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04-Ala-92,880-7.8/10.9,25.1/28.3 
04-016014 
 
Addendum No. 3 
 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in ALAMEDA COUNTY IN 
HAYWARD ON ROUTE 880 FROM 0.3 KM NORTH OF TENNYSON ROAD OVERCROSSING TO 0.5 KM SOUTH 
OF WINTON AVENUE OVERCROSSING AND ON ROUTE 92 FROM 0.1 KM WEST OF MOUNT EDEN OVERHEAD 
TO 0.2 KM EAST OF SANTA CLARA STREET. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on May 23, 2007. 
 
This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract. 
 
In the Special Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," the third and fourth paragraphs 

are revised as follows: 
 

"Bids will be compared on the basis of the Engineer's Estimate of the quantities of work to be done and 
the number of working days bid for completion of the work.  The award of the contract, if it be awarded, 
will be to the lowest responsible bidder whose proposal complies with all the requirements prescribed and 
who has met the goal for DVBE participation or has demonstrated, to the satisfaction of the Department, 
good faith efforts to do so.  The lowest bid will be determined on the basis of the "Total Basis for 
Comparison of Bids (A+B)" set forth in the proposal.  The contract price for the awarded contract will be 
the "Total Bid (A)" set forth in the proposal. 

Bids in which the number of working days bid for completion of work exceed 1100 working days will 
be considered non-responsive and will be rejected." 

 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 

DAMAGES," is replaced as attached. 
 
In the Proposal and Contract, the Engineer’s Estimate the last page of the estimate, page 19, is revised as attached. 
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To Proposal and Contract book holders: 
 

Replace page 19 of the Engineer's Estimate in the Proposal with the attached revised page 19 of the 
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy 

of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
 

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 
The first working day is the fifty-fifth day after contract approval. 
The Contractor shall not begin work at the job site, except for measuring controlling field dimensions and locating 

utilities, until the following submittals are received and approved by the Engineer: 
 
1. Baseline Progress Schedule (Critical Path Method) 
2. Storm Water Pollution Prevention Plan (SWPPP) 
3. Notification of Dispute Review Board (DRB) nominee and disclosure statement 
 
In addition to the above submittals, the Contractor shall not begin work at the job site, except for measuring controlling 

field dimensions and locating utilities, until the following submittals are received by the Engineer: 
 
1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
3. Written statement from the vendor that the order for the sign panels has been received and accepted by the vendor.  

The statement shall show the dates that the materials will be shipped. 
4. Written statement from the vendor that the order for electrical material has been received and accepted by the 

vendor.  The statement shall show the dates that the materials will be shipped. 
 
The Contractor may begin work at the job site before the fifty-fifth day after contract approval if: 
 
1. The Contractor submits and obtains required approvals for the submittals before the fifty-fifth day 
2. Authorized by the Engineer in writing 
 
The Department will grant time extensions for delays only that are beyond the Contractor's control and that prevent the 

Contractor from starting work at the job site on the first working day. 
The work shall be diligently prosecuted to completion before the expiration of the number of working days bid. 
The Contractor shall pay to the State of California the sum of $14,600 per day for each day's delay in finishing the work 

in excess of the number of working days bid and until work requiring closure of lanes or shoulders on State Highway Route 
92/880 is complete. 

The Contractor shall pay to the State of California the sum of $14,600 per day for each day's delay in finishing the work 
in excess of the number of working days bid if no further lane or shoulder closures are required on State Highway Route 
92/880 to complete the work. 

In no case will liquidated damages of more than $14,600 per day be assessed. 
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ENGINEER'S ESTIMATE 
04-016014 

 
Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

321 
(S) 

011028 FIBER OPTIC CONDUIT   LS LUMP SUM LUMP SUM  

322 BLANK      

323 073000 TEMPORARY CULVERT M 260   

324 011849 TEMPORARY INLET EA 10   

325 011850 TEMPORARY FLARED END SECTION EA 8   

326 011851 TEMPORARY CRASH CUSHION 
(ADIEM) 

EA 2   

327 
(S) 

490655 400 MM CAST-IN-DRILLED-HOLE 
CONRETE PILING 

M 174   

328 620904 300 MM ALTERNATIVE PIPE 
CULVERT 

M 8   

329 656359 JACKED 1050 MM REINFORCED 
CONCRETE PIPE (CLASS III, RUBBER 
GASKET JOINT) 

M 130   

330 664008 450 MM CORRUGATED STEEL PIPE 
(1.63 MM THICK) 

M 3   

331 705334 300 MM ALTERNATIVE FLARED END 
SECTION 

EA 5   

332 705337 600 MM ALTERNATIVE FLARED END 
SECTION 

EA 16   

333 999990 MOBILIZATION   LS LUMP SUM LUMP SUM  

 
 

TOTAL BID (A):  
 
 TOTAL BID (B): 
$14,600.00 X ____________________ 

 

(Cost Per Day) (Enter Working Days Bid)
   (Not To Exceed 1100 Days) 

 

 
TOTAL BASIS FOR COMPARISON 
OF BIDS:     (A + B): 

 

 
 

19 
REVISED PER ADDENDUM NO. 3 DATED MAY 7, 2007 


