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April 11, 2007 
 
 
06-Fre-41-R36.2/53.8 
06-0E1504 
 
Addendum No. 1 
 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in FRESNO COUNTY IN FRESNO 
FROM SOUTH FRESNO VIADUCT TO MADERA COUNTY LINE. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on April 25, 2007. 

 
This addendum is being issued to revise the Notice to Contractors and Special Provisions. 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 

DAMAGES," the fifth and sixth paragraphs are replaced as follows: 
 

"The work shall be diligently prosecuted to completion before the expiration of 80 WORKING 
DAYS. 

The Contractor shall pay to the State of California the sum of $5,400 per day for each day's delay in 
finishing the work in excess of the number of working days specified above." 
 
In the Special Provisions, Section 10-1.09, "MAINTAINING TRAFFIC," the seventh paragraph is revised as follows: 
 

"Unless approved by the Engineer, not more than 2 separate stationary lane closures in each direction 
of travel will be allowed at one time.  Concurrent stationary closures shall be spaced no closer than 8 km 
apart." 
 
In the Special Provisions, Section 10-1.09, "MAINTAINING TRAFFIC," Lane Closure Charts 1 and 2 are revised as 

attached. 
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To Proposal and Contract book holders: 
 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy 

of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
MALCOLM DOUGHERTY 
District Director 
District 6 Central Region 
 
 
Attachments 



 

 
Chart No. 1  

Freeway/Expressway Lane Requirements 
County:  Fresno Route/Direction: 41 KP: R36.2/R50.5   PM: R22.5/R31.4

Closure Limits:  From South Fresno Viaduct to Nees Avenue OH 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays 1 1 1 1 1 1              2 2 2 1 1

Fridays 1 1 1 1 1 1                   
Saturdays                         
Sundays                    2 2 2 1 1

 
Legend: 

1 Provide at least one through freeway lane open in direction of travel 
  

2 Provide at least two adjacent through freeway lanes open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS:   
a. Ramps within the project limits may be closed at the same time as the mainline closure. 
b. Complete interchange closure shall not be permitted. 
c. Public traffic shall be informed at least 7 calendar days prior to ramp closure. 
d. Lane/ramp closures are only allowed when construction operations are actively in progress.  Lane/ramp 

closures are not permitted during non-working hours. 
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Chart No. 2  

Freeway/Expressway Lane Requirements 
County:  Fresno Route/Direction: 41 KP:  R50.5/53.8    PM:  R31.4/33.4 

Closure Limits:  From Nees Avenue OH to Madera County Line 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays 1 1 1 1 1 1                 1 1

Fridays 1 1 1 1 1 1                   
Saturdays                         
Sundays                       1 1

 
Legend: 

1 Provide at least one through freeway lane open in direction of travel 
  

2 Provide at least two adjacent through freeway lanes open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS:   
a. Ramps within the project limits may be closed at the same time as the mainline closure. 
b. Complete interchange closure shall not be permitted. 
c. Public traffic shall be informed at least 7 calendar days prior to ramp closure. 
d. Lane/ramp closures are only allowed when construction operations are actively in progress.  Lane/ramp 

closures are not permitted during non-working hours. 
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