

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY 711



*Flex your power!  
Be energy efficient!*

October 25, 2010

06-Ker-5-36.1/54.2  
06-0K8904  
Project ID 0600000274  
IM-SARRA-005-4(185)241E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN KERN COUNTY NEAR BAKERSFIELD FROM 0.1 MILE SOUTH OF BUENA VISTA CANAL ROAD OVERCROSSING TO 2.4 MILES SOUTH OF 7TH STANDARD ROAD OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, October 27, 2010.

This addendum is being issued to revise the Project Plans and the Notice to Bidders and Special Provisions.

Project Plan Sheet 23 is revised. A copy of the revised sheet is attached for substitution for the like-numbered sheet.

In the Special Provisions, Section 10-1.17, "MAINTAINING TRAFFIC," Lane Closure Chart No. 5 is revised and Chart No. 6 is added as attached.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2  
Page 2  
October 25, 2010

06-Ker-5-36.1/54.2  
06-0K8904  
Project ID 0600000274  
IM-SARRA-005-4(185)241E

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/06/06-0K8904](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/06/06-0K8904)**

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



SHARRI BENDER EHLERT  
Interim District Director  
District 6 Central Region

Attachments

Chart No. 5 Complete Ramp Closure Hours																									
County: Kern					Route/Direction: 5/ Northbound, Southbound										PM: 36.1/54.2										
Closure Limits: SB offramp from Route 119 (PM 38.7) , NB onramp from Stockdale Rd (PM 47.7), SB onramp from Route 58 (PM 52.3), SB offramp to Route 58 (PM 52.4), NB offramp to Stockdale Rd (PM 47.3), NB offramp to Route 58 (PM 52.2), NB onramp from Route 58 (PM 52.3),																									
FROM HOUR TO HOUR																									
	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Fridays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Saturdays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Sundays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Legend:																									
<input type="checkbox"/> C Ramp may be closed completely <input type="checkbox"/> Work permitted within project right of way where shoulder or lane closure is not required.																									
REMARKS:																									
1. Closure charts are applicable for Stage 1 work 2. Contractor shall not close any ramp for more than 48 consecutive hours. Contractor shall wait a minimum of 5 days between closures of the same ramp. 3. Adjacent ramps, in the same direction of travel, servicing 2 consecutive local streets shall not be closed simultaneously unless directed by the Engineer. 4. The full width of the traveled way shall be open for use by public traffic when construction operations are not actively in progress.																									

Chart No. 6 Complete Ramp Closure Hours																									
County: Kern					Route/Direction: 5/ Northbound, Southbound										PM: 36.1/54.2										
Closure Limits: SB onramp to Route 119 (PM 39.0), SB offramp to Route 43 (PM 41.4), 54.3), SB onramp to Buttonwillow Rest Area (PM 54.0) SB on ramp from Route 43 (PM 41.0), SB offramp to Buttonwillow Rest Area (PM																									
FROM HOUR TO HOUR																									
	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Fridays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Saturdays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Sundays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Legend:																									
<input type="checkbox"/> Ramp may be closed completely																									
<input type="checkbox"/> Work permitted within project right of way where shoulder or lane closure is not required.																									
REMARKS:																									
1. Ramps may be closed when the adjacent freeway lane is closed. 2. Adjacent ramps, in the same direction of travel, servicing 2 consecutive local streets shall not be closed simultaneously unless directed by the Engineer. 3. The full width of the traveled way shall be open for use by public traffic when construction operations are not actively in progress.																									