DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711

Flex your power!
Be energy efficient!

October 23, 2012

10-SJ-5-25.1/28.6
10-0M7804
Project ID 1000000128
ACIM-005-6(338)470E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY IN AND NEAR STOCKTON FROM 0.3 MILE SOUTH OF CHARTER WAY UNDERCROSSING TO 0.2 MILE NORTH OF COUNTRY CLUB BOULEVARD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, October 30, 2012, instead of the original date of Wednesday, October 24, 2012.

This addendum is being issued to set a new bid opening date as shown herein and revise the Notice to Bidders and Special Provisions, and the Bid book.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," the seventh paragraph is revised as follows:

> "Additional damages to those specified in Section 8-1.07, "Liquidated damages," of the Standard Specifications are $37,000 per day starting on the 1st day after exceeding the number of working days bid until work requiring lane or shoulder closures on State Highway Route 5 is complete."

10-SJ-5-25.1/28.6
10-0M7804
Project ID 1000000128
ACIM-005-6(338)470E

In the Bid book, in the "Total Bid for Time," the cost per day is revised to $47,500, as attached.

To Bid book holders:

Replace page 10 of the "Bid Item List" in the Bid book with the attached revised page 10 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachment are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/10/10-0M7804

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

Rebecca D. Harnagel

REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachment

BID ITEM LIST
10-0M7804

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
135	861503	MODIFY LIGHTING	LS	LUMP SUM	LUMP SUM	
136	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID FOR ITEMS: $ _____

TOTAL BID FOR TIME: _____ X $47,500 = $ _____

WORKING DAYS BID (Not to exceed 620 Days) — **COST PER DAY**

REVISED PER ADDENDUM NO.3 DATED OCTOBER 23, 2012