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Addendum No. 3 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SANTA CLARA 
AND MERCED COUNTIES ABOUT 16.0 MILES WEST OF LOS BANOS FROM 0.1 MILE EAST OF FIFIELD 
ROAD TO 0.1 MILE WEST OF VISTA POINT. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Thursday, May 14, 2015. 

This addendum is being issued to revise the Notice to Bidders and Special Provisions and Information Handout. 

In the Special Provisions, Section 2 BIDDING, 2-1.06B is replaced as attached. 

In the Special Provisions, Section 8 is added as attached. 

The Information Handout "Foundation Recommendation (Dated July 30, 2014)" is added as attached. 

  





 

Add to section 2-1.06B: 

The Department makes the following supplemental project information available: 

Supplemental Project Information 

Means Description 
Included in the Information Handout 1. U.S. Fish and Wildlife Service - Biological Opinion 

2. Manufacturer's Drawings for Alternative Flared 
Terminal System 
3. Manufacturer's Drawings for Temporary Alternative 
Crash Cushion 
4. Manufacturer's Drawings for Alternative Crash 
Cushion 
5. Water Source Availability 
6. Foundation Recommendation (Dated July 30, 2014) 
 

Available as specified in the Standard 
Specifications 

1. Cross Sections 
2. Cross Sections with Grid 
3. KCM file of Alignments  
4. KCM file of Profiles  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACT NO.  10-0W1404 
REPLACED PER ADDENDUM NO. 3 DATED MAY 6, 2015 



 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 
 

Replace "Reserved" in section 8-1.04C with: 

Section 8-1.04B does not apply. 

Start job site activities within 80 days after receiving notice that the Contract has been approved by the Attorney 
General or the attorney appointed and authorized to represent the Department. 

Do not start job site activities until the Department authorizes or accepts your submittal for: 

1. CPM baseline schedule 
2. WPCP or SWPPP, whichever applies 
 
You may enter the job site only to measure controlling field dimensions and locate utilities. 

Do not start other job site activities until all the submittals from the above list are authorized or accepted and the 
following information is received by the Engineer: 

1. Notice of Materials To Be Used form. 
2. Written statement from the vendor that the order for the sign panels has been received and accepted by the 

vendor. The statement must show the dates that the materials will be shipped. 
3. Written statement from the vendor that the order for electrical material has been received and accepted by the 

vendor. The statement must show the dates that the materials will be shipped. 
4. Written statement from the vendor that the order for structural steel has been received and accepted by the 

vendor. The statement must show the dates that the materials will be shipped. 
 
You may start job site activities before the 80th day after Contract approval if you: 

1. Obtain specified authorization or acceptance for each submittal before the 80th day 
2. Receive authorization to start 
 
Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work, submit 
a separate notice for each location. 
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