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October 10, 2000

11-SD-805-13.9/28.2
11-076304
ACIM-805-1(580)8E
Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN 

CHULA VISTA, NATIONAL CITY AND SAN DIEGO FROM SWEETWATER RIVER BRIDGE TO MISSION VALLEY VIADUCT.
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on October 19, 2000.  The original bid opening date was previously postponed indefinitely under Addendum No. 2 dated September 20, 2000.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 8 dated 9-29-00.   A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

On Project Plan Sheet 6, in the detail Section A-A, the existing structural section is revised as follows:

25 mm AC

229 mm PCC

137 mm CTB

259 mm AS

In the Special Provisions, Section 10-1.01, "Order of Work," the following paragraph is added after the first paragraph:

"The Contractor shall notify the Engineer 10 working days in advance of performing concrete slab replacement work."

In the Special Provisions, Section 10-1.08, "Maintaining Traffic," Chart Nos. 21 and 22 are revised and Chart Nos. 23, 24, 25, 26, 27 and 28 are added as attached.

In the Special Provisions, Section 10-1.09, "Closure Requirements and Conditions," subsection "Late Reopening of Closures," the following paragraph is added after the first paragraph:

"For each 10-minute interval, or fraction thereof past the time specified to reopen the closure, the Department will deduct $6,300.00 per interval from moneys due or that may become due the Contractor under the contract."
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In the Special Provisions, Section 10-1.12, "Portable Changeable Message Sign," the second paragraph is revised as follows:

"The Contractor shall have 6 portable changeable message signs on the project at all times."

In the Proposal and Contract, the Engineer’s Estimate Item 6 is revised as attached.
To Proposal and Contract book holders:

Replace pages 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief

Office of Plans, Specifications & Estimates

Division of Office Engineer

Attachments

Chart No. 21 

Multilane Lane Requirements



Direction:       Northbound               SD - 805
Location:            Bonita Rd. UC

                                     to

                         Murray Ridge Rd OC




a.m.
p.m.


FROM HOUR TO HOUR
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1
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1
1
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Day before designated legal holiday
1
1
1
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Designated legal holidays


























Legend:



1


One lane open in direction of travel

2


Two adjacent lanes open in direction of travel

3


Three adjacent lanes open in direction of travel


No lane closure allowed

REMARKS:

This chart shall only be used for grinding operations. This chart may also be used for slab replacement operations located in either the #1 or #4 lane, but not simultaneously. Any closure within these limits shall have a maximum length of 4.8-km (3 MI). After this closure, a minimum of 9.7-km (6 MI) must be left open to main lane traffic until the next closure is permitted.

KP:     12.48 / 30.39 
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REVISED PER ADDENDUM NO. 3 DATED OCTOBER 10, 2000

Chart No. 22 

Multilane Lane Requirements



Direction:       Southbound               SD - 805
Location:           Bonita Rd. UC

                                   to

                        Murray Ridge Rd OC




a.m.
p.m.


FROM HOUR TO HOUR
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Day before designated legal holiday
1
1
1
1
1
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Designated legal holidays


























Legend:



1


One lane open in direction of travel

2


Two adjacent lanes open in direction of travel

3


Three adjacent lanes open in direction of travel


No lane closure allowed

REMARKS:

This chart shall only be used for grinding operations. This chart may also be used for slab replacement operations located in either the #1 or #4 lane, but not simultaneously.  Any closure within these limits shall have a maximum length of 5 km.  No other main lane closure will be permitted in the direction of travel within the limits of this project when this operation is being conducted.

KP:     12.482 / 30.396 
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Chart No. 23  

Multilane Lane Requirements



Direction:         Northbound               SD - 805
Location:          1.20 km S. of 47th St. UC

                                      To

                     0.20 km N. of 47th St. UC


a.m.
p.m.


FROM HOUR TO HOUR
12
1
2
3
4
5
6
7
8
9
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1
2
3
4
5
6
7
8
9
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Mondays through Thursdays
1
1
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1
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1
1
1
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1
1
1
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1
1
1
1
2
2
2













1


Day before designated legal holiday
1
1
1
1
1






















Designated legal holidays


























Legend:



1


One lane open in direction of travel

2


Two adjacent lanes open in direction of travel





No lane closure allowed

REMARKS:

This chart shall only be used for slab replacement operations which are located in either the #2 or #3 lanes. No other main lane closure will be permitted in the direction of travel within the limits of this project when this operation is being conducted.

Portable Changeable Message Signs (PCMSs) shall be placed at the following locations alerting motorists of delays ahead.  The Resident Engineer (RE) shall determine where each PCMS shall be placed and the message displayed:

· NB RTE 805 south of Jct RTE 54

· WB RTE 54 east of Jct RTE 805
· NB RTE 805 south of Jct RTE 905
The following on-ramps to NB RTE 805 shall also be closed when this chart is in effect:

· NB RTE 805 On-ramp from Sweetwater Rd

· NB RTE 805 On-ramp from Plaza Blvd
Refer to Charts 4 and 7 for ramp closure hours.

KP:   17.08 / 18.48 
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Chart No. 24

Multilane Lane Requirements



Direction:         Northbound               SD - 805
Location:      1.00 km S. of JCT RTE 15

                                        to

                     0.20 km N. of JCT RTE 15  




a.m.
p.m.


FROM HOUR TO HOUR
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Mondays through Thursdays
1
1
1
1
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2
2
1
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1
1
1
1
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Saturdays



1
1
2
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Sundays



1
1
1
1
2
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3
2
2


Day before designated legal holiday
1
1
1
1

1





















Designated legal holidays


























Legend:



1


One lane open in direction of travel

2


Two adjacent lanes open in direction of travel

3


Three adjacent lanes open in direction of travel


No lane closure allowed

REMARKS:

This chart shall only be used for slab replacement operations which are located in either the #2 or #3 lanes. No other main lane closure will be permitted in the direction of travel within the limits of this project when this operation is being conducted.

Portable Changeable Message Signs (PCMSs) shall be placed at the following locations alerting motorists of delays ahead.  The Resident Engineer (RE) shall determine where each PCMS shall be placed and the message displayed:

· NB RTE 805 south of Jct RTE 94

· WB RTE 94 east of Jct RTE 805
· NB RTE 805 south of Jct RTE 54
· WB RTE 54 east of Jct RTE 805
The following on-ramp to NB RTE 805 shall also be closed when this chart is in effect:

· NB RTE 805 On-ramp from Home Ave
Refer to Chart 9 for ramp closure hours.

KP:   22.36 / 23.76
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Chart No. 25 

Multilane Lane Requirements



Direction:         Southbound            SD - 805
Location:              Division St. UC

                                       to

                       0.9 km N. of 47th St. UC


a.m.
p.m.


FROM HOUR TO HOUR
12
1
2
3
4
5
6
7
8
9
10
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12
1
2
3
4
5
6
7
8
9
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12


Mondays through Thursdays
1
1
1
1
1
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2
1
1


Fridays
1
1
1
1
1
1
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1
1
1
2
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Sundays



1
1
1
1
2
2
3
3










3
2
2


Day before designated legal holiday
1
1
1
1
1
1





















Designated legal holidays


























Legend:



1


One lane open in direction of travel

2


Two adjacent lanes open in direction of travel

3


Three adjacent lanes open in direction of travel


No lane closure allowed

REMARKS:

This chart shall only be used for slab replacement operations which are located in either the #2 or #3 lanes. No other main lane closure will be permitted in the direction of travel within the limits of this project when this operation is being conducted.

Portable Changeable Message Signs (PCMSs) shall be placed at the following locations alerting motorists of delays ahead.  The Resident Engineer (RE) shall determine where each PCMS shall be placed and the message displayed:

· NB RTE 805 south of Jct RTE 54

· WB RTE 54 east of Jct RTE 805
· NB RTE 805 south of Jct RTE 905
The following on-ramps to NB RTE 805 shall also be closed when this chart is in effect:

· NB RTE 805 On-ramp from Sweetwater Rd

· NB RTE 805 On-ramp from Plaza Blvd
Refer to Charts 4 and 7 for ramp closure hours.

KP:      17.93 / 19.19
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Chart No. 26

Multilane Lane Requirements



Direction:         Southbound            SD - 805
Location:        0.15 km S. of Market St. OC

                                          to

                       1.20 km N. of Market St. OC


a.m.
p.m.


FROM HOUR TO HOUR
12
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Mondays through Thursdays
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2
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1
1
1
1
1
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1
1
1
2
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Sundays



1
1
1
1
2
2
3











3
3
2
1


Day before designated legal holiday
1
1
1
1
1
1





















Designated legal holidays


























Legend:



1


One lane open in direction of travel

2


Two adjacent lanes open in direction of travel

3


Three adjacent lanes open in direction of travel


No lane closure allowed

REMARKS:

This chart shall only be used for slab replacement operations which are located in either the #2 or #3 lanes. No other main lane closure will be permitted in the direction of travel within the limits of this project when this operation is being conducted.

Portable Changeable Message Signs (PCMSs) shall be placed at the following locations alerting motorists of delays ahead.  The Resident Engineer (RE) shall determine where each PCMS shall be placed and the message displayed:

· SB RTE 805 north of Jct RTE 15

· SB RTE 805 north of Jct RTE 8
· WB RTE 94 east of Jct RTE 805
The following on-ramps to NB RTE 805 shall also be closed when this chart is in effect:

· SB RTE 805 On-ramp from Home Ave
Refer to Chart 13 for ramp closure hours.

KP:      20.70 / 22.05
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Chart No. 27

Multilane Lane Requirements



Direction:           Southbound            SD - 805
Location:      0.15 km S. of Logan Ave. OC

                                         to

                     1.10 km N. of Logan Ave. OC



 
a.m.
p.m.


FROM HOUR TO HOUR
12
1
2
3
4
5
6
7
8
9
10
11
12
1
2
3
4
5
6
7
8
9
10
11
12


Mondays through Thursdays
1
1
1
1
1
1
















3
2
2
1


Fridays
1
1
1
1
1
1





















Saturdays



1
1
1
2
3


















Sundays



1
1
1
1
2
2
3











3
2
2


Day before designated legal holiday
1
1
1
1
1
1





















Designated legal holidays


























Legend:



1


One lane open in direction of travel

2


Two adjacent lanes open in direction of travel

3


Three adjacent lanes open in direction of travel


No lane closure allowed

REMARKS:

This chart shall only be used for slab replacement operations which are located in either the #2 or #3 lanes. No other main lane closure will be permitted in the direction of travel within the limits of this project when this operation is being conducted.

Portable Changeable Message Signs (PCMSs) shall be placed at the following locations alerting motorists of delays ahead.  The Resident Engineer (RE) shall determine where each PCMS shall be placed and the message displayed:

· SB RTE 805 north of Jct RTE 15

· WB RTE 94 east of Jct RTE 805
· EB RTE 94 west of Jct RTE 905
The following on-ramps to SB RTE 805 shall also be closed when this chart is in effect:

· SB RTE 805 On-ramp from Imperial Ave
Refer to Chart 13 for ramp closure hours.

KP:   18.89 / 20.15
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Chart No. 28

Multilane Lane Requirements



Direction:           Southbound            SD - 805
Location:      0.20 km S. of Home Ave. UC

                                         to

                     1.20 km N. of Home Ave. UC



 
a.m.
p.m.


FROM HOUR TO HOUR
12
1
2
3
4
5
6
7
8
9
10
11
12
1
2
3
4
5
6
7
8
9
10
11
12


Mondays through Thursdays
1
1
1
1
1
1















3
3
2
2
1


Fridays
1
1
1
1
1
1





















Saturdays



1
1
1
1
2
3

















Sundays



1
1
1
1
1
2
2
2
3







2
2
2
2
1


Day before designated legal holiday
1
1
1
1
1
1





















Designated legal holidays


























Legend:



1


One lane open in direction of travel

2


Two adjacent lanes open in direction of travel

3


Three adjacent lanes open in direction of travel


No lane closure allowed

REMARKS:

This chart shall only be used for slab replacement operations which are located in either the #2 or #3 lanes. No other main lane closure will be permitted in the direction of travel within the limits of this project when this operation is being conducted.

Portable Changeable Message Signs (PCMSs) shall be placed at the following locations alerting motorists of delays ahead.  The Resident Engineer (RE) shall determine where each PCMS shall be placed and the message displayed:

· SB RTE 805 north of Jct RTE 8

· SB RTE 805 north of Jct RTE 15
The following on-ramps to SB RTE 805 shall also be closed when this chart is in effect:

· SB RTE 805 On-ramp from University Ave
Refer to Chart 17 for ramp closure hours.

KP:     22.25 / 23.65
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ENGINEER'S ESTIMATE

11-076304


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


1
070010
PROGRESS SCHEDULE (CRITICAL PATH) 
LS
LUMP SUM
LUMP SUM



2
070018
TIME-RELATED OVERHEAD
WDAY
130




3
120090
CONSTRUCTION AREA SIGNS 
LS
LUMP SUM
LUMP SUM



4
120100
TRAFFIC CONTROL SYSTEM 
LS
LUMP SUM
LUMP SUM



5
019323
TRAFFIC PLASTIC DRUM 
EA
48




6
128650
PORTABLE CHANGEABLE MESSAGE SIGN 
EA
6




7
129000
TEMPORARY RAILING (TYPE K) 
M
790




8
129100
TEMPORARY CRASH CUSHION MODULE 
EA
210




9
150662
REMOVE METAL BEAM GUARD RAILING 
M
610




10
150771
REMOVE ASPHALT CONCRETE DIKE 
M
29 600




11
(S)
151572
RECONSTRUCT METAL BEAM GUARD RAILING 
M
440




12
152604
MODIFY INLET 
EA
1




13
153152
COLD PLANE ASPHALT CONCRETE PAVEMENT (30 MM MAXIMUM)
M2
222 000




14
374002
ASPHALTIC EMULSION (FOG SEAL COAT) 
TONN
61




15
390145
REPLACE ASPHALT CONCRETE SURFACING 
M3
12




16
390155
ASPHALT CONCRETE (TYPE A) 
TONN
17 900




17
394001
PLACE ASPHALT CONCRETE DIKE 
M
29 600




18
397001
ASPHALTIC EMULSION (PAINT BINDER) 
TONN
58




19
401100
REPLACE CONCRETE PAVEMENT 
M3
1890




20
404092
SEAL PAVEMENT JOINT 
M
161 000



3

REVISED PER ADDENDUM NO. 3 DATED OCTOBER 10, 2000

PAGE  

