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**  WARNING  **  WARNING  **  WARNING  **  WARNING  **

This document is intended for informational purposes only. 

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 

December 6, 2002

11-SD-15-M21.2/M27.0
11-232604
ACNHI-015-4(188)13N
Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN DIEGO FROM 0.2 KM SOUTH OF MIRAMAR WAY OVERCROSSING TO 1.4 KM NORTH OF MIRA MESA BOULEVARD UNDERCROSSING.
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on December 19, 2002.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 16 dated 11-8-02.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
Project Plan Sheets 329, 330, 331, 536, 537, and 538 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheet 523A is added.  Half-sized copy of the added sheet is attached for addition to the project plans.

Project Plan Sheet 533, "GENERAL PLANS" is revised as follows:

Under "QUANTITIES" table, the quantity for the "600 mm CAST-IN-DRILLED-HOLE CONCRETE PILING" is revised from 315 m to 121 m.

Project Plan Sheet 534, "INDEX TO PLANS" is revised as follows:

Under "STANDARD PLANS DATED JULY 1999" table "BO-13, BRIDGE DETAILS" is deleted.

In the Special Provisions, "NOTICE TO CONTRACTORS," the twelfth paragraph is revised as follows:

"Cross sections for this project are available at the office of the District Director of Transportation of the district in which the work is situated in electronic file format."

In the Special Provisions, Section 2, "PROPOSAL REQUIREMENTS AND CONDITIONS," subsection 2-1.03, "ESCROW OF BID DOCUMENTION," is added after subsection 2-1.02B, "SUBMISSION OF DBE INFORMATION," as attached.
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In the Special Provisions, Section 5-1.17 "AREAS FOR CONTRACTOR'S USE," is revised as follows:

"Attention is directed to the provisions in Section 7‑1.19, "Rights in Land and Improvements," of the Standard Specifications and these special provisions.

The highway right of way shall be used only for purposes that are necessary to perform the required work.  The Contractor shall not occupy the right of way, or allow others to occupy the right of way, for purposes which are not necessary to perform the required work.

Area available for the exclusive use of the Contractor is located in the northwest quadrant of the Route 15 interchange at Miramar Way, in the area bounded by Route 15, Miramar Way, and the "MW1A" ramp.  Use of the Contractor's work areas and other State-owned property shall be at the Contractor's own risk, and the State shall not be held liable for damage to or loss of materials or equipment located within these areas.

Residence trailers will not be allowed within the highway right of way, except that one trailer will be allowed for yard security purposes.

The Contractor shall remove equipment, materials, and rubbish from the work areas and other State-owned property which the Contractor occupies.  The Contractor shall leave the areas in a presentable condition in conformance with the provisions in Section 4‑1.02, "Final Cleaning Up," of the Standard Specifications.

The Contractor shall secure, at the Contractor's own expense, areas required for plant sites, storage of equipment or materials or for other purposes, if sufficient area is not available to the Contractor within the contract limits, or at the sites designated on the plans outside the contract limits."

In the Special Provisions, Section 10‑1.01, "ORDER OF WORK," the second paragraph is deleted.

In the Special Provisions, Section 10‑1.01, "ORDER OF WORK," the fifteenth paragraph is revised as follows:

"The work may be performed in conformance with the stages of construction shown on the plans.  Stage 3 work may be performed prior to Stage 1 and Stage 2 work.  Nonconflicting work in subsequent stages may proceed concurrently with work in preceding stages, provided satisfactory progress is maintained in the preceding stages of construction."

In the Special Provisions, Section 10‑1.02, "WATER POLLUTION CONTROL," subsection "STORM WATER POLLUTION PREVENTION PLAN PREPARATION, APPROVAL AND AMENDMENTS," the tenth paragraph is deleted.

In the Special Provisions, Section 10‑1.44, "CONCRETE STRUCTURES," subsection "GENERAL," the following paragraph is added after the fourth paragraph:

"Full compensation for 6 mm neoprene strip and galvanized sheet metal shall be considered as included in the contract price paid per cubic meter for structural concrete, bridge and no additional compensation will be allowed therefor."

In the Special Provisions, Section 10‑1.47, "ARCHITECTURAL SURFACE (TEXTURED CONCRETE)," subsection "REFEREE SAMPLE," is revised as follows:

"The architectural texture shall match the cobble texture, color and pattern of the referee sample located at District 11 Office of the Construction Duty Senior, 2829 Juan Street, San Diego, CA."
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In the Special Provisions, Section 10‑1.63, "MISCELLANEOUS CONCRETE CONSTRUCTION," subsection "MINOR CONCRETE (TEXTURED PAVING)," is revised as follows:

"Minor Concrete (Textured Paving) is required at concrete surfaces shown on the plans.

The minor concrete (textured paving) shall consist of colored concrete with an exposed aggregate finish.

The minor concrete (textured paving) shall include a 1200 mm x 1200 mm square grid pattern of tooled grooves.  The grooves shall be scored parallel and perpendicular to the centerline of the gore.

The textured paving shall have a color closely conforming to Davis Brand Color Number 641, "Flagstone Brown".

Coloring shall be integral, chemically inert, fade resistant mineral oxide or synthetic type.

Samples of the colors specified for textured paving are available for review at the Office of the District 11 Construction Duty Senior, Telephone No. (619) 688-6635 by prospective bidders at the office of the Department of Transportation 2829 Juan Street, San Diego, CA.  Portland cement concrete closely conforming to the colors specified for textured paving are available through commercial concrete sources."

In the Special Provisions, Section 10‑1.63, "MISCELLANEOUS CONCRETE CONSTRUCTION," subsection "TEST PANEL," the third paragraph is revised as follows:

"Reinforcing bar, of the size and type shown on the plans and conforming to the provisions in Section 52, "Reinforcement," of the Standard Specifications, shall be placed in the textured paving areas as shown on the plans."

In the Special Provisions, Section 10‑1.63, "MISCELLANEOUS CONCRETE CONSTRUCTION," subsection "TEST PANEL," the fifth, sixth, seventh and eighth paragraphs are revised as follows:

"Areas of minor concrete (textured paving) shown on the plans to have an exposed aggregate finish shall be constructed and finished in conformance with the following requirements:

A.
Coarse aggregate shall conform to the provisions for 25‑mm x 4.75‑mm primary size coarse aggregate in Section 90‑3.02, "Coarse Aggregate Grading," of the Standard Specifications.

B.
Shotcrete shall not be used for the construction of exposed aggregate concrete.

C.
Coarse aggregates shall be exposed to a depth of approximately 5 mm to 10 mm.  Exposed aggregate surfaces shall be uniform in appearance.

D.
At the option of the Contractor, a concrete set retarder may be applied to the surface of the concrete after placing, consolidating, and finishing of the concrete has been completed.  The concrete set retarder shall be commercial quality, manufactured specifically for use on the top surface of concrete and shall be applied in accordance with the manufacturer's recommendations.  The retarder shall effectively retard the setting time of the cement and fine aggregate matrix deep enough and long enough to permit exposing the aggregates.

E.
Care shall be taken in placing and consolidating the concrete such that the coarse aggregate remains uniformly distributed throughout the concrete.

F.
When the mass of the concrete has set sufficiently to permit removing the matrix of cement and fine aggregate, the coarse aggregate shall be exposed with a water spray, coarse brooming, abrasive blasting, or a combination of these procedures.  Removal methods shall not dislodge or loosen the coarse aggregate from embedment in the cement mortar.
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G.
Immediately after the cement mortar has hardened sufficiently to resist further removal, all cement film and other loose material shall be cleaned from the exposed aggregate and all other surfaces with stiff brooms and water.

H.
Except when operations for exposing the aggregate are underway, concrete shall be cured by the water method or with Type (6) curing compound in conformance with the provisions in Section 90‑7.01B, "Curing Compound Method," of the Standard Specifications.  Areas of concrete where curing compounds are removed during the cure period shall be kept continuously wet until the end of the cure period or until the curing compound is replaced."
In the Special Provisions, Section 10‑3.06, "CONDUIT," the first paragraph is revised as follows:

"Conduit to be installed underground, in concrete barriers, and in retaining walls shall be Type 3 unless otherwise specified."

In the Proposal and Contract, the Engineer’s Estimate Items 12, 13, 14, 27, 32, 34, 37, 38, 72, 73, 75, 76, 82, 85, 92, 94, 95, 96, 112, 129, 132, 135, 136, 137, 138, 142, 143, 145, 146, 147, 149, 153, 160, 161, 162, 163, 164, 165, 166, 167, 168, 169, 170, 171, 172, 173, 174, 175, 176, 177, 178, and 179 are revised as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments

2-1.03  ESCROW OF BID DOCUMENTATION

Bid documentation shall consist of all documentary and calculated information generated by the Contractor in preparation of the bid.  The bid documentation shall conform to the requirements in these special provisions, and shall be submitted to the Department and held in escrow for the duration of the contract.

The escrowed bid documents will be the only documents accepted from the Contractor regarding preparation of the bid.

In signing the proposal, the bidder certifies that the material submitted for escrow constitutes all the documentary information used in preparation of the bid and that he has personally examined the contents of the container and that they are complete.

The first, second, and third apparent low bidders shall submit to the office of the District 11 Construction Duty Senior, telephone (619) 688-6635, facsimile (619) 688-6988, 2829 Juan Street, San Diego, CA 92110, the legal names of at least one but not more than two bidder's representatives authorized to present the bid documentation for escrow and the legal names of the persons responsible for preparing the bidder's estimate on the first Monday, before 3:30 p.m., following the time indicated in the "Notice to Contractors" for the opening of bids.  The fourth and subsequent apparent low bidders shall submit legal names if requested by the Department to do so.

Nothing in the bid documentation shall be construed to change or modify the terms or conditions of the contract.

Escrowed bid documentation will not be used for pre-award evaluation of the Contractor's anticipated methods of construction, nor to assess the Contractor's qualifications for performing the work.

Bid documentation shall clearly itemize the Contractor's estimated costs of performing the work.  The documentation submitted shall be complete and so detailed as to allow for an in-depth analysis of the Contractor's estimate.

The bid documentation shall include, but not be limited to: quantity takeoffs; rate schedules for the direct costs and the time‑ and nontime‑related indirect costs for labor (by craft), plant and equipment ownership and operation, permanent and expendable materials, insurance and subcontracted work; estimated construction schedules, including sequence and duration and development of production rates; quotations, scoping documents and subcontracts related to subcontractors, manufacturers and suppliers; estimates of field and home office overhead; contingency and margin for each contract item of work; names of the persons responsible for preparing the bidder's estimate, and other reports, calculations, assumptions and information used by the bidder to arrive at the estimate submitted with the proposal.

The Contractor shall also submit bid documentation for each subcontractor, manufacturer and supplier whose total subcontract or purchase orders exceeds or is expected to exceed one-half of one percent of the total bid or $10,000.00 whichever is greater. Subcontractor, manufacturer and supplier bid documentation shall be enclosed with the Contractor's submittal regardless of whether or not subcontracts or purchase orders have been executed or entered into on the date that bid documentation is submitted for escrow. The examination of subcontractors', manufacturers' and suppliers' bid documentation will be accomplished in the same manner as for the Contractor's bid documentation.  If a subcontractor, manufacturer or supplier is replaced, bid documentation for the new subcontractor, manufacturer or supplier shall be submitted for review and escrow before authorization for the substitution will be granted.  Upon written request of a subcontractor, manufacturer or supplier, the bid documentation from that subcontractor, manufacturer or supplier shall be reviewed only by the subcontractor, manufacturer or supplier and the Department and shall be placed in a separate container within the Contractor's container. The written request from the subcontractor, manufacturer or supplier shall be included with the bid documentation.

If the bidder is a joint venture, the bid documentation shall include the joint venture agreement, the joint venture estimate comparison and final reconciliation of the joint venture estimate.

Copies of the proposals submitted by the first, second and third low bidders will be provided to the respective bidders for inclusion in the bid documentation to be escrowed.

The authorized representatives of the first, second, and third apparent low bidders shall present the bid documentation for escrow at the District 11 Office, Construction Duty Senior (619) 688-6635, 2829 Juan Street, San Diego, CA 92110, on the first Thursday between 10:00 a.m. and 11:00 a.m., following the time indicated in the "Notice to Contractors" for the opening of bids.  The fourth and subsequent apparent low bidders shall present the bid documentation for escrow if requested by the Department to do so.

Bid documentation shall be submitted as a paper copy in a sealed container, clearly marked with the bidder's name, date of submittal, project contract number and the words, "Bid Documentation for Escrow."

Failure to submit the actual and complete bid documentation as specified herein within the time specified shall be cause for rejection of the proposal.
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Upon submittal, the bid documentation of the apparent low bidder will be examined and inventoried by the duly designated representatives of the Contractor and the Department to ensure that the bid documentation is authentic, legible, and in accordance with the terms of this section "Escrow of Bid Documentation."  The examination will not include review of, nor will it constitute approval of, proposed construction methods, estimating assumptions or interpretation of the contract.  The examination will not alter any conditions or terms of the contract. The acceptance or rejection by the Department that the submitted bid documents are in compliance with this section "Escrow of Bid Documentation" shall be completed within 48 hours of the time the bid documentation is submitted by the Contractor.

At the completion of the examination, the bid documents will be sealed and jointly deposited at an agreed commercial business.

Bid documentation submitted by the second and third apparent low bidders will be jointly deposited at an agreed commercial businesses.  If the apparent low bid is withdrawn or rejected, the bid documentation of the second low bidder will be examined and inventoried in the manner specified above, then sealed and deposited again in escrow.  If the second low bid is withdrawn or rejected, the bid documentation of the third low bidder will be examined and inventoried in the manner specified above, then sealed and deposited again in escrow.  Bid documentation from subsequent bidders, if requested, will be examined and inventoried in the same manner as specified above, then sealed and deposited in escrow.  Upon execution and final approval of the contract or rejection of all bids, the bid documentation will be returned to any remaining unsuccessful bidders.

Any and all components of the escrowed bid documentation may be examined by the designated representatives of both the Department and the Contractor, at any time deemed necessary by either the Department or the Contractor to assist in the negotiation of price adjustments and change orders, or to assist in the potential resolution or in the settlement of claims or disputes.  Such a joint review shall be performed within 15 days of receipt of a written request to do so by either party.  If the Contractor refuses to participate in the joint examination of any and all components of the escrowed bid documentation as provided herein, such refusal shall be considered as a failure by the Contractor to exhaust administrative claim remedies with respect to the particular protest, notice of potential claim, or claim.  In addition, this refusal by the Contractor shall constitute a bar to future arbitration with respect to the protest, potential claim or claim as provided by Section 10240.2 of the California Public Contract Code.

If requested by a Disputes Review Board, the escrowed bid documentation may be utilized to assist the Board in its recommendations.

The bid documentation submitted by the Contractor will be held in escrow until the contract has been completed, the ultimate resolution of all disputes and claims has been achieved and receipt of final payment has been accepted by the Contractor.  The escrowed bid documentation will then be released from escrow to the Contractor.

The bid documentation submitted by the bidder is, and shall remain, the property of the bidder, and is subject to only joint review by the Department and the bidder or upon written request of a subcontractor, manufacturer or supplier shall be reviewed only by the subcontractor, supplier or manufacturer and the Department unless it involves a dispute or claim.  The Department stipulates and expressly acknowledges that the submitted bid documentation constitutes trade secrets and will not be deemed public records.  This acknowledgment is based on the Department's express understanding that the information contained in the bid documentation is not known outside the bidder's business, is known only to a limited extent and only by a limited number of employees of the bidder, is safeguarded while in the bidder's possession, is extremely valuable to the bidder and could be extremely valuable to the bidder's competitors by virtue of it reflecting the bidder's contemplated techniques of construction.  The Department acknowledges that the bid documentation includes a compilation of information used in the bidder's business, intended to give the bidder an opportunity to obtain an advantage over competitors who do not know of or use the contents of the documentation.  The Department agrees to safeguard the bid documentation, and all information contained therein, against disclosure, including disclosure of subcontractor bid documentation to the Contractor and other subcontractors to the fullest extent permitted by law.  However, in the event of arbitration or litigation, the bid documentation shall be subject to discovery, and the Department assumes no responsibility for safeguarding the bid documentation unless the Contractor has obtained an appropriate protective order issued by the arbitrator or the court.

Full compensation for preparing the bid documentation, presenting it for escrow and reviewing it for escrow and upon request of the Engineer shall be considered as included in the contract prices paid for the various items of work, and no additional compensation will be allowed therefor.

The direct cost of depositing the bid documentation in escrow at the agreed commercial business will be paid by the State.
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ENGINEER'S ESTIMATE

11-232604


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


1
049154
ARCHITECTURAL TREATMENT (COBBLE TEXTURE) 
M2
2207




2
070012
PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
LS
LUMP SUM
LUMP SUM



3
070018
TIME-RELATED OVERHEAD 
WDAY
600




4
074019
PREPARE STORM WATER POLLUTION PREVENTION PLAN
LS
LUMP SUM
LUMP SUM



5
074020
WATER POLLUTION CONTROL 
LS
LUMP SUM
LUMP SUM



6
074023
TEMPORARY EROSION CONTROL 
M2
85 600




7
030117
TEMPORARY GRAVEL BAG 
EA
2740




8
030118
TEMPORARY CONCRETE WASHOUT 
EA
11




9
030119
TEMPORARY CONSTRUCTION ENTRANCE (PLATES) 
EA
24




10

(S)
120090
CONSTRUCTION AREA SIGNS 
LS
LUMP SUM
LUMP SUM



11

(S)
120100
TRAFFIC CONTROL SYSTEM 
LS
LUMP SUM
LUMP SUM



12

(S)
120149
TEMPORARY PAVEMENT MARKING (PAINT) 
M2
20




13

(S)
120151
TEMPORARY TRAFFIC STRIPE (TAPE) 
M
50 600




14

(S)
120152
TEMPORARY PAVEMENT MARKING (TAPE) 
M2
72




15
(S)
030120
TRAFFIC PLASTIC DRUM 
EA
780




16
(S)
120300
TEMPORARY PAVEMENT MARKER 
EA
17 200




17
(S)
128650
PORTABLE CHANGEABLE MESSAGE SIGN 
EA
2




18
(S)
129000
TEMPORARY RAILING (TYPE K) 
M
18 400




19
(S)
129100
TEMPORARY CRASH CUSHION MODULE 
EA
430




20

(S)
030121
TEMPORARY CRASH CUSHION (TYPE ADIEM) 
EA
3



3
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


21
150608
REMOVE CHAIN LINK FENCE 
M
850




22
150662
REMOVE METAL BEAM GUARD RAILING 
M
260




23
030122
REMOVE TRAFFIC STRIPE (YELLOW) 
M2
320




24
150717
REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING
M2
5820




25
150730
REMOVE CHANNELIZERS 
EA
13




26
150742
REMOVE ROADSIDE SIGN 
EA
44




27

(S)
150760
REMOVE SIGN STRUCTURE 
EA
8




28
150763
REMOVE SIGN PANEL 
EA
14




29
150805
REMOVE CULVERT 
M
92




30
030123
REMOVE 300 MM ASBESTO CEMENT PIPE WATERLINE 
M
110




31
150820
REMOVE INLET 
EA
4




32
150857
REMOVE ASPHALT CONCRETE SURFACING 
M2
1720




33
(S)
151572
RECONSTRUCT METAL BEAM GUARD RAILING 
M
590




34

(S)
151581
RECONSTRUCT SIGN STRUCTURE 
EA
2




35
152320
RESET ROADSIDE SIGN 
EA
26




36
152390
RELOCATE ROADSIDE SIGN 
EA
18




37

(S)
152394
RELOCATE SIGN STRUCTURE 
EA
3




38

(S)
152641
MODIFY SIGN STRUCTURE 
EA
1




39
(S)
153154
COLD PLANE ASPHALT CONCRETE PAVEMENT (60 MM MAXIMUM)
M2
25 600




40
153221
REMOVE CONCRETE BARRIER 
M
140
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total

41
153246
REMOVE CONCRETE (MISCELLANEOUS) 
M3
68



42
155002
PLUG PIPE 
EA
1



43
155003
CAP INLET 
EA
4



44
155006
CAP RISER 
EA
2



45
157560
BRIDGE REMOVAL (PORTION) 
LS
LUMP SUM
LUMP SUM


46
160101
CLEARING AND GRUBBING 
LS
LUMP SUM
LUMP SUM


47
160120
REMOVE TREE 
EA
180



48
170101
DEVELOP WATER SUPPLY 
LS
LUMP SUM
LUMP SUM


49
190101
ROADWAY EXCAVATION 
M3
57 800



50
190110
LEAD COMPLIANCE PLAN
LS
LUMP SUM
LUMP SUM


51

(F)
192003
STRUCTURE EXCAVATION (BRIDGE) 
M3
260



52

(F)
192037
STRUCTURE EXCAVATION (RETAINING WALL) 
M3
12 965



53

(F)
193003
STRUCTURE BACKFILL (BRIDGE) 
M3
140



54

(F)
193013
STRUCTURE BACKFILL (RETAINING WALL) 
M3
10 824



55

(F)
193031
PERVIOUS BACKFILL MATERIAL (RETAINING WALL)
M3
862



56

(S)
200001
HIGHWAY PLANTING 
LS
LUMP SUM
LUMP SUM


57
200101
IMPORTED TOPSOIL 
M3
600



58
(S)
203014
FIBER (EROSION CONTROL) 
KG
16 300



59
203021
FIBER ROLLS 
M
11 900



60
(S)
203024
COMPOST (EROSION CONTROL) 
KG
17 400
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


61
(S)
203026
MOVE-IN/MOVE-OUT (EROSION CONTROL) 
EA
10




62

(S)
030124
PURE LIVE SEED (SEED TYPE 1) 
KG
410




63

(s)
030125
PURE LIVE SEED (SEED TYPE 2) 
KG
20




64
(S)
203056
COMMERCIAL FERTILIZER (EROSION CONTROL)  
KG
280




65
(S)
203061
STABILIZING EMULSION (EROSION CONTROL)   
KG
2200




66

(S)
208000
IRRIGATION SYSTEM 
LS
LUMP SUM
LUMP SUM



67
030126
200 MM CONDUIT (DIRECTIONAL BORE) 
M
70




68
030127
200 MM CHDPE CONDUIT (OPEN TRENCH) 
M
260




69
208910
EXTEND 250 MM CONDUIT 
M
60




70
030128
EXTEND 500 MM CONDUIT 
M
6




71
209801
MAINTENANCE VEHICLE PULLOUT 
EA
7




72
250401
CLASS 4 AGGREGATE SUBBASE 
M3
11 910




73
260201
CLASS 2 AGGREGATE BASE 
M3
11 550




74
374002
ASPHALTIC EMULSION (FOG SEAL COAT) 
TONN
13




75
390155
ASPHALT CONCRETE (TYPE A) 
TONN
16 850




76
390171
ASPHALT CONCRETE BASE

 (TYPE A) 
TONN
13 005




77
394040
PLACE ASPHALT CONCRETE DIKE (TYPE A) 
M
970




78
394044
PLACE ASPHALT CONCRETE DIKE (TYPE C) 
M
370




79
394046
PLACE ASPHALT CONCRETE DIKE (TYPE D) 
M
3040




80
394048
PLACE ASPHALT CONCRETE DIKE (TYPE E) 
M
3000
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


81
394049
PLACE ASPHALT CONCRETE DIKE (TYPE F) 
M
260




82
401000
CONCRETE PAVEMENT 
M3
8680




83
404092
SEAL PAVEMENT JOINT 
M
8810




84
404094
SEAL LONGITUDINAL ISOLATION JOINT 
M
8970




85
(S-F)
490657
600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING
M
121




86
(S)
500001
PRESTRESSING CAST-IN-PLACE CONCRETE 
LS
LUMP SUM
LUMP SUM



87

(F)
510051
STRUCTURAL CONCRETE, BRIDGE FOOTING 
M3
90




88

(F)
510053
STRUCTURAL CONCRETE, BRIDGE 
M3
380




89

(F)
510060
STRUCTURAL CONCRETE, RETAINING WALL 
M3
1960




90

(F)
510133
CLASS 2 CONCRETE (RETAINING WALL) 
M3
2250




91

(F)
510502
MINOR CONCRETE (MINOR STRUCTURE) 
M3
90




92

(S)
511047
ANTI-GRAFFITI COATING 
M2
2340




93

(F)
511064
FRACTURED RIB TEXTURE 
M2
1088




94
030129
RAPID STRENGTH CONCRETE 
M3
500




95

(S-F)
517950
SOUND WALL (BARRIER) 
M2
1134




96

(S-F)
518002
SOUND WALL (MASONRY BLOCK) 
M2
1991




97
(S)
519142
JOINT SEAL (MR 40 MM) 
M
19




98
(S-F)
520102
BAR REINFORCING STEEL (BRIDGE) 
KG
72 700




99
(S-F)
520103
BAR REINFORCING STEEL (RETAINING WALL)   
KG
293 144




100
(S-F)
520120
HEADED BAR REINFORCEMENT 
EA
570
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


101

(F)
560203
FURNISH SIGN STRUCTURE (BRIDGE MOUNTED   WITH WALKWAY)
KG
820




102

(S-F)
560204
INSTALL SIGN STRUCTURE (BRIDGE MOUNTED   WITH WALKWAY)
KG
820




103
(F)
560208
FURNISH SIGN STRUCTURE (TUBULAR) 
KG
29 197




104

(S-F)
560209
INSTALL SIGN STRUCTURE (TUBULAR) 
KG
27 800




105

(F)
560213
FURNISH SIGN STRUCTURE (LIGHTWEIGHT) 
KG
5530




106

(S-F)
560214
INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 
KG
5530




107
(S)
561009
920 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)
M
19




108
(S)
561010
1070 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)
M
72




109
566011
ROADSIDE SIGN - ONE POST 
EA
12




110
566012
ROADSIDE SIGN - TWO POST 
EA
9




111
568001
INSTALL SIGN (STRAP AND SADDLE BRACKET   METHOD)
EA
16




112

(S)
030130
INSTALL SIGN PANEL ON EXISTING STRUCTURE
M2
210




113
568017
INSTALL ROADSIDE SIGN PANEL ON EXISTING POST
EA
5




114
568023
INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
EA
1




115
597601
PREPARE AND STAIN CONCRETE 
M2
2340




116
650069
450 MM REINFORCED CONCRETE PIPE 
M
150




117
650075
600 MM REINFORCED CONCRETE PIPE 
M
220




118
030131
1100 MM REINFORCED CONCRETE PIPE 
M
1.1




119
664090
450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)
M
2




120
664096
600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)
M
140
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Item Code
Item
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121
681134
80 MM PLASTIC PIPE (EDGE DRAIN) 
M
960




122
681137
80 MM PLASTIC PIPE (EDGE DRAIN OUTLET)   
M
60




123
690276
450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)
M
12




124
703233
GRATED LINE DRAIN 
M
230




125
703361
450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (2.01 MM THICK)
M
6




126
030134
300 MM DUCTILE IRON PIPE 
M
110




127
707479
900 MM REINFORCED CONCRETE PIPE RISER 
M
1.2




128
721431
CONCRETE (CONCRETE APRON) 
M3
1.6




129

(S-F)
049155
SLOPE PAVING (BLOCK VENEER) 
M2
1260




130
731502
MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
M3
35




131

(F)
731517
MINOR CONCRETE (GUTTER) 
M
711




132

(S)
731530
MINOR CONCRETE (TEXTURED PAVING) 
M2
2500




133
(S-F)
750001
MISCELLANEOUS IRON AND STEEL 
KG
6520




134
(S-F)
750501
MISCELLANEOUS METAL (BRIDGE) 
KG
2190




135

(S)
800381
CHAIN LINK FENCE (TYPE CL-0.9) 
M
130




136

(S)
030132
TEMPORARY CHAIN LINK FENCE 
M
570




137

(S)
800391
CHAIN LINK FENCE (TYPE CL-1.8) 
M
360




138

(S)
801900
CHAIN LINK GATE 
EA
4




139
820107
DELINEATOR (CLASS 1) 
EA
190




140
820110
MILEPOST MARKER 
EA
14
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141
820118
GUARD RAILING DELINEATOR 
EA
70




142

(S)
839481
CONCRETE BARRIER (TYPE 50) 
M
17




143

(S)
839491
CONCRETE BARRIER (TYPE 50E) 
M
120




144
(S-F)
839521
CABLE RAILING 
M
711




145

(S)
839528
BURIED POST ANCHOR 
EA
5




146

(S)
839530
CABLE ANCHOR ASSEMBLY 
EA
2




147

(S)
839559
TERMINAL SYSTEM (TYPE ET) 
EA
2




148
(S)
030133
RELOCATE TERMINAL SYSTEM (TYPE SRT) 
EA
11




149

(S)
839568
TERMINAL ANCHOR ASSEMBLY (TYPE SFT) 
EA
8




150
(S-F)
839704
CONCRETE BARRIER (TYPE 60D) 
M
830




151
(S)
839710
CONCRETE BARRIER (TYPE 60S) 
M
560




152

(F)
839720
CONCRETE BARRIER (TYPE 732) 
M
249




153

(S)
839723
CONCRETE BARRIER (TYPE 732B) 
M
160




154
(S)
840515
THERMOPLASTIC PAVEMENT MARKING 
M2
200




155
(S)
840563
200 MM THERMOPLASTIC TRAFFIC STRIPE 
M
4150




156
(S)
840564
200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)
M
4840




157
(S)
840571
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)
M
1860




158
(S)
840656
PAINT TRAFFIC STRIPE (2-COAT) 
M
46 200




159
(S)
850101
PAVEMENT MARKER (NON-REFLECTIVE) 
EA
20 100




160

(S)
850111
PAVEMENT MARKER (RETROREFLECTIVE) 
EA
8090
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161

(S)
860251
SIGNAL AND LIGHTING

 (LOCATION 1) 
LS
LUMP SUM
LUMP SUM



162

(S)
860252
SIGNAL AND LIGHTING

 (LOCATION 2) 
LS
LUMP SUM
LUMP SUM



163

(S)
860253
SIGNAL AND LIGHTING

 (LOCATION 3) 
LS
LUMP SUM
LUMP SUM



164

(S)
860254
SIGNAL AND LIGHTING

 (LOCATION 4) 
LS
LUMP SUM
LUMP SUM



165

(S)
860460
LIGHTING AND SIGN ILLUMINATION 
LS
LUMP SUM
LUMP SUM



166

(S)
860931
TRAFFIC MONITORING STATION (LOCATION 1)  
LS
LUMP SUM
LUMP SUM



167

(S)
860932
TRAFFIC MONITORING STATION (LOCATION 2)  
LS
LUMP SUM
LUMP SUM



168

(S)
860933
TRAFFIC MONITORING STATION (LOCATION 3)  
LS
LUMP SUM
LUMP SUM



169

(S)
860934
TRAFFIC MONITORING STATION (LOCATION 4)  
LS
LUMP SUM
LUMP SUM



170

(S)
860990
CLOSED CIRCUIT TELEVISION SYSTEM 
LS
LUMP SUM
LUMP SUM



171

(S)
861101
RAMP METERING SYSTEM (LOCATION 1) 
LS
LUMP SUM
LUMP SUM



172

(S)
861102
RAMP METERING SYSTEM (LOCATION 2) 
LS
LUMP SUM
LUMP SUM



173

(S)
861103
RAMP METERING SYSTEM (LOCATION 3) 
LS
LUMP SUM
LUMP SUM



174

(S)
861104
RAMP METERING SYSTEM (LOCATION 4) 
LS
LUMP SUM
LUMP SUM



175

(S)
861105
RAMP METERING SYSTEM (LOCATION 5) 
LS
LUMP SUM
LUMP SUM



176

(S)
861106
RAMP METERING SYSTEM (LOCATION 6) 
LS
LUMP SUM
LUMP SUM



177

(S)
861107
RAMP METERING SYSTEM (LOCATION 7) 
LS
LUMP SUM
LUMP SUM



178

(S)
861108
RAMP METERING SYSTEM (LOCATION 8) 
LS
LUMP SUM
LUMP SUM



179

(S)
861109
RAMP METERING SYSTEM (LOCATION 9) 
LS
LUMP SUM
LUMP SUM



180
999990
MOBILIZATION 
LS
LUMP SUM
LUMP SUM


TOTAL BID: ___________
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