

DEPARTMENT OF TRANSPORTATION

DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

December 12, 2002

11-SD-8,94-Var
11-237954
ACIM-008-1(298)1E
ACNH-S094(055)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN DIEGO AT VARIOUS LOCATIONS..

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on December 19, 2002, instead of the original date of December 12, 2002.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans and the Notice to Contractors and Special Provisions.

Project Plan Sheet 4, "LAYOUT (LOCATION 2)", "Sign A", "Remove Overhead Sign Truss (Reuse Sign Panel)" is revised as follows:

"Remove Sign Structure (Truss)"

Project Plan Sheet 13, "TEMPORARY WATER POLLUTION CONTROL DETAILS (TEMPORARY CONSTRUCTION ENTRANCE)," is deleted.

Project Plan Sheet 16, "SUMMARY OF QUANTITIES," in "ROADWAY QUANTITIES", the description "Roadway Excavation (Type Z-2) (Aerially Deposited Lead) (m3)," is revised as follows:

"Roadway Excavation (Type Y) (Aerially Deposited Lead) (m3)"

Project Plan Sheet 35, "SIGN DETAILS AND QUANTITIES," the note for "SIGN A," "RC Sign Panel" is revised as follows:

"Remove Sign Panel"

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," is replaced as attached.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," paragraphs three, four and five are deleted.

11-SD-8,94-Var
11-237954
ACIM-008-1(298)1E
ACNH-S094(055)E

In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," subsection "WATER POLLUTION CONTROL PROGRAM PREPARATION, APPROVAL AND AMENDMENTS," the eighth paragraph is revised as follows:

"The following contract items of work shall be incorporated into the WPCP as "Temporary Water Pollution Control Practices": Temporary Concrete Washout (Portable), and Temporary Fiber Roll. The Contractor's attention is directed to the special provisions provided for Temporary Water Pollution Control Practices and to the Storm Water Information Handout that is available at the Department of Transportation, Office of the Duty Senior for Construction."

In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," subsection "WPCP IMPLEMENTATION," under "Rainy Season Implementation Requirements" the first paragraph is deleted.

In the Special Provisions, Section 10-1.06, "TEMPORARY CONSTRUCTION ENTRANCE (PLATES)," is deleted.

In the Special Provisions, Section 10-1.25, "MATERIAL CONTAINING AERIALY DEPOSITED LEAD," the third paragraph is revised as follows:

"Type Y material contains aerially deposited lead in average concentrations greater than or equal to 5.0 mg/L Soluble Lead and between 0 - 3600 mg/kg (inclusive) Total Lead, as tested. Type Y material exists between 0.0 m and 6.0 m, measured horizontally from the edges of existing pavement at locations 1, 2, 3 and 4, and from a depth of 0.0 m to 0.6 m below existing grade, or as shown on the plans. These materials shall be placed as shown on the plans, unless otherwise directed by the Engineer, and covered with a minimum 0.3-m layer of non-hazardous soil or pavement. These materials are hazardous waste regulated by the State of California that may be reused as permitted under the Variance of the Department of Toxic Substances Control. Temporary surplus material may be generated on this project due to the requirements of stage construction. Temporary surplus material shall not be transported outside the project limits. In order to conform to the requirements of these provisions, it may be necessary to stockpile materials for subsequent stages or construct some embankments out of stage or handle temporary surplus material more than once."

In the Proposal and Contract, the Engineer's Estimate Item 17 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 3
December 12, 2002

11-SD-8,94-Var
11-237954
ACIM-008-1(298)1E
ACNH-S094(055)E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments

SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion," and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.

The Contractor shall furnish the Engineer with a statement from the vendor that the order for the sign structures and CCTV poles required for this contract has been received and accepted by the vendor; and the statement shall be furnished within 15 calendar days after the contract has been approved by the Attorney General, or the attorney appointed and authorized to represent the Department of Transportation. The statement shall give the date that the electrical materials will be shipped. If the Contractor has the necessary materials on hand, the Contractor will not be required to furnish the vendor's statement.

The Contractor shall begin work within 120 calendar days after the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of **80 WORKING DAYS** beginning on the date that work begins, or beginning on the one-hundred twentieth calendar day after approval of the contract, whichever occurs first.

The Contractor shall pay to the State of California the sum of \$2,400 per day, for each and every calendar day's delay in finishing the work in excess of the number of working days prescribed above.

The 72 hours advance notice before beginning work specified in Section 8-1.03, "Beginning of Work," of the Standard Specifications is changed to 5 days advance notice for this project.

ENGINEER'S ESTIMATE

11-237954

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	030281	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
3	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
4	074028	TEMPORARY FIBER ROLL	M	180		
5 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
6 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
7 (S)	120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	EA	12		
8 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4		
9 (S)	129000	TEMPORARY RAILING (TYPE K)	M	210		
10 (S)	030282	TRAFFIC PLASTIC DRUM	EA	12		
11 (S)	129100	TEMPORARY CRASH CUSHION MODULE	EA	28		
12	030283	REMOVE SIGN STRUCTURE (TRUSS)	EA	1		
13	150771	REMOVE ASPHALT CONCRETE DIKE	M	67		
14	152398	RELOCATE SIGN STRUCTURE (BRIDGE-MOUNTED)	EA	1		
15	153221	REMOVE CONCRETE BARRIER	M	71		
16	190101	ROADWAY EXCAVATION	M3	120		
17	190105	ROADWAY EXCAVATION (TYPE Y) (AERIALY DEPOSITED LEAD)	M3	520		
18 (S)	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
19	198001	IMPORTED BORROW	M3	71		
20 (S)	203001	EROSION CONTROL (BLANKET)	M2	260		