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04-5C1-101-16.0 to 27.9
04-1J6304

Project |} 0414000303
ACNHP-Q101(283)E

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SANTA CLARA
COUNTY IN MORGAN HILL AND SAN JOSE FROM EAST DUNNE AVENUE TO 0.9 MILE NORTH OF SILICON
VALLEY BOULEVARD to revise the project plans, the Notice to Bidders and Special Provisions, the Bid book and
the Federal Minimum Wages with Modification Number 28 dated December 18, 2015.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, January 12, 20186.

Project plan sheets 1, 2, 3, 4, 5, 11, 12, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31,
32, 33, 34, 35, 36, 37, 38, 309, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 81, 82, 83, 85, 88,
91, 93, 95, 98, 99, 102, 105, 106, 177, 178 and 179 are replaced and attached for substitution for the like-
numbered sheets.

Project plan sheets 108A, 180A, 231A, 236A, 239A, 239B, 239C, 239D and 245A are added and attached for
addition to the project plans.

In the Notice to Bidders and Special Provisions and the Bid book, the Project 1D is replaced as follows:
"Project ID 0414000303"

In the Notice to bidders, the following paragraph is added after the ninth paragraph:

"For Federal Training program, the number of trainees or apprentices is 5."

In the Special Provisions, Section 2-1.06B, is replaced as attached.

In the Special Provisions, Section 5-1.20A, is replaced as attached.

In the Special Provisions, Section 9-1.16C, is replaced as attached.

In the Special Provisions, Section 12-3,13A(1), the second paragraph is deleted.

In the Special Provisions, Section 12-4.04 is replaced as attached.

In the Special Provisions, Section 12-4.05B, is added as attached.

“Pravide a safe, sustainable, integrated and efficient transportafion system
to enhance California’s economy and livability”
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04-SCI-101-16.0 to 27.9
04-1J6304

Project ID 0414000303
ACNHP-Q101(283)E

In the Special Provisions, Section 12-4.05D, is added as attached.

In the Special Provisions, Section 12-4.05E, is added as attached.

In the Special Provisions, Section 12-5.04, the first and second paragraphs are deleted.
In the Special Provisions, Section 19-1.01A, the second paragraph is deleted.

In the Special Provisions, Section 39-2.01A, is deleted.

In the Special Provisions, Section 39-3, is replaced as attached.

In the Special Provisions, Section 40-1.02C(2), is deleted.

In the Special Provisions, Section 40-1.02C(3), is deleted.

In the Special Provisions, Section 86-1.03, is replaced as attached.

In the Bid book, in the "Bid Item List," Iltems 6, 8, 9, 26, 27 and 29 are replaced.
In the Bid book, in the "Bid Item List," Items 68, 69, 70, 71, 72 and 73 are added.
In the Bid book, in the "Bid Item List," ltems 43, 44 and 67 are deleted.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://'www.dot.ca.gov/hqg/esc/oe/electronic_bidding/electronic_bidding.html
Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors'
download on the Web site:

http://lwww.dot.ca.gov/hg/esc/oe/project_ads_addenda/04/04-1J6304

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

Sincer

/ 7 I{-v
BIJAN SARTIP

District Pirec

Attachments

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”



Add to section 2-1.06B:
The Department makes the following supplemental project information available:

Supplemental Project Information

Means Description

Included in the Information Handout 1. Letter of Concurrence (LOC) from U.S. Fish and
Wildlife Service issued on March 17, 2015, Document

number 08ESMF00-2014-1-0672-1.

2. Materials Recommendation dated Nov 18, 2014

Available as specified in the Standard Bridge as-built drawings
Specifications

CONTRACT NO. 04-1J6304
REPLACED PER ADDENDUM NO. 4 DATED DECEMBER 23, 2015




Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in progress at or
near the job site of this Contract:

Coincident or Adjacent Contracts

Contract no. County—Route—Post Location Type of work
Mile

153304 SCL-101-PM 26.7 Near Edenvale, from San Benito | Install ramp metering

County line to Route 85. and Traffic Operating
system

4G9504 SCL-101-PM 17.8 In Santa Clara, San Mateo and Upgrade Pump
San Francisco Counties, on Station
various routes, various locations.

4H0004 SCL-101-PM 28.5 Near San Jose, from Blossom Pave beyond gore

‘ Hill Road to Trimble Road at areas

various locations.

241704 SCL-101-PM-VAR In Santa Clara at Various Route | Upgrade Overhead &
{17,85,87,101,237,280,680,880). | Roadside Signs

CONTRACT NO. 04-1J6304
REPLACED PER ADDENDUM NO. 4 DATED DECEMBER 23, 2015




Add to section 9-1.16C:
The following items are eligible for progress payment even if they are not incorporated into the work:

Reinforcement

Edge Drain Pipe

Edge Drain Qutlet

Pavement Markers

Midwest Guardrail System
Transition Railing (Type WB-31)
Geosynthetic Pavement Interlayer

Nookwn=

CONTRACT NO. 04-1J6304
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Replace "Reserved" in section 12-4.04 with:

Lane Closure Restriction for Designated Holidays and Special Days
Thu Fri | Sat Sun | Mon | Tues | Wed | Thu Fri Sat Sun
H
X XX XX XX
SD
XX
H
X XX XX XX
sD
XX
H
X XX XX XXX
sSD
XX -
H
X XX XX XXX
sD
X XX XX XXX
H
X XX
SD
X XX
H
X XX
sD
XX
H
X XX XX XX XX
SD
XX
| Legend:
Refer to lane requirement charts
X The full width of the traveled way must be open for use by traffic after 5:00 AM.
xx | The full width of the traveled way must be open for use by traffic.
xxx__| The full width of the traveled way must be open for use by traffic until 8:00 PM.
H Designated holiday
8D | Special day

CONTRACT NO. 04-1J6304
REPLACED PER ADDENDUM NQ. 4 DATED DECEMBER 23, 2015




Replace "Reserved"” in section 12-4.05B with:

Chart no. 1
Freeway Lane Reguirements

County: SCL Route/Direction: 101/NB PM: 16.0/27.6
Closure limits: From East Dunne Ave I/C to 0.6 mile north of Silicon Valley Blvd.

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1|1 ([1]1]2 33|33 312121211
Thu |
Fri (111112 31312122
Sat |1 (1 |1|t1]1]2]|2|3]13][3 ' 31322
Sun [T |1 |1 ]1|1]1[1|2}12]3 313121
Legend: :

1 | Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
Chart no. 2
Freeway Lane Requirements
County: SCL Route/Direction: 101/SB PM: 16.0/27.6

Closure limits: From East Dunne Ave I/C to 0.6 mile north of Silicon Valley Blvd.

Hour 24 1 2 3 4 65 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-1 11111111 312121
Thu
B (111111711 ARERE
Sat (1|11 [1]1]1]2[3]3 AREBRRAE
Simli|1|1 1111|223 , 3(3]3l2|2][2
Legend:

1 | Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

CONTRACT NO. 04-1J6304
ADDED PER ADDENDUM NO. 4 BATED DECEMBER 23, 2015




Replace "Reserved” in section 12-4.05D with:

Chart no. 3
Complete Connector Closure Hours
County: SCL Route/Direction: 101/NB PM: 26.2

Closure limits: On the Off-ramp to NB Route 85.

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon- c|Cc|C C C
Thu
Fri

c|C|C

Sat

Q] O O. O
O O O O
Ol O O O
O O O O
Ol G G O
O O O O
O O O O

C
c
Cc

O O O O
O] O o O

Sun

Legend:

C | Connector may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #12

Chart no. 4
Complete Connector Closure Hours
County: SCL Route/Direction: 101/NB PM: 26.2

Closure limits: On the HOV Bypass Connector Off-ramp to NB Route 85,

Hour 24 1 2 3 4 5§ 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|CiC clCc|C|C c|c|{cl|c|cC
Thu

Fri [C|C|C|CjC c|c|c|cC c|Cc|C|C
Sat |C|C|C|C}|C C c|c|c|cC
Sun|C|C|C|C}C c|c|ClC cjci|c|cC
Legend:

C | Connector may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #13

CONTRACT NO. 04-1J6304
ADDED PER ADDENDUM NO. 4 DATED DECEMBER 23, 2015




Chartno. 5
Complete Connector Closure Hours

County: SCL Route/Direction: 101/SB PM: 26.7
Closure limits: On the On-ramp from SB Route 85/Bernal Rd.

Hour 24 1 2 3 4 5 6 7 8 9 1011 1213 14 1516 17 18 19 20 21 22 2324

Mon- c|cl|Cc|Cc|C C
Thu
Fri

Sat

O O O O
O O O O
QO G O O
O O O O
O O of O
O O O O
O O] O O
O OF O O

C
C
Sun C

Legend: -

c | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #16

Chart no. 6
Complete Connector Closure Hours
County: SCL Route/Direction: 101/SB PM. 27.5

Closure limits: On the Off-ramp to NB Route 85.

Hour 24 1 2 3 4 5 B8 7 8 9 1011 1213 14 15 16 17 18 19 20 21 22 23 24

Mon-|C{C|C]|C|C c|Cc{Cc]|C
Thu
Fri (CjC|C|C|C c|C|C|C
Sat |(C|C|C|C|C Cic|C|C
Sun [CJC|C|C]|C c|Ccl|C C|C|C]|C
Legend:

C | Connector may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #17

CONTRACT NO. 04-1J6304
ADDED PER ADDENDUM NO. 4 DATED DECEMBER 23, 2015




Chartno. 7
Complete Connector Closure Hours

County: SCL. Route/Direction: 101/SB PM: 26.7
Closure limits: On the HOV Bypass Connector Cn-ramp from SB Route 85.

Hour 24 1 2 3 4 6 6 7 8 9 1011 1213 14 15 16 17 18 19 20 21 22 2324

Men-|C|C|CIC|C c|c|c|c|c c|c|Cc|C
Thu _

Fi tC|{C|C|C|C c|Cc|C|C cl|cjlc|c
Sat ([C|C|C|C|C C C cl|c|cCcicC
Sun |C | C|(C|C|C|C|C c|C|C clcjclec|ecjc|cj|ec|ec|c
l.egend:

- C I Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #18

CONTRACT NO. 04-1J6304 7
ADDED PER ADDENDUM NO. 4 DATED DECEMBER 23, 2015




Replace "Reserved” in section 12-4.05E with:

Chart no. 8
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/NB PM: 15.7

Closure limits: On the Off-ramp to E. Dunne Ave.

Hour 24 1 2 3 4 5 6 7 8 9 1011 1213 14 1516 17 18 19 20 21 22 2324

Mon-|C|C[C|C|C|C c|c|c|jCc|Cc|C c|cjc|c|C|C
Thu
Fri (C|C{C|C|C|C cC|C|C cl|Cc|C|C|C|C
Sat [C|C|C|C|C|C c({C|C c|C|c|cCc|cC|C
Sun |C|C|CiC|C|C c|{cjCc|C c|cjc|cjc|cj|c|c|c
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: Traffic detoured to the next off-ramp.

Chart no. 9
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/NB PM: 16.2

Closure limits: On the On-ramp from EB E. Dunne Ave.

Hour 24 1 2 3 4 5 &6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

. Sat

O OO0 O
O O O O
O O O O
| O O O
O O O O
O O O O
Ol O O O
Ol O O O
O O O O
Q O O O
O O O O
QO O O O
O G O O
O O O O

Sun

Gl O O O
gy O O O
ol O o O
Q O O O
QO O O O
aQp O o O

C
C
C

Legend:
C | Ramp may be closed completely

] Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #1.

CONTRACT NO. 04-1J6304
ADDED PER ADDENDUM NO. 4 DATED DECEMBER 23, 2015



. Chart no. 10
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/NB PM: 16.2

Closure [imits: On the On-ramp from WB E. Dunne Ave.

Hour 24 1 2 3 4 5 6 7 8 9 1011 1213 14 1516 17 18 19 20 21 22 2324

Mon-|C|C|C|CiC|C cj|c|c|CcicC c|c|c|C|C
Thu

Fri [C|C|C|C|C|C clc|c|cic c|c|c|c|C
Sat |[C}C|C|C|C|C cjc|c|c
Ssun ([C|C|C|C|C|C|C|C|C|C c|c|cjc|jcic|cjc|c
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #2

Chart no. 11
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/SB PM: 15.9

Closure limits: On the On-~-ramp from E. Dunne Ave.

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

Ql O O O
al o O O
O] O 6o O
O O 0o O
O O O O
O O O O
O o O O
O G O O

O

O
O O Of O
O O O O
O O O O

C
C
C

Sun

Legend:
C | Ramp may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #3

CONTRACT NO. 04-1J6304
ADDED PER ADDENDUM NQ, 4 DATED DECEMBER 23, 2015




Chart no. 12
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/SB PM: 16.3

Closure limits: On the Off-ramp fo E. Dunne Ave.

Hour 24 1 2 3 4 5 6 7 8 9 1011 1213 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|CiC|C|Cc|C|C|C c|C|C
Thu
Fi |[C|C|CjC|C|C|C|C|C|C]|C c|C|C
Sat ([C|C|C|Cc|{CjC|C|C]|C c|Cc|C|C
Sun |[C|C|C|C|Cc|fCc|Cc|CcjC]|C c|C c|C|cC
Legend:

C l Ramp may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS: Traffic detoured to the next off-ramp.

Chart no. 13
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/NB PM: 175
Closure limits: On the Off-ramp to Cochrane Rd.
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

ol of o] o
ol ol of o
ol o of o
of o o o
o o o o
ol o of o
ol of o o
ol o o o
o of o o
ol of o o
ol o o o

Sun

Ol O o O

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: Traffic detoured fo the next off-ramp.

CONTRACT NO. 04-1J6304
ADDED PER ADDENDUM NO. 4 DATED DECEMBER 23, 2015




Chart no. 14
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/NB PM: 17.8

Closure limits: On the On-ramp from EB Cochrane Rd.

Hour 24 1 2 3 4 5 8 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|CC|C|C|C clc|c|C|C cicic|c|c|c
Thu
Fi |[C|C|C|C]|C c|{cl|c|C|C cjcjc|cjc|c
Sat |C|C|C|C|C c|eclc|jcfc|jc|c|c cj|jc|c|clc|c
Sun [C|C|C|C|C c{c|c|C|C c|cjcicjc|c
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #4

Chart no. 15
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/NB PM: 18.0

Closure limits: On the On-ramp from WB Cochrane Rd.
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C c|c|c|c|C|C c|c|c|cC
Thu

Fri [C|C|C|C|C c|c|c|c|Cc|C c|{cic|C
Sat |C|C|C|C]|C c|cjc|c|c|C cl|cl|c|c|cC
Sﬁn cljecje|cfcicic|ec|cjecjc|cycic|c c(c|Cc|C
Legend:

C | Ramp may be clbsed completely

[ Work allowed within the highway where shoulder cr lane closure is not required

REMARKS: See Detour Plan #5

CONTRACT NO. 04-1J6304
ADDED PER ADDENDUM NO. 4 DATED DECEMBER 23, 2015




Chart no. 16

Complete Ramp Closure Hours

County: SCL

Route/Direction: 101/SB

PM: 17.6

Closure limits: On the On-ramp from EB Cochrane Rd.

Hour 24 1 2 3 4 5 6 7

8 9 1011 1213 14 1516 17 18 19 20 21 22 2324

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

Mon-|C|C|C|C|C|C|C|C|C|C c|c|c|C
Thu
Fi [C|C|C|C|C|C|C|C|C]|C c|c|cC
Ssat ([C|C|C|C|C|C|C|CjC]|C cjc|c|c|C
SunjC|C|C|Cc|CfC|C|C|C|C|C c|c|Cc|C
Legend:

REMARKS: See Detour Plan #6

Chart no. 17

Complete Ramp Closure Hours

County: SCL

Route/Direction: 101/SB

PM: 17.9

Closure limits: On the On-ramp from WB Cochrane Rd.

Hour 24 1 2 3 4 5 6 7 8

9 10 11 12 13 14 15 16 17 18 10 20 21 22 23 24

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

Mon-|C|C|C|C|C|C|C|C|Cc|C|C| Cc|C|C|C cl|clc|c|c|cC
Thu

Fri [ClC|C|CjC|C|Cc{Cc|Cc|Cc|Cc|C|C|C|C c|icjc|c|c|c
Ssat |C|C|C|Ccjc|c|cjc|c|fc|jc|c|c|cCc]|C cl|c|c|c|c|c
Sun [C|C|Cc|CcjyCc|c|cyic|c|c|c|c|c|cicC c|c|c|C|C]|C
Legend:

REMARKS: See Detour Plan #7

CONTRACT NO. 04-1J6304

ADDED PER ADDENDUM NO. 4 DATED DECEMBER 23, 2015




Chart no. 18
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/SB PM: 181
Closure {imits: On the Off-ramp to Cochrane Rd.
Mour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-lClClClClClCl|C ClClc
Thu
Fi [GlClclc|Cc|C|C cClclcC
sat [clclc|ClCclClC c cClclcC
saim|clclclclclclc C clclc
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: Traffic detoured to the next off-ramp.

Chart no. 19
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/NB PM: 21.0

Closure limits: On the Off-ramp to Coyote Creek Golf Drive.
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|CIC|C|Cc|Cc|ciCc|Cc|c|cic|cic|c|C cl|c|c|cyc
Thu

Fri [Cc|Cc|cjcjc|c|c|c|cic|cic|c]|c|c|c|c]|C cl|c|c]|cCc|cC
Sat |C|C|C|CjCc|Cc|Cc|Cc|Cc|Cc|c|c|c|c|Cc|C|C|cC c|cjlcj|cj|c
Sun [C|C|C|C|Cc|Cc|Cc|Cc|Cc|Cc|c|c|c|c|Cc|c|C|C c|Cclc|C|C
Legend:

C | Ramp may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS: Traffic detoured to the next off-ramp.

CONTRACT NO. 04-1J6304
ADDED PER ADDENDUM NO. 4 DATED DECEMBER 23, 2015




Chart no. 20
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/NB | PM: 215

Closure limits: On the On-ramp from Coyote Cregk Golf Drive.
Hour 24 1 2 3 4 5§ 6 7 8 & 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C[(C|CjC|C|C|CC|C|C|cCc|Cc|Cc|CcC|C|{C clcljc|c|c|cC
Thu

Fi |[C|C|C|C|C|C|C|C|C|C|C|C|C|C c|cjcljc|c|cC
Sat ([CjC|C|C|(C|CijC|CjC|C}C cljcjc|clcjc
Sun |[CjC|C|C|C|C|C|C|C|Cc|C|C c cljcjc|clcjc
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plaﬁ #8

Chart no. 21
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/5B PM: 21.0

Closure limits: On the On-ramp from Coyote Creek Golf Drive.
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

O Of O O
O] O O O
QF O O O
O O O O
o O O O
o O O O
O Of O O
O OF O O
O G O O
Ol O O O
Cl G O O
O O O O
Ol O o O
OGl-0 O O
Ol O O O
Ol O O O
Ol O O O
Gl O O O
O O O O
O O O O
O O O O
O O o O
O Of O O

Sun

Legend:
C | Ramp may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Pian #9

CONTRACT NO. 04-1J6304 o
ADDED PER ADDENDUM NO. 4 DATED DECEMBER 23, 2015




Chart no. 22
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/SB PM: 21.5

Closure limits: On the Off-ramp to Coyote Creek Golf Drive.

Hour 24 1 2 3 4 5 B8 7 8 9 1011 1213 14 1516 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|C|C|C|C|Cc|c|c|c|clc]|cC c|cl|c|Cc|C]|C
Thu

- Fri [C|C|C|C|C|C|Cc|C|C]|]Cc|Cc|Cc|C]|C c|cl|Cc|C|C|C
Sat |C|C|C|C|Cc|C|fC|C|C|C|C cl|cl|Cc|C|C|C
Sun|Cc|Cc|Ccl|Cc|cCc|c|c|cjc|lc|c|c C cl|cl|Cc|C|C|C
Legend:

C | Ramp may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS: Traffic detoured to the next off-ramp.

Chart no. 23
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/NB PM: 23.1

Closure limits: On the Cff-ramp to Bailey Ave,

Hour 24 1 2 3 4 5 6 7 8 9 1011 1213 14 1516 17 18 19 20 21 22 2324

Mon-tClC|C|C|C|C|C c|cycljec|cjc|c|jcjec|ecic|cfc|cyc
Thu
Fi [C|C|C|C|C|C|C cjc|jcjcjc|c|cieclec|c|c|c|c|c|c
Sat ([C|C|C|[C|C|C|C cjc|cj|clc|c|c|c|c|c|c|c|c|c|C
Sun ([CiC|C|C|C|C|C cjec|jcjcjc|c|c|c|c|c|ec|c|cjc|c
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #9A
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Chart no, 24
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/NB PM: 23.3

Closure limits: On the On-ramp from Bailey Ave.

Hour 24 1 2 3 4 5 6 7 8 @ 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|C|C c|cjc|cyc|c|C c|c|c|C|C
Thu

Fi (C|jC|C|(C|C|C]|C c|cic|cjc|C|C c|c|{c|C|C
Sat |C|C|C|C|C|C|C|C c|c|c|cjc|c|c c|c|{c|Cc|C
Sun ([C|C|C|C|C|C|C]|C c|Cc|Cc|C|c|Cc|C clc|{c|cic|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #10

Chart no. 25
Complete Ramp Closure Hours

County: SCL | Route/Direction: 101/SB PM: 23.3
Closure limits; On the On-ramp from Bailey Ave.
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 156 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O G O O
O O O O
O O O O
QO O O O
O G O O
O O O O
O O O O
O O O O
O O O O
Ol O O O
O O O O
O O O O

Sun

ol of of o
ol ol of o
ol ol of o
ol ol of ©
ol o]l ol o
ol o ol o
ol of of o
ol o of o
ol o of o
ol ol ol o

c
c
C

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #11
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Chart no. 26
Complete Ramp Closure Hours

County: SCL | Route/Direction: 101/SB PM: 23.6

Closure limits: On the Off-ramp to Bailey Ave.

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|CjC|C|C|C|Cc|Cc|c|Cclc|C|Cc|C|C]|C c|cjc|cj|Cc|cC
Thu

Fri [C|C|C|C|C|Cc|{Cc|C|c|c|Cc|Cc|Cc|C|C cic|jcjc|c|c
Ssat ([C|C|C|C|CcC|Cc|Cc|C|Cc|C|C C cjcjcj|c|c|c|c|c
Sun(C|C|Cc|Cc|c|Cc|Cc|c|c|Cc|c|Cc|Cc|C|C Cc c|c|c|Cc|cCc|C
Legend:

C ] Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: Trafiic defoured to the next off-ramp,

Chart no. 27
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/NB PM: 26.9

Closure limits: On the Off-ramp to Bernal Rd.

Hour 24 1 2 3 4 5 6 7 8 @ 1011 12 13 14 1516 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

O O O O
O O o O
O O O O

C
C
C
c

O O O O
O O O O

Sun

QO O O O
af O O O
Qf O OF O
O O O ©
Ql O O O
O OF O O
QO OF O O
Ql O O O
QO O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
Ol O O O

Legend:
C ! Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: Traffic detoured to the next off-ramp.
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Chart no. 28
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/NB PM: 27.0

Closure limits: On the On-ramp from NB Bernal Rd.

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 12 20 21 22 2324

Mon-
Thu
Fri

Sat

O O o O
O O O O
O Of O O
Q O O O
O Of O O

O

O

O
O O O O
o O o O
O O o o
O O O ©
O O OF O
O O O O
O O O O

Sun

aQf O O O
O O O O
Ol O O O

Legend:
C | Ramp may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #14

Chart no. 29
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/NB PM: 27.2

Closure limits: On the On-ramp from Silicon Valley Blvd.

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C c|{c|CiC|C|C cl{CciCc|C|C
Thu

Fri |(C{C|C|C|C cl{c|CciCc|C|C c|cj|c|c|c
Sat |C|C|C|C|C]|C C C c|{cjc|cCc|C
Sun |[ClC(C|C|C]|C C ciclic|c|cC
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #15

CONTRACT NO. 04-1J6304
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Chart no. 30
Complete Ramp Closure Hours

County: SCL Route/Direction: 101/SB PM: 27.2

Closure limits: On the Off-ramp to Bernal Rd.

Hour 24 1 2 3 4 5 & 7 8 89 10 11 1213 14 15 16 17 18 19 20 21 22 2324

Mon-[C|C|C|C|C]|C|C c|c|c|cC
Thu -

Fri (C|C|CcjCc|C|C|C c|c|cCc|cC
Sat (ClC|Cc|C|C|C|C C|C c|C|C:C
Sun (C|CfC|Cc|C|C|C c|C cl|Cc|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: Traffic detoured te the next off-ramp.

CONTRACT NO. 04-1J6304
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Replace the 2nd paragraph in section 39-3.01A of the RSS for section 39 with:

You must produce RHMA-G using an authorized warm mix asphalt technology, except the water injection
technology is not allowed.

Replace the row for "Hamburg wheel track” in the table in section 39-3.02B of the RSS for section 39 with:

Hamburg wheel track AASHTO T 324

{min number of passes at the " {Modified)”

inflection point)
Binder grade:
PG 58 ' 10,000
PG 64 12,500
PG 70 15,000

Add to section 39-3.02C(1) of the RSS for section 39:
The grade of asphalt binder for RHMA-G must be PG 64-186.

Replace the paragraphs of section 39-3.03 of the RSS for section 39 with:
Use a material transfer vehicle when. placing RHMA-G.

Do not use a pneumatic tired roller to compact RHMA-G.

Spread and compact RHMA-G at an atmospheric temperature of at least 50 degrees F and a surface temperature
of at least 50 degrees F.

If the atmospheric temperature is below 60 degrees F, cover loads in trucks with tarps. If the time for HMA
discharge to truck at the HMA plant until transfer to paver's hopper is 90 minutes or greater and if the atmospheric
temperature is below 70 degrees F, cover loads in trucks with tarps. The tarps must completely cover the
exposed load until you fransfar the mixture to the paver's hopper or to the pavement surface. Tarps are not
required if the time from discharging te the truck until transfer to the paver's hopper or the pavement surface is
less than 30 minutes.

For RHMA-G placed under method compaction:

1. Only spread and compact if the atmospheric temperature is at least 50 degrees F and the surface
temperature is at least 50 degrees F
2. Complete the 1st coverage of breakdown compaction before the surface temperature drops below 260
degrees F
3. Complete breakdown and intermediate compaction before the surface temperature drops below 230 degrees
F ;
4. Complete finish compaction before the surface temperature drops below 180 degrees F

Spread sand at a rate between 1 and 2 Ib/sq yd on new RHMA-G pavement when finish rolling is complete. Sand
must be free of clay or organic matter. Sand must comply with secfion 90-1.02C(3). Keep traffic off the pavement
until spreading sand is complete.

CONTRACT NO. 04-1J6304
REPLACED PER ADDENDUM NO. 4 DATED DECEMBER 23, 2015




Add to the list in the 5th paragraph of the RSS for section 86-1.03:

14. WMVDS vehicle sensor nodes

CONTRACT NO. 04-146304
REPLACED PER ADDENDUM NO. 4 DATED DECEMBER 23, 2015




BID ITEM LIST

04-1J6304
ltem | ltem Item Description Unit of Estimated Unit Price ltem Total
No. |Code Measure | Quanfity
1 070030 |LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
2 080050 [PROGRESS SCHEDULE (CRITICAL PATH | LS LUMP SUM | LUMP SUM
METHOD}
3 090105 | TIME-RELATED OVERHEAD (L.8) LS LUMP SUM | LUMP SUM
4 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
5 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
6 120165 | CHANNELIZER (SURFACE MOUNTED) EA 66
7 128652 | PORTABLE CHANGEABLE MESSAGE SIGN | LS LUMP SUM | LUMP SUM
(LS} '
8 129000 | TEMPORARY RAILING (TYPE K) LF 760
9 129100 | TEMPORARY CRASH CUSHION MODULE | EA 84
10 130100 | JOB SITE MANAGEMENT LS LUMP SUM [ LUMP SUM
11 130300 | PREPARE STORM WATER POLLUTION LS LUMP SUM [LUMP SUM
PREVENTION PLAN
12 130330 | STORM WATER ANNUAL REPORT EA 2 2,000.00 4,000.00
13 130570 | TEMPORARY COVER SQYD 10,000
14 130620 | TEMPORARY DRAINAGE INLET EA 300
PROTECTION
15 130640 | TEMPORARY FIBER ROLL LF 3,200
18 130710 | TEMPORARY CONSTRUCTION ENTRANCE | EA 2
17 130730 | STREET SWEEPING LS LUMP SUM [ LUMP SUM
18 130900 [ TEMPORARY CONCRETE WASHQOUT LS LUMP SUM | LUMP SUM
19 141000 [ TEMPORARY FENCE (TYPE ESA) LF 13,200
20 141120 | TREATED WOOD WASTE LB 53,400
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BID ITEM LIST

04-1J6304 .

Item | Item Item Description Unit of Estimated Unit Price ltem Total

No. | Code Measure | Quantity

21 150661 | REMOVE GUARDRAIL LF 2,650

22 150771 | REMOVE ASPHALT CONCRETE DIKE LF 2,070

23 030175 | COLD PLANE ASPHALT CONCRETE 3QYD 174,000
PAVEMENT (0.15"}

24 030176 | COLD PLANE ASPHALT CONCRETE 3QYD 303,000
PAVEMENT {0.25")

25 030177 | COLD PLANE ASPHALT CONCRETE SQYD 57,600
PAVEMENT {0.35")

26 190101 | ROADWAY EXCAVATION cYy 3,570

27 290201 | ASPHALT TREATED PERMEABLE BASE CY 860

28 360200 | BASE BOND BREAKER sQYD 6,700

29 390132 | HOT MIX ASPHALT (TYPE A) TON 31,900

30 390137 | RUBBERIZED HOT MIX ASPHALT (GAP TON 54,100
GRADED)

Ky 393005 | GEOSYNTHETIC PAVEMENT INTERLAYER | SQYD 361,000
(PAVING MAT}

32 394053 | SBHOULDER RUMBLE STRIP STA 1,110
(HMA,GRCUND-IN INDENTATIONS)

33 394073 | PLACE MOT MIX ASPHALT DIKE (TYPE A} |LF 38

34 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 980

35 394076 | PLACE HOT MIX ASPHALT DIKE (TYPEE) |LF 390

36 394077 | PLACE HOT MIX ASPHALT DIKE (TYPEF) |LF 670

37 397005 | TACK COAT TON 320

38 401083 | SHOULDER RUMBLE STRIP {(CONCRETE STA 1,170
PAVEMENT, GROUND-IN INDENTATIONS)

39 410096 | DRILL AND BOND {DOWEL BAR} EA 5,580

40 410120 | SPALL REPAIR (POLYESTER CONCRETE) | SQYD 360
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BID ITEM LIST

(ENHANCED WET NIGHT VISIBILITY)
(BROKEN 36-12)

04-1J6304

ltem | ltem [tern Description Unit of Estimated Unit Price Item Total

No. | Code Measure | Quantity

M 411105 | INDIVIDUAL SLAB REPLACEMENT (RSC) cY 2,680

42 420201 | GRIND EXISTING CONCRETE PAVEMENT | SQYD 10,800

43 BLANK

44 BLANK

45 820134 [ OBJECT MARKER (TYPE P) EA 6

46 820151 | OBJECT MARKER (TYPE L-1) EA 20

47 832005 | MIDWEST GUARDRAIL SYSTEM LF 2,420

48 832070 | VEGETATION CONTROL {MINOR SQYD 1,920
CONCRETE)

49 839543 | TRANSITION RAILING (TYPE WB-31) EA 6

50 839581 | END ANCHOR ASSEMBLY {TYPE SFT) EA 16

51 839584 | ALTERNATIVE IN-LINE TERMINAL SYSTEM | EA 1

52 839585 | ALTERNATIVE FLARED TERMINAL EA 19
SYSTEM

53 045141 | CONCRETE BARRIER (TRANSITION) LF 43

54 840516 | THERMOPLASTIC PAVEMENT MARKING SQFT 2,860
(ENHANCED WET NIGHT VISIBILITY)

55 030178 | 4" THERMOPLASTIC TRAFFIC STRIPE LF 343,000
(ENHANCED WET NIGHT VISIBILITY}
(BROKEN 34-14)

56 030179 | 4" TRAFFIC STRIPE {BLACK PAINT)} LF 118,000

57 030180 | 4" TRAFFIC STRIPE {BLACK PAINT, I.F 211,000
BROKEN)

58 846001 | 4" THERMOPLASTIC TRAFFIC STRIPE LF 251,000
{ENHANCED WET NIGHT VISIBILITY?}

59 846004 [ 4" THERMOPLASTIC TRAFFIC STRIPE LF 5,170
(ENHANCED WET NIGHT VISIBILITY?
{BROKEN 17-7)

60 846005 | 4" THERMOPLASTIC TRAFFIC STRIPE LF 22,800
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BID ITEM LIST

04-1J6304
ltem | ltem ltem Description Unit of Estimated Unit Price [tem Total
No. [Code Measure | Quantity
61 846009 | 8" THERMOPLASTIC TRAFFIC STRIPE I.F 21,400
{ENHANCED WET NIGHT VISIBILITY}
62 846010 | 8" THERMOPLASTIC TRAFFIC STRIPE LF 2,730
(ENHANCED WET NIGHT VISIBILITY}
(BROKEN 12-3)
63 850101 | PAVEMENT MARKER (NON-REFLECTIVE) |[EA 29,800
64 850111 | PAVEMENT MARKER (RETROREFLECTIVE} | EA 11,600
65 860090 | MAINTAINING EXISTING TRAFFIC LS LUMP SUM | LUMP SUM
MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION
66 030181 | MODIFY INDUCTIVE LOOP DETECTOR LS LUMP SUM | LUMP SUM
67 BLANK
68 260203 | CLASS 2 AGGREGATE BASE (CY) cy 31
69 390011 | PREPAVING INERTIAL PROFILER LS LUMP SUM | LUMP SUM
70 390020 | PREPAVING GRINDING DAY EA 5
71 681103 | 3" PLASTIC PIPE (EDGE DRAIN) LF 88,000
72~ | 681107 | 3" PLASTICE PIPE (EDGE DRAIN QUTLET) |LF 4,000
73 909990 | MOBILIZATION LS LUMP sUM | LUMP SUM
TOTAL BID
FOR BID ITEMS: $
TOTAL BID
FOR TIME: =
X $4,400.00 $
WORKING DAYS BIP COST PER DAY
{Not to exceed 250 Days)
TOTAL BID FOR COMPARISON (COST PLUS TIME): $
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