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EXHIBIT 3-P SAMPLE “DELEGATED PROJECT AUTHORIZATION"

FEDERAL AID PROGRAM	CALIFORNIA DEPARTMENT OF TRANSPORTATION
	LOCATOR
PREFIX
	08-SBD-0-SBD
CML
	
PROJECT LOCATION
	
PREV. AUTH/AGREE DATE

	PROJECT NO.
	5033(029)
	INTERSECTION OF PERSHING AND REDICK AVENUES
	------------------------------------------

	SEQ NO
DIST-EA
	2
08-924726L
	
TYPE OF WORK
	
	PE
R/W
	08/05/02

	AGENCY
	SAN BERNARDINO
	LNG/LCNG REGIONAL REFUELING
	
	CON
	

	ROUTE
TIP DATA: MPO/YEAR
	

SCAG
	FED. RR NOS
PUC CODE(S)
EXEMPT FROM FHWA REVIEW
	
	SPR
MCS OTH
	

	DATE	01/02	ENV STATUS	APPR CODES  Q400

	STIP REF:
	
	R/W STATUS
BEGIN MP
	
.000
	LINE NOS	10
IMPRV TYPE 15

	URBANIZED
	SAN BENDO-RIVER
	END MP
	.000
	FUNC. SYS N

	URB/RURAL
	URBAN AREA
	INV RTE
	
	

	PHASE	PROJECT COST	FEDERAL COST	AC COST

	
	
	PREV. OBLIGATION
	154500.00
	136799.00
	
	.00

	
	PE
	THIS REQUEST
	.00
	-20.00
	
	.00

	
	
	SUBTOTAL
	154500.00
	136779.00
	
	.00

	
	
	TOTAL
	154500.00
	136779.00
	
	.00


PPNO  -  08-2001017
STATE REMARKS
THIS PROJECT PROPOSES TO CONSTRUCT A REGIONAL FUELING STATION FACILITY FOR
LNG/LCNG VEHICLES. THIS IS AN EXEMPT PROJECT. REQUEST FOR THE PRELIMINARY ENVIRONMENTAL. HN
SEQUENCE #1 WAS A REQUEST FOR PRELIMINARY ENGINEERING FUNDS TO BE REIMBURSED WITH Q400 CMAQ FUNDS AT 88.53% UP TO THE FEDERAL AMOUNT SHOWN.   PL
THIS IS A REQUEST TO DE-OBLIGATE PRELIMINARY ENGINEERING FUNDS EXCEEDING THE MAXIMUM REIMBURSEMENT RATIO OF 88.53% AND TO MATCH THE FINANCE LETTER AMOUNT. REIMBURSE THE REMAINING Q400 CMAQ FUNDS AT 88.53% UP TO THE FEDERAL AMOUNT
SHOWN.  PL
	TOTAL COST	PART COST
PREL. ENGR.	$ 154,500	$ 154,500
	FEDERALFUNDS (Q400)
$ 136,779
	LOCAL FUNDS
$ 17,721
	

	AUTHORIZATION TO PROCEED WITH PRE
	PREPARED BY
	
	ON 06/24/05
	916-653-7349

	FUNDS REDUCTION

ELECTRONIC SIGNATURE DOCUMENT TYPE MEND/MOD
	REVIEWED BY AUTHORIZED BY SIGNED BY
	
	ON 06/24/05
ON 06/24/05
ON 06/24/05
	8-453-7349

FOR CALTRANS

	
	OBLIGATED BY
	
	ON 06/27/05
	FOR FHWA

	LATEST FHWA ELECTRONIC SIGNATURE
	EXECUTED BY
	
	ON 08/06/02
	



Distribution: DLAE
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