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The Contract Cost Data book is published annually by the Department of
Transportation, Division of Engineering Services - Office Engineer, Office of Contract
Awards and Services. This book includes standard contract items for major highway
contracts for which bids were awarded in 2005. Some of the units of measure for these
items were in U.S. Customary Units (English) and were converted to International System of
Units (SI) for this publication. The conversion factors used for this purpose are listed in
Appendix A. For those who wish to convert back to English units, the appropriate conversion
factors are listed in Appendix B.

Advertised item quantities have been used as source information. Item quantities may
vary from the final quantities incorporated into the completed contract. Prices shown in this
tabulation are the mechanically weighted average of the awarded bidders’ prices and are
affected by location, time, quantity in the job and size of the item (relative to the size of the
job). In this book, a six-digit item code has been assigned to each standard contract item
and the items are listed numerically.

For assistance, contact Division of Engineering Services - Office Engineer, Office of
Contract Awards and Services by e-mail at this address: DES-OE_Contract_Service
@dot.ca.gov. The Web site address to download this book is
http://www.dot.ca.gov/hg/esc/oe/awards.

Additional copies of this book may be purchased by writing to:

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
PUBLICATION DISTRIBUTION UNIT
1900 Royal Oaks Drive
Sacramento, California 95815
Telephone (916) 445-3520


http://www.dot.ca.gov/hq/esc/oe/awards
http:dot.ca.gov
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Index of Item Description

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
1.2 M CHAIN LINK GATE (TYPE CL-1.8) 802585 12 SINGLEMODE FIBER OPTIC CABLE 867014
1.2 M CHAIN LINK GATE (TYPE CL-1.8, 802588 12 STATION IRRIGATION CONTROLLER 206751
SLATTED) (WALL MOUNTED)
1.5 M CAST-IN-DRILLED-HOLE CONCRETE 490663 1200 MM ALTERNATIVE FLARED END 705341
PILING SECTION
1.5 M CAST-IN-DRILLED-HOLE CONCRETE 490678 1200 MM ALTERNATIVE PIPE CULVERT 620933
PILING (ROCK SOCKET) 00860
i 802589 1200 MM BITUMINOUS COATED
1.5 M CHAIN LINK GATE (TYPE CL-1.8) CORRUGATED STEEL PIPE INLET (2.01 MM
1.8 M CAST-IN-DRILLED-HOLE CONCRETE 490665 THICK)
PILING 1200 MM CONCRETE FLARED END 705229
1.8 M CAST-IN-DRILLED-HOLE CONCRETE 490679 SECTION
PILING (ROCK SOCKET) 1200 MM CORRUGATED STEEL PIPE (4.27 664046
1.8 M CHAIN LINK GATE (TYPE CL-1.8) 802590 MM THICK)
1200 MM CORRUGATED STEEL PIPE INLET 700663
1.8 M CHAIN LINK GATE (TYPE CL-2.4) 802945 (3.51 MM THICK)
1200 MM CORRUGATED STEEL PIPE RISER 703287
208494
100 MM GATE VALVE (2.01 MM THICK)
100 MM PLASTIC PIPE (EDGE DRAIN 681141 1200 MM CORRUGATED STEEL PIPE RISER 703288
OUTLET) (2.77 MM THICK)
100 MM PLASTIC PIPE (EDGE DRAIN) 681135 1200 MM PRECAST CONCRETE PIPE 707247
MANHOLE
i?’\?E'\)/'M PLASTIC PIPE (PR 200) (SUPPLY 208256 1200 MM REINFORCED CONCRETE PIPE 650084
100 MM THERMOPLASTIC TRAFFIC STRIPE 840561 1200 MM STANDPIPE 709531
100 MM THERMOPLASTIC TRAFFIC STRIPE 840567 1200 MM STEEL FLARED END SECTION 705050
(BROKEN 1.83 M - 0.30 M) 561012
100 MM THERMOPLASTIC TRAFFIC STRIPE 840570 3:%28c'\AR'\é?éAﬁTLIEN(gthLFE&n%IAET|ON)
(BROKEN 10.98 M - 3.66 M) 625303
100 MM THERMOPLASTIC TRAFFIC STRIPE 840568 iézé’HMg'Uf\fégTMM ALTERNATIVE PIPE
(BROKEN 3.66 M - 0.92 M) 667065
100 MM THERMOPLASTIC TRAFFIC STRIPE 840571 g,lzlfg Xycﬁigf’ls'l"m,\%?ﬁ%fgm'z'j STEEL
(BROKEN 5.18 M - 2.14 M) ] 705479
100 MM THERMOPLASTIC TRAFFIC STRIPE 840566 %,fég '\Af'l';"cﬁgszéc'wosNTEE" FLARED END
(DASHED WHITE) 664047
100 MM THERMOPLASTIC TRAFFIC STRIPE 840565 ,%f,f/_’loT'\F"'I'\(":l%ORRUGATED STEEL PIPE (2.01
(DASHED YELLOW) 650385
100 MM THERMOPLASTIC TRAFFIC STRIPE 840572 %gfgs“ﬂshﬂlsE'NFORCED CONCRETE PIPE
(RECESSED) 664002
100 MM THERMOPLASTIC TRAFFIC STRIPE 840573 hﬁ\(ﬂ) ¥mggRRUGATED STEEL PIPE (2.01
(RECESSED, BROKEN 10.98 M - 3.66 M) 508741
150 MM CORRUGATED STEEL PIPE
; 840575
éoT%mI\é TWO-COMPONENT PAINT TRAFFIC CONDUIT (1.63 MM THICK)
150 MM CORRUGATED STEEL PIPE 690153
620930
1050 MM ALTERNATIVE PIPE CULVERT DOWNDRAIN (2.01 MM THICK)
1050 MM AUTOMATIC DRAINAGE GATE 705570 150 MM PERFORATED PLASTIC PIPE 680931
UNDERDRAIN
1050 MM CORRUGATED STEEL PIPE (2.01 664038 150 MM PLASTIC PIPE 681066
MM THICK)
1050 MM STEEL FLARED END SECTION 705049 150 MM PLASTIC PIPE (EDGE DRAIN 681142

OUTLET)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
150 MM PLASTIC PIPE (PR 315) (SUPPLY 208293 200 MM CORRUGATED STEEL PIPE (1.63 664003
LINE) MM THICK)
150 MM THERMOPLASTIC TRAFFIC STRIPE 840562 200 MM CORRUGATED STEEL PIPE (2.01 664004
03522 MM THICK)
#5H? c'\f<M WELDED STEEL PIPE (3.40 MM 200 MM CORRUGATED STEEL PIPE 208742
) Jo8797 CONDUIT (1.63 MM THICK)
1(55’25""'\')"',\/'\’\’54'-"3? STEEL PIPE CONDUIT 0879 200 MM CORRUGATED STEEL PIPE 690155
®. ) 072 DOWNDRAIN (1.63 MM THICK)
b?ﬁxo'\ﬁg RECAST CONCRETE PIPE 07249 200 MM CORRUGATED STEEL PIPE 690156
610 DOWNDRAIN (2.01 MM THICK)
1524 MM CAST-IN-DRILLED-HOLE 561015 692244
CONCRETE PILE (SIGN FOUNDATION) 200 MM DOWNDRAIN SLIP JOINT
16 STATION IRRIGATION CONTROLLER 206756 200 MM ENTRANCE TAPER 692086
(WALL MOUNTED)
1600 MM X 1075 MM CORRUGATED STEEL 667070 200 MM NON-PERFORATED STEEL PIPE 680637
PIPE ARCH (2.77 MM THICK) UNDERDRAIN (2.01 MM THICK)
18 STATION IRRIGATION CONTROLLER 206909 200 MM PERFORATED PLASTIC PIPE 680933
(PEDESTAL MOUNTED) UNDERDRAIN c50466
N i 490669 200 MM PERFORATED STEEL PIPE
|23.IleGCAST IN-DRILLED-HOLE CONCRETE UNDERDRAIN (2.01 MM THICK)
840563
21 M CAST-IN-DRILLED-HOLE CONCRETE 490680 200 MM THERMOPLASTIC TRAFFIC STRIPE
PILING (ROCK SOCKET) 200 MM THERMOPLASTIC TRAFFIC STRIPE 840574
2.4 M CAST-IN-DRILLED-HOLE CONCRETE 490671 (BROKEN 10.98 M - 3.66 M)
PILING 200 MM THERMOPLASTIC TRAFFIC STRIPE 840564
2.4 M CHAIN LINK GATE (TYPE CL-1.8) 802592 (BROKEN 3.66 M - 0.92 M)
2 4 M PERMANENT STEEL CASING 493487 200 MM TWO-COMPONENT PAINT TRAFFIC 840577
’ STRIPE
20 MM GALVANIZED STEEL PIPE (SUPPLY 208017 200 MM WELDED STEEL PIPE (3.40 MM 703536
LINE) THICK)
20 MM PLASTIC PIPE (IRRIGATION LINE) 208215 200 MM WELDED STEEL PIPE CONDUIT 208798
J0824 (6.35 MM THICK)
E?N"é'\" PLASTIC PIPE (PR 200) (SUPPLY 08249 24 STATION IRRIGATION CONTROLLER 206753
) (WALL MOUNTED)
ﬁION“é;V' PLASTIC PIPE (PR 315) (SUPPLY 208284 25 MM BACKFLOW PREVENTER ASSEMBLY 208432
20 MM QUICK COUPLING VALVE 208517 25 MM BATTERY CONTROL VALVE 206663
200 MM ALTERNATIVE PIPE DOWNDRAIN 698084 25 MM ELECTRIC REMOTE CONTROL 206611
VALVE
.
200 MM ALTERNATIVE PIPE UNDERDRAIN 68506 25 MM GALVANIZED STEEL PIPE (SUPPLY 208018
200 MM ANCHOR ASSEMBLY 692382 LINE)
25 MM GATE VALVE 208488
200 MM BITUMINOUS COATED 690269
CORRUGATED STEEL PIPE DO WNDRAIN 25 MM PLASTIC PIPE (PR 200) (SUPPLY 208250
(2.01 MM THICK) LINE)
200 MM BITUMINOUS COATED 690268 25 MM PLASTIC PIPE (PR 315) (SUPPLY 208285
CORRUGATED STEEL PIPE DOWNDRAIN LINE)
(1.63 MM THICK) 25 MM PLASTIC PIPE (SCHEDULE 40) 208499
200 MM BITUMINOUS COATED ENTRANCE 692093 (SUPPLY LINE)
TAPER 25 MM WYE STRAINER 208509
200 MM BITUMINOUS COATED 680473
PERFORATED STEEL PIPE UNDERDRAIN 250 MM BITUMINOUS COATED 664081
(2.01 MM THICK) CORRUGATED STEEL PIPE (1.63 MM THICK)
200 MM CORRUGATED HIGH DENSITY 208731 250 MM BITUMINOUS COATED STEEL PIPE 208747

POLYETHYLENE PIPE CONDUIT

CONDUIT (1.63 MM THICK)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
250 MM CORRUGATED STEEL FLUME 691027 300 MM TEMPORARY CULVERT 073026
DOWNDRAIN
250 MM CORRUGATED STEEL PIPE 208743 300 MM WELDED STEEL PIPE (3.40 MM 703543
CONDUIT (1.63 MM THICK) THICK)
250 MM ELUME DOWNDRAIN 691903 300 MM WELDED STEEL PIPE CONDUIT 208800
(6.35 MM THICK)
250 MM TAPERED INLET 692148 32 MM ELECTRIC REMOTE CONTROL 206612
VALVE
208799
250 MM WELDED STEEL PIPE CONDUIT 32 MM PLASTIC PIPE (PR 200) (SUPPLY 208251
(6.35 MM THICK) LINE)
) 802595
3.0 M CHAIN LINK GATE (TYPE CL-1.8) 32 MM PLASTIC PIPE (PR 315) (SUPPLY 208286
3.7 M CHAIN LINK GATE (TYPE CL-1.8) 802596 LINE)
32 MM PLASTIC PIPE (SCHEDULE 40) 208500
300 MM ALTERNATIVE ENTRANCE TAPER 692092 (SUPPLY LINE)
2 MM WYE ST 208510
300 MM ALTERNATIVE FLARED END 705334 3 STRAINER
SECTION 350 MM CAST-IN-DRILLED-HOLE 498026
300 MM ALTERNATIVE PIPE CULVERT 620904 CONCRETE PILING (SOUND WALL)
365 MM X 575 MM OVAL SHAPED 657343
300 MM ALTERNATIVE PIPE DOWNDRAIN 698091 REINFORCED CONCRETE PIPE (CLASS Ill,
300 MM ANCHOR ASSEMBLY 692383 RUBBER GASKET JOINT)
375 MM ALTERNATIVE PIPE CULVERT 620908
300 MM BITUMINOUS COATED 690271
CORRUGATED STEEL PIPE DOWNDRAIN 375 MM REINFORCED CONCRETE PIPE 650068
300 MM CONCRETE FLARED END SECTION 705220 4.3 M CHAIN LINK GATE (TYPE CL-3.0, 803012
300 MM CORRUGATED HIGH DENSITY 208733 VINYL-CLAD)
POLYETHYLENE PIPE CONDUIT 4.9 M CHAIN LINK GATE (TYPE CL-1.8) 802672
300 MM CORRUGATED STEEL PIPE 664008 4.9 M METAL GATE 801371
300 MM CORRUGATED STEEL PIPE (1.63 664009 40 MM ELECTRIC REMOTE CONTROL 206613
MM THICK) VALVE
300 MM CORRUGATED STEEL PIPE (2.01 664010 40 MM GALVANIZED STEEL PIPE (SUPPLY 208020
MM THICK) LINE)
300 MM CORRUGATED STEEL PIPE 690159
40 MM GATE VA 208490
DOWNDRAIN (1.63 MM THICK) LVE
300 MM CORRUGATED STEEL PIPE 690160 40 MM PLASTIC PIPE (PR 200) (SUPPLY 208252
DOWNDRAIN (2.01 MM THICK) LINE)
300 MM CORRUGATED STEEL PIPE RISER 703268 40 MM PLASTIC PIPE (SCHEDULE 40) 208501
(2.01 MM THICK) (SUPPLY LINE)
300 MM DOWNDRAIN SLIP JOINT 692245 40 MM PLASTIC PIPE UNDERDRAIN 680269
300 MM ENTRANCE TAPER 692088 400 MM CAST-IN-DRILLED-HOLE 490655
CONCRETE PILING
300 MM PLASTIC PIPE 641132 400 MM CAST-IN-DRILLED-HOLE 498024
300 MM REINFORCED CONCRETE PIPE 650067 CONCRETE PILING (BARRIER)
400 MM CAST-IN-DRILLED-HOLE 498027
300 MM REINFORCED CONCRETE PIPE 650360 CONCRETE PILING (SOUND WALL)
(CLASS 11I) 400 MM PLASTIC PIPE-LINER 152666
300 MM SLOTTED CORRUGATED STEEL 665728
PIPE (1.63 MM THICK) 450 MM ALTERNATIVE FLARED END 705336
300 MM SLOTTED CORRUGATED STEEL 665729 SECTION
PIPE (2.01 MM THICK) 450 MM ALTERNATIVE PIPE CULVERT 620909
300 MM STEEL FLARED END SECTION 705042 450 MM ALTERNATIVE PIPE DOWNDRAIN 698162
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
450 MM ANCHOR ASSEMBLY 692385 48 SINGLEMODE FIBER OPTIC CABLE 867017
450 MM BITUMINOUS COATED 664090 490 MM X 770 MM OVAL SHAPED 657344
CORRUGATED STEEL PIPE (2.01 MM THICK) REINFORCED CONCRETE PIPE (CLASS Ill)
450 MM BITUMINOUS COATED 664091 50 MM BACKFLOW PREVENTER ASSEMBLY 208435
CORRUGATED STEEL PIPE (2.77 MM THICK)
450 MM BITUMINOUS COATED SLOTTED 665834 50 MM ELECTRIC REMOTE CONTROL 206614
CORRUGATED STEEL PIPE (2.77 MM THICK) VALVE
450 MM BITUMINOUS COATED STEEL 705055 50 MM GALVANIZED STEEL PIPE (SUPPLY 208021
FLARED END SECTION LINE) rogaol
450 MM CONCRETE FLARED END SECTION 705222 50 MM GATE VALVE 0849
450 MM CORRUGATED STEEL PIPE (1.63 664014 50 MM PLASTIC PIPE (PR 200) (SUPPLY 208253
MM THICK) LINE)
450 MM CORRUGATED STEEL PIPE (2.01 664015 50 MM PLASTIC PIPE (PR 315) (SUPPLY 208288
MM THICK) LINE)
450 MM CORRUGATED STEEL PIPE (2.77 664016 50 MM PLASTIC PIPE (SCHEDULE 40) 208502
MM THICK) (SUPPLY LINE)
450 MM CORRUGATED STEEL PIPE (3.51 664068 50 MM PLASTIC PIPE (SUBGRADE DRAIN 680266
MM THICK) OUTLET)
450 MM CORRUGATED STEEL PIPE 690166 50 MM SLOTTED PLASTIC PIPE 680265
DOWNDRAIN (2.01 MM THICK) (SUBGRADE DRAIN)
450 MM CORRUGATED STEEL PIPE 690167 50 MM WYE STRAINER 208512
DOWNDRAIN (2.77 MM THICK) 525 MM REINFORCED CONCRETE PIPE 650072
450 MM CORRUGATED STEEL PIPE RISER 703271
(2.01 MM THICK) 600 MM ALTERNATIVE FLARED END 705337
450 MM CORRUGATED STEEL PIPE RISER 703272 SECTION
(2.77 MM THICK) 600 MM ALTERNATIVE PIPE CULVERT 620913
450 MM DOWNDRAIN SLIP JOINT 692246
600 MM ANCHOR ASSEMBLY 692386
450 MM ENTRANCE TAPER 692090
600 MM BITUMINOUS COATED 664096
450 MM PLASTIC PIPE 641134 CORRUGATED STEEL PIPE (2.01 MM THICK)
600 MM BITUMINOUS COATED 664097
450 MM REINFORCED CONCRETE PIPE 650069 CORRUGATED STEEL PIPE (2.77 MM THICK)
690281
450 MM REINFORCED CONCRETE PIPE 650273 600 MM BITUMINOUS COATED
(gEAss h ORCED CONC CORRUGATED STEEL PIPE DOWNDRAIN
652359 (2.77 MM THICK)
?SEA'\QQ IFflEg\'UFgBRECREg ESOK'\IIE?%%T”\EITF;'PE 600 MM BITUMINOUS COATED STEEL 705056
’ 650127 FLARED END SECTION
?saéwB“ésgngEchEgIﬁ%NCRETE PIPE 600 MM CAST-IN-DRILLED-HOLE 490657
654930 CONCRETE PILING
PRESSURE PIPE (CLASS IV, RUBBER 600 MM CAST-IN-DRILLED-HOLE
GASKET JOINT) ’ CONCRETE PILING (GUARD RAILING)
_IN- y 499011
450 MM SLIDE HEADGATE 705648 600 MM CAST-IN-DRILLED-HOLE
50 S G CONCRETE PILING (RETAINING WALL)
450 MM SLOTTED CORRUGATED STEEL 665733 600 MM CAST-IN-DRILLED-HOLE 490676
PIPE (2.01 MM THICK) CONCRETE PILING (ROCK SOCKET)
450 MM SLOTTED CORRUGATED STEEL 665734 600 MM CONCRETE FLARED END SECTION 705224
PIPE (4.27 MM THICK)
450 MM STEEL FLARED END SECTION 705044 600 MM CORRUGATED STEEL PIPE (1.63 664019
MM THICK)
450 MM TEMPORARY CULVERT 073028 600 MM CORRUGATED STEEL PIPE (2.01 664020
MM THICK)
450 MM WELDED STEEL PIPE (6.35 MM 703572 664021

THICK)

600 MM CORRUGATED STEEL PIPE (2.77
MM THICK)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
600 MM CORRUGATED STEEL PIPE (3.51 664022 750 MM ALTERNATIVE PIPE CULVERT 620919
MM THICK)
600 MM DEBRIS RACK 706592 750 MM ANCHOR ASSEMBLY 692387
664104
MM HEAVY DUTY AUTOMATI 705579 750 MM BITUMINOUS COATED
GD?AINAGE GATEU uTo c CORRUGATED STEEL PIPE (2.01 MM THICK)
641136 750 MM BITUMINOUS COATED 690285
600 MM PLASTIC PIPE CORRUGATED STEEL PIPE DOWNDRAIN
600 MM REINFORCED CONCRETE PIPE 650075 (2.77 MM THICK)
750 MM CONCRETE FLARED END SECTION 705226
600 MM REINFORCED CONCRETE PIPE 650370
(CLASS 111) 750 MM CORRUGATED STEEL PIPE (1.63 664027
600 MM REINFORCED CONCRETE PIPE 652361 MM THICK)
(CLASS Ill, RUBBER GASKET JOINT) 750 MM CORRUGATED STEEL PIPE (2.01 664028
600 MM REINFORCED CONCRETE PIPE 650128 MM THICK)
(RUBBER GASKET JOINT) 750 MM CORRUGATED STEEL PIPE (2.77 664029
600 MM STEEL FLARED END SECTION 705045 MM THICK)
750 MM REINFORCED CONCRETE PIPE 650077
600 MM WELDED STEEL PIPE CASING 703481
(BRIDGE) 750 MM REINFORCED CONCRETE PIPE 650375
600 MM X 450 MM CORRUGATED STEEL 667052 (CLASS 1)
PIPE ARCH (2.01 MM THICK) 750 MM REINFORCED CONCRETE PIPE 650129
600 MM X 450 MM STEEL FLARED END 705475 (RUBBER GASKET JOINT)
PIPE ARCH SECTION 750 MM STEEL FLARED END SECTION 705047
610 MM CAST-IN-DRILLED-HOLE 561007
CONCRETE PILE (SIGN FOUNDATION) 760 MM CAST-IN-DRILLED-HOLE 561008
610 MM X 960 MM OVAL SHAPED 657215 CONCRETE PILE (SIGN FOUNDATION)
8 STATION IRRIGATION CONTROLLER 206749
?/5A|_VE CTRIC OTE CONTRO 80 MM PLASTIC PIPE 680256
65 MM GATE VALVE 208492 80 MM PLASTIC PIPE (EDGE DRAIN 681137
MM PLASTIC PIPE (PR 2 PPLY 208254 OUTLET)
EfNE) STIC ( 00) (SV 80 MM PLASTIC PIPE (EDGE DRAIN) 681134
65 MM PLASTIC PIPE (PR 315) (SUPPLY 208289 80 MM PLASTIC PIPE (SUBGRADE DRAIN 680267
LINE) OUTLET)
675 MM REINFORCED CONCRETE PIPE 650076 80 MM SLOTTED PLASTIC PIPE 680259
700 MM X 500 MM CORRUGATED STEEL 667054 80 MM SLOTTED PLASTIC PIPE 680273
PIPE ARCH (2.01 MM THICK) UNDERDRAIN
700 MM X 500 MM STEEL FLARED END 705476 900 MM ALTERNATIVE FLARED END 705339
PIPE ARCH SECTION SECTION
72 SINGLEMODE FIBER OPTIC CABLE 867021 900 MM ALTERNATIVE PIPE CULVERT 620924
75 MM BACKFLOW PREVENTER ASSEMBLY 208437 900 MM BITUMINOUS COATED 664110
206616 CORRUGATED STEEL PIPE (2.77 MM THICK)
Ci&“’éELECTR'C REMOTE CONTROL 900 MM BITUMINOUS COATED 700857
CORRUGATED STEEL PIPE INLET (2.01 MM
75 MM GATE VALVE 208493
THICK)
75 MM PLASTIC PIPE (PR 200) (SUPPLY 208255 900 MM BITUMINOUS COATED 700858
LINE) CORRUGATED STEEL PIPE INLET (2.77 MM
THICK)
75 MM PLASTIC PIPE (PR 315) (SUPPLY 208291 705227
LINE) 900 MM CONCRETE FLARED END SECTION
750 MM ALTERNATIVE FLARED END 705338 664032

SECTION

900 MM CORRUGATED STEEL PIPE (1.63
MM THICK)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
900 MM CORRUGATED STEEL PIPE (2.01 664033 ADJUST EDGE DRAIN CLEANOUT 152415
MM THICK) 152438
900 MM CORRUGATED STEEL PIPE (2.77 664034 ADJUST FRAME AND COVER TO GRADE
MM THICK) ADJUST FRAME AND GRATE TO GRADE 152439
900 MM CORRUGATED STEEL PIPE (3.51 664035
MM THICK) ADJUST INLET 152430
900 MM CORRUGATED STEEL PIPE INLET 700657 152432
(1.63 MM THICK) ADJUST MANHOLE
900 MM CORRUGATED STEEL PIPE INLET 700658 ADJUST MANHOLE TO GRADE 152440
(2.01 MM THICK)
900 MM CORRUGATED STEEL PIPE INLET 700659 ADJUST METAL BEAM GUARD RAILING 152500
(2.77 MM THICK)

152422
900 MM CORRUGATED STEEL PIPE INLET 700660 ADJUST MONUMENT COVER
(3.51 MM THICK) ADJUST MONUMENT TO GRADE 152423
900 MM CORRUGATED STEEL PIPE INLET 700661
(4.27 MM THICK) ADJUST PULL BOX 869042
900 MM CORRUGATED STEEL PIPE RISER 703283

152475
(2.01 MM THICK) ADJUST SEWER MANHOLE
900 MM DEBRIS RACK CAGE (H = 1.8 M) 706652 ADJUST SLOTTED DRAIN TO GRADE 152555
900 MM PLASTIC PIPE 641140 ADJUST UNDERDRAIN RISER 152473
900 MM PRECAST CONCRETE PIPE INLET 707133 ADJUST UTILITY COVER 152472
900 MM PRECAST CONCRETE PIPE 707244 ADJUST UTILITY COVER TO GRADE 152469
MANHOLE
900 MM REINFORCED CONCRETE PIPE 650079 ADJUST VALVE BOX FRAME AND COVER 152441

TO GRADE
900 MM REINFORCED CONCRETE PIPE 707479 ADJUST WATER VALVE COVER TO GRADE 152402
RISER
900 MM STEEL FLARED END SECTION 705048 AGGREGATE BASE (APPROACH SLAB) 260210
900 MM TEMPORARY CULVERT 073031 ALTERNATIVE FLARED TERMINAL SYSTEM 839585
920 MM CAST-IN-DRILLED-HOLE 561009 ALTERNATIVE IN-LINE TERMINAL SYSTEM 839584
CONCRETE PILE (SIGN FOUNDATION
( ) ANCHOR ASSEMBLY 692301

A ANTI-GRAFFITI COATING 511047
ABANDON CULVERT 150206 APPLY ANTI-GRAFFITI COATING 511048
ABANDON INLET 150221 ARCHITECTURAL SURFACE (BARRIER) 511036
ABANDON MANHOLE 150224 ARCHITECTURAL TREATMENT 511035
ABANDON PIPELINE 150227 ASPHALT CONCRETE 390152
ABANDON REINFORCED CONCRETE BOX 150205 ASPHALT CONCRETE 390150
ABANDON SEWER 150241 ASPHALT CONCRETE 390101
ABANDON WATER WELL 150229 ASPHALT CONCRETE 390104
ABUTMENT LUMBER BLOCKING 570115 ASPHALT CONCRETE (LEVELING) 390107
ACCESS OPENING, SOFFIT 153531 ASPHALT CONCRETE (OPEN GRADED) 390106
ADJUST DOWNDRAIN 152436 390165

ASPHALT CONCRETE (OPEN GRADED)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
ASPHALT CONCRETE (OPEN GRADED, 390168 BAR REINFORCING STEEL (RETAINING 520103
POLYMER MODIFIED) WALL)
ASPHALT CONCRETE (TYPE A) 390155 BAR REINFORCING STEEL, RETAINING 520114
200102 WALL (SOUND WALL)
ASPHALT CONCRETE (TYPE A) BENCH 994425
390153
ASPHALT CONCRETE (TYPE A) BINDER (DUST PALLIATIVE) 180101
ASPHALT CONCRETE (TYPE A, 12.5-MM 390190
MAXIMUM GRADING) BLANK WELL CASING 760030
ASPHALT CONCRETE (TYPE A, 12.5-MM 390146 BOOSTER PUMP ELECTRICAL SYSTEM 860798
MAXIMUM GRADING)
ASPHALT CONCRETE (TYPE A, 19-MM 390144 BOOSTER PUMP SYSTEM 209503
MAXIMUM GRADING
) BRIDGE DECK DRAINAGE SYSTEM 750505
ASPHALT CONCRETE (TYPE A, 19-MM 390189
MAXIMUM GRADING) BRIDGE REMOVAL 157550
ASPHALT CONCRETE (TYPE A, 37.5-MM 390188
MAXIMUM GRADING) BRIDGE REMOVAL (PORTION) 157560
ASPHALT CONCRETE (TYPE B) 390103 BRIDGE REMOVAL (PORTION), LOCATION 1 157581
ASPHALT CONCRETE (TYPE B) 390154 BRIDGE REMOVAL (PORTION), LOCATION 2 157582
ASPHALT CONCRETE (TYPE B) 390160 BRIDGE REMOVAL (PORTION), LOCATION A 157561
ASPHALT CONCRETE BASE (TYPE A) 390171 BRIDGE REMOVAL (PORTION), LOCATION B 157562
ASPHALT CONCRETE BASE (TYPE A) 390108 BRIDGE REMOVAL (PORTION), LOCATION C 157563
ASPHALT MEMBRANE WATERPROOFING 540101 BRIDGE REMOVAL (PORTION), LOCATION D 157564
ASPHALT TREATED PERMEABLE BASE 290211 BRIDGE REMOVAL (PORTION), LOCATION E 157565
ASPHALT TREATED PERMEABLE BASE 290201 BRIDGE REMOVAL (PORTION), LOCATION F 157566
ASPHALT-RUBBER BINDER 370120 BRIDGE REMOVAL (PORTION), LOCATION G 157567
ASPHALTIC EMULSION (FOG SEAL COAT) 374002 BRIDGE REMOVAL (PORTION), LOCATION H 157568
ASPHALTIC EMULSION (PAINT BINDER) 397001 BRIDGE REMOVAL (PORTION), LOCATION | 157569
ASPHALTIC EMULSION (POLYMER 374492 BRIDGE REMOVAL (PORTION), LOCATION J 157570
MODIFIED)
AUTOMATIC DRAINAGE GATE 705500 BRIDGE REMOVAL (PORTION), LOCATION K 157571
B BRIDGE REMOVAL (PORTION), LOCATION L 157572
BRIDGE REMOVAL (PORTION), LOCATION M 157573
BACKFLOW PREVENTER ASSEMBLY 208421
ENCLOSURE BRIDGE REMOVAL, LOCATION A 157551
BALL VALVE 208683 BRIDGE REMOVAL, LOCATION B 157552
BAR REINFORCING STEEL 520101 BRIDGE REMOVAL, LOCATION C 157553
BAR REINFORCING STEEL (BOX CULVERT) 520107 BRIDGE REMOVAL, LOCATION D 157554
BAR REINFORCING STEEL (BRIDGE) 520102 BUILDING WORK 994650
BAR REINFORCING STEEL (EPOXY 520106
COATED) BURIED POST ANCHOR 839528
520110

BAR REINFORCING STEEL (EPOXY
COATED) (BRIDGE)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
CABLE ANCHORAGE SYSTEM 692409 CLASS 1 CONCRETE (RETAINING WALL) 510408
CABLE RAILING 839521 CLASS 1 PERMEABLE MATERIAL 682020
CABLE RAILING (MODIFIED) 839527 CLASS 2 AGGREGATE BASE 260201
CAM COUPLER ASSEMBLY 208562 CLASS 2 AGGREGATE SUBBASE 250201
CAP INLET 155003 CLASS 2 CONCRETE (BOX CULVERT) 510129
CAP MANHOLE 155007 CLASS 2 CONCRETE (CHANNEL LINING) 510130
CEMENT TREATED PERMEABLE BASE 290301 CLASS 2 CONCRETE (MINOR STRUCTURE) 510126
CHAIN LINK FENCE 800300 CLASS 2 CONCRETE (RETAINING WALL) 510133
CHAIN LINK FENCE (TYPE CL-0.9) 800381 CLASS 2 CONCRETE (WINGWALLS) 510138
CHAIN LINK FENCE (TYPE CL-0.9, VINYL- 800382 CLASS 3 AGGREGATE BASE 260301
CLAD)
250301
CHAIN LINK FENCE (TYPE CL-1.1) 800384 CLASS 3 AGGREGATE SUBBASE
CHAIN LINK FENCE (TYPE CL-1.2, VINYL- 800386 CLASS 3 CONCRETE 510217
CLAD) CLASS 3 CONCRETE (BACKFILL) 510220
CHAIN LINK FENCE (TYPE CL-1.5) 800389
CLASS 3 PERMEABLE MATERIAL 682045
CHAIN LINK FENCE (TYPE CL-1.5, VINYL- 800390
CLAD) CLASS 3 PERMEABLE MATERIAL 682049
CHAIN LINK FENCE (TYPE CL-1.8) 800391 (BLANKET)
CLASS 4 AGGREGATE SUBBASE 250401
CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) 800395
CLASS 4 CONCRETE (BACKFILL) 510314
CHAIN LINK FENCE (TYPE CL-1.8, VINYL- 800392
CLAD) CLASS 4 CONCRETE (BACKFILL) 719598
CHAIN LINK FENCE (TYPE CL-2.4) 800423
CLASS A CONCRETE (RETAINING WALL) 510108
CHAIN LINK FENCE (TYPE CL-3.0, VINYL- 800428
CLAD) CLEAN AND PAINT STRUCTURAL STEEL 590115
CHAIN LINK RAILING 833020 CLEAN AND PAINT STRUCTURAL STEEL 590116
(EXISTING BRIDGE)
CHAIN LINK RAILING (TYPE 3L) 833023
CLEAN BRIDGE DECK 153235
CHAIN LINK RAILING (TYPE 7 MODIFIED) 833033
CLEAN EXPANSION JOINT 511118
CHAIN LINK RAILING (TYPE 7) 833032
CLEANOUT ASSEMBLY (EDGE DRAIN) 681111
CHAIN LINK SLIDING GATE 804000
CLEARING AND GRUBBING 160101
CHANGEABLE MESSAGE SIGN SYSTEM 860530
CLOSED CIRCUIT TELEVISION SYSTEM 860990
CHANNEL EXCAVATION 190151
COLD PLANE ASPHALT CONCRETE 153103
CHANNELIZER (SURFACE MOUNTED) 120165 PAVEMENT
COLD PLANE ASPHALT CONCRETE 153151
CHANNELIZER (SURFACE MOUNTED) 120166 PAVEMENT (25 MM MAXIMUM)
(LEFT IN PLACE) COLD PLANE ASPHALT CONCRETE 153152
CHECK VALVE 208670 PAVEMENT (30 MM MAXIMUM)
510414 COLD PLANE ASPHALT CONCRETE 153153
CLASS 1 CONCRETE (BACKFILL) PAVEMENT {5 M MAXIMUND
510413 COLD PLANE ASPHALT CONCRETE 153154

CLASS 1 CONCRETE (BOX CULVERT)

PAVEMENT (60 MM MAXIMUM)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
COLD PLANE ASPHALT CONCRETE 153155 CONCRETE BARRIER (TYPE 60A) 839702
PAVEMENT (75 MM MAXIMUM)
COLUMN CASING 550110 CONCRETE BARRIER (TYPE 60C) 839703
COMMERCIAL FERTILIZER (EROSION 203056 CONCRETE BARRIER (TYPE 60D) 839704
CONTROL)

CONCRETE BARRIER (TYPE 60E) 839705
COMMERCIAL FERTILIZER (PACKET) 202033

CONCRETE BARRIER (TYPE 60G) 839706
COMMERCIAL FERTILIZER (SLOW 202031
RELEASE) CONCRETE BARRIER (TYPE 60GC) 839708
COMMUNICATION CONDUIT 860791

CONCRETE BARRIER (TYPE 60GE) 839709
COMMUNICATION CONDUIT (BRIDGE) 860792

CONCRETE BARRIER (TYPE 60S) 839710
COMMUNICATION PULL BOX 869039

CONCRETE BARRIER (TYPE 60SA) 839711
COMPOST (EROSION CONTROL) 203024

CONCRETE BARRIER (TYPE 60SC) 839712
CONCRETE (CHANNEL LINING) 721430

CONCRETE BARRIER (TYPE 60SE) 839713
CONCRETE (CONCRETE APRON) 721431

CONCRETE BARRIER (TYPE 732 MODIFIED) 839717
CONCRETE (CONCRETED-ROCK SLOPE 721501
PROTECTION) CONCRETE BARRIER (TYPE 732) 839720
CONCRETE (DITCH LINING) 721420 CONCRETE BARRIER (TYPE 732A) 839721
CONCRETE (GUTTER LINING) 721410 CONCRETE BARRIER (TYPE 732B) 839723
CONCRETE (SLOPE PROTECTION) 721400 CONCRETE BARRIER (TYPE 732R) 839718
CONCRETE BACKFILL 193118 CONCRETE BARRIER (TYPE 736 MODIFIED) 839727
CONCRETE BARRIER (TYPE 25 MODIFIED) 833128 CONCRETE BARRIER (TYPE 736) 839725
CONCRETE BARRIER (TYPE 25) 833125 CONCRETE BARRIER (TYPE 736A) 839726
CONCRETE BARRIER (TYPE 25R MODIFIED) 833136 CONCRETE BARRIER (TYPE 736B) 839731
CONCRETE BARRIER (TYPE 25R) 833138 CONCRETE BARRIER (TYPE 736R) 839728
CONCRETE BARRIER (TYPE 26 MODIFIED) 833142 CONCRETE BARRIER (TYPE 736SV) 839734
CONCRETE BARRIER (TYPE 26) 833140 CONCRETE BARRIER (TYPE 80) 839714
CONCRETE BARRIER (TYPE 26R MODIFIED) 833148 CONCRETE BARRIER (TYPE K) 833080
CONCRETE BARRIER (TYPE 27 MODIFIED) 833187 CONCRETE PAVEMENT 401000
CONCRETE BARRIER (TYPE 27B) 833162 CONCRETE PAVEMENT (RAMP TERMINI) 401066
CONCRETE BARRIER (TYPE 27R) 833182 CONCRETE SEWER MANHOLE 719210
CONCRETE BARRIER (TYPE 27SV) 833183 CONCRETED-ROCK SLOPE PROTECTION 721519
CONCRETE BARRIER (TYPE 50) 839481 (1/2T, METHOD A)

CONCRETED-ROCK SLOPE PROTECTION 721520
CONCRETE BARRIER (TYPE 50A MODIFIED) 839484 (1/4T, METHOD A)

CONCRETED-ROCK SLOPE PROTECTION 721619
CONCRETE BARRIER (TYPE 50E) 839491 (1/4T, METHOD B)
CONCRETE BARRIER (TYPE 50W) 839472 CONCRETED-ROCK SLOPE PROTECTION 721616

(COBBLE, METHOD B)

839701

CONCRETE BARRIER (TYPE 60)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
CONCRETED-ROCK SLOPE PROTECTION 721609 DOUBLE THRIE BEAM BARRIER (WOOD 839311
(FACING, METHOD B) POST)
CONDUCTOR (NO. 6) 869006 DRAINAGE INLET MARKER 700617
CONNECT GUARD RAILING TO STRUCTURE 839525 DRAINAGE MANHOLE 707051
CONSTRUCTION AREA SIGNS 120090 DRILL AND BOND DOWEL 511106
CONTROL AND NEUTRAL CONDUCTORS 206560 DRILL AND BOND DOWEL (EPOXY 511109
CARTRIDGE)
CORE CONCRETE (0 - 50 MM) >15072 DRILL AND GROUT DOWEL 511102
CORE CONCRETE (101 MM - 150 MM) 515074 DRILL HOLE (HORIZONTAL DRAIN) 681502
CORE CONCRETE (251 MM - 300 MM) 515077 DRILL PILOT HOLE 760021
CORE CONCRETE (351 MM - 400 MM) 515079 DRIVE CAST-IN-STEEL-SHELL CONCRETE 499023
CORE CONCRETE (51 MM - 100 MM) 515073 PILE (406 MM)
DRIVE CAST-IN-STEEL-SHELL CONCRETE 499025
CRACK EXISTING CONCRETE PAVEMENT 415101 PILE (460 MM)
839603 DRIVE CAST-IN-STEEL-SHELL CONCRETE 499031
CRASH CUSHION (ADIEM) PILE (610 MM)
CRASH CUSHION (REACT 9CBB) 839604 DRIVE CAST-IN-STEEL-SHELL CONCRETE 499037
PILE (762 MM)
CRASH CUSHION (REACT 9SCBS) 839605 DRIVE PILE (CLASS 400) 491008
CRASH CUSHION (TYPE CAT) 839601 DRIVE PILE (CLASS 400) (ALTERNATIVE W) 491013
CRASH CUSHION (TYPE CAT) BACKUP 839602 DRIVE PILE (CLASS 400C) 490760
CRASH CUSHION MODULE, SAND FILLED 839631 DRIVE PILE (CLASS 625 MODIFIED) 490756
CRASH CUSHION, SAND FILLED 839591 DRIVE PILE (CLASS 625) 490754
CULTIVATE 200120 DRIVE PILE (CLASS 625) (ALTERNATIVE W) 490773
CULTIVATE (SOIL AMENDMENT) 200121 DRIVE PILE (CLASS 625C) 490758
CURB RAMP DETECTABLE WARNING 731656 DRIVE PILE (CLASS 900) (ALTERNATIVE W) 490701
SURFACE
D DRIVE STEEL PILE (HP 250 X 62) 490506
DRIVE STEEL PILE (HP 250 X 85) 490512
DEBRIS RACK 706500
DRIVE STEEL PILE (HP 360 X 132) 490567
DELINEATOR (CLASS 1 820107
( ) DRIVE STEEL PILE (HP 360 X 174) 490571
DELINEATOR (CLASS 2 820108
( ) DRIVE STEEL PIPE PILE (610 MM) 490585
860811
DETECTOR LOOP DURF 202007
DEVELOP WATER SUPPLY 170101
DITCH EXCAVATION 194001 E
DOUBLE METAL BEAM GUARD RAILING 839220 EARTH RETAINING STRUCTURE (GUARD 197030
(WOOD POST) RAILING)
DOUBLE THRIE BEAM BARRIER (BRIDGE) 839313 EARTH RETAINING STRUCTURE 197031
(MECHANICALLY STABILIZED EARTH WALL)
DOUBLE THRIE BEAM BARRIER (STEEL 839312 EARTH RETAINING STRUCTURE, 197026

POST)

LOCATION 1
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
EARTH RETAINING STRUCTURE, 197027 FENCE (TYPE BW, 6 STRAND, METAL 800016
LOCATION 2 POST)
EARTH RETAINING STRUCTURE, 197028 FENCE (TYPE BW, METAL POST) 800001
LOCATION 3
EARTH RETAINING STRUCTURE, 197029 FENCE (TYPE BW, WOOD POST) 800002
LOCATION 4

FENCE (TYPE WM AND BW) 800060
ELECTRIC SERVICE (IRRIGATION) 860797

FENCE (TYPE WM, ME 800051
ELECTRICAL WORK 991061 ( TAL POST)

FENCE (TYPE WM, M 800054
EMBANKMENT 198050 ( ODIFIED)

FIBER (EROSION CONTROL 203014
END ANCHOR ASSEMBLY (TYPE CA) 839582 ( )

FIBER OPTIC SPLICE CLOSURE 867130
END ANCHOR ASSEMBLY (TYPE SFT) 839581

FIBER ROLLS 203021
END CAP 839555

FILTER ASSEMBLY UNI 208560
END CAP (TYPE A) 839576 T

FILTER FABRIC 681990
END CAP (TYPE TC) 839578

FILTER FABRIC 729000
END SECTION 839553

FILTER FABRIC (GABION 729002
ENTRANCE TAPER 692001 (GABION)

FILTER FABRIC (UNDERDRAIN 681988
ERECT PRECAST CONCRETE DECK UNIT 512410 ( )

FINISHING ROADWAY 220101
ERECT PRECAST PRESTRESSED 512510
CONCRETE DECK UNIT FLASHING ARROW SIGN 120110
ERECT PRECAST PRESTRESSED 512500
CONCRETE GIRDER FLASHING BEACON 860601
ERECT STRUCTURAL STEEL (BRIDGE) 550204 FLASHING BEACON (CANTILEVER) 860605
EROSION CONTROL 203015 FLASHING BEACON (PORTABLE) 120200
EROSION CONTROL (BLANKET) 203001 FLASHING BEACON AND LIGHTING 860603
EROSION CONTROL (DRILL SEED) 203012 FLASHING BEACON AND SIGN 860602
EROSION CONTROL (TYPE D) 203016 ILLUMINATION

FLASHING BEACON SYSTEM 860604
EXPANSION DAM 519050

FLUME ANCHOR ASSEMBLY 692361
EXTEND 150 MM CONDUIT 208908

FLUME DOWNDRAIN 691900
EXTEND 200 MM CONDUIT 208909

FRACTURED RIB TEXTURE 511064
EXTEND 250 MM CONDUIT 208910

FRAME AND GRATE 750007
EXTINGUISHABLE MESSAGE SIGN 860503

FURNISH AND INSTALL DRAIN PIPE 681501
EXTINGUISHABLE MESSAGE SIGN SYSTEM 860504 (HORIZONTAL DRAIN)

FURNISH BRIDGE DECK TREATMENT 540108
= MATERIAL

FURNISH BRIDGE DECK TREATMENT 540109
FENCE (TYPE BW, 5 STRAND, METAL 800007 MATERIAL (LOW ODOR)
POST) FURNISH CAST-IN-STEEL-SHELL 499022
FENCE (TYPE BW, 5-STRAND, WOOD POST) 800004 CONCRETE PILING (406 MM)

FURNISH CAST-IN-STEEL-SHELL 499024

CONCRETE PILING (460 MM)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
FURNISH CAST-IN-STEEL-SHELL 499030 FURNISH SIGN STRUCTURE 560213
CONCRETE PILING (610 MM) (LIGHTWEIGHT)
FURNISH CAST-IN-STEEL-SHELL 499036 FURNISH SIGN STRUCTURE (TRUSS) 560218
CONCRETE PILING (762 MM)
FURNISH FORMED PANEL SIGN 560232 FURNISH SIGN STRUCTURE (TUBULAR) 560208
(ROADSIDE) FURNISH SINGLE SHEET ALUMINUM SIGN 560238
FURNISH PILING (CLASS 400) 491007 (1.6 MM-UNFRAMED)
FURNISH PILING (CLASS 400) 491012 FURNISH SINGLE SHEET ALUMINUM SIGN 560239
(ALTERNATIVE W) (2.0 MM-UNFRAMED)
FURNISH PILING (CLASS 400C) 490759 FURNISH STEEL PILING (HP 250 X 62) 490505
FURNISH PILING (CLASS 625 MODIFIED) 490755 FURNISH STEEL PILING (HP 250 X 85) 490511
FURNISH PILING (CLASS 625) 490753 FURNISH STEEL PILING (HP 360 X 132) 490566
FURNISH PILING (CLASS 625) 490772 FURNISH STEEL PILING (HP 360 X 174) 490570
(ALTERNATIVE W) FURNISH STEEL PIPE PILING (610 MM) 490584
FURNISH PILING (CLASS 625C) 490757
FURNISH STRUCTURAL STEEL (BRIDGE) 550203
FURNISH PILING (CLASS 900) 490700
(ALTERNATIVE W) G
FURNISH POLYESTER CONCRETE 515041
OVERLAY GABION 792020
FURNISH PRECAST PRESTRESSED 512252
CONCRETE BULB-TEE GIRDER (15 M-20 M) GEOCOMPOSITE DRAIN 681132
FURNISH PRECAST PRESTRESSED 512253
CONCRETE BULB-TEE GIRDER (20 M-25 M) GRATED LINE DRAIN 703233
FURNISH PRECAST PRESTRESSED 512255 GRAVEL BACKEILL 193120
CONCRETE BULB-TEE GIRDER (30 M-35 M)
FURNISH PRECAST PRESTRESSED 512256 GRIND EXISTING CONCRETE PAVEMENT 420201
CONCRETE BULB-TEE GIRDER (35 M-40 M)
FURNISH PRECAST PRESTRESSED 512257 GROOVE EXISTING CONCRETE PAVEMENT 420102
CONCRETE BULB-TEE GIRDER (40 M-45 M) GUARD RAILING DELINEATOR 820118
FURNISH PRECAST PRESTRESSED 512230
CONCRETE GIRDER (10 M - 15 M) H
FURNISH PRECAST PRESTRESSED 512231
CONCRETE GIRDER (15 M - 20 M
( ) HANDRAILING 839514
FURNISH PRECAST PRESTRESSED 512232
CONCRETE GIRDER (20 M - 25 M) HEADED BAR REINFORCEMENT 520120
FURNISH PRECAST PRESTRESSED 512233
CONCRETE GIRDER (25 M - 30 M) HEADER BOARD 206003
FURNISH PRECAST PRESTRESSED 512234 HEALTH AND SAFETY PLAN 074018
CONCRETE GIRDER (30 M - 35 M)
FURNISH PRECAST PRESTRESSED 512235 HIGH SPEED WEIGH-IN-MOTION SYSTEM 861203
CONCRETE GIRDER (35 M - 40 M)
FURNISH PRECAST PRESTRESSED 512229 HIGHWAY ADVISORY RADIO SYSTEM 860520
CONCRETE GIRDER (5 M - 10 M) HIGHWAY LIGHTING 860403
FURNISH PRECAST PRESTRESSED 512354
CONCRETE SLAB (TYPE SIV) HIGHWAY PLANTING 200001
FURNISH SIGN STRUCTURE (BRIDGE 560203
MOUNTED WITH WALKWAY) ( HORIZONTAL DRAIN CONNECTOR UNIT 681510
560223

FURNISH SIGN STRUCTURE (BRIDGE
MOUNTED WITHOUT WALKWAY)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
IMPORTED BORROW 198001 JACKED 1500 MM REINFORCED 655373
198009 CONCRETE PIPE (CLASS Ill)
'AMGPC?RRETC_';E ADTBEORROW (LIGHTWEIGHT JACKED 2100 MM REINFORCED 655467
) 198002 CONCRETE PIPE (CLASS IV)
IMPORTED BORROW (TYPE A) JACKED 450 MM REINFORCED CONCRETE 655365
IMPORTED MATERIAL (SHOULDER 198007 PIPE (CLASS Ill)
BACKING) JACKED 450 MM WELDED STEEL PIPE 704185
IMPORTED TOPSOIL 200101 (6.35 MM THICK)
JACKED 600 MM REINFORCED CONCRETE 655367
INDUCTIVE LOOP DETECTOR 860810 PIPE (CLASS IIl)
2E0030 JACKED 600 MM REINFORCED CONCRETE 656357
INLET FRAME AND GRATE PIPE (CLASS I, RUBBER GASKET JOINT)
INLET GRATE 750050 JACKED WELDED STEEL PIPE 704115
INSTALL DRAINAGE INLET MARKER 700619 JOINT SEAL (ASPHALTIC PLUG) 519133
INSTALL MEDIAN MILEAGE PANEL 820180 JOINT SEAL (MR 15 MM) 519120
INSTALL ROADSIDE SIGN (LAMINATED 568023 JOINT SEAL (MR 30 MM) 519117
WOOD BOX POST
: JOINT SEAL (MR 40 MM) 519142
INSTALL ROADSIDE SIGN PANEL ON 568017
EXISTING POST JOINT SEAL (MR 50 MM) 519144
INSTALL SIGN (MAST-ARM HANGER 568015
METHOD) JOINT SEAL (TYPE A) 519101
INSTALL SIGN (STRAP AND SADDLE 568001 519102
BRACKET METHOD) JOINT SEAL (TYPE AL)
INSTALL SIGN OVERLAY 568007 JOINT SEAL (TYPE B - MR 30 MM) 519121
INSTALL SIGN PANEL ON EXISTING FRAME 568016 JOINT SEAL (TYPE B - MR 40 MM) 519122
INSTALL SIGN PANEL ON EXISTING 568020 JOINT SEAL (TYPE B - MR 50 MM) 519123
STRUCTURE
INSTALL SIGN STRUCTURE (BRIDGE 560204 JOINT SEAL ASSEMBLY (MR 100 MM) 519128
MOUNTED WITH WALKWAY) JOINT SEAL ASSEMBLY (MR 101 MM - 160 519129
INSTALL SIGN STRUCTURE (BRIDGE 560224 MM)
MOUNTED WITHOUT WALKWAY) JOINT SEAL ASSEMBLY (MR 60 MM) 519124
INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 560214
JOINT SEAL ASSEMBLY (MR 70 MM) 519125
INSTALL SIGN STRUCTURE (TRUSS) 560219
JOINT SEAL ASSEMBLY (MR 80 MM) 519126
INSTALL SIGN STRUCTURE (TUBULAR) 560209
JOINT SEAL ASSEMBLY (MR 90 MM) 519127
INTERCONNECTION CONDUIT AND CABLE 860703
JUTE MESH 203561
INTERCONNECTION CONDUIT AND 860701
CONDUCTOR K
IRON SULFATE 202003
IRRIGATION CONTROLLER (BATTERY) 206929 KILOMETER POST MARKER 820114
IRRIGATION CONTROLLER ENCLOSURE 860640 L
CABINET
IRRIGATION CONTROLLER ENCLOSURE 208301 LEAD COMPLIANCE PLAN 190110
CABINET
IRRIGATION SYSTEM 208000 LEAN CONCRETE BACKFILL 193119
ISOLATION CASING 750041 LEAN CONCRETE BASE 280000
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
LIGHTING 860401 METAL (RAIL MOUNTED SIGN) 562004
LIGHTING (AREA) 862026 METAL (ROADSIDE SIGN) 562001
LIGHTING (CITY STREET) 860402 METAL BEAM GUARD RAILING 832001
LIGHTING (LOCATION 1) 860461 METAL BEAM GUARD RAILING (2.1 M 832061
860462 WOOD POST)

LIGHTING (LOCATION 2) 4 METAL BEAM GUARD RAILING (ELEMENT) 832008
LIGHTING (LOCATION 3) 860463 METAL BEAM GUARD RAILING (SPECIAL) 832004
LIGHTING (LOCATION 4) 860464 METAL BEAM GUARD RAILING (STEEL 832002
LIGHTING (LOCATION 5) 860465 POST)

METAL BEAM GUARD RAILING (WOOD 832003
LIGHTING (LOCATION 6) 860466 POST)

METAL CATTLE GUARD (3.7 M) 558027
LIGHTING (STAGE CONSTRUCTION) 860415

METAL GATE 801340
LIGHTING (TEMPORARY) 860400

METAL RAILING 833000
LIGHTING (TUNNEL) 860420

MILEPOST MARKER 820110
LIGHTING AND SIGN ILLUMINATION 860460

MINOR CONCRETE 510501
LIGHTING AND SIGN ILLUMINATION 860551
(LOCATION 1) MINOR CONCRETE (BACKFILL) 510526
LIGHTING AND SIGN ILLUMINATION 860552
(LOCATION 2) MINOR CONCRETE (BACKFILL) 719589
LIGHTING AND SIGN ILLUMINATION 860553 510512
(LOCATION 3) MINOR CONCRETE (BOX CULVERT)
LIGHTING CONDUIT (BRIDGE) 860761 MINOR CONCRETE (BUS PAD) 731535
LIGHTWEIGHT CONCRETE 511001 MINOR CONCRETE (CHANNEL LINING) 727905
LIQUID ASPHALT (PRIME COAT) 395000 MINOR CONCRETE (CONCRETE DRAIN) 510520
LIQUID ASPHALT, MC-70 (PRIME COAT) 395501 MINOR CONCRETE (CONCRETE MOW 731509

STRIP)
M MINOR CONCRETE (CURB AND CURB 731626

RAMP)
MAINTAIN EXISTING IRRIGATION 206401 MINOR CONCRETE (CURB AND GUTTER) 731504
FACILITIES -
MAINTAIN EXISTING PLANTED AREAS 204096 MINOR CONCRETE (CURB AND SIDEWALK)

731623
MAINTAIN EXISTING PLANTS 204098 MINOR CONCRETE (CURB RAMP)
731501

MAINTENANCE VEHICLE PULLOUT 209801 MINOR CONCRETE (CURE)

MINOR CONCRETE (CURB, GUTTER 731510

719300 . ,

MANHOLE SIDEWALK AND DRIVEWAY)
MANHOLE (TYPE B) 719306 MINOR CONCRETE (CURB, SIDEWALK AND 731627

CURB RAMP)
MANHOLE FRAME AND COVER 750010 MINOR CONCRETE (DITCH LINING) 727901
MARKER (CULVERT) 820112 MINOR CONCRETE (DRIVEWAY) 731516
MASONRY BLOCK WALL 518201 MINOR CONCRETE (GUTTER DEPRESSION) 731507
METAL (BARRIER MOUNTED SIGN) 562002 727906

MINOR CONCRETE (GUTTER LINING)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
MINOR CONCRETE (GUTTER) 731517 MODIFY LIGHTING (LOCATION 1) 861511
MINOR CONCRETE (HEADWALL) 510535 MODIFY LIGHTING (LOCATION 2) 861512
MINOR CONCRETE (INVERT PAVING) 510510 MODIFY LIGHTING (LOCATION 3) 861513
MINOR CONCRETE (ISLAND PAVING) 731511 MODIFY LIGHTING AND SIGN ILLUMINATION 861504
MINOR CONCRETE (MEDIAN PAVING) 510509 MODIFY METAL BEAM GUARD RAILING 152632
MINOR CONCRETE (MINOR STRUCTURE) 510502 MODIFY RAMP METERING SYSTEM 861088
MINOR CONCRETE (MINOR STRUCTURE) 510540 MODIFY SIGN ILLUMINATION 860508
(FOOTING)
MINOR CONCRETE (MISCELLANEOUS 731502 MODIFY SIGN STRUCTURE 152641
CONSTRUCTION)
MODIFY SIGNAL 861502
MINOR CONCRETE (PILE CAP) 510700
MODIFY SIGNAL (LOCATION 1 861491
MINOR CONCRETE (PIPE ENCASEMENT) 510504 ( )
MODIFY SIGNAL (LOCATION 2 861492
MINOR CONCRETE (RED BRICK PATTERN) 731531 ( )
MODIFY SIGNAL (LOCATION 3 861493
MINOR CONCRETE (RETAINING WALL) 510516 ( )
MODIFY SIGNAL AND LIGHTING 861501
MINOR CONCRETE (SIDEWALK) 731521
MODIFY SIGNAL AND LIGHTING (LOC 861497
MINOR CONCRETE (SOUND WALL) 510524 1) (LOCATION
MINOR CONCRETE (STAMPED CONCRETE) 731519 2/I)ODIFY SIGNAL AND LIGHTING (LOCATION 861498
MINOR CONCRETE (STRUCTURE) 510503 MODIFY SIGNAL AND LIGHTING (LOCATION 861499
3)
MINOR CONCRETE (T 731530
(TEXTURED PAVING) MODIFY SIGNAL AND LIGHTING (LOCATION 861500
MISCELLANEOUS ELECTRICAL 869001 4)
MODIFY TRAFFIC MONITORING STATION 860889
MISCELLANEOUS IRON AND STEEL 750001
MODIFY TRAFFIC MONITORING STATION 860890
MISCELLANEOUS METAL 750500 (COUNT)
MISCELLANEOUS METAL (BRIDGE) 750501 MOVE-IN/MOVE-OUT (EROSION CONTROL) 203026
MISCELLANEOUS METAL (RESTRAINER - 750498 :\EA&\)’SEI'(')N,\%%\,/\IET'SSI (TEMPORARY 074037
CABLE TYPE) )
MISCELLANEOUS METAL (RESTRAINER - 750496 MULCH 202011
PIPE TYPE)
MOBILIZATION 999990 N
MOBILIZATION, DEMOBILIZATION, AND 760090 NO. 5 PULL BOX 869035
FINAL CLEANUP
MODIFY CHAIN LINK FENCE 152650 NO. 5(T) PULL BOX 869034
MODIFY FLASHING BEACON 860615 NPS 2 SUPPLY LINE (BRIDGE) 208036
MODIEY INLET 152604 NPS 3 SUPPLY LINE (BRIDGE) 208038
MODIFY INLET GRATE 152605 O
MODIFY INLE 152609
TTOMANHOLE OBJECT MARKER 820130
MODIFY LIGHTIN 861503
G OBJECT MARKER (TYPE K) 820131
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
OBJECT MARKER (TYPE K-1) 820141 PAVING ASPHALT (BINDER-PAVEMENT 391005
620132 REINFORCING FABRIC)
OBJECT MARKER (TYPE L) PAVING ASPHALT (BINDER-PAVEMENT 391031
OBJECT MARKER (TYPE L-1) 820151 REINFORCING FABRIC)
PAVING ASPHALT (PAINT BINDER) 391004
OBJECT MARKER (TYPE L-2) 820152
PAVING ASPHALT (PAINT BINDER) 391003
OBJECT MARKER (TYPE N) 820133
PAVING NOTCH EXTENSION 510800
OBJECT MARKER (TYPE P) 820134
PEDESTRIAN BARRICADE 833077
OBJECT MARKER (TYPE R) 820135
PERMEABLE MATERIAL 682001
OBLITERATE SURFACING 150305
PERVIOUS BACKFILL MATERIAL 193030
P PERVIOUS BACKFILL MATERIAL 193031
(RETAINING WALL)
PAINT CURB (2-COAT) 597401 PLACE AND COMPACT EMBANKMENT 197010
PAINT PAVEMENT MARKING 840660 PLACE ASPHALT CONCRETE 394002
(MISCELLANEOUS AREA)
PAINT PAVEMENT MARKING (1-COAT) 840665
PLACE ASPHALT CONCRETE DIKE 394001
PAINT PAVEMENT MARKING (2-COAT) 840666
PLACE ASPHALT CONCRETE DIKE (TYPE A) 394040
PAINT TRAFFIC STRIPE 840653
PLACE ASPHALT CONCRETE DIKE (TYPE B) 394042
PAINT TRAFFIC STRIPE (1-COAT) 840655
PLACE ASPHALT CONCRETE DIKE (TYPE C) 394044
PAINT TRAFFIC STRIPE (2-COAT) 840656
PLACE ASPHALT CONCRETE DIKE (TYPE D) 394046
PAINTED STALL LINES AND PAVEMENT 840651
MARKINGS PLACE ASPHALT CONCRETE DIKE (TYPE E) 394048
PARKING BUMPER (PRECAST CONCRETE) 842000 PLACE ASPHALT CONCRETE DIKE (TYPE F) 394049
PAVEMENT MARKER (NON-REFLECTIVE) 850101 PLACE POLYESTER CONCRETE OVERLAY 515042
PAVEMENT MARKER (REFLECTIVE) 850102 PLANT (GROUP A) 204001
PAVEMENT MARKER (REFLECTIVE- 850120 PLANT (GROUP A) 204035
RECESSED)
PAVEMENT MARKER (REFLECTIVE- 850103 PLANT (GROUP B) 204036
SPECIAL TYPE G) 704002
PAVEMENT MARKER (REFLECTIVE- 850104 PLANT (GROUP B)
SPECIAL TYPE H) PLANT (GROUP D) 204004
PAVEMENT MARKER (RETROREFLECTIVE) 850111
PLANT (GROUP F) 204006
PAVEMENT MARKER (RETROREFLECTIVE- 850122
RECESSED) PLANT (GROUP G) 204007
. 850110
gﬁ\ég?ﬁ'\ﬂ :\DIIEAI(?:P;ER (RETROREFLECTIVE PLANT (GROUP H) 204008
PAVEMENT MARKER (RETROREFLECTIVE- 850112 PLANT (GROUP I) 204009
SPECIAL TYPE G)
PAVEMENT MARKER (RETROREFLECTIVE- 850113 PLANT (GROUP K) 204011
SPECIAL TYPE H
) PLANT (GROUP 0) 204010
PAVEMENT MARKINGS (TAPE) 840772
PLANT (GROUP S 204015
PAVEMENT REINFORCING FABRIC 393001 ( )
204021

PLANT (GROUP U)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
PLANT (GROUP V) 204038 RECONSTRUCT FENCE 151531
PLANT (GROUP W) 204017 RECONSTRUCT FENCE (TYPE WM) 151537
PLANT (GROUP 2) 204022 RECONSTRUCT INLET 151512
PLANT ESTABLISHMENT WORK 204099 RECONSTRUCT METAL BEAM GUARD 151572
PLASTIC PIPE LIN 152672 RAILING
ER (538 MM O.D.) RECONSTRUCT METAL BEAM GUARD 151624

PORTABLE CHANGEABLE MESSAGE SIGN 128650 RAILING (2.1 M POST)

RECONSTRUCT METAL BEAM GUARD 151625
PORTABLE DELINEATOR 120182 RAILING (WOOD POST)
PORTLAND CEMENT CONCRETE (DECK 511120 RECONSTRUCT THRIE BEAM BARRIER 151568
OVERLAY) REFINISH BRIDGE DECK 515020
PREPARE AND PAINT CONCRETE 597600

REFINISH CULVERT DECK 515021
PREPARE AND STAIN CONCRETE 597601

RELAY METAL FLARED END SECTION 152043
PREPARE CONCRETE BRIDGE DECK 153225
SURFACE RELOCATE CHAIN LINK FENCE 152380
PREPARE STORM WATER POLLUT 074019
PREVENTION PLAN ION RELOCATE CONCRETE BARRIER (TYPE K) 152372
PREPARE WATER POLLUTION CONTROL 074017 RELOCATE CRASH CUSHION 152388
PROGRAM
PRESTRESSING 500010 RELOCATE FENCE 152379
PRESTRESSING CAST-IN-PLACE 500001 RELOCATE GATE 152381
CONCRETE RELOCATE IRRIGATION SYST! 152353
PROFILED THERMOPLASTIC TRAFFIC 840513 EM
STRIPE RELOCATE LIGHTING STANDARD 861300
PROGRESS SCHEDULE (CRITICAL PATH 070012
METHOD) RELOCATE MAILBOX 152370
PROGRESS SCHEDULE (CRITICAL PATH) 070010 RELOCATE MARKER 152385
PRUNE EXISTING PLANTS 200052 RELOCATE ROADSIDE SIGN 152390
PTFE BEARING 518050 RELOCATE ROADSIDE SIGN (METAL POST) 152391
PURE LIVE SEED (EROSION CONTROL) 203045 RELOCATE ROADSIDE SIGN (STRAP AND 152393

SADDLE BRACKET METHOD)
Q RELOCATE ROADSIDE SIGN (WOOD POST) 152392
QUICK COUPLING VALVE 208649 RELOCATE ROADSIDE SIGN-ONE POST 152386
R RELOCATE ROADSIDE SIGN-TWO POST 152387

RELOCATE SIGN PANEL 152396
RAIL TENSIONING ASSEMBLY 839561

RELOCATE SIGN STRUCTURE 152394
RAMP METERING SYSTEM 861100

RELOCATE SIGN STRUCTURE (BRIDGE- 152398
RAPID SETTING CONCRETE (PATCH) 511124 MOUNTED)

REMODEL INLET 152703
REAMING WATER WELL 760022

REMOVE ASPHALT CONCRETE 150769
RECONSTRUCT CHAIN LINK FENCE 151540

REMOVE ASPHALT CONCRETE DIKE 150771
RECONSTRUCT DOUBLE THRIE BEAM 151570

BARRIER
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
REMOVE ASPHALT CONCRETE OVERSIDE 150859 REMOVE CONTRAST TREATMENT 150720
DRAIN
REMOVE ASPHALT CONCRETE SURFACING 150857 REMOVE CORRUGATED METAL PIPE 150811
REMOVE BASE AND SURFACING 150860 REMOVE CORRUGATED STEEL PIPE 150813
REMOVE BOX CULVERT 156535 REMOVE CRASH CUSHION 156585
REMOVE BRIDGE MOUNTED SIGN 150767 REMOVE CRASH CUSHION (SAND FILLED) 156590
REMOVE BRIDGE RAILING 156579 REMOVE CULVERT 150805
REMOVE CABLE ANCHOR ASSEMBLY 150658 REMOVE CURB 150772
REMOVE CABLE BARRIER 150656 REMOVE DELINEATOR 151224
REMOVE CABLE RAILING 150676 REMOVE DOUBLE METAL BEAM BARRIER 150667
REMOVE CATCH BASIN 150827 REMOVE DOWNDRAIN 150823
REMOVE CHAIN LINK EENCE 150608 REMOVE DRAINAGE FACILITY 150804
REMOVE CHANNELIZERS 150730 REMOVE ENTRANCE TAPER 150615
REMOVE CONCRETE 153210 REMOVE FENCE 150605
REMOVE CONCRETE (CHANNEL) 153220 REMOVE FENCE (TYPE BW) 150606
REMOVE CONCRETE (CURB AND GUTTER) 153215 REMOVE FENCE (TYPE WM) 150607
REMOVE CONCRETE (CURB, GUTTER, AND 153239 REMOVE FLARED END SECTION 150668
SIDEWALK) REMOVE GATE 150620
REMOVE CONCRETE (MISCELLANEOUS) 153246

REMOVE GUTTER DRAIN 150780
REMOVE CONCRETE (STRUCTURE) 153213

REMOVE HEADWALL 150821
REMOVE CONCRETE BARRIER 153221

REMOVE INLET 150820
REMOVE CONCRETE BARRIER (TYPE 50) 153230

REMOVE MANHOLE 150826
REMOVE CONCRETE BARRIER (TYPE 50C) 153231

REMOVE MARKER 150630
REMOVE CONCRETE BARRIER (TYPE K) 153229

REMOVE METAL BEAM GUARD RAILING 150662
REMOVE CONCRETE CURB 153214

REMOVE METAL POST 150749
REMOVE CONCRETE CURB AND SIDEWALK 153216

REMOVE METAL RAILING 156576
REMOVE CONCRETE DECK SURFACE 150870

REMOVE OVERSIDE DRAIN 150801
REMOVE CONCRETE FLARED END 153219
SECTION REMOVE PAINTED PAVEMENT MARKING 150712
REMOVE CONCRETE ISLAND (PORTIONS) 153222

REMOVE PAINTED TRAFFIC STRIPE 150711
REMOVE CONCRETE PAVEMENT 150846

REMOVE PAVEMENT MARKER 150722
REMOVE CONCRETE PAVEMENT AND 150847
BASE REMOVE PAVEMENT MARKING 150713
REMOVE CONCRETE SIDEWALK 153218 REMOVE PIPE 150806
REMOVE CONCRETE SIDEWALK AND 153211 REMOVE RAILING 156572

DRIVEWAY
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
REMOVE REINFORCED CONCRETE BOX 150825 REPAIR SPALLED JOINTS 413111
CULVERT
REMOVE RETAINING WALL 150829 REPLACE 80 MM PLASTIC PIPE EDGE 152694

DRAIN
REMOVE RETAINING WALL (PORTION) 150830 REPLACE ASPHALT CONCRETE 390095

150742 SURFACING

REMOVE ROADSIDE SIGN REPLACE ASPHALT CONCRETE 390145
REMOVE ROADSIDE SIGN (METAL POST) 150745 SURFACING

REPLACE BEARING 518042
REMOVE ROADSIDE SIGN (STEEL POST) 150750

REPLACE BEARING PAD 518040
REMOVE ROADSIDE SIGN (STRAP AND 150747
SADDLE BRACKET METHOD) REPLACE CONCRETE PAVEMENT 401100
REMOVE ROADSIDE SIGN (TIMBER POLE) 150746 REPLACE CONCRETE PAVEMENT (RAPID 401108
REMOVE ROADSIDE SIGN (WOOD POST) 150744 STRENGTH CONCRETE)

REPLACE PULL BOX 862065
REMOVE ROADSIDE SIGN PANEL 150748

REPLACE SIGN PANEL 152750
REMOVE SEWER MANHOLE 150824

REPLACE SIGN PANEL (ROADSIDE SIGN) 152752
REMOVE SIGN 150740

RESET MAILBOX 152255
REMOVE SIGN PANEL 150763

RESET MARKER 152301
REMOVE SIGN STRUCTURE 150760

RESET MARKERS AND DELINEATORS 152303
REMOVE SINGLE METAL BEAM BARRIER 150665

RESET MILEPOST MARKER 152299
REMOVE SLOPE PAVING 150844

RESET OBJECT MARKER 152300
REMOVE TERMINAL SECTION 150659

RESET ROADSIDE SIGN 152320
REMOVE THERMOPLASTIC PAVEMENT 150715
MARKING RESET ROADSIDE SIGN (METAL POST) 152324
EEF'\;'”?ZE THERMOPLASTIC TRAFFIC 150714 RESET ROADSIDE SIGN (ONE POST) 152316
REMOVE THERMOPLASTIC TRAFFIC 150718 RESET ROADSIDE SIGN (STRAP AND 152325
STRIPE AND PAVEMENT MARKING SADDLE BRACKET METHOD)
REMOVE TRAFFIC STRIPE 150710 RESET ROADSIDE SIGN (TWO POST) 152317
REMOVE TRAFFIC STRIPE AND PAVEMENT 150717 RESET ROADSIDE SIGN (WOOD POST) 152322
MARKING
REMOVE TREE 160120 RESET TEMPORARY RAILING (TYPE K) 158210
REMOVE UNSOUND CONCRETE 153223 RESET TERMINAL SECTION (TYPE B) 152328
REMOVE WOOD FENCE 150604 RETAINING WALL STEM (TYPE 6) 513551
REMOVE YELLOW PAINTED PAVEMENT 150702 RETURN CAP 839571
MARKING RETURN SECTION 839570
REMOVE YELLOW PAINTED TRAFFIC 150701
STRIPE RETURN SECTION (THRIE BEAM BARRIER) 839545
REMOVE YELLOW THERMOPLASTIC 150705
PAVEMENT MARKING ROADSIDE CLEARING 200002
REMOVE YELLOW THERMOPLASTIC 150704 ROADSIDE SIGN (METAL POST) 562007
TRAFFIC STRIPE
REMOVE YELLOW THERMOPLASTIC 150706 ROADSIDE SIGN (STRAP AND SADDLE 566013

TRAFFIC STRIPE AND PAVEMENT MARKING

BRACKET METHOD)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
ROADSIDE SIGN - ONE POST 566011 RUBBERIZED ASPHALT CONCRETE (TYPE 390206
566012 ©)
ROADSIDE SIGN - TWO POST RUBBERIZED ASPHALT CONCRETE (TYPE 390126
ROADWAY EXCAVATION 190101 ©)
RUBBERIZED ASPHALT CONCRETE (TYPE 390195
ROADWAY EXCAVATION (GORE REMOVAL) 190134 G-ASPHALT RUBBER)
RUBBERIZED ASPHALT CONCRETE (TYPE 390127
ROADWAY EXCAVATION (SLIDE REMOVAL) 190130 0)
ROADWAY EXCAVATION (TYPE Y) 190103 RUBBERIZED ASPHALT CONCRETE (TYPE 390207
(AERIALLY DEPOSITED LEAD) 0)
ROADWAY EXCAVATION (TYPE Y-1) 190107 S
(AERIALLY DEPOSITED LEAD)
ROADWAY EXCAVATION (TYPE Y-2) 190108 SACKED CONCRETE SLOPE PROTECTION 725001
(AERIALLY DEPOSITED LEAD)
ROADWAY EXCAVATION (TYPE Z-1) 190104 SALVAGE CONCRETE BARRIER (TYPE K) 151274
AERIALLY DEPOSITED LEAD
( : SALVAGE CRASH CUSHION 158100
ROADWAY EXCAVATION (TYPE Z-2) 190105
(AERIALLY DEPOSITED LEAD) SALVAGE CRASH CUSHION MODULES 158101
ROADWAY EXCAVATION (TYPE Z-3) 190106
(AERIALLY DEPOSITED LEAD) SALVAGE DOUBLE THRIE BEAM BARRIER 151266
200114
ROCK BLANKET SALVAGE DOWNDRAIN 151230
190161
ROCK EXCAVATION SALVAGE GRATE 151226
ROCK SLOPE PROTECTION (1 TON, 720104 151276
METHOD A) SALVAGE METAL BEAM BARRIER
ROCK SLOPE PROTECTION (1/2T, METHOD 720120 SALVAGE METAL BEAM GUARD RAILING 151272
A)
ROCK SLOPE PROTECTION (1/2T, METHOD 721023 SALVAGE METAL BRIDGE RAILING 151270
B
) SALVAGE REMOTE CONTROL VALVE 151253
ROCK SLOPE PROTECTION (1/4 TON, 721007
METHOD B) SALVAGE ROADSIDE SIGN 151281
ROCK SLOPE PROTECTION (1/4T, METHOD 721024
B) SALVAGE ROADSIDE SIGN PANEL 151282
ROCK SLOPE PROTECTION (1T, METHOD A) 720119 SALVAGE SINGLE THRIE BEAM BARRIER 151265
ROCK SLOPE PROTECTION (1T, METHOD B) 721022 SALVAGE TERMINAL SECTION 158505
ROCK SLOPE PROTECTION (2T, METHOD A) 720118 SAND BACKEILL 193114
ROCK SLOPE PROTECTION (BACKING NO. 721010 S 192502
AND BEDDING
1, METHOD B)
ROCK SLOPE PROTECTION (BACKING NO. 721011 SAND COVER 365001
2, METHOD B) 375023
ROCK SLOPE PROTECTION (BACKING NO. 721012 SCREENINGS (COARSE)
3, METHOD B) SCREENINGS (HOT-APPLIED) 375030
ROCK SLOPE PROTECTION (FACING, 721009
METHOD B) SCREENINGS (MEDIUM FINE) 375021
ROCK SLOPE PROTECTION (LIGHT, 721008 375022
METHOD B) SCREENINGS (MEDIUM)
ROCK SLOPE PROTECTION FABRIC 729010 SEAL COURSE CONCRETE 510000
ROOT PROTECTOR 205061 SEAL JOINT (EXISTING CONCRETE 413115
ROUT AND SEAL RANDOM CRACKS 414111 PAVEMENT)
SEAL LONGITUDINAL ISOLATION JOINT 404094
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
SEAL PAVEMENT JOINT 404092 SPLICE VAULT 869047
SEAL RANDOM CRACKS 374206 SPOT BLAST CLEAN 590125
SEED (EROSION CONTROL) 203040 SPOT BLAST CLEAN AND PAINT 590135
SEED (TYPE 1) (ERO 203043 UNDERCOAT
( ) (EROSION CONTROL) SPRINKLER (TYPE A-1) 208461
SEED (TYPE 2 203044
( ) (EROSION CONTROL) SPRINKLER (TYPE A-5) 208465
SEEDING 204051
SPRINKLER (TYPE A-6) 208466
SHOTCRETE 530100
SPRINKLER (TYPE A-7) 208467
SHOULDER BA: 190185
CKING SPRINKLER (TYPE A-8) 208468
SHOULDER RUMBLE STRIP (AC, GROUND- 394054
IN INDENTATIONS) SPRINKLER (TYPE B-1) 208471
SHOULDER RUMBLE STRIP (AC, ROLLED- 394052 SPRINKLER (TYPE B-2) 208472
IN INDENTATIONS)
SHOULDER RUMBLE STRIP (PCC, ROLLED- 401080 SPRINKLER (TYPE B-5) 208475
IN INDENTATIONS)
SPRINKLER (TYPE C-2) 208482
SIGN ILLUMINATION 860501
SPRINKLER (TYPE C- 208483
SIGNAL AND LIGHTING 860201 ( c-3)
SPRINKLER (TYPE D-1 208526
SIGNAL AND LIGHTING 860301 ( )
SPRINKLER CONTROL CONDUIT (BRID 860796
SIGNAL AND LIGHTING (CITY) 860297 (BRIDGE)
STABILIZING EMULSION (EROSION 203061
SIGNAL AND LIGHTING (LOCATION 1) 860251 CONTROL) (
SIGNAL AND LIGHTING (LOCATION 11) 860261 STRAW (EROSION CONTROL) 203003
SIGNAL AND LIGHTING (LOCATION 2) 860252 STREET SWEEPING 074041
SINGLE THRIE BEAM BARRIER (STEEL 839303 STRUCTURAL CONCRETE 510050
POST)
STRUCTURAL CONCRETE, APPROACH 510085
SINGLE THRIE BEAM BARRIER (WOOD 839302 SLAB (TYPE EQ)
POST)
STRUCTURAL CONCRETE, APPROAC 510086
SIZE 103 CONDUIT 860766 SLAB (TYPE N) H
SLOPE PAVING (CONCRETE) 721810 STRUCTURAL CONCRETE, APPROACH 510087
SLAB (TYPE R)
SLOPE PAVING (MASONRY BLOCK) 721811 STRUCTURAL CONCRETE, BARRIER SLAB 510072
SLURRY SEAL 377501 STRUCTURAL CONCRETE, BRIDGE 510053
SNOW POLE MARKER 820115 STRUCTURAL CONCRETE, BRIDGE 510051
SOIL AMENDM 202006 FOOTING
ENT
STRUCTURAL CONCRETE, RETAINING 510060
SOIL NAIL ASSEMBLY 197060 WALL
STRUCTURAL STEEL (BRIDGE) 550102
SOLDIER PILE 490305
STRUCTURE BACKFILL 193001
SOUND WALL (BARRIER) 517950
STRUCTURE BACKFILL (BRIDGE) 193003
SOUND WALL (BARRIER) (MASONRY 517961
BLOCK) STRUCTURE BACKFILL (CULVERT) 193004
518002
SOUND WALL (MASONRY BLOCK) 800 193013

STRUCTURE BACKEFILL (RETAINING WALL)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
STRUCTURE BACKFILL (SLURRY CEMENT) 193006 TAPERED INLET 692101
STRUCTURE BACKFILL (SOIL NAIL WALL) 193028 TEMPORARY CHECK DAM 074035
STRUCTURE BACKFILL (SOLDIER PILE 193029 TEMPORARY CONCRETE WASHOUT 074042
WALL) (PORTABLE)
STRUCTURE BACKFILL (TIEBACK WALL) 193026 TEMPORARY CONCRETE WASHOUT 074032
163020 FACILITY
STRUCTURE BACKFILL, RETAINING WALL
' TEMPORARY CONSTRUCTION ENTRANCE 074033
(SOUND WALL ) 0 CONSTRUCTIO c
STRUCTURE CONCRETE, RETAINING 510059 TEMPORARY COVER 074034
WALL (SOUND WALL)
STRUCTURE EXCAVATION 192001 TEMPORARY CRASH CUSHION 129110
STRUCTURE EXCAVATION (BRIDGE) 192003 TEMPORARY CRASH CUSHION MODULE 129100
STRUCTURE EXCAVATION (CULVERT) 192025 TEMPORARY CULVERT 073000
STRUCTURE EXCAVATION (RETAINING 192037 TEMPORARY DECK BRIDGING 072009
WALL) TEMPORARY DELINEATOR (CLASS 1) 128201
STRUCTURE EXCAVATION (ROCK SLOPE 192032
PROTECTION) TEMPORARY DRAINAGE INLET 074038
STRUCTURE EXCAVATION (SACKED 192034 PROTECTION
CONCRETE SLOPE PROTECTION) TEMPORARY EROSION CONTROL 074023
STRUCTURE EXCAVATION (SOIL NAIL 192055
WALL) TEMPORARY EROSION CONTROL 121100
\?VTAFQLLLJ;ZTURE EXCAVATION (SOLDIER PILE 192049 TEMPORARY EROSION CONTROL BLANKET 074027
STRUCTURE EXCAVATION (TIEBACK WALL) 192050 TEMPORARY FENCE 071301
STRUCTURE EXCAVATION (TYPE A) 192008 TEMPORARY FENCE (TYPE CL-1.8) 071322
STRUCTURE EXCAVATION (TYPE D) 192020 TEMPORARY FENCE (TYPE ESA) 071325
STRUCTURE EXCAVATION (TYPE DH) 192021 TEMPORARY FIBER ROLL 074028
STRUCTURE EXCAVATION (TYPE H) 192023 TEMPORARY FLASHING BEACON 128660
STRUCTURE EXCAVATION (TYPE V) 192051 TEMPORARY GRAVEL BAG BERM 074031
AERIALLY DEPOSITED LEAD) TEMPORARY METAL BEAM GUARD RAILING 121140
STRUCTURE EXCAVATION (TYPE Y-1) 192057
(AERIALLY DEPOSITED LEAD) TEMPORARY MULCH 074026
STRUCTURE EXCAVATION (TYPE Z-2) 192053
(AERIALLY DEPOSITED LEAD) TEMPORARY PAVEMENT MARKER 120300
STRUCTURE EXCAVATION, RETAINING 192048
, 120149
WALL (SOUND WALL ) TEMPORARY PAVEMENT MARKING (PAINT)
SUBGRADE ENHANCEMENT FABRIC 198200 TEMPORARY PAVEMENT MARKING (TAPE) 120152
SURVEY MONUMENT 810110 TEMPORARY RAILING (TYPE K) 129000
SURVEY MONUMENT (TYPE A) 810111 TEMPORARY SIGNAL SYSTEM 128601
SURVEY MONUMENT (TYPE B) 810112 TEMPORARY SILT FENCE 074029
SURVEY MONUMENT (TYPE D) 810116 TEMPORARY SOIL STABILIZER 074025
SYSTEM TESTING AND DOCUMENTATION 869075 TEMPORARY STRAW BALE 074030
TEMPORARY STRAW BALE BARRIER 074036
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
TEMPORARY SUPPORT 072006 TRAFFIC MONITORING STATION 860931
TEMPORARY TERMINA 121161 (LOCATION 1)
L SECTION (TYPE K) TRAFFIC MONITORING STATION 860932
TEMPORARY TRAFFIC SCREEN 129150 (LOCATION 2)
TRAFFIC MONITORING STATION 860933
TEMPORARY TRAFFIC STRIPE (PAINT) 120159 (LOCATION 3)
TRAFFIC MONITORING STATION 860934
TEMPORARY TRAFFIC STRIPE (TAPE) 120151 (LOCATION 4)
TERMINAL ANCHOR ASSEMBLY (TYPE CA) 839569 TRAINING 869080
TERMINAL ANCHOR ASSEMBLY (TYPE SFT) 839568 TRANSITION RAILING (TYPE DTB) 839542
TERMINAL CONNECTOR (THRIE BEAM 839547 TRANSITION RAILING (TYPE STB) 839540
BARRIER)
TERMINAL SECTION (THRIE BEAM 839546 TRANSITION RAILING (TYPE WB) 839541
BARRIER) TRANSPLANT PALM TREE 204031
TERMINAL SECTION (TYPE B) 839551
TRANSPLANT TREE 204030
TERMINAL SECTION (TYPE C) 839552
TRASH RECEPTACLE 994901
TERMINAL SYSTEM (TYPE CAT) 839566
TREAT BRIDGE DECK 540102
TERMINAL SYSTEM (TYPE CAT) BACKUP 839567
TUBULAR HANDRAILING 833088
TERMINAL SYSTEM (TYPE ET) 839559
TUBULAR HANDRAILING (MODIFIED) 833090
TERMINAL SYSTEM (TYPE SRT) 839565
TURF (SEED) 204043
TESTING WELL 760012
TURF (SOD) 204042
THERMOPLASTIC CROSSWALK AND 840519
PAVEMENT MARKING TWO-COMPONENT PAINT PAVEMENT 840661
THERMOPLASTIC PAVEMENT MARKING 840515 MARKING
TYPE Il BARRICADE 120116
THERMOPLASTIC TRAFFIC STRIPE 840501
TYPE Ill BARRICADE 120120
THERMOPLASTIC TRAFFIC STRIPE 840560
(SPRAYABLE) U
TIE BAR (DRILL AND BOND) 406003
TIEBACK ANCHOR 500050 UNDERDRAIN MARKER 820111
TIEDOWN ANCHOR 500060 W
TIMBE 575040
R CATWALK WARRANTY 070020
TIM 575004
BER LAGGING WATER METER 208304
TIMBER RETAIN 575005
ING WALL WATER POLLUTION CONTROL 074020
TIME-RELATE 070018
D OVERHEAD WATER SUPPLY SYSTEM 760080
TOPSOIL 201700
© WATERSTOP 519001
TRAFFIC CONTROL 120102
ONTROL SURVEILLANCE WELL DEVELOPMENT 760011
TRA 120100
FFIC CONTROL SYSTEM WELL SCREEN 60035
TRAFFIC MONITOR 860930
ING STATION WILDLIFE PASSAGE WAY (TYPE M) 833073
860925

TRAFFIC MONITORING STATION (COUNT)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
WOOD FENCE 800701
590301

WORK AREA MONITORING
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State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
070010 PROGRESS SCHEDULE (CRITICAL PATH) LS 5 1 1.00 $5,000.00 $5,000.00
LS 7 1 1.00 $5,000.00 $5,000.00
LS 12 2 2.00 $2,500.00 $5,000.00
Unit Sub Total LS 4 4.00 $3,750.00 $15,000.00
Item Code 070010 Total No. of Proj. 4 Total Amount $15,000.00
070012 PROGRESS SCHEDULE (CRITICAL PATH LS 1 2 2.00 $5,000.00 $10,000.00
METHOD)
LS 2 10 10.00 $7,755.00 $77,550.00
LS 3 2 2.00 $2,675.00 $5,350.00
LS 4 13 13.00 $5,249.92 $68,249.00
LS 5 1 1.00 $20,000.00 $20,000.00
LS 6 3 3.00 $5,000.00 $15,000.00
LS 7 27 27.00 $7,900.65 $213,317.50
LS 8 2 2.00 $12,500.00 $25,000.00
LS 9 1 1.00 $2,500.00 $2,500.00
LS 10 5 5.00 $4,120.00 $20,600.00
LS 11 5 5.00 $13,600.00 $68,000.00
LS 12 3 3.00 $5,666.67 $17,000.00
Unit Sub Total LS 74 74.00 $7,331.98 $542,566.50
Item Code 070012 Total No. of Proj. 74 Total Amount $542,566.50
070018 TIME-RELATED OVERHEAD LS 4 8 8.00 $1,096,000.00 $8,768,000.00
LS 6 2 2.00 $1,430,000.00 $2,860,000.00
LS 7 4 4.00 $2,850,000.00  $11,400,000.00
LS 8 1 1.00 $850,000.00 $850,000.00
LS 11 3 3.00 $477,333.33 $1,432,000.00
Unit Sub Total LS 18 18.00 $1,406,111.11  $25,310,000.00
070018 TIME-RELATED OVERHEAD WDAY 1 2 470.00 $2,710.64 $1,274,000.00
WDAY 2 8 1,260.00 $925.08 $1,165,600.00
WDAY 3 2 405.00 $2,574.07 $1,042,500.00
WDAY 4 3 535.00 $3,659.81 $1,958,000.00
WDAY 5 1 180.00 $2,500.00 $450,000.00
WDAY 6 2 160.00 $1,568.75 $251,000.00
WDAY 7 18 7,935.00 $1,282.41  $10,175,890.00
WDAY 8 1 280.00 $3,000.00 $840,000.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
070018 TIME-RELATED OVERHEAD WDAY 9 1 85.00 $2,500.00 $212,500.00
WDAY 10 4 1,360.00 $2,882.35 $3,920,000.00
WDAY 11 2 745.00 $2,454.36 $1,828,500.00
WDAY 12 1 250.00 $1,500.00 $375,000.00
Unit Sub Total WDAY 45 13,665.00 $1,719.21 $23,492,990.00
Item Code 070018 Total No. of Proj. 63 Total Amount  $48,802,990.00
070020 WARRANTY LS 1 1 1.00 $1,000.00 $1,000.00
LS 2 3 3.00 $17,750.67 $53,252.00
LS 3 2 2.00 $7,500.00 $15,000.00
LS 5 2 2.00 $5,000.00 $10,000.00
LS 6 6 6.00 $8,083.33 $48,500.00
LS 7 1 1.00 $1,000.00 $1,000.00
LS 10 1 1.00 $1,000.00 $1,000.00
Unit Sub Total LS 16 16.00 $8,109.50 $129,752.00
Item Code 070020 Total No. of Proj. 16 Total Amount $129,752.00
071301 TEMPORARY FENCE M 2 1 70.00 $40.00 $2,800.00
M 4 1 325.00 $16.00 $5,200.00
M 5 2 590.00 $33.93 $20,020.00
M 7 1 25.00 $15.00 $375.00
M 11 1 160.00 $60.00 $9,600.00
Unit Sub Total M 6 1,170.00 $32.47 $37,995.00
Item Code 071301 Total No. of Proj. 6 Total Amount $37,995.00
071322 TEMPORARY FENCE (TYPE CL-1.8) M 3 1 500.00 $24.00 $12,000.00
M 4 5 3,216.00 $29.96 $96,338.00
M 7 5 912.00 $36.02 $32,852.00
M 8 1 230.00 $25.00 $5,750.00
M 10 1 250.00 $99.00 $24,750.00
M 11 1 1,190.00 $10.00 $11,900.00
M 12 3 1,610.00 $30.31 $48,800.00
Unit Sub Total M 17 7,908.00 $29.39 $232,390.00
Item Code 071322 Total No. of Proj. 17 Total Amount $232,390.00
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CODE  ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
071325 TEMPORARY FENCE (TYPE ESA) M 1 8 1,537.00 $15.87 $24,389.20
M 2 11 7,973.00 $13.64 $108,785.00
M 3 12 3,442.00 $13.37 $46,035.00
M 4 11 8,941.00 $9.47 $84,713.00
M 5 12 5,018.00 $19.36 $97,125.00
M 6 4 4,800.00 $19.08 $91,580.00
M 7 4 2,980.00 $17.85 $53,200.00
M 8 2 850.00 $19.33 $16,430.00
M 9 1 470.00 $17.00 $7,990.00
M 10 3 448.00 $16.88 $7,560.00
M 11 6 5,290.00 $8.95 $47,350.00
M 12 3 2,430.00 $10.72 $26,045.70
Unit Sub Total M 77 44,179.00 $13.83 $611,202.90
Item Code 071325 Total No. of Proj. 77 Total Amount $611,202.90
072006 TEMPORARY SUPPORT LS 2 1 1.00 $75,000.00 $75,000.00
LS 4 1 1.00 $1.00 $1.00
LS 7 2 2.00 $200,000.00 $400,000.00
LS 12 1 1.00  $133,000.00 $133,000.00
Unit Sub Total LS 5 5.00 $121,600.20 $608,001.00
Item Code 072006 Total No. of Proj. 5 Total Amount $608,001.00
072009 TEMPORARY DECK BRIDGING LS 4 1 1.00 $40,000.00 $40,000.00
LS 6 1 1.00 $45,000.00 $45,000.00
LS 7 1 1.00 $50,000.00 $50,000.00
LS 12 2 2.00 $37,500.00 $75,000.00
Unit Sub Total LS 5 5.00 $42,000.00 $210,000.00
Item Code 072009 Total No. of Proj. 5 Total Amount $210,000.00
073000 TEMPORARY CULVERT M 1 1 5.00 $300.00 $1,500.00
5 1 40.00 $227.00 $9,080.00
7 1 350.00 $500.00 $175,000.00
Unit Sub Total M 3 395.00 $469.82 $185,580.00
Item Code 073000 Total No. of Proj. 3 Total Amount $185,580.00
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CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
073026 300 MM TEMPORARY CULVERT M 2 1 120.00 $70.00 $8,400.00
Unit Sub Total M 1 120.00 $70.00 $8,400.00
Item Code 073026 Total No. of Proj. 1 Total Amount $8,400.00
073028 450 MM TEMPORARY CULVERT M 2 1 7.00 $200.00 $1,400.00
Unit Sub Total M 1 7.00 $200.00 $1,400.00
Item Code 073028 Total No. of Proj. 1 Total Amount $1,400.00
073031 900 MM TEMPORARY CULVERT M 2 1 150.00 $250.00 $37,500.00
M 3 1 57.00 $240.00 $13,680.00
Unit Sub Total M 2 207.00 $247.25 $51,180.00
Item Code 073031 Total No. of Proj. 2 Total Amount $51,180.00
074017 PREPARE WATER POLLUTION CONTROL LS 1 26 26.00 $1,384.37 $35,993.74
PROGRAM
LS 2 28 28.00 $1,612.75 $45,157.00
LS 3 27 27.00 $1,272.22 $34,350.00
LS 4 42 42.00 $1,759.72 $73,908.36
LS 5 24 24.00 $1,169.21 $28,061.00
LS 6 50 50.00 $1,980.33 $99,016.64
LS 7 58 58.00 $2,052.45 $119,042.00
LS 8 31 31.00 $2,124.59 $65,862.17
LS 9 11 11.00 $1,527.27 $16,800.00
LS 10 30 30.00 $1,742.17 $52,265.00
LS 11 25 25.00 $2,344.72 $58,618.00
LS 12 24 24.00 $1,639.88 $39,357.00
Unit Sub Total LS 376 376.00 $1,777.74 $668,430.91
Item Code 074017 Total No. of Proj. 376 Total Amount $668,430.91
074018 HEALTH AND SAFETY PLAN LS 4 1 1.00 $1,000.00 $1,000.00
LS 6 1 1.00 $5,000.00 $5,000.00
LS 7 2 2.00 $6,500.00 $13,000.00
LS 10 1 1.00 $4,300.00 $4,300.00
Unit Sub Total LS 5 5.00 $4,660.00 $23,300.00
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Item Code 074018 Total No. of Proj. 5 Total Amount $23,300.00
074019 PREPARE STORM WATER POLLUTION LS 1 7 7.00 $1,778.57 $12,450.00
PREVENTION PLAN
LS 2 18 18.00 $4,222.22 $76,000.00
LS 3 16 16.00 $3,122.19 $49,955.00
LS 4 19 19.00 $4,167.11 $79,175.00
LS 5 18 18.00 $2,498.17 $44,967.00
LS 6 12 12.00 $3,608.33 $43,300.00
LS 7 28 28.00 $8,159.39 $228,463.00
LS 8 3 3.00 $6,416.67 $19,250.00
LS 9 1 1.00 $1,000.00 $1,000.00
LS 10 6 6.00 $4,791.67 $28,750.00
LS 11 11 11.00 $4,039.55 $44,435.00
LS 12 9 9.00 $4,875.00 $43,875.00
Unit Sub Total LS 148 148.00 $4,537.97 $671,620.00
Item Code 074019 Total No. of Proj. 148 Total Amount $671,620.00
074020 WATER POLLUTION CONTROL LS 1 33 33.00 $7,354.25 $242,690.40
LS 2 46 46.00 $9,355.70 $430,362.00
LS 3 43 43.00 $12,503.26 $537,640.00
LS 4 61 61.00 $8,288.88 $505,621.92
LS 5 42 42.00 $8,052.05 $338,186.00
LS 6 62 62.00 $9,031.85 $559,975.00
LS 7 86 86.00 $34,234.83 $2,944,195.59
LS 8 35 35.00 $10,660.80 $373,128.13
LS 9 12 12.00 $11,716.67 $140,600.00
LS 10 36 36.00 $8,956.67 $322,440.00
LS 11 36 36.00 $21,504.92 $774,177.00
LS 12 33 33.00 $12,395.03 $409,036.00
Unit Sub Total LS 525 525.00  $14,434.38 $7,578,052.04
Item Code 074020 Total No. of Proj. 525 Total Amount  $7,578,052.04
074023 TEMPORARY EROSION CONTROL M2 3 2 12,500.00 $1.64 $20,500.00
M2 10 1 16,200.00 $1.00 $16,200.00
M2 11 13 219,919.00 $0.45 $99,111.00

Page 5



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
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Unit Sub Total M2 16 248,619.00 $0.55 $135,811.00
Item Code 074023 Total No. of Proj. 16 Total Amount $135,811.00
074025 TEMPORARY SOIL STABILIZER KG 6 1 1,020.00 $2.50 $2,550.00
KG 8 1 20.00 $320.00 $6,400.00
Unit Sub Total KG 2 1,040.00 $8.61 $8,950.00
Item Code 074025 Total No. of Proj. 2 Total Amount $8,950.00
074026 TEMPORARY MULCH M3 4 2 880.00 $15.94 $14,025.00
M3 10 2 41.70 $28.06 $1,170.00
M3 12 1 130.00 $150.00 $19,500.00
Unit Sub Total M3 5 1,051.70 $32.99 $34,695.00
Item Code 074026 Total No. of Proj. 5 Total Amount $34,695.00
074027 TEMPORARY EROSION CONTROL BLANKET M2 2 1 3,000.00 $6.00 $18,000.00
M2 5 1 60.00 $40.00 $2,400.00
Unit Sub Total M2 2 3,060.00 $6.67 $20,400.00
Item Code 074027 Total No. of Proj. 2 Total Amount $20,400.00
074028 TEMPORARY FIBER ROLL M 2 6 7,820.00 $7.66 $59,930.00
M 3 7 4,752.00 $12.37 $58,775.00
M 4 2 385.00 $12.52 $4,820.00
M 5 3 1,240.00 $13.53 $16,775.00
M 6 1 38.00 $100.00 $3,800.00
M 10 2 3,410.00 $12.15 $41,415.00
M 11 6 8,384.00 $13.28 $111,300.00
M 12 2 300.00 $15.00 $4,500.00
Unit Sub Total M 29 26,329.00 $11.44 $301,315.00
Item Code 074028 Total No. of Proj. 29 Total Amount $301,315.00
074029 TEMPORARY SILT FENCE M 1 3 2,230.00 $11.24 $25,060.00
M 2 6 4,900.00 $15.38 $75,350.00
M 3 7 4,828.00 $11.07 $53,470.00
M 4 8 3,815.00 $12.31 $46,964.00
M 5 6 1,930.00 $17.42 $33,630.00
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074029 TEMPORARY SILT FENCE M 6 3 830.00 $20.24 $16,800.00
M 8 1 420.00 $5.00 $2,100.00
M 9 1 110.00 $20.00 $2,200.00
M 12 3 1,140.00 $11.67 $13,300.00
Unit Sub Total M 38 20,203.00 $13.31 $268,874.00
Item Code 074029 Total No. of Proj. 38 Total Amount $268,874.00
074030 TEMPORARY STRAW BALE EA 2 1 20.00 $30.00 $600.00
Unit Sub Total EA 1 20.00 $30.00 $600.00
Item Code 074030 Total No. of Proj. 1 Total Amount $600.00
074031 TEMPORARY GRAVEL BAG BERM EA 3 1 320.00 $10.00 $3,200.00
Unit Sub Total EA 1 320.00 $10.00 $3,200.00
074031 TEMPORARY GRAVEL BAG BERM M 5 1 13.00 $10.00 $130.00
6 1 100.00 $70.00 $7,000.00
8 4 142.00 $61.13 $8,680.00
Unit Sub Total M 6 255.00 $62.00 $15,810.00
Item Code 074031 Total No. of Proj. 7 Total Amount $19,010.00
074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 1 7 12.00 $2,104.17 $25,250.00
EA 2 13 26.00 $1,811.35 $47,095.00
EA 3 7 8.00 $2,640.63 $21,125.00
EA 4 20 132.00 $1,101.14 $145,350.00
EA 5 15 31.00 $1,969.52 $61,055.00
EA 6 17 30.00 $2,836.80 $85,104.00
EA 8 2 2.00 $1,500.00 $3,000.00
EA 10 14 36.00 $3,268.06 $117,650.00
EA 11 6 20.00 $1,987.50 $39,750.00
EA 12 3 11.00 $1,909.09 $21,000.00
Unit Sub Total EA 104 308.00 $1,838.89 $566,379.00
074032 TEMPORARY CONCRETE WASHOUT FACILITY LS 3 2 2.00 $3,250.00 $6,500.00
LS 5 1 1.00 $15,000.00 $15,000.00
LS 7 1 1.00 $3,580.00 $3,580.00
LS 10 1 1.00 $5,000.00 $5,000.00
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Unit Sub Total LS 5 5.00 $6,016.00 $30,080.00
Item Code 074032 Total No. of Proj. 109 Total Amount $596,459.00
074033 TEMPORARY CONSTRUCTION ENTRANCE EA 2 4 12.00 $2,916.25 $34,995.00
EA 3 3 9.00 $3,055.56 $27,500.00
EA 4 12 88.00 $1,386.94 $122,050.40
EA 5 4 7.00 $2,214.29 $15,500.00
EA 6 2 3.00 $27,666.67 $83,000.00
EA 10 3 8.00 $1,993.75 $15,950.00
EA 11 10 27.00 $6,322.22 $170,700.00
EA 12 2 10.00 $3,650.00 $36,500.00
Unit Sub Total EA 40 164.00 $3,086.56 $506,195.40
074033 TEMPORARY CONSTRUCTION ENTRANCE LS 3 1 1.00 $10,000.00 $10,000.00
Unit Sub Total LS 1 1.00 $10,000.00 $10,000.00
Item Code 074033 Total No. of Proj. 41 Total Amount $516,195.40
074034 TEMPORARY COVER M2 3 2 1,000.00 $9.00 $9,000.00
M2 4 8 10,960.00 $3.49 $38,250.50
M2 5 5 9,120.00 $1.90 $17,336.00
Unit Sub Total M2 15 21,080.00 $3.06 $64,586.50
Item Code 074034 Total No. of Proj. 15 Total Amount $64,586.50
074035 TEMPORARY CHECK DAM M 2 1 360.00 $6.00 $2,160.00
M 3 2 245.00 $18.61 $4,560.00
M 4 1 88.00 $50.00 $4,400.00
M 5 2 295.00 $27.61 $8,145.00
M 11 1 6.00 $27.00 $162.00
Unit Sub Total M 7 994.00 $19.54 $19,427.00
Item Code 074035 Total No. of Proj. 7 Total Amount $19,427.00
074036 TEMPORARY STRAW BALE BARRIER 1 1 800.00 $20.00 $16,000.00
2 3 280.00 $21.87 $6,122.50
11 1 180.00 $290.00 $52,200.00
Unit Sub Total M 5 1,260.00 $58.99 $74,322.50
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Item Code 074036 Total No. of Proj. 5 Total Amount $74,322.50
074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION EA 3 2 24.00 $245.83 $5,900.00
CONTROL)
EA 4 1 9.00 $400.00 $3,600.00
EA 11 3 16.00 $365.63 $5,850.00
Unit Sub Total EA 6 49.00 $313.27 $15,350.00
Item Code 074037 Total No. of Proj. 6 Total Amount $15,350.00
074038 TEMPORARY DRAINAGE INLET PROTECTION EA 2 1 20.00 $200.00 $4,000.00
EA 3 1 2.00 $750.00 $1,500.00
EA 4 9 715.00 $133.74 $95,624.40
EA 5 1 4.00 $150.00 $600.00
EA 6 2 66.00 $363.41 $23,985.00
EA 8 3 115.00 $81.63 $9,387.00
EA 10 1 1.00 $1,200.00 $1,200.00
EA 11 13 151.00 $598.41 $90,360.00
EA 12 1 3.00 $400.00 $1,200.00
Unit Sub Total EA 32 1,077.00 $211.57 $227,856.40
Item Code 074038 Total No. of Proj. 32 Total Amount $227,856.40
074041 STREET SWEEPING LS 4 1 1.00 $100,000.00 $100,000.00
LS 5 1 1.00 $34,600.00 $34,600.00
LS 6 1 1.00 $4,000.00 $4,000.00
LS 8 2 2.00 $17,250.00 $34,500.00
LS 10 1 1.00 $13,500.00 $13,500.00
LS 11 19 19.00 $24,215.79 $460,100.00
Unit Sub Total LS 25 25.00 $25,868.00 $646,700.00
Item Code 074041 Total No. of Proj. 25 Total Amount $646,700.00
074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) EA 4 1 5.00 $500.00 $2,500.00
EA 12 1 3.00 $4,000.00 $12,000.00
Unit Sub Total EA 2 8.00 $1,812.50 $14,500.00
074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 4 7 7.00 $3,914.29 $27,400.00
LS 6 3 3.00 $1,333.33 $4,000.00
LS 8 3 3.00 $7,300.00 $21,900.00
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074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 11 20 20.00 $4,822.40 $96,448.00
Unit Sub Total LS 33 33.00 $4,537.82 $149,748.00
Item Code 074042 Total No. of Proj. 35 Total Amount $164,248.00
120090 CONSTRUCTION AREA SIGNS EA 3 1 5.00 $750.00 $3,750.00
EA 12 1 12.00 $250.00 $3,000.00
Unit Sub Total EA 2 17.00 $397.06 $6,750.00
120090 CONSTRUCTION AREA SIGNS LS 1 28 28.00 $12,192.44 $341,388.28
LS 2 43 43.00 $17,181.33 $738,797.00
LS 3 35 35.00 $13,097.97 $458,429.00
LS 4 56 56.00 $9,686.05 $542,419.02
LS 5 42 42.00 $6,756.31 $283,765.00
LS 6 62 62.00 $15,871.71 $984,046.00
LS 7 84 84.00 $11,277.12 $947,277.87
LS 8 34 34.00 $9,860.35 $335,252.00
LS 9 12 12.00 $48,252.42 $579,029.00
LS 10 36 36.00 $6,915.31 $248,951.00
LS 11 34 34.00 $12,742.97 $433,261.00
LS 12 32 32.00 $8,349.02 $267,168.60
Unit Sub Total LS 498 498.00 $12,369.04 $6,159,783.77
Item Code 120090 Total No. of Proj. 500 Total Amount  $6,166,533.77
120100 TRAFFIC CONTROL SYSTEM LS 1 31 31.00 $65,888.61 $2,042,547.00
LS 2 45 45.00 $101,760.13 $4,579,206.00
LS 3 41 41.00 $75,353.96 $3,089,512.50
LS 4 58 58.00 $81,857.22 $4,747,718.49
LS 5 42 42.00 $57,616.07 $2,419,874.90
LS 6 62 62.00 $89,493.08 $5,548,571.00
LS 7 85 85.00 $250,371.08  $21,281,541.48
LS 8 34 34.00 $92,094.40 $3,131,209.50
LS 9 12 12.00 $151,992.75 $1,823,913.00
LS 10 36 36.00 $89,736.36 $3,230,509.00
LS 11 32 32.00 $94,946.77 $3,038,296.50
LS 12 32 32.00 $62,116.06 $1,987,714.00
Unit Sub Total LS 510 510.00 $111,609.05  $56,920,613.37
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Iltem Code 120100 Total No. of Proj. 510 Total Amount  $56,920,613.37
120102 TRAFFIC CONTROL SURVEILLANCE LS 2 2 2.00 $74,342.00 $148,684.00
Unit Sub Total LS 2 2.00  $74,342.00 $148,684.00
Item Code 120102 Total No. of Proj. 2 Total Amount $148,684.00
120110 FLASHING ARROW SIGN EA 7 1 2.00 $250.00 $500.00
EA 8 2 6.00 $2,416.67 $14,500.00
Unit Sub Total EA 3 8.00 $1,875.00 $15,000.00
Item Code 120110 Total No. of Proj. 3 Total Amount $15,000.00
120116 TYPE Il BARRICADE EA 2 1 6.00 $300.00 $1,800.00
EA 4 1 160.00 $10.00 $1,600.00
EA 5 1 2.00 $50.00 $100.00
EA 6 1 18.00 $80.00 $1,440.00
EA 7 4 36.00 $100.00 $3,600.00
EA 8 1 190.00 $20.00 $3,800.00
EA 11 1 9.00 $37.00 $333.00
Unit Sub Total EA 10 421.00 $30.10 $12,673.00
Item Code 120116 Total No. of Proj. 10 Total Amount $12,673.00
120120 TYPE lll BARRICADE EA 1 5 41.00 $192.80 $7,905.00
EA 2 7 61.00 $172.95 $10,550.00
EA 3 6 305.00 $66.39 $20,250.00
EA 4 5 300.00 $24.28 $7,283.00
EA 5 5 148.00 $88.65 $13,119.80
EA 6 4 62.00 $196.77 $12,200.00
EA 7 7 146.00 $95.65 $13,965.00
EA 8 6 188.00 $85.29 $16,035.00
EA 9 1 4.00 $75.00 $300.00
EA 10 3 74.00 $86.85 $6,427.00
EA 11 3 49.00 $182.86 $8,960.00
EA 12 2 8.00 $164.06 $1,312.50
Unit Sub Total EA 54 1,386.00 $85.36 $118,307.30
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Item Code 120120 Total No. of Proj. 54 Total Amount $118,307.30
120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 1 3 120.00 $38.29 $4,595.00
M2 2 4 55.00 $78.02 $4,291.00
M2 3 3 32.00 $67.91 $2,173.00
M2 4 5 383.00 $60.45 $23,151.25
M2 5 1 28.00 $9.45 $264.60
M2 7 6 570.00 $18.33 $10,450.00
M2 8 4 439.00 $20.23 $8,881.00
M2 12 1 90.00 $30.00 $2,700.00
Unit Sub Total M2 27 1,717.00 $32.91 $56,505.85
Item Code 120149 Total No. of Proj. 27 Total Amount $56,505.85
120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 1 2 5,120.00 $4.54 $23,240.00
M 2 4 31,010.00 $4.69 $145,350.00
M 3 2 4,400.00 $6.90 $30,360.00
M 4 6 7,376.00 $8.36 $61,652.00
M 5 4 4,770.00 $6.22 $29,662.00
M 6 5 41,550.00 $5.19 $215,508.40
M 7 5 7,020.00 $6.25 $43,887.00
M 10 1 1,180.00 $4.70 $5,546.00
M 11 5 38,910.00 $4.61 $179,538.00
M 12 1 420.00 $6.00 $2,520.00
Unit Sub Total M 35  141,756.00 $5.20 $737,263.40
Item Code 120151 Total No. of Proj. 35 Total Amount $737,263.40
120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 1 1 24.00 $80.00 $1,920.00
M2 2 2 413.20 $76.36 $31,550.00
M2 3 2 97.00 $74.93 $7,268.00
M2 4 4 76.00 $210.53 $16,000.00
M2 5 1 24.00 $131.00 $3,144.00
M2 6 3 122.00 $126.15 $15,390.00
M2 7 2 54.00 $77.78 $4,200.00
M2 8 1 42.00 $27.00 $1,134.00
M2 9 1 30.00 $150.00 $4,500.00
M2 10 1 22.00 $181.50 $3,993.00
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120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 11 3 301.00 $27.55 $8,292.00
Unit Sub Total M2 21 1,205.20 $80.81 $97,391.00
Item Code 120152 Total No. of Proj. 21 Total Amount $97,391.00
120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 1 5 14,260.00 $3.46 $49,280.00
M 2 9 81,960.00 $1.33 $109,204.00
M 3 5 11,180.00 $2.57 $28,771.00
M 4 6 71,750.00 $1.88 $134,863.90
M 5 2 5,510.00 $2.95 $16,279.20
M 7 7 131,030.00 $0.68 $88,818.00
M 8 5 81,340.00 $0.66 $53,278.00
M 9 1 5,060.00 $2.00 $10,120.00
M 10 1 8,580.00 $1.00 $8,580.00
M 11 4 4,600.00 $3.43 $15,798.00
M 12 5 29,870.00 $0.84 $25,154.50
Unit Sub Total M 50 445,140.00 $1.21 $540,146.60
Item Code 120159 Total No. of Proj. 50 Total Amount $540,146.60
120165 CHANNELIZER (SURFACE MOUNTED) EA 1 9 686.00 $32.85 $22,538.00
EA 2 13 3,245.00 $34.99 $113,530.00
EA 3 4 270.00 $39.70 $10,720.00
EA 4 14 864.00 $29.90 $25,835.00
EA 5 7 832.00 $26.28 $21,868.50
EA 6 6 2,326.00 $30.05 $69,907.00
EA 7 29 2,999.00 $37.32 $111,936.00
EA 8 7 4,050.00 $17.50 $70,870.00
EA 9 2 262.00 $45.62 $11,952.00
EA 10 6 1,300.00 $40.99 $53,290.00
EA 11 2 466.00 $32.06 $14,940.00
EA 12 9 285.00 $31.39 $8,947.00
Unit Sub Total EA 108 17,585.00 $30.50 $536,333.50
Item Code 120165 Total No. of Proj. 108 Total Amount $536,333.50
120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN EA 1 1 8.00 $100.00 $800.00
PLACE)
EA 5 2 134.00 $30.12 $4,036.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN EA 7 6 140.00 $37.72 $5,280.50
PLACE)
EA 8 1 39.00 $40.00 $1,560.00
EA 10 2 670.00 $45.99 $30,810.00
EA 11 1 14.00 $60.00 $840.00
Unit Sub Total EA 13 1,005.00 $43.11 $43,326.50
Item Code 120166 Total No. of Proj. 13 Total Amount $43,326.50
120182 PORTABLE DELINEATOR EA 1 1 270.00 $10.00 $2,700.00
EA 2 1 170.00 $30.00 $5,100.00
Unit Sub Total EA 2 440.00 $17.73 $7,800.00
Item Code 120182 Total No. of Proj. 2 Total Amount $7,800.00
120200 FLASHING BEACON (PORTABLE) EA 1 1 4.00 $1,500.00 $6,000.00
EA 3 1 4.00 $2,000.00 $8,000.00
EA 8 4 15.00 $1,841.33 $27,620.00
EA 9 1 16.00 $450.00 $7,200.00
Unit Sub Total EA 7 39.00 $1,251.79 $48,820.00
120200 FLASHING BEACON (PORTABLE) LS 1 1 1.00 $2,660.00 $2,660.00
Unit Sub Total LS 1 1.00 $2,660.00 $2,660.00
Item Code 120200 Total No. of Proj. 8 Total Amount $51,480.00
120300 TEMPORARY PAVEMENT MARKER EA 1 3 630.00 $5.61 $3,535.00
EA 2 5 2,630.00 $4.40 $11,570.00
EA 3 5 1,095.00 $6.57 $7,194.00
EA 4 4 2,645.00 $4.26 $11,276.75
EA 5 4 715.00 $10.61 $7,584.00
EA 6 3 1,880.00 $5.44 $10,226.40
EA 7 7 40,296.00 $3.13 $126,322.00
EA 8 1 52.00 $6.00 $312.00
EA 10 2 1,768.00 $4.18 $7,397.60
EA 11 6 3,924.00 $4.39 $17,232.00
EA 12 4 3,456.00 $4.83 $16,679.00
Unit Sub Total EA 44 59,091.00 $3.71 $219,328.75
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 120300 Total No. of Proj. 44 Total Amount $219,328.75
121100 TEMPORARY EROSION CONTROL M2 3 1 3,550.00 $0.60 $2,130.00
Unit Sub Total M2 1 3,550.00 $0.60 $2,130.00
Item Code 121100 Total No. of Proj. 1 Total Amount $2,130.00
121140 TEMPORARY METAL BEAM GUARD RAILING M 2 1 180.00 $82.00 $14,760.00
Unit Sub Total M 1 180.00 $82.00 $14,760.00
Item Code 121140 Total No. of Proj. 1 Total Amount $14,760.00
121161 TEMPORARY TERMINAL SECTION (TYPE K) EA 7 7 17.00 $932.35 $15,850.00
Unit Sub Total EA 7 17.00 $932.35 $15,850.00
Iltem Code 121161 Total No. of Proj. 7 Total Amount $15,850.00
128201 TEMPORARY DELINEATOR (CLASS 1) EA 2 2 52.00 $33.92 $1,764.00
EA 3 1 9.00 $50.00 $450.00
Unit Sub Total EA 3 61.00 $36.30 $2,214.00
Item Code 128201 Total No. of Proj. 3 Total Amount $2,214.00
128601 TEMPORARY SIGNAL SYSTEM LS 2 2 2.00 $77,500.00 $155,000.00
LS 4 6 6.00 $54,656.67 $327,940.00
LS 5 1 1.00 $124,000.00 $124,000.00
LS 6 1 1.00 $58,000.00 $58,000.00
Unit Sub Total LS 10 10.00 $66,494.00 $664,940.00
Item Code 128601 Total No. of Proj. 10 Total Amount $664,940.00
128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 1 23 57.00 $4,822.48 $274,881.20
EA 2 17 44.00 $5,592.95 $246,090.00
EA 3 6 12.00 $4,450.00 $53,400.00
EA 4 23 56.00 $4,785.36 $267,980.00
EA 5 2 8.00 $2,750.00 $22,000.00
EA 7 4 8.00 $4,697.50 $37,580.00
EA 8 27 61.00 $3,629.21 $221,382.00
EA 11 32 98.00 $7,731.86 $757,722.00
EA 12 6 12.00 $5,233.33 $62,800.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total EA 140 356.00 $5,460.21 $1,943,835.20
128650 PORTABLE CHANGEABLE MESSAGE SIGN LS 1 7 7.00 $6,511.43 $45,580.00
LS 2 23 23.00 $17,688.26 $406,830.00
LS 3 35 35.00 $18,655.49 $652,942.00
LS 4 20 20.00 $13,479.03 $269,580.64
LS 5 39 39.00 $7,857.10 $306,427.00
LS 6 60 60.00 $13,139.40 $788,364.00
LS 7 1 1.00 $100.00 $100.00
LS 8 1 1.00 $6,500.00 $6,500.00
LS 9 9 9.00 $14,244.44 $128,200.00
LS 10 36 36.00 $11,007.83 $396,282.00
LS 12 21 21.00 $9,345.76 $196,261.00
Unit Sub Total LS 252 252.00 $12,686.77 $3,197,066.64
Item Code 128650 Total No. of Proj. 392 Total Amount  $5,140,901.84
128660 TEMPORARY FLASHING BEACON LS 2 6 6.00 $19,041.67 $114,250.00
Unit Sub Total LS 6 6.00 $19,041.67 $114,250.00
Item Code 128660 Total No. of Proj. 6 Total Amount $114,250.00
129000 TEMPORARY RAILING (TYPE K) M 1 4 4,090.00 $62.40 $255,200.00
M 2 12 17,406.00 $84.92 $1,478,050.00
M 3 3 3,860.00 $68.58 $264,720.00
M 4 23 40,512.00 $29.22 $1,183,860.00
M 5 8 5,310.00 $72.42 $384,558.00
M 6 7 55,588.00 $32.71 $1,818,200.00
M 7 27 156,950.00 $47.19 $7,406,520.00
M 8 2 130.00 $292.31 $38,000.00
M 9 1 200.00 $200.00 $40,000.00
M 10 5 22,690.00 $41.73 $946,944.00
M 11 17 21,854.00 $56.08 $1,225,670.00
M 12 13 18,042.00 $45.47 $820,412.50
Unit Sub Total M 122 346,632.00 $45.76 $15,862,134.50
Item Code 129000 Total No. of Proj. 122 Total Amount $15,862,134.50
129100 TEMPORARY CRASH CUSHION MODULE EA 1 3 520.00 $252.69 $131,400.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
129100 TEMPORARY CRASH CUSHION MODULE EA 2 10 556.00 $343.69 $191,090.00
EA 3 2 39.00 $210.26 $8,200.00
EA 4 18 1,349.00 $174.31 $235,143.75
EA 5 7 434.00 $243.15 $105,525.60
EA 6 5 980.00 $374.34 $366,850.00
EA 7 28 2,850.00 $246.89 $703,650.00
EA 9 1 28.00 $400.00 $11,200.00
EA 10 5 636.00 $204.47 $130,040.00
EA 11 12 894.00 $266.88 $238,588.00
EA 12 13 644.00 $232.11 $149,482.00
Unit Sub Total EA 104 8,930.00 $254.33  $2,271,169.35
Item Code 129100 Total No. of Proj. 104 Total Amount  $2,271,169.35
129110 TEMPORARY CRASH CUSHION EA 4 3 53.00 $200.94 $10,650.00
EA 8 1 14.00 $350.00 $4,900.00
Unit Sub Total EA 4 67.00 $232.09 $15,550.00
Item Code 129110 Total No. of Proj. 4 Total Amount $15,550.00
129150 TEMPORARY TRAFFIC SCREEN M 3 1 1,910.00 $35.00 $66,850.00
M 4 4 4,010.00 $15.10 $60,540.00
M 7 1 940.00 $15.00 $14,100.00
M 10 3 20,210.00 $19.55 $395,170.00
M 12 10 11,050.00 $9.51 $105,050.00
Unit Sub Total M 19 38,120.00 $16.83 $641,710.00
Item Code 129150 Total No. of Proj. 19 Total Amount $641,710.00
150205 ABANDON REINFORCED CONCRETE BOX EA 7 1 1.00 $2,800.00 $2,800.00
Unit Sub Total EA 1 1.00 $2,800.00 $2,800.00
Item Code 150205 Total No. of Proj. 1 Total Amount $2,800.00
150206 ABANDON CULVERT EA 1 5 14.00 $2,276.14 $31,866.00
EA 2 7 33.00 $2,058.79 $67,940.00
EA 3 2 5.00 $2,368.00 $11,840.00
EA 4 3 10.00 $1,480.00 $14,800.00
EA 5 5 15.00 $1,505.47 $22,582.00
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CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
150206 ABANDON CULVERT EA 6 3 13.00 $1,553.85 $20,200.00
EA 10 3 32.00 $1,431.25 $45,800.00
EA 11 2 6.00 $1,750.00 $10,500.00
EA 12 1 5.00 $1,000.00 $5,000.00
Unit Sub Total EA 31 133.00 $1,733.29 $230,528.00
150206 ABANDON CULVERT M 2 2 149.00 $84.30 $12,560.00
M 3 1 13.00 $150.00 $1,950.00
M 4 2 352.00 $52.56 $18,500.00
M 5 3 202.00 $77.25 $15,605.00
M 6 1 60.00 $18.00 $1,080.00
M 8 1 64.00 $75.00 $4,800.00
M 10 2 1,250.00 $34.15 $42,690.00
M 11 1 24.00 $600.00 $14,400.00
M 12 1 140.00 $60.00 $8,400.00
Unit Sub Total M 14 2,254.00 $53.23 $119,985.00
Item Code 150206 Total No. of Proj. 45 Total Amount $350,513.00
150221 ABANDON INLET EA 2 1 5.00 $1,000.00 $5,000.00
EA 4 2 22.00 $918.18 $20,200.00
EA 6 1 4.00 $1,500.00 $6,000.00
EA 7 1 2.00 $550.00 $1,100.00
EA 11 1 2.00 $840.00 $1,680.00
Unit Sub Total EA 6 35.00 $970.86 $33,980.00
Item Code 150221 Total No. of Proj. 6 Total Amount $33,980.00
150224 ABANDON MANHOLE EA 3 1 2.00 $3,000.00 $6,000.00
EA 7 1 1.00 $5,000.00 $5,000.00
EA 12 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 3 4.00 $3,000.00 $12,000.00
Item Code 150224 Total No. of Proj. 3 Total Amount $12,000.00
150227 ABANDON PIPELINE EA 7 1 13.00 $2,200.00 $28,600.00
EA 12 1 4.00 $1,500.00 $6,000.00
Unit Sub Total EA 2 17.00 $2,035.29 $34,600.00
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150227 ABANDON PIPELINE 2 1 50.00 $150.00 $7,500.00
7 1 54.00 $150.00 $8,100.00
10 1 6,400.00 $12.50 $80,000.00
Unit Sub Total M 3 6,504.00 $14.70 $95,600.00
Item Code 150227 Total No. of Proj. 5 Total Amount $130,200.00
150229 ABANDON WATER WELL EA 10 1 4.00 $1,200.00 $4,800.00
Unit Sub Total EA 1 4.00 $1,200.00 $4,800.00
Item Code 150229 Total No. of Proj. 1 Total Amount $4,800.00
150241 ABANDON SEWER EA 4 1 6.00 $1,000.00 $6,000.00
Unit Sub Total EA 1 6.00 $1,000.00 $6,000.00
Item Code 150241 Total No. of Proj. 1 Total Amount $6,000.00
150305 OBLITERATE SURFACING M2 1 2 350.00 $10.01 $3,503.00
M2 2 3 6,800.00 $7.62 $51,790.00
M2 3 1 150.00 $2.25 $337.50
M2 4 2 5,700.00 $3.90 $22,248.00
M2 6 3 1,580.00 $8.75 $13,818.50
M2 7 2 6,260.00 $3.06 $19,140.00
M2 10 1 7,620.00 $3.00 $22,860.00
Unit Sub Total M2 14 28,460.00 $4.70 $133,697.00
Item Code 150305 Total No. of Proj. 14 Total Amount $133,697.00
150604 REMOVE WOOD FENCE 1 2 1,190.00 $7.35 $8,741.60
4 1 24.00 $50.00 $1,200.00
Unit Sub Total M 3 1,214.00 $8.19 $9,941.60
Item Code 150604 Total No. of Proj. 3 Total Amount $9,941.60
150605 REMOVE FENCE M 1 2 241.00 $8.92 $2,150.00
M 2 1 20.00 $20.00 $400.00
M 3 1 37.00 $64.00 $2,368.00
M 5 1 410.00 $12.00 $4,920.00
M 6 2 1,190.00 $8.89 $10,577.50
M 7 3 600.00 $16.94 $10,162.50
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150605 REMOVE FENCE M 9 1 150.00 $20.00 $3,000.00
10 1 2,250.00 $14.00 $31,500.00
Unit Sub Total M 12 4,898.00 $13.29 $65,078.00
Item Code 150605 Total No. of Proj. 12 Total Amount $65,078.00
150606 REMOVE FENCE (TYPE BW) M 5 2 2,050.00 $3.00 $6,150.00
10 1 3,200.00 $12.00 $38,400.00
Unit Sub Total M 3 5,250.00 $8.49 $44,550.00
Item Code 150606 Total No. of Proj. 3 Total Amount $44,550.00
150607 REMOVE FENCE (TYPE WM) M 2 1 9,230.00 $7.00 $64,610.00
3 1 7,530.00 $3.32 $24,999.60
6 1 1,580.00 $6.00 $9,480.00
Unit Sub Total M 3 18,340.00 $5.40 $99,089.60
Item Code 150607 Total No. of Proj. 3 Total Amount $99,089.60
150608 REMOVE CHAIN LINK FENCE M 2 3 108.20 $20.99 $2,271.00
M 4 2 290.00 $8.07 $2,340.00
M 6 1 180.00 $12.00 $2,160.00
M 7 11 10,650.00 $18.28 $194,680.20
M 8 2 355.00 $33.07 $11,740.00
M 10 1 130.00 $22.00 $2,860.00
M 11 4 875.00 $19.54 $17,095.00
M 12 5 2,265.00 $14.43 $32,690.00
Unit Sub Total M 29 14,853.20 $17.90 $265,836.20
Item Code 150608 Total No. of Proj. 29 Total Amount $265,836.20
150615 REMOVE ENTRANCE TAPER EA 1 1 1.00 $1,000.00 $1,000.00
EA 10 1 1.00 $600.00 $600.00
Unit Sub Total EA 2 2.00 $800.00 $1,600.00
Item Code 150615 Total No. of Proj. 2 Total Amount $1,600.00
150620 REMOVE GATE EA 2 1 1.00 $750.00 $750.00
EA 7 1 2.00 $400.00 $800.00
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Unit Sub Total EA 2 3.00 $516.67 $1,550.00
Item Code 150620 Total No. of Proj. 2 Total Amount $1,550.00
150630 REMOVE MARKER EA 1 1 3.00 $100.00 $300.00
EA 2 1 450.00 $22.00 $9,900.00
EA 3 1 5.00 $12.00 $60.00
EA 4 1 84.00 $6.00 $504.00
EA 5 1 2.00 $50.00 $100.00
EA 6 1 3,930.00 $5.00 $19,650.00
EA 7 3 52.00 $30.92 $1,608.00
EA 10 2 2.00 $27.50 $55.00
Unit Sub Total EA 11 4,528.00 $7.11 $32,177.00
Item Code 150630 Total No. of Proj. 11 Total Amount $32,177.00
150656 REMOVE CABLE BARRIER 4 1 25,100.00 $4.00 $100,400.00
10 1 4,270.00 $10.00 $42,700.00
Unit Sub Total M 2 29,370.00 $4.87 $143,100.00
Item Code 150656 Total No. of Proj. 2 Total Amount $143,100.00
150658 REMOVE CABLE ANCHOR ASSEMBLY EA 4 2 2.00 $850.00 $1,700.00
Unit Sub Total EA 2 2.00 $850.00 $1,700.00
Item Code 150658 Total No. of Proj. 2 Total Amount $1,700.00
150659 REMOVE TERMINAL SECTION EA 2 2 9.00 $404.44 $3,640.00
EA 4 1 1.00 $100.00 $100.00
Unit Sub Total EA 3 10.00 $374.00 $3,740.00
Item Code 150659 Total No. of Proj. 3 Total Amount $3,740.00
150662 REMOVE METAL BEAM GUARD RAILING M 1 6 765.00 $24.62 $18,836.00
M 2 15 4,107.00 $21.47 $88,178.00
M 3 7 831.00 $49.40 $41,050.00
M 4 12 12,274.00 $22.31 $273,874.00
M 5 13 2,058.00 $32.81 $67,520.55
M 6 8 1,118.00 $33.19 $37,106.00
M 7 22 15,884.00 $50.73 $805,816.00

Page 21



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
150662 REMOVE METAL BEAM GUARD RAILING M 8 3 206.00 $38.34 $7,898.00
M 9 2 860.00 $37.21 $32,000.00
M 10 11 2,417.00 $29.08 $70,296.00
M 11 15 7,376.00 $22.07 $162,784.00
M 12 10 1,288.00 $32.03 $41,256.00
Unit Sub Total M 124 49,184.00 $33.48 $1,646,614.55
Iltem Code 150662 Total No. of Proj. 124 Total Amount  $1,646,614.55
150665 REMOVE SINGLE METAL BEAM BARRIER 4 2 9,720.00 $16.44 $159,750.00
6 1 60.00 $21.00 $1,260.00
Unit Sub Total M 3 9,780.00 $16.46 $161,010.00
Item Code 150665 Total No. of Proj. 3 Total Amount $161,010.00
150667 REMOVE DOUBLE METAL BEAM BARRIER M 4 2 14,020.00 $18.68 $261,920.00
Unit Sub Total M 2 14,020.00 $18.68 $261,920.00
Item Code 150667 Total No. of Proj. 2 Total Amount $261,920.00
150668 REMOVE FLARED END SECTION EA 1 3 9.00 $548.89 $4,940.00
EA 2 3 27.00 $200.00 $5,400.00
EA 3 1 1.00 $250.00 $250.00
EA 4 3 19.00 $410.53 $7,800.00
EA 5 2 2.00 $100.00 $200.00
EA 6 3 17.00 $439.71 $7,475.00
EA 7 1 6.00 $300.00 $1,800.00
EA 8 1 6.00 $45.00 $270.00
EA 10 2 7.00 $517.14 $3,620.00
EA 12 2 7.00 $500.00 $3,500.00
Unit Sub Total EA 21 101.00 $349.06 $35,255.00
Item Code 150668 Total No. of Proj. 21 Total Amount $35,255.00
150676 REMOVE CABLE RAILING M 11 1 3.80 $350.00 $1,330.00
Unit Sub Total M 1 3.80 $350.00 $1,330.00
Item Code 150676 Total No. of Proj. 1 Total Amount $1,330.00
150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 1 2 1,260.00 $7.86 $9,900.00
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150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 2 3 367.00 $21.83 $8,011.00
M 3 1 270.00 $27.00 $7,290.00
M 4 4 16,130.00 $3.62 $58,450.00
M 5 1 1,530.00 $6.00 $9,180.00
M 7 4 43,560.00 $2.02 $87,896.00
M 10 1 460.00 $2.00 $920.00
M 11 4 8,370.00 $9.13 $76,390.00
M 12 2 2,220.00 $1.33 $2,963.00
Unit Sub Total M 22 74,167.00 $3.52 $261,000.00
Item Code 150701 Total No. of Proj. 22 Total Amount $261,000.00
150702 REMOVE YELLOW PAINTED PAVEMENT M2 12 1 160.00 $25.00 $4,000.00
MARKING
Unit Sub Total M2 1 160.00 $25.00 $4,000.00
Item Code 150702 Total No. of Proj. 1 Total Amount $4,000.00
150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC M 1 6 7,530.00 $7.63 $57,420.00
STRIPE
M 2 7 16,112.00 $6.69 $107,746.00
M 3 6 11,900.00 $7.58 $90,243.00
M 4 17 130,795.00 $2.37 $309,563.75
M 5 9 68,890.00 $2.00 $138,119.00
M 6 10 27,719.00 $3.33 $92,186.40
M 7 17 168,401.00 $1.96 $330,675.50
M 8 7 91,308.00 $0.88 $80,616.00
M 10 10 51,539.00 $2.20 $113,281.50
M 12 13 39,380.00 $2.12 $83,313.10
Unit Sub Total M 102 613,574.00 $2.29 $1,403,164.25
150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC M2 11 1 300.00 $37.00 $11,100.00
STRIPE
Unit Sub Total M2 1 300.00 $37.00 $11,100.00
Item Code 150704 Total No. of Proj. 103 Total Amount  $1,414,264.25
150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT M 1 1 49.00 $110.00 $5,390.00
MARKING
Unit Sub Total M 1 49.00 $110.00 $5,390.00
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150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT M2 1 1 75.00 $100.00 $7,500.00
MARKING
M2 2 2 62.00 $109.27 $6,775.00
M2 3 1 7.00 $100.00 $700.00
M2 6 4 430.00 $39.68 $17,064.00
M2 7 1 1.20 $425.00 $510.00
M2 8 2 136.00 $36.26 $4,932.00
M2 9 1 15.00 $55.00 $825.00
M2 10 2 171.00 $46.61 $7,970.00
M2 12 1 61.00 $40.00 $2,440.00
Unit Sub Total M2 15 958.20 $50.84 $48,716.00
Item Code 150705 Total No. of Proj. 16 Total Amount $54,106.00
150706 REMOVE YELLOW THERMOPLASTIC TRAFFIC M2 4 1 120.00 $220.00 $26,400.00
STRIPE AND PAVEMENT MARKING
M2 11 1 3,940.00 $16.50 $65,010.00
Unit Sub Total M2 2 4,060.00 $22.51 $91,410.00
Item Code 150706 Total No. of Proj. 2 Total Amount $91,410.00
150710 REMOVE TRAFFIC STRIPE M 1 1 600.00 $6.00 $3,600.00
M 2 5 1,850.00 $7.32 $13,535.00
M 3 8 4,546.00 $8.73 $39,687.50
M 4 1 230.00 $20.00 $4,600.00
M 5 2 1,460.00 $3.38 $4,940.00
M 6 3 103,270.00 $1.68 $173,260.00
M 7 10 149,721.00 $1.39 $208,856.00
M 8 1 400.00 $1.20 $480.00
M 9 1 5,260.00 $2.00 $10,520.00
M 10 1 24,200.00 $1.80 $43,560.00
M 11 6 27,138.00 $2.42 $65,635.00
Unit Sub Total M 39 318,675.00 $1.78 $568,673.50
150710 REMOVE TRAFFIC STRIPE M2 2 1 16.00 $100.00 $1,600.00
M2 11 1 3,560.00 $7.60 $27,056.00
Unit Sub Total M2 2 3,576.00 $8.01 $28,656.00
Item Code 150710 Total No. of Proj. 41 Total Amount $597,329.50
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150711 REMOVE PAINTED TRAFFIC STRIPE M 1 4 3,400.00 $2.82 $9,600.00
M 2 2 132.00 $13.94 $1,840.00
M 4 5 9,850.00 $1.36 $13,402.20
M 5 2 2,990.00 $2.19 $6,548.00
M 7 7 92,800.00 $1.31 $121,913.00
M 10 3 21,540.00 $1.62 $34,796.00
M 12 9 35,700.00 $1.54 $54,852.00
Unit Sub Total M 32 166,412.00 $1.46 $242,951.20
Item Code 150711 Total No. of Proj. 32 Total Amount $242,951.20
150712 REMOVE PAINTED PAVEMENT MARKING M2 1 1 30.00 $30.00 $900.00
M2 3 1 7.80 $216.00 $1,684.80
M2 4 3 109.00 $29.35 $3,198.75
M2 6 1 24.00 $25.00 $600.00
M2 7 3 146.00 $32.37 $4,726.00
M2 10 1 38.00 $27.00 $1,026.00
M2 12 1 90.00 $20.00 $1,800.00
Unit Sub Total M2 11 444.80 $31.33 $13,935.55
Item Code 150712 Total No. of Proj. 11 Total Amount $13,935.55
150713 REMOVE PAVEMENT MARKING M2 1 1 5.00 $300.00 $1,500.00
M2 2 11 564.00 $67.58 $38,116.20
M2 3 5 36.40 $68.02 $2,476.00
M2 4 1 10.00 $100.00 $1,000.00
M2 6 1 4.20 $65.00 $273.00
M2 7 6 693.00 $22.50 $15,590.00
M2 8 4 260.00 $16.27 $4,230.00
M2 11 2 788.00 $15.14 $11,934.00
M2 12 1 8.00 $115.00 $920.00
Unit Sub Total M2 32 2,368.60 $32.10 $76,039.20
Item Code 150713 Total No. of Proj. 32 Total Amount $76,039.20
150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1 12 12,150.00 $4.14 $50,257.80
2 4 9,880.00 $3.78 $37,370.00
3 5 17,540.00 $2.84 $49,877.50
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150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 4 17 127,455.00 $1.60 $203,903.20
M 5 11 40,090.00 $2.19 $87,841.50
M 6 9 192,248.00 $1.09 $210,004.54
M 7 19 343,820.00 $1.45 $498,703.50
M 8 10 68,160.00 $1.05 $71,325.00
M 10 10 31,650.00 $1.17 $37,041.00
M 12 19 57,526.00 $1.67 $95,960.00
Unit Sub Total M 116 900,519.00 $1.49 $1,342,284.04
150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M2 3 1 520.00 $31.00 $16,120.00
Unit Sub Total M2 1 520.00 $31.00 $16,120.00
Item Code 150714 Total No. of Proj. 117 Total Amount  $1,358,404.04
150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M 12 1 14.00 $18.00 $252.00
Unit Sub Total M 1 14.00 $18.00 $252.00
150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 1 11 838.00 $41.72 $34,965.50
M2 2 9 1,201.00 $39.06 $46,910.00
M2 3 6 490.10 $37.86 $18,557.00
M2 4 14 1,390.00 $30.55 $42,468.25
M2 5 10 1,005.30 $27.56 $27,702.00
M2 6 16 2,175.20 $26.14 $56,868.61
M2 7 11 428.00 $28.72 $12,293.50
M2 8 12 1,321.00 $21.78 $28,777.00
M2 10 17 1,038.00 $42.13 $43,735.50
M2 11 1 65.00 $22.00 $1,430.00
M2 12 12 1,761.00 $22.07 $38,857.00
Unit Sub Total M2 119 11,712.60 $30.10 $352,564.36
Item Code 150715 Total No. of Proj. 120 Total Amount $352,816.36
150717 REMOVE TRAFFIC STRIPE AND PAVEMENT M 7 2 13,870.00 $0.95 $13,230.00
MARKING
Unit Sub Total M 2 13,870.00 $0.95 $13,230.00
150717 REMOVE TRAFFIC STRIPE AND PAVEMENT M2 7 1 27.00 $30.00 $810.00
MARKING
M2 8 1 140.00 $33.00 $4,620.00
M2 11 9 20,878.00 $10.46 $218,345.00
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Unit Sub Total M2 11 21,045.00 $10.63 $223,775.00
Item Code 150717 Total No. of Proj. 13 Total Amount $237,005.00
150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE M2 8 1 60.00 $15.00 $900.00
AND PAVEMENT MARKING
M2 9 1 710.00 $21.00 $14,910.00
Unit Sub Total M2 2 770.00 $20.53 $15,810.00
Item Code 150718 Total No. of Proj. 2 Total Amount $15,810.00
150720 REMOVE CONTRAST TREATMENT M2 5 2 1,490.00 $4.20 $6,262.00
Unit Sub Total M2 2 1,490.00 $4.20 $6,262.00
Item Code 150720 Total No. of Proj. 2 Total Amount $6,262.00
150722 REMOVE PAVEMENT MARKER EA 1 1 120.00 $3.00 $360.00
EA 2 6 1,880.00 $14.73 $27,686.50
EA 3 1 2.00 $70.00 $140.00
EA 4 18 93,673.00 $1.56 $146,025.00
EA 5 7 3,500.00 $2.49 $8,723.00
EA 6 9 24,468.00 $1.06 $25,914.30
EA 7 30 411,353.00 $1.59 $656,091.00
EA 8 16 67,647.00 $1.06 $71,729.60
EA 10 10 9,578.00 $1.26 $12,054.20
EA 11 2 5,360.00 $1.50 $8,027.00
EA 12 16 32,143.00 $1.17 $37,670.42
Unit Sub Total EA 116  649,724.00 $1.53 $994,421.02
150722 REMOVE PAVEMENT MARKER 3 3 4,530.00 $1.50 $6,810.00
12 1 860.00 $2.00 $1,720.00
Unit Sub Total M 4 5,390.00 $1.58 $8,530.00
Item Code 150722 Total No. of Proj. 120 Total Amount  $1,002,951.02
150730 REMOVE CHANNELIZERS EA 1 1 13.00 $50.00 $650.00
EA 7 3 83.00 $16.51 $1,370.00
Unit Sub Total EA 4 96.00 $21.04 $2,020.00
Item Code 150730 Total No. of Proj. 4 Total Amount $2,020.00
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150740 REMOVE SIGN EA 2 1 1.00 $250.00 $250.00
Unit Sub Total EA 1 1.00 $250.00 $250.00
Item Code 150740 Total No. of Proj. 1 Total Amount $250.00
150742 REMOVE ROADSIDE SIGN EA 1 4 64.00 $109.22 $6,990.00
EA 2 17 554.00 $110.93 $61,453.00
EA 3 15 112.00 $100.43 $11,248.00
EA 4 9 38.00 $747.50 $28,405.00
EA 5 6 26.00 $119.60 $3,109.70
EA 6 13 86.00 $122.38 $10,525.00
EA 7 15 418.00 $202.75 $84,750.00
EA 8 3 28.00 $195.00 $5,460.00
EA 9 1 63.00 $100.00 $6,300.00
EA 10 10 113.00 $163.50 $18,475.00
EA 11 14 67.00 $254.04 $17,021.00
EA 12 4 9.00 $140.00 $1,260.00
Unit Sub Total EA 111 1,578.00 $161.59 $254,996.70
Iltem Code 150742 Total No. of Proj. 111 Total Amount $254,996.70
150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 1 2 123.00 $352.44 $43,350.00
EA 4 3 13.00 $99.38 $1,292.00
EA 5 2 6.00 $141.67 $850.00
EA 7 6 127.00 $170.67 $21,675.00
EA 8 2 17.00 $276.47 $4,700.00
EA 12 9 79.00 $118.48 $9,360.00
Unit Sub Total EA 24 365.00 $222.54 $81,227.00
Item Code 150744 Total No. of Proj. 24 Total Amount $81,227.00
150745 REMOVE ROADSIDE SIGN (METAL POST) EA 12 1 14.00 $200.00 $2,800.00
Unit Sub Total EA 1 14.00 $200.00 $2,800.00
Item Code 150745 Total No. of Proj. 1 Total Amount $2,800.00
150746 REMOVE ROADSIDE SIGN (TIMBER POLE) EA 5 1 1.00 $450.00 $450.00
Unit Sub Total EA 1 1.00 $450.00 $450.00
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Item Code 150746 Total No. of Proj. 1 Total Amount $450.00
150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE EA 3 1 18.00 $300.00 $5,400.00
BRACKET METHOD)
EA 4 1 5.00 $250.00 $1,250.00
EA 7 1 13.00 $60.00 $780.00
EA 12 6 24.00 $71.08 $1,706.00
Unit Sub Total EA 9 60.00 $152.27 $9,136.00
Item Code 150747 Total No. of Proj. 9 Total Amount $9,136.00
150748 REMOVE ROADSIDE SIGN PANEL EA 1 2 5.00 $220.00 $1,100.00
EA 2 1 5.00 $336.00 $1,680.00
EA 4 1 2.00 $52.50 $105.00
EA 7 4 77.00 $94.03 $7,240.00
EA 12 3 10.00 $102.00 $1,020.00
Unit Sub Total EA 11 99.00 $112.58 $11,145.00
Item Code 150748 Total No. of Proj. 11 Total Amount $11,145.00
150749 REMOVE METAL POST EA 7 1 6.00 $316.00 $1,896.00
Unit Sub Total EA 1 6.00 $316.00 $1,896.00
Item Code 150749 Total No. of Proj. 1 Total Amount $1,896.00
150750 REMOVE ROADSIDE SIGN (STEEL POST) EA 12 1 1.00 $250.00 $250.00
Unit Sub Total EA 1 1.00 $250.00 $250.00
Item Code 150750 Total No. of Proj. 1 Total Amount $250.00
150760 REMOVE SIGN STRUCTURE EA 4 2 19.00 $4,552.63 $86,500.00
EA 6 1 4.00 $5,000.00 $20,000.00
EA 7 7 65.00 $4,956.92 $322,200.00
EA 10 2 3.00 $3,366.67 $10,100.00
EA 11 3 7.00 $4,800.00 $33,600.00
EA 12 4 10.00 $3,460.00 $34,600.00
Unit Sub Total EA 19 108.00 $4,694.44 $507,000.00
Item Code 150760 Total No. of Proj. 19 Total Amount $507,000.00
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150763 REMOVE SIGN PANEL EA 2 1 2.00 $1,725.00 $3,450.00
EA 7 1 1.00 $250.00 $250.00
EA 11 3 5.00 $969.00 $4,845.00
EA 12 2 2.00 $475.00 $950.00
Unit Sub Total EA 7 10.00 $949.50 $9,495.00
Item Code 150763 Total No. of Proj. 7 Total Amount $9,495.00
150767 REMOVE BRIDGE MOUNTED SIGN EA 7 1 5.00 $2,500.00 $12,500.00
EA 12 1 2.00 $4,000.00 $8,000.00
Unit Sub Total EA 2 7.00 $2,928.57 $20,500.00
Item Code 150767 Total No. of Proj. 2 Total Amount $20,500.00
150769 REMOVE ASPHALT CONCRETE M2 2 1 66.00 $30.00 $1,980.00
M2 9 1 400.00 $26.00 $10,400.00
Unit Sub Total M2 2 466.00 $26.57 $12,380.00
150769 REMOVE ASPHALT CONCRETE M3 4 1 26.00 $129.00 $3,354.00
M3 5 1 1.00 $450.00 $450.00
M3 7 1 4,450.00 $36.00 $160,200.00
Unit Sub Total M3 3 4,477.00 $36.63 $164,004.00
Item Code 150769 Total No. of Proj. 5 Total Amount $176,384.00
150771 REMOVE ASPHALT CONCRETE DIKE M 1 6 4,698.00 $6.38 $29,990.00
M 2 5 1,952.00 $27.95 $54,560.00
M 3 7 6,403.00 $6.41 $41,044.00
M 4 13 26,854.00 $4.32 $116,091.00
M 5 12 7,301.00 $7.52 $54,880.00
M 6 8 37,457.00 $6.15 $230,500.00
M 7 16 10,063.00 $12.14 $122,202.00
M 8 4 8,444.00 $4.14 $34,967.50
M 9 1 1,110.00 $10.00 $11,100.00
M 10 6 4,024.00 $3.54 $14,242.00
M 11 8 25,281.00 $9.30 $235,116.00
M 12 5 2,150.00 $19.25 $41,390.00
Unit Sub Total M 91 135,737.00 $7.26 $986,082.50
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Item Code 150771 Total No. of Proj. 91 Total Amount $986,082.50
150772 REMOVE CURB M 7 1 62.00 $44.00 $2,728.00
Unit Sub Total M 1 62.00 $44.00 $2,728.00
Item Code 150772 Total No. of Proj. 1 Total Amount $2,728.00
150780 REMOVE GUTTER DRAIN M 4 1 300.00 $35.00 $10,500.00
Unit Sub Total M 1 300.00 $35.00 $10,500.00
Item Code 150780 Total No. of Proj. 1 Total Amount $10,500.00
150801 REMOVE OVERSIDE DRAIN EA 1 1 1.00 $500.00 $500.00
EA 2 1 1.00 $120.00 $120.00
Unit Sub Total EA 2 2.00 $310.00 $620.00
150801 REMOVE OVERSIDE DRAIN M 2 1 18.00 $150.00 $2,700.00
Unit Sub Total M 1 18.00 $150.00 $2,700.00
Item Code 150801 Total No. of Proj. 3 Total Amount $3,320.00
150804 REMOVE DRAINAGE FACILITY EA 5 2 6.00 $4,295.85 $25,775.10
Unit Sub Total EA 2 6.00 $4,295.85 $25,775.10
Item Code 150804 Total No. of Proj. 2 Total Amount $25,775.10
150805 REMOVE CULVERT EA 1 2 5.00 $1,900.00 $9,500.00
EA 2 3 5.00 $1,435.00 $7,175.00
EA 3 1 1.00 $1,000.00 $1,000.00
EA 4 2 4.00 $842.00 $3,368.00
Unit Sub Total EA 8 15.00 $1,402.87 $21,043.00
150805 REMOVE CULVERT M 1 2 18.50 $241.62 $4,470.00
M 2 7 185.40 $215.29 $39,915.00
M 3 4 374.00 $157.73 $58,990.00
M 4 8 2,360.00 $39.73 $93,762.00
M 5 3 48.20 $154.90 $7,466.00
M 6 3 15.30 $538.24 $8,235.00
M 8 1 29.00 $85.00 $2,465.00
M 10 3 756.00 $53.78 $40,660.00
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150805 REMOVE CULVERT M 11 2 138.00 $191.12 $26,375.00
12 2 106.00 $93.77 $9,940.00
Unit Sub Total M 35 4,030.40 $72.52 $292,278.00
Item Code 150805 Total No. of Proj. 43 Total Amount $313,321.00
150806 REMOVE PIPE M 3 1 100.00 $100.00 $10,000.00
M 4 2 10.00 $290.00 $2,900.00
M 5 4 54.00 $286.26 $15,458.00
M 6 2 92.00 $136.85 $12,590.00
M 7 13 4,987.10 $62.95 $313,945.00
M 10 1 6.00 $550.00 $3,300.00
M 11 1 6.00 $28.00 $168.00
M 12 6 432.00 $58.22 $25,150.00
Unit Sub Total M 30 5,687.10 $67.44 $383,511.00
Item Code 150806 Total No. of Proj. 30 Total Amount $383,511.00
150811 REMOVE CORRUGATED METAL PIPE M 12 1 2.80 $500.00 $1,400.00
Unit Sub Total M 1 2.80 $500.00 $1,400.00
Item Code 150811 Total No. of Proj. 1 Total Amount $1,400.00
150813 REMOVE CORRUGATED STEEL PIPE M 4 1 24.00 $138.23 $3,317.52
Unit Sub Total M 1 24.00 $138.23 $3,317.52
Item Code 150813 Total No. of Proj. 1 Total Amount $3,317.52
150820 REMOVE INLET EA 1 8 15.00 $813.53 $12,203.00
EA 2 10 38.00 $1,042.11 $39,600.00
EA 3 2 11.00 $961.36 $10,575.00
EA 4 9 60.00 $769.58 $46,175.00
EA 5 5 25.00 $736.00 $18,400.00
EA 6 5 42.00 $870.24 $36,550.00
EA 7 10 131.00 $826.91 $108,325.00
EA 8 1 1.00 $800.00 $800.00
EA 10 5 81.00 $769.01 $62,290.00
EA 11 3 13.00 $1,776.92 $23,100.00
EA 12 6 16.00 $650.00 $10,400.00
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Unit Sub Total EA 64 433.00 $850.85 $368,418.00
Item Code 150820 Total No. of Proj. 64 Total Amount $368,418.00
150821 REMOVE HEADWALL EA 1 3 4.00 $682.50 $2,730.00
EA 2 6 17.00 $1,823.53 $31,000.00
EA 3 4 21.00 $1,421.43 $29,850.00
EA 4 3 12.00 $1,000.00 $12,000.00
EA 5 3 16.00 $2,184.69 $34,955.00
EA 6 3 19.00 $612.63 $11,640.00
EA 7 2 8.00 $1,482.00 $11,856.00
EA 8 1 3.00 $1,000.00 $3,000.00
EA 10 3 4.00 $1,870.00 $7,480.00
EA 12 4 11.00 $925.45 $10,180.00
Unit Sub Total EA 32 115.00 $1,345.14 $154,691.00
Item Code 150821 Total No. of Proj. 32 Total Amount $154,691.00
150823 REMOVE DOWNDRAIN EA 3 1 2.00 $787.00 $1,574.00
EA 4 1 1.00 $950.00 $950.00
EA 6 2 24.00 $275.00 $6,600.00
Unit Sub Total EA 4 27.00 $337.93 $9,124.00
150823 REMOVE DOWNDRAIN M 1 2 54.00 $150.00 $8,100.00
M 2 2 72.00 $116.75 $8,406.00
M 7 1 64.00 $100.00 $6,400.00
M 8 2 19.00 $213.16 $4,050.00
M 12 1 5.00 $500.00 $2,500.00
Unit Sub Total M 8 214.00 $137.64 $29,456.00
Item Code 150823 Total No. of Proj. 12 Total Amount $38,580.00
150824 REMOVE SEWER MANHOLE EA 4 1 3.00 $5,000.00 $15,000.00
Unit Sub Total EA 1 3.00 $5,000.00 $15,000.00
Iltem Code 150824 Total No. of Proj. 1 Total Amount $15,000.00
150825 REMOVE REINFORCED CONCRETE BOX M 4 1 3.00 $750.00 $2,250.00
CULVERT
Unit Sub Total M 1 3.00 $750.00 $2,250.00
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Item Code 150825 Total No. of Proj. 1 Total Amount $2,250.00
150826 REMOVE MANHOLE EA 4 1 3.00 $1,400.00 $4,200.00
EA 7 1 2.00 $800.00 $1,600.00
EA 10 1 2.00 $1,500.00 $3,000.00
Unit Sub Total EA 3 7.00 $1,257.14 $8,800.00
Item Code 150826 Total No. of Proj. 3 Total Amount $8,800.00
150827 REMOVE CATCH BASIN EA 7 1 6.00 $1,800.00 $10,800.00
Unit Sub Total EA 1 6.00 $1,800.00 $10,800.00
Item Code 150827 Total No. of Proj. 1 Total Amount $10,800.00
150829 REMOVE RETAINING WALL M 6 1 42.00 $250.00 $10,500.00
Unit Sub Total M 1 42.00 $250.00 $10,500.00
150829 REMOVE RETAINING WALL M3 4 1 12.00 $400.00 $4,800.00
M3 7 1 240.00 $60.00 $14,400.00
Unit Sub Total M3 2 252.00 $76.19 $19,200.00
Item Code 150829 Total No. of Proj. 3 Total Amount $29,700.00
150830 REMOVE RETAINING WALL (PORTION) M 1 1 250.00 $60.00 $15,000.00
Unit Sub Total M 1 250.00 $60.00 $15,000.00
150830 REMOVE RETAINING WALL (PORTION) M3 7 1 50.00 $300.00 $15,000.00
M3 12 1 145.00 $132.00 $19,140.00
Unit Sub Total M3 2 195.00 $175.08 $34,140.00
Item Code 150830 Total No. of Proj. 3 Total Amount $49,140.00
150844 REMOVE SLOPE PAVING M3 8 1 45.00 $400.00 $18,000.00
Unit Sub Total M3 1 45.00 $400.00 $18,000.00
Item Code 150844 Total No. of Proj. 1 Total Amount $18,000.00
150846 REMOVE CONCRETE PAVEMENT M2 5 1 190.00 $85.00 $16,150.00
M2 7 1 3,780.00 $35.00 $132,300.00
Unit Sub Total M2 2 3,970.00 $37.39 $148,450.00
150846 REMOVE CONCRETE PAVEMENT M3 6 3 5,290.00 $117.28 $620,420.00
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150846 REMOVE CONCRETE PAVEMENT M3 7 2 961.00 $39.00 $37,480.00
M3 10 1 9,040.00 $40.00 $361,600.00
Unit Sub Total M3 6 15,291.00 $66.67 $1,019,500.00
Item Code 150846 Total No. of Proj. 8 Total Amount  $1,167,950.00
150847 REMOVE CONCRETE PAVEMENT AND BASE M3 8 1 230.00 $62.00 $14,260.00
Unit Sub Total M3 1 230.00 $62.00 $14,260.00
Item Code 150847 Total No. of Proj. 1 Total Amount $14,260.00
150857 REMOVE ASPHALT CONCRETE SURFACING M2 1 3 2,450.00 $10.31 $25,255.00
M2 2 6 9,337.00 $24.03 $224,353.00
M2 3 4 5,484.00 $25.53 $140,030.00
M2 4 4 14,430.00 $10.23 $147,670.00
M2 6 2 6,856.00 $11.17 $76,600.00
M2 8 1 3,530.00 $6.00 $21,180.00
M2 10 1 5,200.00 $5.50 $28,600.00
M2 11 2 13,380.00 $4.86 $64,995.00
Unit Sub Total M2 23 60,667.00 $12.01 $728,683.00
150857 REMOVE ASPHALT CONCRETE SURFACING M3 1 1 0.50 $2,000.00 $1,000.00
M3 3 1 60.00 $390.00 $23,400.00
M3 5 1 105.00 $260.00 $27,300.00
M3 7 1 65.00 $135.42 $8,802.30
M3 8 1 255.00 $120.00 $30,600.00
Unit Sub Total M3 5 485.50 $187.65 $91,102.30
Item Code 150857 Total No. of Proj. 28 Total Amount $819,785.30
150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 2 1 1.00 $1,000.00 $1,000.00
EA 3 2 3.00 $350.00 $1,050.00
EA 4 1 1.00 $600.00 $600.00
EA 5 1 2.00 $400.00 $800.00
EA 8 1 12.00 $1,150.00 $13,800.00
Unit Sub Total EA 6 19.00 $907.89 $17,250.00
150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN M2 7 1 180.00 $25.00 $4,500.00
Unit Sub Total M2 1 180.00 $25.00 $4,500.00
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Item Code 150859 Total No. of Proj. 7 Total Amount $21,750.00
150860 REMOVE BASE AND SURFACING M3 4 2 4,000.00 $35.96 $143,840.00
M3 5 1 920.00 $36.00 $33,120.00
M3 7 2 590.00 $40.47 $23,880.00
M3 8 1 290.00 $54.00 $15,660.00
M3 10 2 660.00 $40.30 $26,600.00
Unit Sub Total M3 8 6,460.00 $37.63 $243,100.00
Item Code 150860 Total No. of Proj. 8 Total Amount $243,100.00
150870 REMOVE CONCRETE DECK SURFACE M2 1 1 639.00 $9.00 $5,751.00
M2 3 1 3,564.00 $55.00 $196,020.00
M2 7 1 7.00 $1,000.00 $7,000.00
M2 12 1 240.00 $55.00 $13,200.00
Unit Sub Total M2 4 4,450.00 $49.88 $221,971.00
Item Code 150870 Total No. of Proj. 4 Total Amount $221,971.00
151224 REMOVE DELINEATOR EA 2 2 802.00 $25.44 $20,400.00
EA 3 1 1.00 $10.00 $10.00
EA 5 3 56.00 $13.02 $729.00
EA 7 1 130.00 $11.00 $1,430.00
EA 9 2 64.00 $23.75 $1,520.00
EA 10 4 285.00 $15.51 $4,421.00
EA 11 1 50.00 $13.00 $650.00
EA 12 2 41.00 $23.54 $965.00
Unit Sub Total EA 16 1,429.00 $21.08 $30,125.00
Iltem Code 151224 Total No. of Proj. 16 Total Amount $30,125.00
151226 SALVAGE GRATE EA 5 1 6.00 $20.00 $120.00
Unit Sub Total EA 1 6.00 $20.00 $120.00
Item Code 151226 Total No. of Proj. 1 Total Amount $120.00
151230 SALVAGE DOWNDRAIN M 2 1 90.00 $30.00 $2,700.00
Unit Sub Total M 1 90.00 $30.00 $2,700.00
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Item Code 151230 Total No. of Proj. 1 Total Amount $2,700.00
151253 SALVAGE REMOTE CONTROL VALVE EA 3 1 2.00 $375.00 $750.00
Unit Sub Total EA 1 2.00 $375.00 $750.00
Item Code 151253 Total No. of Proj. 1 Total Amount $750.00
151265 SALVAGE SINGLE THRIE BEAM BARRIER M 6 1 11,800.00 $22.00 $259,600.00
Unit Sub Total M 1 11,800.00 $22.00 $259,600.00
Item Code 151265 Total No. of Proj. 1 Total Amount $259,600.00
151266 SALVAGE DOUBLE THRIE BEAM BARRIER 5 1 59.00 $20.00 $1,180.00
7 1 140.00 $100.00 $14,000.00
Unit Sub Total M 2 199.00 $76.28 $15,180.00
Item Code 151266 Total No. of Proj. 2 Total Amount $15,180.00
151270 SALVAGE METAL BRIDGE RAILING M 2 1 137.00 $50.00 $6,850.00
M 4 1 473.00 $50.00 $23,650.00
M 6 1 563.00 $20.00 $11,260.00
M 7 1 5,029.00 $16.00 $80,464.00
Unit Sub Total M 4 6,202.00 $19.71 $122,224.00
Item Code 151270 Total No. of Proj. 4 Total Amount $122,224.00
151272 SALVAGE METAL BEAM GUARD RAILING M 2 1 200.00 $43.00 $8,600.00
M 3 1 82.00 $50.00 $4,100.00
M 5 3 366.00 $28.22 $10,328.00
M 6 4 2,249.00 $23.29 $52,390.00
M 7 1 200.00 $90.00 $18,000.00
M 8 1 79.00 $40.00 $3,160.00
Unit Sub Total M 11 3,176.00 $30.41 $96,578.00
Item Code 151272 Total No. of Proj. 11 Total Amount $96,578.00
151274 SALVAGE CONCRETE BARRIER (TYPE K) M 4 1 67.00 $35.00 $2,345.00
M 5 1 67.00 $25.00 $1,675.00
M 7 4 4,600.00 $18.72 $86,100.00
M 10 1 250.00 $20.00 $5,000.00
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151274 SALVAGE CONCRETE BARRIER (TYPE K) M 11 1 210.00 $50.00 $10,500.00
Unit Sub Total M 8 5,194.00 $20.34 $105,620.00
Item Code 151274 Total No. of Proj. 8 Total Amount $105,620.00
151276 SALVAGE METAL BEAM BARRIER M 5 1 190.00 $22.00 $4,180.00
Unit Sub Total M 1 190.00 $22.00 $4,180.00
Item Code 151276 Total No. of Proj. 1 Total Amount $4,180.00
151281 SALVAGE ROADSIDE SIGN EA 1 1 5.00 $200.00 $1,000.00
Unit Sub Total EA 1 5.00 $200.00 $1,000.00
Item Code 151281 Total No. of Proj. 1 Total Amount $1,000.00
151282 SALVAGE ROADSIDE SIGN PANEL EA 4 1 7.00 $100.00 $700.00
EA 10 1 2.00 $50.00 $100.00
Unit Sub Total EA 2 9.00 $88.89 $800.00
Iltem Code 151282 Total No. of Proj. 2 Total Amount $800.00
151512 RECONSTRUCT INLET EA 7 1 1.00 $2,500.00 $2,500.00
Unit Sub Total EA 1 1.00 $2,500.00 $2,500.00
Item Code 151512 Total No. of Proj. 1 Total Amount $2,500.00
151531 RECONSTRUCT FENCE M 2 1 140.00 $45.00 $6,300.00
4 1 150.00 $165.00 $24,750.00
5 1 24.00 $708.00 $16,992.00
Unit Sub Total M 3 314.00 $153.00 $48,042.00
Item Code 151531 Total No. of Proj. 3 Total Amount $48,042.00
151537 RECONSTRUCT FENCE (TYPE WM) M 1 1 3,700.00 $19.56 $72,372.00
Unit Sub Total M 1 3,700.00 $19.56 $72,372.00
Item Code 151537 Total No. of Proj. 1 Total Amount $72,372.00
151540 RECONSTRUCT CHAIN LINK FENCE M 1 1 380.00 $31.00 $11,780.00
4 2 370.00 $51.01 $18,875.00
5 1 190.00 $62.00 $11,780.00
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151540 RECONSTRUCT CHAIN LINK FENCE 7 4 1,085.00 $43.74 $47,460.00
11 2 123.00 $143.01 $17,590.00
Unit Sub Total M 10 2,148.00 $50.04 $107,485.00
Iltem Code 151540 Total No. of Proj. 10 Total Amount $107,485.00
151568 RECONSTRUCT THRIE BEAM BARRIER 4 1 16.00 $55.00 $880.00
6 2 500.00 $65.40 $32,700.00
Unit Sub Total M 3 516.00 $65.08 $33,580.00
Item Code 151568 Total No. of Proj. 3 Total Amount $33,580.00
151570 RECONSTRUCT DOUBLE THRIE BEAM BARRIER M 10 1 520.00 $51.00 $26,520.00
Unit Sub Total M 1 520.00 $51.00 $26,520.00
Item Code 151570 Total No. of Proj. 1 Total Amount $26,520.00
151572 RECONSTRUCT METAL BEAM GUARD RAILING M 1 2 1,581.00 $48.33 $76,415.00
M 2 4 655.00 $104.89 $68,700.00
M 3 2 890.00 $44.88 $39,940.00
M 4 2 1,530.00 $60.63 $92,760.00
M 5 3 2,998.00 $47.36 $141,990.00
M 6 4 3,690.00 $57.86 $213,500.00
M 7 1 35.00 $125.00 $4,375.00
M 10 2 420.00 $71.96 $30,222.00
M 11 3 392.00 $96.51 $37,830.00
Unit Sub Total M 23 12,191.00 $57.89 $705,732.00
Item Code 151572 Total No. of Proj. 23 Total Amount $705,732.00
151624 RECONSTRUCT METAL BEAM GUARD RAILING M 2 1 390.00 $72.00 $28,080.00
(2.1 M POST)
Unit Sub Total M 1 390.00 $72.00 $28,080.00
Item Code 151624 Total No. of Proj. 1 Total Amount $28,080.00
151625 RECONSTRUCT METAL BEAM GUARD RAILING M 1 2 805.00 $50.63 $40,760.00
(WOOD POST)
2 1 29.00 $246.00 $7,134.00
3 2 28.00 $161.43 $4,520.00
4 4 507.00 $98.43 $49,903.00
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151625 RECONSTRUCT METAL BEAM GUARD RAILING M 6 1 41.00 $400.00 $16,400.00
(WOOD POST)
M 7 4 261.00 $88.31 $23,050.00
M 8 1 73.00 $175.00 $12,775.00
M 9 1 430.00 $70.00 $30,100.00
M 12 1 550.00 $100.00 $55,000.00
Unit Sub Total M 17 2,724.00 $87.97 $239,642.00
Item Code 151625 Total No. of Proj. 17 Total Amount $239,642.00
152043 RELAY METAL FLARED END SECTION EA 9 1 1.00 $54.00 $54.00
Unit Sub Total EA 1 1.00 $54.00 $54.00
Item Code 152043 Total No. of Proj. 1 Total Amount $54.00
152255 RESET MAILBOX EA 2 1 1.00 $195.00 $195.00
EA 3 1 4.00 $300.00 $1,200.00
EA 5 4 37.00 $156.76 $5,800.00
EA 8 1 23.00 $200.00 $4,600.00
EA 10 1 3.00 $230.00 $690.00
EA 11 2 22.00 $251.82 $5,540.00
Unit Sub Total EA 10 90.00 $200.28 $18,025.00
Item Code 152255 Total No. of Proj. 10 Total Amount $18,025.00
152299 RESET MILEPOST MARKER EA 1 1 2.00 $200.00 $400.00
EA 11 1 6.00 $30.00 $180.00
Unit Sub Total EA 2 8.00 $72.50 $580.00
Item Code 152299 Total No. of Proj. 2 Total Amount $580.00
152300 RESET OBJECT MARKER EA 1 1 6.00 $200.00 $1,200.00
EA 2 2 9.00 $76.67 $690.00
Unit Sub Total EA 3 15.00 $126.00 $1,890.00
Item Code 152300 Total No. of Proj. 3 Total Amount $1,890.00
152301 RESET MARKER EA 2 1 2.00 $100.00 $200.00
EA 3 1 2.00 $50.00 $100.00
EA 11 1 9.00 $40.00 $360.00
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Unit Sub Total EA 3 13.00 $50.77 $66000
Item Code 152301 Total No. of Proj. 3 Total Amount $660.00
152303 RESET MARKERS AND DELINEATORS EA 5 1 76.00 $30.00 $2,280.00
EA 8 1 6.00 $100.00 $600.00
Unit Sub Total EA 2 82.00 $35.12 $2,880.00
Item Code 152303 Total No. of Proj. 2 Total Amount $2,880.00
152316 RESET ROADSIDE SIGN (ONE POST) EA 1 3 9.00 $205.56 $1,850.00
EA 2 1 8.00 $300.00 $2,400.00
EA 3 3 4.00 $294.50 $1,178.00
EA 5 3 12.00 $208.33 $2,500.00
EA 6 1 1.00 $540.00 $540.00
EA 8 2 30.00 $300.00 $9,000.00
Unit Sub Total EA 13 64.00 $272.94 $17,468.00
Item Code 152316 Total No. of Proj. 13 Total Amount $17,468.00
152317 RESET ROADSIDE SIGN (TWO POST) EA 1 1 1.00 $400.00 $400.00
EA 5 1 1.00 $1,400.00 $1,400.00
EA 8 1 3.00 $500.00 $1,500.00
Unit Sub Total EA 3 5.00 $660.00 $3,300.00
Item Code 152317 Total No. of Proj. 3 Total Amount $3,300.00
152320 RESET ROADSIDE SIGN EA 1 2 5.00 $300.00 $1,500.00
EA 2 4 32.00 $306.25 $9,800.00
EA 3 6 13.00 $253.92 $3,301.00
EA 4 2 23.00 $163.48 $3,760.00
EA 5 2 7.00 $167.46 $1,172.25
EA 6 8 40.00 $284.88 $11,395.00
EA 7 1 31.00 $150.00 $4,650.00
EA 8 1 3.00 $200.00 $600.00
EA 10 4 6.00 $252.50 $1,515.00
EA 11 11 118.00 $262.12 $30,930.00
Unit Sub Total EA 41 278.00 $246.85 $68,623.25
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Item Code 152320 Total No. of Proj. 41 Total Amount $68,623.25
152322 RESET ROADSIDE SIGN (WOOD POST) EA 2 1 3.00 $300.00 $900.00
EA 3 1 2.00 $120.00 $240.00
EA 5 1 5.00 $200.00 $1,000.00
Unit Sub Total EA 3 10.00 $214.00 $2,140.00
Item Code 152322 Total No. of Proj. 3 Total Amount $2,140.00
152324 RESET ROADSIDE SIGN (METAL POST) EA 1 1 1.00 $450.00 $450.00
Unit Sub Total EA 1 1.00 $450.00 $450.00
Item Code 152324 Total No. of Proj. 1 Total Amount $450.00
152325 RESET ROADSIDE SIGN (STRAP AND SADDLE EA 3 1 6.00 $60.00 $360.00
BRACKET METHOD)
EA 7 1 8.00 $50.00 $400.00
Unit Sub Total EA 2 14.00 $54.29 $760.00
Item Code 152325 Total No. of Proj. 2 Total Amount $760.00
152328 RESET TERMINAL SECTION (TYPE B) EA 1 1 6.00 $400.00 $2,400.00
Unit Sub Total EA 1 6.00 $400.00 $2,400.00
Item Code 152328 Total No. of Proj. 1 Total Amount $2,400.00
152353 RELOCATE IRRIGATION SYSTEM LS 10 1 1.00 $2,200.00 $2,200.00
Unit Sub Total LS 1 1.00 $2,200.00 $2,200.00
Item Code 152353 Total No. of Proj. 1 Total Amount $2,200.00
152370 RELOCATE MAILBOX EA 1 1 1.00 $600.00 $600.00
EA 2 2 7.00 $407.14 $2,850.00
EA 3 1 1.00 $205.00 $205.00
EA 4 1 81.00 $175.00 $14,175.00
Unit Sub Total EA 5 90.00 $198.11 $17,830.00
Item Code 152370 Total No. of Proj. 5 Total Amount $17,830.00
152372 RELOCATE CONCRETE BARRIER (TYPE K) EA 12 1 1,090.00 $14.00 $15,260.00
Unit Sub Total EA 1 1,090.00 $14.00 $15,260.00
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152372 RELOCATE CONCRETE BARRIER (TYPE K) M 6 1 270.00 $10.00 $2,700.00
7 4 4,650.00 $9.06 $42,120.00
Unit Sub Total M 5 4,920.00 $9.11 $44,820.00
Iltem Code 152372 Total No. of Proj. 6 Total Amount $60,080.00
152379 RELOCATE FENCE M 6 1 210.00 $29.00 $6,090.00
Unit Sub Total M 1 210.00 $29.00 $6,090.00
Item Code 152379 Total No. of Proj. 1 Total Amount $6,090.00
152380 RELOCATE CHAIN LINK FENCE M 2 1 3.00 $900.00 $2,700.00
Unit Sub Total M 1 3.00 $900.00 $2,700.00
Item Code 152380 Total No. of Proj. 1 Total Amount $2,700.00
152381 RELOCATE GATE EA 1 1 1.00 $1,500.00 $1,500.00
EA 7 1 2.00 $1,100.00 $2,200.00
Unit Sub Total EA 2 3.00 $1,233.33 $3,700.00
Item Code 152381 Total No. of Proj. 2 Total Amount $3,700.00
152385 RELOCATE MARKER EA 4 1 38.00 $30.00 $1,140.00
Unit Sub Total EA 1 38.00 $30.00 $1,140.00
Item Code 152385 Total No. of Proj. 1 Total Amount $1,140.00
152386 RELOCATE ROADSIDE SIGN-ONE POST EA 1 2 2.00 $362.50 $725.00
EA 3 1 1.00 $150.00 $150.00
EA 4 3 20.00 $208.25 $4,165.00
EA 5 1 1.00 $140.00 $140.00
EA 6 1 1.00 $170.00 $170.00
EA 7 1 1.00 $495.00 $495.00
EA 12 5 10.00 $248.00 $2,480.00
Unit Sub Total EA 14 36.00 $231.25 $8,325.00
Item Code 152386 Total No. of Proj. 14 Total Amount $8,325.00
152387 RELOCATE ROADSIDE SIGN-TWO POST EA 1 1 1.00 $1,000.00 $1,000.00
EA 4 1 1.00 $210.00 $210.00
EA 7 2 2.00 $1,300.00 $2,600.00
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152387 RELOCATE ROADSIDE SIGN-TWO POST EA 8 1 1.00 $400.00 $400.00
EA 10 1 1.00 $200.00 $200.00
EA 12 3 7.00 $678.57 $4,750.00
Unit Sub Total EA 9 13.00 $704.62 $9,160.00
Item Code 152387 Total No. of Proj. 9 Total Amount $9,160.00
152388 RELOCATE CRASH CUSHION EA 2 1 1.00 $14,000.00 $14,000.00
EA 6 1 1.00 $4,000.00 $4,000.00
Unit Sub Total EA 2 2.00 $9,000.00 $18,000.00
Item Code 152388 Total No. of Proj. 2 Total Amount $18,000.00
152390 RELOCATE ROADSIDE SIGN EA 1 2 4.00 $287.50 $1,150.00
EA 2 5 9.00 $400.00 $3,600.00
EA 3 5 19.00 $200.53 $3,810.00
EA 4 5 23.00 $211.74 $4,870.00
EA 5 5 11.00 $352.00 $3,872.00
EA 6 5 32.00 $256.38 $8,204.00
EA 7 4 11.00 $300.00 $3,300.00
EA 8 2 19.00 $226.32 $4,300.00
EA 10 4 16.00 $341.88 $5,470.00
EA 11 7 25.00 $367.68 $9,192.00
EA 12 1 2.00 $600.00 $1,200.00
Unit Sub Total EA 45 171.00 $286.36 $48,968.00
Item Code 152390 Total No. of Proj. 45 Total Amount $48,968.00
152391 RELOCATE ROADSIDE SIGN (METAL POST) EA 4 1 1.00 $120.00 $120.00
EA 7 1 4.00 $275.00 $1,100.00
EA 12 1 1.00 $350.00 $350.00
Unit Sub Total EA 3 6.00 $261.67 $1,570.00
Item Code 152391 Total No. of Proj. 3 Total Amount $1,570.00
152392 RELOCATE ROADSIDE SIGN (WOOD POST) EA 1 2 4.00 $300.00 $1,200.00
EA 2 1 4.00 $250.00 $1,000.00
Unit Sub Total EA 3 8.00 $275.00 $2,200.00
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Item Code 152392 Total No. of Proj. 3 Total Amount $2,200.00
152393 RELOCATE ROADSIDE SIGN (STRAP AND EA 4 2 5.00 $107.25 $536.25
SADDLE BRACKET METHOD)
EA 7 1 16.00 $425.00 $6,800.00
Unit Sub Total EA 3 21.00 $349.35 $7,336.25
Item Code 152393 Total No. of Proj. 3 Total Amount $7,336.25
152394 RELOCATE SIGN STRUCTURE EA 4 1 2.00 $5,000.00 $10,000.00
EA 7 2 4.00 $6,250.00 $25,000.00
Unit Sub Total EA 3 6.00 $5,833.33 $35,000.00
Item Code 152394 Total No. of Proj. 3 Total Amount $35,000.00
152396 RELOCATE SIGN PANEL EA 7 2 15.00 $153.33 $2,300.00
Unit Sub Total EA 2 15.00 $153.33 $2,300.00
Item Code 152396 Total No. of Proj. 2 Total Amount $2,300.00
152398 RELOCATE SIGN STRUCTURE (BRIDGE- EA 11 1 1.00 $7,500.00 $7,500.00
MOUNTED)
Unit Sub Total EA 1 1.00 $7,500.00 $7,500.00
Item Code 152398 Total No. of Proj. 1 Total Amount $7,500.00
152402 ADJUST WATER VALVE COVER TO GRADE EA 2 1 67.00 $650.00 $43,550.00
EA 4 1 1.00 $300.00 $300.00
EA 7 1 1.00 $250.00 $250.00
EA 8 2 6.00 $192.50 $1,155.00
EA 10 1 29.00 $800.00 $23,200.00
EA 12 1 38.00 $250.00 $9,500.00
Unit Sub Total EA 7 142.00 $548.98 $77,955.00
Item Code 152402 Total No. of Proj. 7 Total Amount $77,955.00
152415 ADJUST EDGE DRAIN CLEANOUT EA 9 1 23.00 $260.00 $5,980.00
Unit Sub Total EA 1 23.00 $260.00 $5,980.00
Item Code 152415 Total No. of Proj. 1 Total Amount $5,980.00
152422 ADJUST MONUMENT COVER EA 6 1 3.00 $570.00 $1,710.00
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152422 ADJUST MONUMENT COVER EA 10 3 11.00 $1,318.18 $14,500.00
EA 12 1 8.00 $250.00 $2,000.00
Unit Sub Total EA 5 22.00 $827.73 $18,210.00
Iltem Code 152422 Total No. of Proj. 5 Total Amount $18,210.00
152423 ADJUST MONUMENT TO GRADE EA 6 2 23.00 $778.26 $17,900.00
Unit Sub Total EA 2 23.00 $778.26 $17,900.00
Item Code 152423 Total No. of Proj. 2 Total Amount $17,900.00
152430 ADJUST INLET EA 1 1 1.00 $2,000.00 $2,000.00
EA 2 3 9.00 $2,000.00 $18,000.00
EA 3 1 1.00 $2,500.00 $2,500.00
EA 4 6 54.00 $819.91 $44,275.00
EA 5 4 8.00 $1,462.50 $11,700.00
EA 6 2 10.00 $1,850.00 $18,500.00
EA 7 2 3.00 $1,733.33 $5,200.00
EA 10 1 1.00 $3,000.00 $3,000.00
EA 12 1 12.00 $2,250.00 $27,000.00
Unit Sub Total EA 21 99.00 $1,335.10 $132,175.00
Item Code 152430 Total No. of Proj. 21 Total Amount $132,175.00
152432 ADJUST MANHOLE EA 4 3 6.00 $986.67 $5,920.00
EA 6 1 1.00 $1,500.00 $1,500.00
EA 10 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 5 8.00 $1,302.50 $10,420.00
Item Code 152432 Total No. of Proj. 5 Total Amount $10,420.00
152436 ADJUST DOWNDRAIN EA 8 1 1.00 $500.00 $500.00
Unit Sub Total EA 1 1.00 $500.00 $500.00
Iltem Code 152436 Total No. of Proj. 1 Total Amount $500.00
152438 ADJUST FRAME AND COVER TO GRADE EA 4 2 3.00 $833.33 $2,500.00
EA 5 2 6.00 $500.00 $3,000.00
EA 6 2 51.00 $500.00 $25,500.00
EA 8 1 6.00 $500.00 $3,000.00
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152438 ADJUST FRAME AND COVER TO GRADE EA 10 4 13.00 $2,251.15 $29,265.00
EA 11 1 1.00 $200.00 $200.00
Unit Sub Total EA 12 80.00 $793.31 $63,465.00
Iltem Code 152438 Total No. of Proj. 12 Total Amount $63,465.00
152439 ADJUST FRAME AND GRATE TO GRADE EA 1 1 1.00 $1,500.00 $1,500.00
EA 2 1 2.00 $2,000.00 $4,000.00
EA 4 1 3.00 $350.00 $1,050.00
EA 5 1 2.00 $2,000.00 $4,000.00
EA 9 1 3.00 $1,000.00 $3,000.00
EA 10 1 1.00 $600.00 $600.00
Unit Sub Total EA 6 12.00 $1,179.17 $14,150.00
Item Code 152439 Total No. of Proj. 6 Total Amount $14,150.00
152440 ADJUST MANHOLE TO GRADE EA 2 1 19.00 $1,350.00 $25,650.00
EA 3 1 1.00 $520.00 $520.00
EA 4 3 17.00 $336.76 $5,725.00
EA 6 1 2.00 $730.00 $1,460.00
EA 8 3 22.00 $636.36 $14,000.00
EA 10 2 20.00 $1,500.00 $30,000.00
EA 12 1 54.00 $300.00 $16,200.00
Unit Sub Total EA 12 135.00 $693.00 $93,555.00
Iltem Code 152440 Total No. of Proj. 12 Total Amount $93,555.00
152441 ADJUST VALVE BOX FRAME AND COVER TO EA 1 1 1.00 $1,000.00 $1,000.00
GRADE
EA 4 1 2.00 $850.00 $1,700.00
EA 8 2 56.00 $437.50 $24,500.00
Unit Sub Total EA 4 59.00 $461.02 $27,200.00
Item Code 152441 Total No. of Proj. 4 Total Amount $27,200.00
152469 ADJUST UTILITY COVER TO GRADE EA 1 1 1.00 $200.00 $200.00
EA 2 2 7.00 $671.43 $4,700.00
EA 4 2 46.00 $396.96 $18,260.00
Unit Sub Total EA 5 54.00 $428.89 $23,160.00
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Item Code 152469 Total No. of Proj. 5 Total Amount $23,160.00
152472 ADJUST UTILITY COVER EA 4 1 2.00 $1,200.00 $2,400.00
Unit Sub Total EA 1 2.00 $1,200.00 $2,400.00
Item Code 152472 Total No. of Proj. 1 Total Amount $2,400.00
152473 ADJUST UNDERDRAIN RISER EA 2 1 1.00 $300.00 $300.00
Unit Sub Total EA 1 1.00 $300.00 $300.00
Item Code 152473 Total No. of Proj. 1 Total Amount $300.00
152475 ADJUST SEWER MANHOLE EA 4 1 1.00 $2,000.00 $2,000.00
EA 10 1 10.00 $3,000.00 $30,000.00
Unit Sub Total EA 2 11.00 $2,909.09 $32,000.00
Item Code 152475 Total No. of Proj. 2 Total Amount $32,000.00
152500 ADJUST METAL BEAM GUARD RAILING M 2 1 100.00 $40.00 $4,000.00
M 4 1 90.00 $110.00 $9,900.00
M 5 1 460.00 $13.00 $5,980.00
M 9 1 10,600.00 $10.00 $106,000.00
Unit Sub Total M 4 11,250.00 $11.19 $125,880.00
Item Code 152500 Total No. of Proj. 4 Total Amount $125,880.00
152555 ADJUST SLOTTED DRAIN TO GRADE M 4 1 110.00 $5.00 $550.00
Unit Sub Total M 1 110.00 $5.00 $550.00
Item Code 152555 Total No. of Proj. 1 Total Amount $550.00
152604 MODIFY INLET EA 2 1 1.00 $500.00 $500.00
EA 4 2 4.00 $3,010.00 $12,040.00
EA 5 1 8.00 $8,500.00 $68,000.00
EA 7 3 11.00 $1,590.91 $17,500.00
EA 11 1 1.00 $2,800.00 $2,800.00
Unit Sub Total EA 8 25.00 $4,033.60 $100,840.00
Iltem Code 152604 Total No. of Proj. 8 Total Amount $100,840.00
152605 MODIFY INLET GRATE EA 4 1 3.00 $950.00 $2,850.00
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Unit Sub Total EA 1 3.00 $950.00 $2,850.00
Item Code 152605 Total No. of Proj. 1 Total Amount $2,850.00
152609 MODIFY INLET TO MANHOLE EA 4 3 6.00 $1,941.67 $11,650.00
Unit Sub Total EA 3 6.00 $1,941.67 $11,650.00
Item Code 152609 Total No. of Proj. 3 Total Amount $11,650.00
152632 MODIFY METAL BEAM GUARD RAILING M 2 1 12.00 $103.00 $1,236.00
Unit Sub Total M 1 12.00 $103.00 $1,236.00
Item Code 152632 Total No. of Proj. 1 Total Amount $1,236.00
152641 MODIFY SIGN STRUCTURE EA 11 3 25.00 $3,480.00 $87,000.00
Unit Sub Total EA 3 25.00 $3,480.00 $87,000.00
Item Code 152641 Total No. of Proj. 3 Total Amount $87,000.00
152650 MODIFY CHAIN LINK FENCE M 2 2 4,123.10 $9.29 $38,320.00
Unit Sub Total M 2 4,123.10 $9.29 $38,320.00
Item Code 152650 Total No. of Proj 2 Total Amount $38,320.00
152666 400 MM PLASTIC PIPE-LINER M 2 1 23.00 $250.00 $5,750.00
Unit Sub Total M 1 23.00 $250.00 $5,750.00
Item Code 152666 Total No. of Proj 1 Total Amount $5,750.00
152672 PLASTIC PIPE LINER (538 MM O.D.) M 2 1 74.00 $67.00 $4,958.00
Unit Sub Total M 1 74.00 $67.00 $4,958.00
Item Code 152672 Total No. of Proj 1 Total Amount $4,958.00
152694 REPLACE 80 MM PLASTIC PIPE EDGE DRAIN M 10 1 7,000.00 $70.00 $490,000.00
Unit Sub Total M 1 7,000.00 $70.00 $490,000.00
Iltem Code 152694 Total No. of Proj. 1 Total Amount $490,000.00
152703 REMODEL INLET EA 4 2 123.00 $3,343.90 $411,300.00
Unit Sub Total EA 2 123.00 $3,343.90 $411,300.00
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Item Code 152703 Total No. of Proj. 2 Total Amount $411,300.00
152750 REPLACE SIGN PANEL EA 7 1 1.00 $2,000.00 $2,000.00
Unit Sub Total EA 1 1.00 $2,000.00 $2,000.00
Item Code 152750 Total No. of Proj. 1 Total Amount $2,000.00
152752 REPLACE SIGN PANEL (ROADSIDE SIGN) EA 2 2 41.00 $1,426.83 $58,500.00
Unit Sub Total EA 2 41.00 $1,426.83 $58,500.00
Item Code 152752 Total No. of Proj. 2 Total Amount $58,500.00
153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 16 40,485.00 $5.10 $206,598.00
M2 2 25 303,405.00 $4.51 $1,369,306.00
M2 3 19 159,120.00 $3.41 $542,641.00
M2 4 15 200,086.00 $3.40 $679,632.50
M2 5 19 126,480.00 $3.12 $394,142.00
M2 6 25 525,220.00 $2.55 $1,338,450.90
M2 7 21 1,507,490.00 $1.93 $2,903,477.00
M2 8 21 758,498.00 $1.59 $1,208,746.90
M2 9 7 104,280.00 $4.50 $469,166.00
M2 10 17 189,335.00 $3.88 $735,382.00
M2 11 10 1,134,240.00 $1.51 $1,715,431.00
M2 12 9 77,560.00 $3.36 $260,786.00
Unit Sub Total M2 204 5,126,199.00 $2.31  $11,823,759.30
Iltem Code 153103 Total No. of Proj. 204 Total Amount $11,823,759.30
153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 7 1 43,200.00 $1.40 $60,480.00
(25 MM MAXIMUM)
Unit Sub Total M2 1 43,200.00 $1.40 $60,480.00
Item Code 153151 Total No. of Proj. 1 Total Amount $60,480.00
153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 1 2,260.00 $26.00 $58,760.00
(30 MM MAXIMUM)
M2 4 1 1,500.00 $3.00 $4,500.00
M2 12 2 57,400.00 $1.70 $97,630.00
Unit Sub Total M2 4 61,160.00 $2.63 $160,890.00
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Item Code 153152 Total No. of Proj. 4 Total Amount $160,890.00

153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3 1 690.00 $4.00 $2,760.00
(45 MM MAXIMUM)

M2 4 4 103,190.00 $7.97 $821,976.50

M2 7 2 178,070.00 $1.51 $268,319.00

M2 12 1 1,500.00 $4.60 $6,900.00

Unit Sub Total M2 8  283,450.00 $3.88  $1,099,955.50

Item Code 153153 Total No. of Proj. 8 Total Amount  $1,099,955.50

153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3 1 600.00 $25.00 $15,000.00
(60 MM MAXIMUM)

M2 4 1 58,400.00 $9.00 $525,600.00

M2 7 1 77,800.00 $2.60 $202,280.00

Unit Sub Total M2 3 136,800.00 $5.43 $742,880.00

Iltem Code 153154 Total No. of Proj. 3 Total Amount $742,880.00

153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 7 1 19,400.00 $2.50 $48,500.00
(75 MM MAXIMUM)

M2 12 1 50.00 $65.00 $3,250.00

Unit Sub Total M2 2 19,450.00 $2.66 $51,750.00

Item Code 153155 Total No. of Proj. 2 Total Amount $51,750.00

153210 REMOVE CONCRETE M2 2 1 2.00 $750.00 $1,500.00

M2 3 1 2.00 $150.00 $300.00

Unit Sub Total M2 2 4.00 $450.00 $1,800.00

153210 REMOVE CONCRETE M3 2 2 728.00 $204.95 $149,200.00

M3 4 7 428.00 $253.76 $108,607.50

M3 5 2 132.00 $143.56 $18,950.00

M3 6 2 66.00 $56.36 $3,720.00

M3 7 13 729.40 $299.11 $218,173.00

M3 8 2 30.00 $116.67 $3,500.00

M3 11 4 248.30 $217.49 $54,002.00

M3 12 1 41.00 $400.00 $16,400.00

Unit Sub Total M3 33 2,402.70 $238.30 $572,552.50
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Item Code 153210 Total No. of Proj. 35 Total Amount $574,352.50
153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M2 7 1 290.00 $25.00 $7,250.00
Unit Sub Total M2 1 290.00 $25.00 $7,250.00
153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M3 8 1 71.00 $170.00 $12,070.00
Unit Sub Total M3 1 71.00 $170.00 $12,070.00
Item Code 153211 Total No. of Proj. 2 Total Amount $19,320.00
153213 REMOVE CONCRETE (STRUCTURE) M3 4 1 13.00 $305.00 $3,965.00
M3 6 1 7.00 $500.00 $3,500.00
M3 7 1 6.00 $300.00 $1,800.00
Unit Sub Total M3 3 26.00 $356.35 $9,265.00
Item Code 153213 Total No. of Proj. 3 Total Amount $9,265.00
153214 REMOVE CONCRETE CURB M 3 1 61.00 $35.00 $2,135.00
M 4 2 193.00 $26.68 $5,150.00
M 5 2 31.00 $88.71 $2,750.00
M 7 4 862.00 $23.60 $20,340.00
M 8 2 1,040.00 $14.63 $15,210.00
M 9 1 16.00 $20.00 $320.00
M 11 2 218.00 $56.88 $12,400.00
M 12 6 1,373.00 $23.30 $31,992.00
Unit Sub Total M 20 3,794.00 $23.80 $90,297.00
153214 REMOVE CONCRETE CURB M3 2 1 0.80 $2,500.00 $2,000.00
M3 4 1 3.00 $400.00 $1,200.00
Unit Sub Total M3 2 3.80 $842.11 $3,200.00
Item Code 153214 Total No. of Proj. 22 Total Amount $93,497.00
153215 REMOVE CONCRETE (CURB AND GUTTER) M 1 1 160.00 $15.00 $2,400.00
M 2 3 209.00 $107.66 $22,500.00
M 3 2 129.00 $30.91 $3,987.00
M 4 1 1,760.00 $42.00 $73,920.00
M 7 4 1,990.00 $24.25 $48,260.00
M 12 2 770.00 $27.26 $20,990.00
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Unit Sub Total M 13 5,018.00 $34.29 $172,057.00
153215 REMOVE CONCRETE (CURB AND GUTTER) M3 7 1 170.00 $120.00 $20,400.00
Unit Sub Total M3 1 170.00 $120.00 $20,400.00
Item Code 153215 Total No. of Proj. 14 Total Amount $192,457.00
153216 REMOVE CONCRETE CURB AND SIDEWALK M 7 1 4,640.00 $30.00 $139,200.00
Unit Sub Total M 1 4,640.00 $30.00 $139,200.00
153216 REMOVE CONCRETE CURB AND SIDEWALK M3 6 2 333.50 $228.85 $76,320.00
M3 8 1 27.00 $62.00 $1,674.00
M3 10 1 7.00 $200.00 $1,400.00
Unit Sub Total M3 4 367.50 $216.04 $79,394.00
Item Code 153216 Total No. of Proj. 5 Total Amount $218,594.00
153218 REMOVE CONCRETE SIDEWALK M2 2 1 200.00 $75.00 $15,000.00
M2 3 2 348.00 $29.18 $10,156.00
M2 4 1 450.00 $36.00 $16,200.00
M2 7 2 224.00 $13.62 $3,050.00
M2 9 1 240.00 $86.00 $20,640.00
M2 12 1 37.00 $90.00 $3,330.00
Unit Sub Total M2 8 1,499.00 $45.61 $68,376.00
Item Code 153218 Total No. of Proj. 8 Total Amount $68,376.00
153219 REMOVE CONCRETE FLARED END SECTION EA 3 1 2.00 $350.00 $700.00
EA 12 1 1.00 $900.00 $900.00
Unit Sub Total EA 2 3.00 $533.33 $1,600.00
Item Code 153219 Total No. of Proj. 2 Total Amount $1,600.00
153220 REMOVE CONCRETE (CHANNEL) M 12 1 9.00 $250.00 $2,250.00
Unit Sub Total M 1 9.00 $250.00 $2,250.00
153220 REMOVE CONCRETE (CHANNEL) M3 7 2 500.00 $112.66 $56,328.00
M3 10 1 1,500.00 $35.00 $52,500.00
M3 12 1 63.00 $200.00 $12,600.00
Unit Sub Total M3 4 2,063.00 $58.86 $121,428.00
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Item Code 153220 Total No. of Proj. 5 Total Amount $123,678.00
153221 REMOVE CONCRETE BARRIER M 1 1 250.00 $30.00 $7,500.00
M 2 2 300.00 $107.00 $32,100.00
M 7 9 27,680.10 $37.51 $1,038,289.00
M 10 1 3,570.00 $20.00 $71,400.00
M 11 2 510.00 $53.63 $27,350.00
Unit Sub Total M 15 32,310.10 $36.42 $1,176,639.00
Item Code 153221 Total No. of Proj. 15 Total Amount  $1,176,639.00
153222 REMOVE CONCRETE ISLAND (PORTIONS) M2 4 1 6.00 $76.00 $456.00
Unit Sub Total M2 1 6.00 $76.00 $456.00
153222 REMOVE CONCRETE ISLAND (PORTIONS) M3 7 1 5.00 $250.00 $1,250.00
Unit Sub Total M3 1 5.00 $250.00 $1,250.00
Item Code 153222 Total No. of Proj. 2 Total Amount $1,706.00
153223 REMOVE UNSOUND CONCRETE M3 3 1 0.20 $6,000.00 $1,200.00
M3 4 1 0.20 $10,000.00 $2,000.00
Unit Sub Total M3 2 0.40 $8,000.00 $3,200.00
Item Code 153223 Total No. of Proj. 2 Total Amount $3,200.00
153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 1 1 760.00 $2.40 $1,824.00
M2 2 9 12,072.00 $10.24 $123,617.50
M2 3 2 3,059.00 $5.53 $16,911.50
M2 4 5 127,474.00 $1.71 $218,589.00
M2 5 1 406.00 $22.00 $8,932.00
M2 6 1 2,337.00 $6.00 $14,022.00
M2 7 1 83.00 $10.00 $830.00
M2 10 1 5,200.00 $3.00 $15,600.00
M2 12 1 1,060.00 $7.50 $7,950.00
Unit Sub Total M2 22 152,451.00 $2.68 $408,276.00
Item Code 153225 Total No. of Proj. 22 Total Amount $408,276.00
153229 REMOVE CONCRETE BARRIER (TYPE K) M 4 1 1,870.00 $7.00 $13,090.00
6 1 8,500.00 $3.00 $25,500.00
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153229 REMOVE CONCRETE BARRIER (TYPE K) M 10 1 9,730.00 $6.00 $58,380.00
11 2 1,506.00 $10.36 $15,600.00
12 1 66.00 $10.00 $660.00
Unit Sub Total M 6 21,672.00 $5.22 $113,230.00
Item Code 153229 Total No. of Proj. 6 Total Amount $113,230.00
153230 REMOVE CONCRETE BARRIER (TYPE 50) 4 1 69.00 $200.00 $13,800.00
M 7 1 110.00 $68.00 $7,480.00
Unit Sub Total M 2 179.00 $118.88 $21,280.00
Item Code 153230 Total No. of Proj. 2 Total Amount $21,280.00
153231 REMOVE CONCRETE BARRIER (TYPE 50C) M 12 1 460.00 $88.00 $40,480.00
Unit Sub Total M 1 460.00 $88.00 $40,480.00
Item Code 153231 Total No. of Proj. 1 Total Amount $40,480.00
153235 CLEAN BRIDGE DECK M2 1 4 42,643.00 $1.46 $62,164.50
M2 3 5 20,330.00 $3.57 $72,510.00
M2 4 5 40,945.00 $3.21 $131,438.25
M2 5 2 16,940.00 $2.43 $41,244.00
M2 6 5 35,243.00 $2.66 $93,643.00
M2 7 2 13,055.00 $3.04 $39,695.00
M2 10 1 750.00 $3.00 $2,250.00
M2 12 1 1,100.00 $6.00 $6,600.00
Unit Sub Total M2 25 171,006.00 $2.63 $449,544.75
Item Code 153235 Total No. of Proj. 25 Total Amount $449,544.75
153239 REMOVE CONCRETE (CURB, GUTTER, AND M3 3 1 58.00 $150.00 $8,700.00
SIDEWALK)
M3 4 1 4.00 $200.00 $800.00
M3 7 5 115.70 $125.78 $14,552.50
M3 11 1 13.00 $512.00 $6,656.00
Unit Sub Total M3 8 190.70 $161.03 $30,708.50
Item Code 153239 Total No. of Proj. 8 Total Amount $30,708.50
153246 REMOVE CONCRETE (MISCELLANEOUS) M2 7 1 33.00 $40.00 $1,320.00
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Unit Sub Total M2 1 33.00 $40.00 $1,320.00
153246 REMOVE CONCRETE (MISCELLANEOUS) M3 1 3 10.70 $956.07 $10,230.00
M3 2 1 1.00 $1,000.00 $1,000.00
M3 4 1 6.00 $700.00 $4,200.00
M3 12 3 30.50 $272.30 $8,305.00
Unit Sub Total M3 8 48.20 $492.43 $23,735.00
Item Code 153246 Total No. of Proj. 9 Total Amount $25,055.00
153531 ACCESS OPENING, SOFFIT EA 7 2 12.00 $5,216.67 $62,600.00
Unit Sub Total EA 2 12.00 $5,216.67 $62,600.00
Item Code 153531 Total No. of Proj. 2 Total Amount $62,600.00
155003 CAP INLET EA 2 1 1.00 $500.00 $500.00
EA 3 1 1.00 $500.00 $500.00
EA 4 3 27.00 $935.19 $25,250.00
EA 5 2 5.00 $1,520.00 $7,600.00
EA 6 2 7.00 $1,298.57 $9,090.00
EA 7 4 41.00 $648.78 $26,600.00
EA 10 1 3.00 $1,000.00 $3,000.00
EA 11 4 4.00 $1,175.00 $4,700.00
EA 12 4 16.00 $1,593.75 $25,500.00
Unit Sub Total EA 22 105.00 $978.48 $102,740.00
Item Code 155003 Total No. of Proj. 22 Total Amount $102,740.00
155007 CAP MANHOLE EA 4 1 3.00 $950.00 $2,850.00
EA 12 1 1.00 $2,200.00 $2,200.00
Unit Sub Total EA 2 4.00 $1,262.50 $5,050.00
Item Code 155007 Total No. of Proj. 2 Total Amount $5,050.00
156535 REMOVE BOX CULVERT EA 2 1 1.00 $4,100.00 $4,100.00
Unit Sub Total EA 1 1.00 $4,100.00 $4,100.00
156535 REMOVE BOX CULVERT M 10 1 49.00 $200.00 $9,800.00
Unit Sub Total M 1 49.00 $200.00 $9,800.00
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Item Code 156535 Total No. of Proj. 2 Total Amount $13,900.00
156572 REMOVE RAILING M 2 1 38.00 $35.00 $1,330.00
Unit Sub Total M 1 38.00 $35.00 $1,330.00
Item Code 156572 Total No. of Proj. 1 Total Amount $1,330.00
156576 REMOVE METAL RAILING M 3 1 45.00 $30.00 $1,350.00
Unit Sub Total M 1 45.00 $30.00 $1,350.00
Item Code 156576 Total No. of Proj. 1 Total Amount $1,350.00
156579 REMOVE BRIDGE RAILING M 1 1 23.00 $100.00 $2,300.00
M 6 1 88.00 $300.00 $26,400.00
M 7 2 403.00 $59.43 $23,950.00
M 11 1 66.00 $262.00 $17,292.00
Unit Sub Total M 5 580.00 $120.59 $69,942.00
Item Code 156579 Total No. of Proj. 5 Total Amount $69,942.00
156585 REMOVE CRASH CUSHION EA 4 2 5.00 $1,000.00 $5,000.00
EA 5 1 1.00 $2,000.00 $2,000.00
EA 6 2 6.00 $2,720.00 $16,320.00
EA 7 2 2.00 $1,555.00 $3,110.00
Unit Sub Total EA 7 14.00 $1,887.86 $26,430.00
Item Code 156585 Total No. of Proj. 7 Total Amount $26,430.00
156590 REMOVE CRASH CUSHION (SAND FILLED) EA 2 1 1.00 $1,700.00 $1,700.00
EA 4 3 264.00 $110.76 $29,240.00
EA 5 3 8.00 $1,062.50 $8,500.00
EA 6 2 14.00 $1,353.57 $18,950.00
EA 7 2 11.00 $590.91 $6,500.00
EA 10 2 2.00 $3,000.00 $6,000.00
EA 11 2 28.00 $271.43 $7,600.00
EA 12 1 13.00 $170.00 $2,210.00
Unit Sub Total EA 16 341.00 $236.66 $80,700.00
Item Code 156590 Total No. of Proj. 16 Total Amount $80,700.00
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157550 BRIDGE REMOVAL LS 1 1 1.00 $350,000.00 $350,000.00
LS 2 2 2.00 $52,500.00 $105,000.00
LS 3 1 1.00 $66,000.00 $66,000.00
LS 8 1 1.00 $80,000.00 $80,000.00
LS 10 1 1.00 $40,000.00 $40,000.00
LS 11 1 1.00  $100,000.00 $100,000.00
Unit Sub Total LS 7 7.00 $105,857.14 $741,000.00
Item Code 157550 Total No. of Proj. 7 Total Amount $741,000.00
157551 BRIDGE REMOVAL, LOCATION A LS 4 1 1.00 $5,000,000.00 $5,000,000.00
LS 5 1 1.00 $44,000.00 $44,000.00
LS 7 1 1.00 $75,000.00 $75,000.00
Unit Sub Total LS 3 3.00 $1,706,333.33 $5,119,000.00
Item Code 157551 Total No. of Proj. 3 Total Amount  $5,119,000.00
157552 BRIDGE REMOVAL, LOCATION B LS 4 1 1.00 $50,000.00 $50,000.00
LS 5 1 1.00 $53,000.00 $53,000.00
LS 7 1 1.00 $75,000.00 $75,000.00
Unit Sub Total LS 3 3.00 $59,333.33 $178,000.00
Item Code 157552 Total No. of Proj. 3 Total Amount $178,000.00
157553 BRIDGE REMOVAL, LOCATION C LS 4 1 1.00 $1,000,000.00 $1,000,000.00
Unit Sub Total LS 1 1.00 $1,000,000.00 $1,000,000.00
Item Code 157553 Total No. of Proj. 1 Total Amount  $1,000,000.00
157554 BRIDGE REMOVAL, LOCATION D LS 4 1 1.00 $2,000,000.00 $2,000,000.00
Unit Sub Total LS 1 1.00 $2,000,000.00 $2,000,000.00
Item Code 157554 Total No. of Proj. 1 Total Amount  $2,000,000.00
157560 BRIDGE REMOVAL (PORTION) LS 1 1 1.00 $40,000.00 $40,000.00
LS 2 3 3.00 $231,666.67 $695,000.00
LS 3 3 3.00 $328,000.00 $984,000.00
LS 4 4 4.00 $130,800.00 $523,200.00
LS 6 1 1.00 $6,000.00 $6,000.00
LS 7 5 5.00 $260,950.00 $1,304,750.00
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157560 BRIDGE REMOVAL (PORTION) LS 8 1 1.00 $43,000.00 $43,000.00
LS 9 1 1.00 $34,500.00 $34,500.00
LS 10 1 1.00  $200,000.00 $200,000.00
LS 11 1 1.00 $11,000.00 $11,000.00
LS 12 2 2.00 $92,500.00 $185,000.00
Unit Sub Total LS 23 23.00 $175,063.04 $4,026,450.00
Item Code 157560 Total No. of Proj. 23 Total Amount  $4,026,450.00
157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 2 1 1.00 $15,000.00 $15,000.00
LS 3 1 1.00 $5,000.00 $5,000.00
LS 4 2 2.00 $1,000,750.00 $2,001,500.00
LS 5 1 1.00 $5,000.00 $5,000.00
LS 6 2 2.00 $72,500.00 $145,000.00
LS 7 7 7.00 $40,071.43 $280,500.00
LS 10 1 1.00 $40,000.00 $40,000.00
LS 11 3 3.00 $38,000.00 $114,000.00
Unit Sub Total LS 18 18.00  $144,777.78 $2,606,000.00
Item Code 157561 Total No. of Proj. 18 Total Amount  $2,606,000.00
157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 2 1 1.00 $15,000.00 $15,000.00
LS 4 2 2.00 $51,500.00 $103,000.00
LS 5 1 1.00 $10,000.00 $10,000.00
LS 6 2 2.00 $57,500.00 $115,000.00
LS 7 7 7.00 $35,357.14 $247,500.00
LS 10 1 1.00 $40,000.00 $40,000.00
LS 11 3 3.00 $56,000.00 $168,000.00
Unit Sub Total LS 17 17.00  $41,088.24 $698,500.00
Item Code 157562 Total No. of Proj. 17 Total Amount $698,500.00
157563 BRIDGE REMOVAL (PORTION), LOCATION C LS 4 1 1.00 $40,000.00 $40,000.00
LS 6 1 1.00 $75,000.00 $75,000.00
LS 7 6 6.00 $35,166.67 $211,000.00
LS 10 1 1.00 $40,000.00 $40,000.00
LS 11 2 2.00 $55,500.00 $111,000.00
Unit Sub Total LS 11 11.00  $43,363.64 $477,000.00
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Item Code 157563 Total No. of Proj. 11 Total Amount $477,000.00
157564 BRIDGE REMOVAL (PORTION), LOCATION D LS 4 1 1.00 $2,200.00 $2,200.00
LS 6 1 1.00 $44,000.00 $44,000.00
LS 7 6 6.00 $37,750.00 $226,500.00
LS 10 1 1.00 $40,000.00 $40,000.00
LS 11 1 1.00 $17,000.00 $17,000.00
Unit Sub Total LS 10 10.00 $32,970.00 $329,700.00
Item Code 157564 Total No. of Proj. 10 Total Amount $329,700.00
157565 BRIDGE REMOVAL (PORTION), LOCATION E LS 6 1 1.00 $28,200.00 $28,200.00
LS 7 4 4.00 $18,900.00 $75,600.00
Unit Sub Total LS 5 5.00 $20,760.00 $103,800.00
Item Code 157565 Total No. of Proj. 5 Total Amount $103,800.00
157566 BRIDGE REMOVAL (PORTION), LOCATION F LS 7 4 4.00 $28,750.00 $115,000.00
Unit Sub Total LS 4 4.00 $28,750.00 $115,000.00
Item Code 157566 Total No. of Proj. 4 Total Amount $115,000.00
157567 BRIDGE REMOVAL (PORTION), LOCATION G LS 7 3 3.00 $13,333.33 $40,000.00
Unit Sub Total LS 3 3.00 $13,333.33 $40,000.00
Item Code 157567 Total No. of Proj. 3 Total Amount $40,000.00
157568 BRIDGE REMOVAL (PORTION), LOCATION H LS 7 2 2.00 $41,750.00 $83,500.00
Unit Sub Total LS 2 2.00 $41,750.00 $83,500.00
Item Code 157568 Total No. of Proj. 2 Total Amount $83,500.00
157569 BRIDGE REMOVAL (PORTION), LOCATION | LS 7 1 1.00 $7,500.00 $7,500.00
Unit Sub Total LS 1 1.00 $7,500.00 $7,500.00
Item Code 157569 Total No. of Proj. 1 Total Amount $7,500.00
157570 BRIDGE REMOVAL (PORTION), LOCATION J LS 7 1 1.00 $5,200.00 $5,200.00
Unit Sub Total LS 1 1.00 $5,200.00 $5,200.00
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Item Code 157570 Total No. of Proj. 1 Total Amount $5,200.00
157571 BRIDGE REMOVAL (PORTION), LOCATION K LS 7 1 1.00 $12,000.00 $12,000.00
Unit Sub Total LS 1 1.00 $12,000.00 $12,000.00
Item Code 157571 Total No. of Proj. 1 Total Amount $12,000.00
157572 BRIDGE REMOVAL (PORTION), LOCATION L LS 7 1 1.00 $2,800.00 $2,800.00
Unit Sub Total LS 1 1.00 $2,800.00 $2,800.00
Item Code 157572 Total No. of Proj. 1 Total Amount $2,800.00
157573 BRIDGE REMOVAL (PORTION), LOCATION M LS 7 1 1.00 $2,500.00 $2,500.00
Unit Sub Total LS 1 1.00 $2,500.00 $2,500.00
Item Code 157573 Total No. of Proj. 1 Total Amount $2,500.00
157581 BRIDGE REMOVAL (PORTION), LOCATION 1 LS 1 1 1.00  $100,000.00 $100,000.00
Unit Sub Total LS 1 1.00  $100,000.00 $100,000.00
Item Code 157581 Total No. of Proj. 1 Total Amount $100,000.00
157582 BRIDGE REMOVAL (PORTION), LOCATION 2 LS 1 1 1.00 $50,000.00 $50,000.00
Unit Sub Total LS 1 1.00 $50,000.00 $50,000.00
Item Code 157582 Total No. of Proj. 1 Total Amount $50,000.00
158100 SALVAGE CRASH CUSHION EA 2 1 18.00 $104.00 $1,872.00
EA 5 3 11.00 $592.18 $6,514.00
EA 6 2 6.00 $2,583.33 $15,500.00
EA 10 1 6.00 $1,500.00 $9,000.00
Unit Sub Total EA 7 41.00 $802.10 $32,886.00
Item Code 158100 Total No. of Proj. 7 Total Amount $32,886.00
158101 SALVAGE CRASH CUSHION MODULES EA 4 2 30.00 $100.00 $3,000.00
EA 5 1 18.00 $50.00 $900.00
Unit Sub Total EA 3 48.00 $81.25 $3,900.00
Item Code 158101 Total No. of Proj. 3 Total Amount $3,900.00
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158210 RESET TEMPORARY RAILING (TYPE K) M 1 1 73.00 $30.00 $2,190.00
Unit Sub Total M 1 73.00 $30.00 $2,190.00
Item Code 158210 Total No. of Proj. 1 Total Amount $2,190.00
158505 SALVAGE TERMINAL SECTION EA 6 1 27.00 $75.00 $2,025.00
Unit Sub Total EA 1 27.00 $75.00 $2,025.00
Item Code 158505 Total No. of Proj. 1 Total Amount $2,025.00
160101 CLEARING AND GRUBBING HA 2 2 7.00 $28,285.71 $198,000.00
HA 3 2 3.00 $11,233.33 $33,700.00
HA 11 1 0.50 $6,900.00 $3,450.00
Unit Sub Total HA 5 10.50 $22,395.24 $235,150.00
160101 CLEARING AND GRUBBING LS 1 8 8.00 $10,500.00 $84,000.00
LS 2 16 16.00 $34,500.00 $552,000.00
LS 3 14 14.00 $11,192.86 $156,700.00
LS 4 26 26.00 $22,226.42 $577,886.94
LS 5 22 22.00 $23,971.14 $527,365.00
LS 6 17 17.00 $24,027.76 $408,472.00
LS 7 33 33.00 $26,580.73 $877,164.00
LS 8 7 7.00 $6,546.43 $45,825.00
LS 9 2 2.00 $15,000.00 $30,000.00
LS 10 13 13.00 $25,157.69 $327,050.00
LS 11 16 16.00 $21,187.50 $339,000.00
LS 12 15 15.00 $17,943.33 $269,150.00
Unit Sub Total LS 189 189.00 $22,193.72 $4,194,612.94
Item Code 160101 Total No. of Proj. 194 Total Amount  $4,429,762.94
160120 REMOVE TREE EA 1 1 3.00 $1,000.00 $3,000.00
EA 2 1 12.00 $700.00 $8,400.00
EA 4 2 5.00 $2,900.00 $14,500.00
EA 7 1 400.00 $765.00 $306,000.00
EA 8 1 3.00 $250.00 $750.00
Unit Sub Total EA 6 423.00 $786.41 $332,650.00
Item Code 160120 Total No. of Proj. 6 Total Amount $332,650.00
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170101 DEVELOP WATER SUPPLY LS 2 12 12.00 $8,666.67 $104,000.00
LS 3 1 1.00 $1,500.00 $1,500.00
LS 4 1 1.00 $5,000.00 $5,000.00
LS 6 1 1.00 $25,000.00 $25,000.00
LS 8 1 1.00 $18,000.00 $18,000.00
LS 10 2 2.00 $10,500.00 $21,000.00
LS 11 9 9.00 $10,345.56 $93,110.00
LS 12 1 1.00 $3,000.00 $3,000.00
Unit Sub Total LS 28 28.00 $9,664.64 $270,610.00
Item Code 170101 Total No. of Proj. 28 Total Amount $270,610.00
180101 BINDER (DUST PALLIATIVE) TONN 2 1 180.00 $180.00 $32,400.00
TONN 10 1 1.00 $1,000.00 $1,000.00
Unit Sub Total TONN 2 181.00 $184.53 $33,400.00
Item Code 180101 Total No. of Proj. 2 Total Amount $33,400.00
190101 ROADWAY EXCAVATION M3 1 12 18,901.00 $40.32 $762,126.00
M3 2 27 294,850.00 $21.15 $6,237,270.00
M3 3 17 42,215.00 $51.20 $2,161,292.00
M3 4 26 229,692.00 $16.79 $3,856,526.00
M3 5 21 46,556.00 $39.74 $1,850,131.00
M3 6 18 139,243.00 $36.03 $5,017,395.00
M3 7 31 677,837.00 $14.59 $9,888,142.60
M3 8 6 31,040.00 $32.38 $1,005,173.00
M3 9 2 3,080.00 $22.18 $68,320.00
M3 10 12 576,908.00 $6.63 $3,824,098.00
M3 11 18 123,674.00 $35.18 $4,351,283.00
M3 12 15 57,867.00 $33.37 $1,931,260.00
Unit Sub Total M3 205 2,241,863.00 $18.27 $40,953,016.60
Item Code 190101 Total No. of Proj. 205 Total Amount $40,953,016.60
190103 ROADWAY EXCAVATION (TYPE Y) (AERIALLY M3 7 6 22,591.00 $20.43 $461,575.00
DEPOSITED LEAD)
M3 12 2 2,554.00 $26.35 $67,300.00
Unit Sub Total M3 8 25,145.00 $21.03 $528,875.00
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Item Code 190103 Total No. of Proj. 8 Total Amount $528,875.00

190104 ROADWAY EXCAVATION (TYPE Z-1) (AERIALLY M3 12 1 25.00 $250.00 $6,250.00
DEPOSITED LEAD)

Unit Sub Total M3 1 25.00 $250.00 $6,250.00

Item Code 190104 Total No. of Proj. 1 Total Amount $6,250.00

190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY M3 3 1 620.00 $250.00 $155,000.00
DEPOSITED LEAD)

M3 4 3 745.00 $142.18 $105,925.00

M3 5 1 1,100.00 $256.40 $282,040.00

M3 7 10 2,856.00 $196.72 $561,839.90

M3 10 3 4,281.00 $124.05 $531,050.60

M3 11 2 64.00 $300.00 $19,200.00

M3 12 2 750.00 $218.40 $163,800.00

Unit Sub Total M3 22 10,416.00 $174.62 $1,818,855.50

Item Code 190105 Total No. of Proj. 22 Total Amount  $1,818,855.50

190106 ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY M3 7 2 585.00 $102.48 $59,950.00
DEPOSITED LEAD)

Unit Sub Total M3 2 585.00 $102.48 $59,950.00

Item Code 190106 Total No. of Proj. 2 Total Amount $59,950.00

190107 ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY M3 11 1 1,510.00 $50.00 $75,500.00
DEPOSITED LEAD)

M3 12 1 720.00 $47.00 $33,840.00

Unit Sub Total M3 2 2,230.00 $49.03 $109,340.00

Item Code 190107 Total No. of Proj. 2 Total Amount $109,340.00

190108 ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY M3 7 2 2,050.00 $73.01 $149,679.00
DEPOSITED LEAD)

Unit Sub Total M3 2 2,050.00 $73.01 $149,679.00

Item Code 190108 Total No. of Proj. 2 Total Amount $149,679.00

190110 LEAD COMPLIANCE PLAN LS 1 11 11.00 $2,495.45 $27,450.00

LS 2 16 16.00 $4,637.50 $74,200.00

LS 3 21 21.00 $3,938.10 $82,700.00
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190110 LEAD COMPLIANCE PLAN LS 4 37 37.00 $3,988.07 $147,558.51
LS 5 11 11.00 $3,865.91 $42,525.00
LS 6 16 16.00 $2,822.81 $45,165.00
LS 7 46 46.00 $5,653.28 $260,050.98
LS 8 10 10.00 $4,692.63 $46,926.33
LS 9 1 1.00 $1,000.00 $1,000.00
LS 10 17 17.00 $3,991.18 $67,850.00
LS 11 16 16.00 $5,187.50 $83,000.00
LS 12 25 25.00 $5,718.40 $142,960.00
Unit Sub Total LS 227 227.00 $4,499.50 $1,021,385.82
Item Code 190110 Total No. of Proj. 227 Total Amount  $1,021,385.82
190130 ROADWAY EXCAVATION (SLIDE REMOVAL) M3 4 1 200.00 $64.00 $12,800.00
Unit Sub Total M3 1 200.00 $64.00 $12,800.00
Item Code 190130 Total No. of Proj. 1 Total Amount $12,800.00
190134 ROADWAY EXCAVATION (GORE REMOVAL) M3 1 1 27.00 $20.00 $540.00
M3 3 1 37.00 $300.00 $11,100.00
Unit Sub Total M3 2 64.00 $181.88 $11,640.00
Item Code 190134 Total No. of Proj. 2 Total Amount $11,640.00
190151 CHANNEL EXCAVATION M3 1 1 11,400.00 $15.00 $171,000.00
M3 4 1 3,540.00 $75.00 $265,500.00
M3 7 1 18.00 $35.00 $630.00
Unit Sub Total M3 3 14,958.00 $29.22 $437,130.00
Item Code 190151 Total No. of Proj. 3 Total Amount $437,130.00
190161 ROCK EXCAVATION M3 2 1 16,400.00 $19.00 $311,600.00
Unit Sub Total M3 1 16,400.00 $19.00 $311,600.00
Iltem Code 190161 Total No. of Proj. 1 Total Amount $311,600.00
190185 SHOULDER BACKING STA 1 2 84.20 $821.42 $69,163.60
Unit Sub Total STA 2 84.20 $821.42 $69,163.60
190185 SHOULDER BACKING TONN 4 1 20.00 $300.00 $6,000.00
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190185 SHOULDER BACKING TONN 5 1 56.00 $78.50 $4,396.00
TONN 8 2 11,212.00 $12.35 $138,420.00
Unit Sub Total TONN 4 11,288.00 $13.18 $148,816.00
Item Code 190185 Total No. of Proj. 6 Total Amount $217,979.60
192001 STRUCTURE EXCAVATION M3 4 1 142.00 $200.00 $28,400.00
M3 7 1 1,430.00 $60.00 $85,800.00
Unit Sub Total M3 2 1,572.00 $72.65 $114,200.00
Iltem Code 192001 Total No. of Proj. 2 Total Amount $114,200.00
192003 STRUCTURE EXCAVATION (BRIDGE) M3 1 2 607.00 $176.06 $106,870.00
M3 2 3 437.00 $140.62 $61,450.00
M3 3 2 151.00 $85.96 $12,980.00
M3 5 1 443.00 $32.00 $14,176.00
M3 6 4 1,581.00 $90.32 $142,800.00
M3 7 8 7,480.00 $151.32 $1,131,907.00
M3 10 3 3,098.00 $45.66 $141,445.00
M3 11 4 1,209.00 $114.61 $138,560.00
Unit Sub Total M3 27 15,006.00 $116.63 $1,750,188.00
Item Code 192003 Total No. of Proj. 27 Total Amount  $1,750,188.00
192008 STRUCTURE EXCAVATION (TYPE A) M3 1 1 3,647.00 $200.00 $729,400.00
Unit Sub Total M3 1 3,647.00 $200.00 $729,400.00
Item Code 192008 Total No. of Proj. 1 Total Amount $729,400.00
192020 STRUCTURE EXCAVATION (TYPE D) M3 1 1 34.00 $5,000.00 $170,000.00
M3 2 1 200.00 $200.00 $40,000.00
M3 7 1 540.00 $125.00 $67,500.00
M3 8 1 305.00 $75.00 $22,875.00
M3 10 2 686.00 $178.06 $122,150.00
M3 11 4 1,192.00 $107.82 $128,520.00
Unit Sub Total M3 10 2,957.00 $186.35 $551,045.00
Item Code 192020 Total No. of Proj. 10 Total Amount $551,045.00
192021 STRUCTURE EXCAVATION (TYPE DH) M3 4 1 1,510.00 $126.00 $190,260.00
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Unit Sub Total M3 1 1,510.00 $126.00 $190,260.00
Item Code 192021 Total No. of Proj. 1 Total Amount $190,260.00
192023 STRUCTURE EXCAVATION (TYPE H) M3 1 1 68.00 $250.00 $17,000.00
M3 3 1 3.00 $4,433.00 $13,299.00
M3 4 1 80.00 $1.00 $80.00
Unit Sub Total M3 3 151.00 $201.19 $30,379.00
Item Code 192023 Total No. of Proj. 3 Total Amount $30,379.00
192025 STRUCTURE EXCAVATION (CULVERT) M3 7 2 9,636.00 $66.15 $637,460.00
Unit Sub Total M3 2 9,636.00 $66.15 $637,460.00
Item Code 192025 Total No. of Proj. 2 Total Amount $637,460.00
192032 STRUCTURE EXCAVATION (ROCK SLOPE M3 2 1 390.00 $120.00 $46,800.00
PROTECTION)
Unit Sub Total M3 1 390.00 $120.00 $46,800.00
Item Code 192032 Total No. of Proj. 1 Total Amount $46,800.00
192034 STRUCTURE EXCAVATION (SACKED CONCRETE M3 2 1 8.00 $245.00 $1,960.00
SLOPE PROTECTION)
Unit Sub Total M3 1 8.00 $245.00 $1,960.00
Item Code 192034 Total No. of Proj. 1 Total Amount $1,960.00
192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 1 1 47.00 $500.00 $23,500.00
M3 3 1 13.00 $200.00 $2,600.00
M3 4 5 8,811.00 $85.73 $755,340.00
M3 5 4 2,459.00 $52.18 $128,318.60
M3 7 6 14,130.00 $63.34 $894,981.00
M3 10 1 49.00 $113.00 $5,537.00
M3 11 3 21,284.00 $41.69 $887,260.00
M3 12 5 9,766.70 $61.26 $598,338.00
Unit Sub Total M3 26 56,559.70 $58.27 $3,295,874.60
Item Code 192037 Total No. of Proj. 26 Total Amount  $3,295,874.60
192048 STRUCTURE EXCAVATION, RETAINING WALL M3 7 1 724.00 $65.00 $47,060.00

(SOUND WALL )
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Unit Sub Total M3 1 724.00 $65.00 $47,060.00

Item Code 192048 Total No. of Proj. 1 Total Amount $47,060.00

192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) M3 1 1 110.00 $75.00 $8,250.00

M3 4 5 690.00 $138.41 $95,500.00

M3 5 3 1,330.00 $138.26 $183,880.00

Unit Sub Total M3 9 2,130.00 $135.04 $287,630.00

Item Code 192049 Total No. of Proj. 9 Total Amount $287,630.00

192050 STRUCTURE EXCAVATION (TIEBACK WALL) M3 12 1 106.00 $67.00 $7,102.00

Unit Sub Total M3 1 106.00 $67.00 $7,102.00

Item Code 192050 Total No. of Proj. 1 Total Amount $7,102.00

192051 STRUCTURE EXCAVATION (TYPE Y) (AERIALLY M3 7 4 10,817.00 $50.00 $540,828.00
DEPOSITED LEAD)

Unit Sub Total M3 4 10,817.00 $50.00 $540,828.00

Item Code 192051 Total No. of Proj. 4 Total Amount $540,828.00

192053 STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY M3 7 3 267.00 $224.83 $60,030.00
DEPOSITED LEAD)

M3 12 1 150.00 $385.25 $57,787.50

Unit Sub Total M3 4 417.00 $282.54 $117,817.50

Item Code 192053 Total No. of Proj. 4 Total Amount $117,817.50

192055 STRUCTURE EXCAVATION (SOIL NAIL WALL) M3 4 3 3,710.00 $47.09 $174,720.00

M3 12 1 54.00 $164.00 $8,856.00

Unit Sub Total M3 4 3,764.00 $48.77 $183,576.00

Item Code 192055 Total No. of Proj. 4 Total Amount $183,576.00

192057 STRUCTURE EXCAVATION (TYPE Y-1) (AERIALLY M3 11 1 190.00 $100.00 $19,000.00
DEPOSITED LEAD)

Unit Sub Total M3 1 190.00 $100.00 $19,000.00

Item Code 192057 Total No. of Proj. 1 Total Amount $19,000.00

192502 SAND BEDDING M3 3 1 42.00 $305.00 $12,810.00

M3 12 1 80.00 $150.00 $12,000.00
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Unit Sub Total M3 2 122.00 $203.36 $24,810.00
Item Code 192502 Total No. of Proj. 2 Total Amount $24,810.00
193001 STRUCTURE BACKFILL M3 4 1 6.00 $200.00 $1,200.00
M3 7 2 916.00 $178.67 $163,664.00
M3 10 1 45.00 $110.00 $4,950.00
Unit Sub Total M3 4 967.00 $175.61 $169,814.00
Item Code 193001 Total No. of Proj. 4 Total Amount $169,814.00
193003 STRUCTURE BACKFILL (BRIDGE) M3 1 2 238.00 $100.00 $23,800.00
M3 2 4 342.00 $94.56 $32,340.00
M3 3 3 97.00 $194.33 $18,850.00
M3 4 1 605.00 $98.00 $59,290.00
M3 5 1 300.00 $80.00 $24,000.00
M3 6 4 928.00 $95.91 $89,000.00
M3 7 8 11,196.00 $82.43 $922,855.00
M3 8 1 113.00 $160.00 $18,080.00
M3 10 3 2,228.00 $144.19 $321,250.00
M3 11 5 1,545.00 $135.17 $208,830.00
Unit Sub Total M3 32 17,592.00 $97.67 $1,718,295.00
Item Code 193003 Total No. of Proj. 32 Total Amount  $1,718,295.00
193004 STRUCTURE BACKFILL (CULVERT) M3 1 1 100.00 $275.00 $27,500.00
M3 7 2 3,978.00 $76.75 $305,300.00
M3 11 1 28.00 $730.00 $20,440.00
Unit Sub Total M3 4 4,106.00 $86.03 $353,240.00
Item Code 193004 Total No. of Proj. 4 Total Amount $353,240.00
193006 STRUCTURE BACKFILL (SLURRY CEMENT) M3 1 1 28.00 $350.00 $9,800.00
M3 11 1 11.00 $365.00 $4,015.00
Unit Sub Total M3 2 39.00 $354.23 $13,815.00
Item Code 193006 Total No. of Proj. 2 Total Amount $13,815.00
193013 STRUCTURE BACKFILL (RETAINING WALL) M3 1 1 52.00 $100.00 $5,200.00
M3 3 1 7.00 $150.00 $1,050.00
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193013 STRUCTURE BACKFILL (RETAINING WALL) M3 4 5 7,278.00 $55.41 $403,265.00
M3 5 4 1,829.00 $89.55 $163,778.00
M3 7 5 25,331.00 $42.49 $1,076,358.00
M3 10 1 34.00 $170.00 $5,780.00
M3 11 3 28,503.00 $41.62 $1,186,257.00
M3 12 5 7,733.80 $48.01 $371,309.00
Unit Sub Total M3 25 70,767.80 $45.40 $3,212,997.00
Item Code 193013 Total No. of Proj. 25 Total Amount  $3,212,997.00
193020 STRUCTURE BACKFILL, RETAINING WALL M3 7 1 405.00 $60.00 $24,300.00
(SOUND WALL )
Unit Sub Total M3 1 405.00 $60.00 $24,300.00
Item Code 193020 Total No. of Proj. 1 Total Amount $24,300.00
193026 STRUCTURE BACKFILL (TIEBACK WALL) M3 12 1 8.00 $275.00 $2,200.00
Unit Sub Total M3 1 8.00 $275.00 $2,200.00
Item Code 193026 Total No. of Proj. 1 Total Amount $2,200.00
193028 STRUCTURE BACKFILL (SOIL NAIL WALL) M3 4 3 201.00 $101.24 $20,350.00
M3 12 1 7.00 $310.00 $2,170.00
Unit Sub Total M3 4 208.00 $108.27 $22,520.00
Item Code 193028 Total No. of Proj. 4 Total Amount $22,520.00
193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) M3 1 1 68.00 $50.00 $3,400.00
M3 4 5 317.00 $80.36 $25,475.00
M3 5 3 817.00 $92.49 $75,565.00
Unit Sub Total M3 9 1,202.00 $86.89 $104,440.00
Item Code 193029 Total No. of Proj. 9 Total Amount $104,440.00
193030 PERVIOUS BACKFILL MATERIAL M3 2 1 40.00 $120.00 $4,800.00
Unit Sub Total M3 1 40.00 $120.00 $4,800.00
Item Code 193030 Total No. of Proj. 1 Total Amount $4,800.00
193031 PERVIOUS BACKFILL MATERIAL (RETAINING M3 7 1 677.00 $110.00 $74,470.00
WALL)

Page 70



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
193031 PERVIOUS BACKFILL MATERIAL (RETAINING M3 11 3 1,388.40 $110.66 $153,640.00
WALL)
M3 12 2 419.40 $55.60 $23,320.00
Unit Sub Total M3 6 2,484.80 $101.19 $251,430.00
Item Code 193031 Total No. of Proj. 6 Total Amount $251,430.00
193114 SAND BACKFILL M3 1 1 28.00 $350.00 $9,800.00
M3 2 5 350.00 $79.08 $27,677.00
M3 3 2 12.00 $306.67 $3,680.00
M3 4 3 157.00 $86.34 $13,555.00
M3 5 2 53.00 $163.21 $8,650.00
M3 6 4 69.00 $153.78 $10,611.00
M3 8 1 24.00 $330.00 $7,920.00
M3 10 2 214.00 $161.59 $34,580.00
M3 11 3 60.00 $249.17 $14,950.00
M3 12 1 19.00 $105.00 $1,995.00
Unit Sub Total M3 24 986.00 $135.31 $133,418.00
Item Code 193114 Total No. of Proj. 24 Total Amount $133,418.00
193118 CONCRETE BACKFILL M3 2 1 10.00 $287.50 $2,875.00
M3 8 1 54.00 $135.00 $7,290.00
M3 10 1 1,190.00 $200.00 $238,000.00
Unit Sub Total M3 3 1,254.00 $197.90 $248,165.00
Item Code 193118 Total No. of Proj. 3 Total Amount $248,165.00
193119 LEAN CONCRETE BACKFILL M3 1 1 119.00 $220.00 $26,180.00
M3 4 3 93.00 $194.41 $18,080.00
M3 5 3 904.00 $201.22 $181,904.00
Unit Sub Total M3 7 1,116.00 $202.66 $226,164.00
Item Code 193119 Total No. of Proj. 7 Total Amount $226,164.00
193120 GRAVEL BACKFILL M3 12 1 43.00 $150.00 $6,450.00
Unit Sub Total M3 1 43.00 $150.00 $6,450.00
Item Code 193120 Total No. of Proj. 1 Total Amount $6,450.00
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194001 DITCH EXCAVATION M3 1 4 172.00 $135.73 $23,345.00
M3 2 8 2,059.00 $43.07 $88,676.50
M3 3 2 279.00 $80.11 $22,350.00
M3 4 7 466.00 $52.66 $24,538.90
M3 5 3 561.00 $24.06 $13,500.00
M3 6 1 120.00 $25.00 $3,000.00
M3 7 1 97.00 $85.00 $8,245.00
M3 8 1 1,660.00 $12.00 $19,920.00
M3 11 2 109.00 $61.83 $6,740.00
Unit Sub Total M3 29 5,523.00 $38.08 $210,315.40
Item Code 194001 Total No. of Proj. 29 Total Amount $210,315.40
197010 PLACE AND COMPACT EMBANKMENT M3 3 1 23.00 $551.00 $12,673.00
M3 7 1 80.00 $125.00 $10,000.00
Unit Sub Total M3 2 103.00 $220.13 $22,673.00
Item Code 197010 Total No. of Proj. 2 Total Amount $22,673.00
197026 EARTH RETAINING STRUCTURE, LOCATION 1 M2 11 1 20.00 $600.00 $12,000.00
Unit Sub Total M2 1 20.00 $600.00 $12,000.00
Iltem Code 197026 Total No. of Proj. 1 Total Amount $12,000.00
197027 EARTH RETAINING STRUCTURE, LOCATION 2 M2 11 1 85.00 $420.00 $35,700.00
Unit Sub Total M2 1 85.00 $420.00 $35,700.00
Item Code 197027 Total No. of Proj. 1 Total Amount $35,700.00
197028 EARTH RETAINING STRUCTURE, LOCATION 3 M2 11 1 62.00 $460.00 $28,520.00
Unit Sub Total M2 1 62.00 $460.00 $28,520.00
Item Code 197028 Total No. of Proj. 1 Total Amount $28,520.00
197029 EARTH RETAINING STRUCTURE, LOCATION 4 M2 11 1 45.00 $500.00 $22,500.00
Unit Sub Total M2 1 45.00 $500.00 $22,500.00
Iltem Code 197029 Total No. of Proj. 1 Total Amount $22,500.00
197030 EARTH RETAINING STRUCTURE (GUARD M2 2 1 80.00 $400.00 $32,000.00
RAILING)
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Unit Sub Total M2 1 80.00 $400.00 $32,000.00
Item Code 197030 Total No. of Proj. 1 Total Amount $32,000.00
197031 EARTH RETAINING STRUCTURE M2 12 1 500.00 $580.00 $290,000.00
(MECHANICALLY STABILIZED EARTH WALL)
Unit Sub Total M2 1 500.00 $580.00 $290,000.00
Item Code 197031 Total No. of Proj. 1 Total Amount $290,000.00
197060 SOIL NAIL ASSEMBLY 4 3 22,324.00 $117.39 $2,620,560.00
12 1 315.00 $145.00 $45,675.00
Unit Sub Total M 4 22,639.00 $117.77  $2,666,235.00
Item Code 197060 Total No. of Proj. 4 Total Amount  $2,666,235.00
198001 |IMPORTED BORROW M3 1 4 19,740.00 $28.32 $558,980.00
M3 2 5 16,548.00 $42.52 $703,560.00
M3 3 7 9,400.00 $38.97 $366,297.00
M3 4 2 2,330.00 $5.70 $13,280.00
M3 5 11 30,810.00 $26.04 $802,350.00
M3 6 8 66,550.00 $26.81 $1,784,516.00
M3 7 11 165,375.00 $5.37 $887,445.00
M3 8 4 5,440.00 $33.33 $181,300.00
M3 9 1 3,480.00 $40.00 $139,200.00
M3 10 4 895,555.00 $27.12 $24,284,025.00
M3 11 8 99,226.00 $1.36 $134,939.80
M3 12 7 7,540.00 $29.55 $222,800.00
Unit Sub Total M3 72 1,321,994.00 $22.75  $30,078,692.80
198001 IMPORTED BORROW TONN 2 1 2,700.00 $14.95 $40,365.00
TONN 4 1 3,330.00 $15.00 $49,950.00
Unit Sub Total TONN 2 6,030.00 $14.98 $90,315.00
Item Code 198001 Total No. of Proj. 74 Total Amount  $30,169,007.80
198002 IMPORTED BORROW (TYPE A) M3 12 1 2,330.00 $25.00 $58,250.00
Unit Sub Total M3 1 2,330.00 $25.00 $58,250.00
Item Code 198002 Total No. of Proj. 1 Total Amount $58,250.00
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198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 1 1 8.50 $100.00 $850.00
M3 2 1 400.00 $70.00 $28,000.00
M3 3 3 84.00 $256.43 $21,540.00
M3 5 1 230.00 $78.46 $18,045.80
M3 8 1 320.00 $110.00 $35,200.00
M3 9 1 5,050.00 $32.00 $161,600.00
Unit Sub Total M3 8 6,092.50 $43.53 $265,235.80
198007 IMPORTED MATERIAL (SHOULDER BACKING) TONN 1 10 5,974.00 $23.19 $138,550.00
TONN 2 22 43,474.00 $21.09 $916,806.00
TONN 3 3 887.00 $55.14 $48,910.00
TONN 4 7 5,111.00 $74.90 $382,792.00
TONN 5 11 14,280.00 $39.75 $567,675.00
TONN 6 11 17,749.00 $28.99 $514,505.50
TONN 7 3 3,870.00 $43.67 $169,020.00
TONN 8 1 210.00 $10.00 $2,100.00
TONN 9 6 15,530.00 $43.62 $677,400.00
TONN 10 9 5,581.00 $46.67 $260,440.00
Unit Sub Total TONN 83  112,666.00 $32.65 $3,678,198.50
Item Code 198007 Total No. of Proj. 91 Total Amount  $3,943,434.30
198009 IMPORTED BORROW (LIGHTWEIGHT M3 4 1 310.00 $170.00 $52,700.00
AGGREGATE)
Unit Sub Total M3 1 310.00 $170.00 $52,700.00
Item Code 198009 Total No. of Proj. 1 Total Amount $52,700.00
198050 EMBANKMENT M3 7 1 110.00 $100.00 $11,000.00
Unit Sub Total M3 1 110.00 $100.00 $11,000.00
Item Code 198050 Total No. of Proj. 1 Total Amount $11,000.00
198200 SUBGRADE ENHANCEMENT FABRIC M2 2 3 6,950.00 $4.37 $30,400.00
M2 4 2 1,674.00 $7.26 $12,150.00
Unit Sub Total M2 5 8,624.00 $4.93 $42,550.00
Item Code 198200 Total No. of Proj. 5 Total Amount $42,550.00
200001 HIGHWAY PLANTING LS 1 4 4.00 $21,375.00 $85,500.00
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200001 HIGHWAY PLANTING LS 3 1 1.00 $90,000.00 $90,000.00
LS 4 5 5.00 $177,917.58 $889,587.90
LS 5 9 9.00 $41,539.78 $373,858.00
LS 6 4 4.00 $52,525.00 $210,100.00
LS 7 14 14.00 $62,301.32 $872,218.48
LS 8 2 2.00 $14,500.00 $29,000.00
LS 11 8 8.00 $63,625.00 $509,000.00
LS 12 7 7.00 $16,271.43 $113,900.00
Unit Sub Total LS 54 54.00 $58,762.30 $3,173,164.38
Item Code 200001 Total No. of Proj. 54 Total Amount  $3,173,164.38
200002 ROADSIDE CLEARING LS 3 2 2.00 $15,000.00 $30,000.00
LS 4 4 4.00 $64,864.10 $259,456.40
LS 5 1 1.00 $5,600.00 $5,600.00
LS 6 2 2.00 $17,250.00 $34,500.00
LS 7 11 11.00 $92,847.10 $1,021,318.07
LS 8 2 2.00 $27,250.00 $54,500.00
LS 10 1 1.00 $5,000.00 $5,000.00
LS 11 3 3.00 $65,000.00 $195,000.00
LS 12 1 1.00 $16,216.00 $16,216.00
Unit Sub Total LS 27 27.00 $60,058.91 $1,621,590.47
Item Code 200002 Total No. of Proj. 27 Total Amount  $1,621,590.47
200052 PRUNE EXISTING PLANTS LS 5 1 1.00 $1,990.00 $1,990.00
LS 6 1 1.00 $20,000.00 $20,000.00
LS 8 1 1.00 $5,000.00 $5,000.00
Unit Sub Total LS 3 3.00 $8,996.67 $26,990.00
200052 PRUNE EXISTING PLANTS M 11 1 1,600.00 $16.00 $25,600.00
Unit Sub Total M 1 1,600.00 $16.00 $25,600.00
Item Code 200052 Total No. of Proj. 4 Total Amount $52,590.00
200101 IMPORTED TOPSOIL M3 1 4 741.00 $92.41 $68,476.00
M3 3 2 153.00 $151.96 $23,250.00
M3 4 1 110.00 $60.00 $6,600.00
M3 5 3 525.00 $65.43 $34,350.00
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200101 IMPORTED TOPSOIL M3 7 2 1,350.00 $60.00 $81,000.00
M3 11 1 290.00 $65.00 $18,850.00
Unit Sub Total M3 13 3,169.00 $73.38 $232,526.00
Item Code 200101 Total No. of Proj. 13 Total Amount $232,526.00
200114 ROCK BLANKET M2 3 1 69.00 $195.00 $13,455.00
M2 4 1 65.00 $126.00 $8,190.00
M2 6 1 750.00 $70.00 $52,500.00
M2 7 5 6,395.00 $73.33 $468,920.00
M2 8 1 250.00 $110.00 $27,500.00
M2 9 1 240.00 $65.00 $15,600.00
M2 11 1 44.00 $150.00 $6,600.00
M2 12 1 870.00 $90.00 $78,300.00
Unit Sub Total M2 12 8,683.00 $77.28 $671,065.00
Iltem Code 200114 Total No. of Proj. 12 Total Amount $671,065.00
200120 CULTIVATE M2 3 1 4,000.00 $1.00 $4,000.00
M2 4 1 40,300.00 $0.50 $20,150.00
M2 11 1 28,200.00 $1.00 $28,200.00
Unit Sub Total M2 3 72,500.00 $0.72 $52,350.00
Item Code 200120 Total No. of Proj. 3 Total Amount $52,350.00
200121 CULTIVATE (SOIL AMENDMENT) HA 4 1 3.10 $24,000.00 $74,400.00
Unit Sub Total HA 1 3.10 $24,000.00 $74,400.00
200121 CULTIVATE (SOIL AMENDMENT) M2 4 1 7,720.00 $2.00 $15,440.00
Unit Sub Total M2 1 7,720.00 $2.00 $15,440.00
Item Code 200121 Total No. of Proj. 2 Total Amount $89,840.00
201700 TOPSOIL M3 7 1 1,960.00 $40.00 $78,400.00
Unit Sub Total M3 1 1,960.00 $40.00 $78,400.00
Item Code 201700 Total No. of Proj. 1 Total Amount $78,400.00
202003 IRON SULFATE KG 11 2 2,650.00 $1.10 $2,910.00
Unit Sub Total KG 2 2,650.00 $1.10 $2,910.00
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Item Code 202003 Total No. of Proj. 2 Total Amount $2,910.00
202006 SOIL AMENDMENT M3 3 1 310.00 $50.00 $15,500.00
M3 4 1 140.00 $82.00 $11,480.00
M3 6 1 20.00 $100.00 $2,000.00
M3 7 4 595.00 $37.65 $22,403.00
M3 10 1 6.00 $150.00 $900.00
M3 11 1 2,080.00 $40.00 $83,200.00
Unit Sub Total M3 9 3,151.00 $43.00 $135,483.00
Item Code 202006 Total No. of Proj. 9 Total Amount $135,483.00
202007 DUFF HA 2 1 4.00 $5,000.00 $20,000.00
HA 5 1 2.00 $9,000.00 $18,000.00
HA 7 1 4.40 $4,000.00 $17,600.00
HA 10 1 4.20 $55,000.00 $231,000.00
Unit Sub Total HA 4 14.60 $19,630.14 $286,600.00
202007 DUFF M2 3 3 10,180.00 $5.33 $54,300.00
M2 5 2 3,600.00 $4.10 $14,760.00
M2 7 2 236,000.00 $0.72 $169,500.00
Unit Sub Total M2 7 249,780.00 $0.96 $238,560.00
Item Code 202007 Total No. of Proj. 11 Total Amount $525,160.00
202011 MULCH M3 3 4 647.00 $80.82 $52,293.00
M3 4 1 2,690.00 $31.00 $83,390.00
M3 6 3 18,126.00 $28.62 $518,774.00
M3 7 9 13,457.00 $30.25 $407,087.80
M3 8 1 2,200.00 $28.00 $61,600.00
M3 10 1 11.00 $150.00 $1,650.00
M3 11 3 1,977.00 $47.42 $93,739.50
Unit Sub Total M3 22 39,108.00 $31.16 $1,218,534.30
Item Code 202011 Total No. of Proj. 22 Total Amount  $1,218,534.30
202031 COMMERCIAL FERTILIZER (SLOW RELEASE) KG 3 1 700.00 $1.40 $980.00
KG 4 1 120.00 $5.00 $600.00
KG 7 3 2,910.00 $4.70 $13,685.50
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202031 COMMERCIAL FERTILIZER (SLOW RELEASE) KG 11 1 9,800.00 $2.56 $25,088.00
Unit Sub Total KG 6 13,530.00 $2.98 $40,353.50
Item Code 202031 Total No. of Proj. 6 Total Amount $40,353.50
202033 COMMERCIAL FERTILIZER (PACKET) EA 4 1 11,300.00 $0.20 $2,260.00
EA 5 1 1,140.00 $1.50 $1,710.00
EA 6 2 3,199.00 $0.64 $2,041.00
EA 7 6 33,876.00 $0.59 $20,013.00
EA 10 1 190.00 $0.50 $95.00
EA 11 3 89,990.00 $0.15 $13,485.20
Unit Sub Total EA 14 139,695.00 $0.28 $39,604.20
Item Code 202033 Total No. of Proj. 14 Total Amount $39,604.20
203001 EROSION CONTROL (BLANKET) M2 1 2 890.00 $12.13 $10,800.00
M2 2 2 2,800.00 $3.96 $11,100.00
M2 3 2 4,420.00 $3.52 $15,574.00
M2 4 2 5,300.00 $8.50 $45,042.00
M2 5 5 13,850.00 $6.22 $86,147.00
M2 6 2 1,380.00 $3.72 $5,130.00
M2 7 1 1,900.00 $3.00 $5,700.00
M2 8 1 2,060.00 $5.00 $10,300.00
M2 10 1 910.00 $15.00 $13,650.00
M2 11 2 28.00 $82.14 $2,300.00
M2 12 3 9,140.00 $2.83 $25,849.00
Unit Sub Total M2 23 42,678.00 $5.43 $231,592.00
Item Code 203001 Total No. of Proj. 23 Total Amount $231,592.00
203003 STRAW (EROSION CONTROL) KG 2 1 0.80 $800.00 $640.00
KG 4 1 500.00 $1.45 $725.00
KG 12 2 7,760.00 $1.21 $9,375.00
Unit Sub Total KG 4 8,260.80 $1.30 $10,740.00
203003 STRAW (EROSION CONTROL) TONN 1 12 17.90 $864.19 $15,469.00
TONN 2 19 308.40 $413.73 $127,593.48
TONN 3 14 34.40 $574.97 $19,779.00
TONN 4 9 95.80 $724.03 $69,361.80
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203003 STRAW (EROSION CONTROL) TONN 5 4 62.00 $263.39 $16,330.00
TONN 6 9 103.10 $660.94 $68,143.20
TONN 7 6 35.30 $632.91 $22,341.80
TONN 9 1 2.00 $3,460.00 $6,920.00
TONN 10 5 395.00 $569.54 $224,970.00
TONN 11 1 18.00 $500.00 $9,000.00
TONN 12 4 14.20 $733.10 $10,410.00
Unit Sub Total TONN 84 1,086.10 $543.52 $590,318.28
Item Code 203003 Total No. of Proj. 88 Total Amount $601,058.28
203012 EROSION CONTROL (DRILL SEED) HA 5 1 7.00 $440.00 $3,080.00
HA 10 1 7.00 $7,300.00 $51,100.00
Unit Sub Total HA 2 14.00 $3,870.00 $54,180.00
Item Code 203012 Total No. of Proj. 2 Total Amount $54,180.00
203014 FIBER (EROSION CONTROL) KG 1 9 9,690.00 $1.04 $10,062.50
KG 2 19 47,663.00 $1.19 $56,518.10
KG 3 17 12,657.00 $1.60 $20,207.72
KG 4 19 19,261.00 $1.71 $32,875.69
KG 5 13 31,395.00 $0.82 $25,843.10
KG 6 12 15,460.00 $1.69 $26,099.60
KG 7 9 9,635.00 $2.25 $21,720.00
KG 8 3 4,895.00 $1.54 $7,555.00
KG 10 9 67,231.00 $2.23 $150,093.65
KG 11 7 44,830.00 $1.03 $46,068.00
KG 12 6 8,072.00 $1.07 $8,676.00
Unit Sub Total KG 123 270,789.00 $1.50 $405,719.36
Item Code 203014 Total No. of Proj. 123 Total Amount $405,719.36
203015 EROSION CONTROL M2 1 1 100.00 $21.60 $2,160.00
Unit Sub Total M2 1 100.00 $21.60 $2,160.00
Item Code 203015 Total No. of Proj. 1 Total Amount $2,160.00
203016 EROSION CONTROL (TYPE D) M2 1 1 600.00 $5.00 $3,000.00
M2 6 1 240.00 $11.00 $2,640.00
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Unit Sub Total M2 2 840.00 $6.71 $5,640.00
Item Code 203016 Total No. of Proj. 2 Total Amount $5,640.00
203021 FIBER ROLLS M 1 3 522.00 $19.77 $10,320.00
M 3 4 6,210.00 $11.26 $69,941.50
M 4 14 11,562.00 $11.92 $137,827.30
M 5 5 9,120.00 $9.54 $86,996.00
M 6 1 720.00 $7.80 $5,616.00
M 11 7 18,250.00 $7.88 $143,875.00
Unit Sub Total M 34 46,384.00 $9.80 $454,575.80
Item Code 203021 Total No. of Proj. 34 Total Amount $454,575.80
203024 COMPOST (EROSION CONTROL) KG 1 1 1,800.00 $0.75 $1,350.00
KG 2 1 900.00 $2.35 $2,115.00
KG 4 1 190.00 $1.00 $190.00
KG 5 1 14,000.00 $0.25 $3,500.00
KG 7 4 11,160.00 $0.80 $8,960.50
KG 12 1 1,500.00 $0.85 $1,275.00
Unit Sub Total KG 9 29,550.00 $0.59 $17,390.50
203024 COMPOST (EROSION CONTROL) M3 1 9 12.20 $461.89 $5,635.00
M3 2 20 253.70 $307.35 $77,974.58
M3 3 17 175.00 $299.92 $52,485.40
M3 4 18 178.80 $294.59 $52,673.56
M3 5 11 122.40 $185.20 $22,668.00
M3 6 5 214.80 $199.86 $42,930.00
M3 7 9 248.00 $122.47 $30,373.70
M3 8 1 200.00 $100.00 $20,000.00
M3 10 2 36.60 $246.89 $9,036.00
M3 11 11 7,009.20 $5.54 $38,799.80
M3 12 3 19.00 $175.21 $3,329.00
Unit Sub Total M3 106 8,469.70 $42.02 $355,905.04
Iltem Code 203024 Total No. of Proj. 115 Total Amount $373,295.54
203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1 2 4.00 $1,250.00 $5,000.00
EA 2 3 10.00 $3,880.00 $38,800.00
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203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 3 4 9.00 $1,666.67 $15,000.00
EA 4 5 24.00 $1,010.00 $24,240.00
EA 5 13 25.00 $706.72 $17,668.00
EA 6 3 17.00 $567.06 $9,640.00
EA 7 8 16.00 $1,093.75 $17,500.00
EA 8 1 3.00 $1,000.00 $3,000.00
EA 10 3 13.00 $1,421.15 $18,475.00
EA 11 3 12.00 $445.83 $5,350.00
EA 12 3 8.00 $300.00 $2,400.00
Unit Sub Total EA 48 141.00 $1,113.99 $157,073.00
Item Code 203026 Total No. of Proj. 48 Total Amount $157,073.00
203040 SEED (EROSION CONTROL) KG 1 1 4.00 $100.00 $400.00
KG 2 7 1,021.90 $61.59 $62,941.10
KG 4 1 5.00 $363.00 $1,815.00
KG 6 2 8.00 $158.75 $1,270.00
Unit Sub Total KG 11 1,038.90 $63.94 $66,426.10
Item Code 203040 Total No. of Proj. 11 Total Amount $66,426.10
203043 SEED (TYPE 1) (EROSION CONTROL) KG 3 1 0.30 $300.00 $90.00
Unit Sub Total KG 1 0.30 $300.00 $90.00
Item Code 203043 Total No. of Proj. 1 Total Amount $90.00
203044 SEED (TYPE 2) (EROSION CONTROL) KG 3 1 1.00 $460.00 $460.00
Unit Sub Total KG 1 1.00 $460.00 $460.00
Item Code 203044 Total No. of Proj. 1 Total Amount $460.00
203045 PURE LIVE SEED (EROSION CONTROL) KG 1 10 938.80 $38.00 $35,678.80
KG 2 14 3,432.40 $97.84 $335,815.50
KG 3 17 485.20 $172.37 $83,635.00
KG 4 15 790.40 $104.98 $82,978.30
KG 5 17 1,844.00 $72.31 $133,338.00
KG 6 5 425.00 $99.39 $42,240.00
KG 7 14 399.20 $160.80 $64,189.50
KG 8 1 96.00 $50.00 $4,800.00
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203045 PURE LIVE SEED (EROSION CONTROL) KG 9 1 6.00 $2,490.00 $14,940.00
KG 10 10 3,323.00 $79.00 $262,505.00
KG 11 7 82.30 $138.47 $11,396.00
KG 12 5 132.60 $159.25 $21,116.00
Unit Sub Total KG 116 11,954.90 $91.40 $1,092,632.10
203045 PURE LIVE SEED (EROSION CONTROL) M3 4 1 0.50 $200.00 $100.00
Unit Sub Total M3 1 0.50 $200.00 $100.00
Item Code 203045 Total No. of Proj. 117 Total Amount  $1,092,732.10
203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 1 7 973.50 $4.91 $4,784.00
KG 2 21 14,409.00 $2.78 $40,003.25
KG 3 17 8,842.00 $2.69 $23,826.64
KG 4 1 220.00 $1.25 $275.00
KG 5 1 150.00 $3.00 $450.00
KG 6 6 2,067.00 $2.63 $5,428.40
KG 7 1 350.00 $30.00 $10,500.00
KG 10 10 26,373.00 $2.49 $65,563.40
KG 11 11 567.40 $12.49 $7,087.38
KG 12 2 455.00 $1.69 $770.00
Unit Sub Total KG 77 54,406.90 $2.92 $158,688.07
Item Code 203056 Total No. of Proj. 77 Total Amount $158,688.07
203061 STABILIZING EMULSION (EROSION CONTROL) KG 1 9 641.00 $4.70 $3,009.75
KG 2 19 9,207.00 $4.41 $40,610.50
KG 3 17 2,187.90 $5.42 $11,867.03
KG 4 19 4,197.20 $2.56 $10,736.83
KG 5 13 3,453.00 $3.69 $12,731.60
KG 6 11 3,630.00 $5.71 $20,724.60
KG 7 7 1,450.00 $3.89 $5,636.00
KG 8 3 1,015.00 $3.68 $3,735.00
KG 10 8 11,710.00 $5.24 $61,307.00
KG 11 7 3,914.00 $3.30 $12,935.00
KG 12 6 953.00 $4.82 $4,589.00
Unit Sub Total KG 119 42,358.10 $4.44 $187,882.31
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Item Code 203061 Total No. of Proj. 119 Total Amount $187,882.31
203561 JUTE MESH M2 5 1 1,000.00 $3.50 $3,500.00
Unit Sub Total M2 1 1,000.00 $3.50 $3,500.00
Item Code 203561 Total No. of Proj. 1 Total Amount $3,500.00
204001 PLANT (GROUP A) EA 3 1 1,590.00 $10.00 $15,900.00
EA 8 1 1,084.00 $10.00 $10,840.00
Unit Sub Total EA 2 2,674.00 $10.00 $26,740.00
Item Code 204001 Total No. of Proj. 2 Total Amount $26,740.00
204002 PLANT (GROUP B) EA 3 1 110.00 $29.00 $3,190.00
Unit Sub Total EA 1 110.00 $29.00 $3,190.00
Item Code 204002 Total No. of Proj. 1 Total Amount $3,190.00
204004 PLANT (GROUP D) EA 8 1 410.00 $17.00 $6,970.00
Unit Sub Total EA 1 410.00 $17.00 $6,970.00
Item Code 204004 Total No. of Proj. 1 Total Amount $6,970.00
204006 PLANT (GROUP F) EA 3 1 12,600.00 $1.00 $12,600.00
EA 7 3 168,990.00 $0.37 $63,030.00
EA 11 1 208,000.00 $0.40 $83,200.00
Unit Sub Total EA 5 389,590.00 $0.41 $158,830.00
Item Code 204006 Total No. of Proj. 5 Total Amount $158,830.00
204007 PLANT (GROUP G) EA 11 1 706,000.00 $0.35 $247,100.00
Unit Sub Total EA 1 706,000.00 $0.35 $247,100.00
Item Code 204007 Total No. of Proj. 1 Total Amount $247,100.00
204008 PLANT (GROUP H) EA 4 1 85,500.00 $0.26 $22,230.00
EA 11 2 2,280,150.00 $0.15 $343,500.00
Unit Sub Total EA 3  2,365,650.00 $0.15 $365,730.00
Item Code 204008 Total No. of Proj. 3 Total Amount $365,730.00
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204009 PLANT (GROUP I) EA 7 1 2,110.00 $20.00 $42,200.00
Unit Sub Total EA 1 2,110.00 $20.00 $42,200.00
Item Code 204009 Total No. of Proj. 1 Total Amount $42,200.00
204010 PLANT (GROUP 0O) EA 5 1 250.00 $12.00 $3,000.00
Unit Sub Total EA 1 250.00 $12.00 $3,000.00
Item Code 204010 Total No. of Proj. 1 Total Amount $3,000.00
204011 PLANT (GROUP K) EA 5 1 63.00 $850.00 $53,550.00
EA 7 1 3.00 $1,500.00 $4,500.00
EA 9 1 1.00 $1,200.00 $1,200.00
EA 11 1 82.00 $294.00 $24,108.00
Unit Sub Total EA 4 149.00 $559.45 $83,358.00
Iltem Code 204011 Total No. of Proj. 4 Total Amount $83,358.00
204015 PLANT (GROUP S) EA 10 1 190.00 $40.00 $7,600.00
Unit Sub Total EA 1 190.00 $40.00 $7,600.00
Item Code 204015 Total No. of Proj. 1 Total Amount $7,600.00
204017 PLANT (GROUP W) EA 1 1 2,040.00 $25.00 $51,000.00
EA 4 2 1,690.00 $11.28 $19,068.40
EA 5 3 326.00 $22.27 $7,261.00
EA 6 1 72.00 $40.00 $2,880.00
EA 7 1 400.00 $16.00 $6,400.00
EA 8 1 390.00 $19.00 $7,410.00
EA 11 1 800.00 $10.00 $8,000.00
Unit Sub Total EA 10 5,718.00 $17.84 $102,019.40
Item Code 204017 Total No. of Proj. 10 Total Amount $102,019.40
204021 PLANT (GROUP U) EA 9 1 30.00 $360.00 $10,800.00
Unit Sub Total EA 1 30.00 $360.00 $10,800.00
Iltem Code 204021 Total No. of Proj. 1 Total Amount $10,800.00
204022 PLANT (GROUP 2) EA 7 1 34.00 $5,300.00 $180,200.00
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Unit Sub Total EA 1 34.00 $5,300.00 $180,200.00
Item Code 204022 Total No. of Proj. 1 Total Amount $180,200.00
204030 TRANSPLANT TREE EA 4 1 4.00 $1,312.50 $5,250.00
EA 12 2 7.00 $2,514.29 $17,600.00
Unit Sub Total EA 3 11.00 $2,077.27 $22,850.00
Item Code 204030 Total No. of Proj. 3 Total Amount $22,850.00
204031 TRANSPLANT PALM TREE EA 10 1 2.00 $6,000.00 $12,000.00
Unit Sub Total EA 1 2.00 $6,000.00 $12,000.00
Iltem Code 204031 Total No. of Proj. 1 Total Amount $12,000.00
204035 PLANT (GROUP A) EA 4 1 5,260.00 $10.00 $52,600.00
EA 6 1 1,269.00 $13.00 $16,497.00
EA 7 7 21,640.00 $8.12 $175,655.70
EA 11 3 30,330.00 $8.16 $247,380.00
EA 12 1 3,340.00 $9.39 $31,362.60
Unit Sub Total EA 13 61,839.00 $8.47 $523,495.30
Item Code 204035 Total No. of Proj. 13 Total Amount $523,495.30
204036 PLANT (GROUP B) EA 4 1 260.00 $30.00 $7,800.00
EA 6 1 650.00 $40.00 $26,000.00
EA 7 3 1,044.00 $32.36 $33,782.68
EA 11 3 8,130.00 $12.81 $104,170.00
Unit Sub Total EA 8 10,084.00 $17.03 $171,752.68
Item Code 204036 Total No. of Proj. 8 Total Amount $171,752.68
204038 PLANT (GROUP U) EA 4 1 70.00 $85.00 $5,950.00
EA 7 7 4,745.00 $76.08 $361,015.33
EA 11 2 790.00 $69.06 $54,558.00
Unit Sub Total EA 10 5,605.00 $75.20 $421,523.33
Item Code 204038 Total No. of Proj. 10 Total Amount $421,523.33
204042 TURF (SOD) M2 9 1 1,040.00 $35.00 $36,400.00
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Unit Sub Total M2 1 1,040.00 $35.00 $36,400.00
Item Code 204042 Total No. of Proj. 1 Total Amount $36,400.00
204043 TURF (SEED) M2 3 1 4,000.00 $1.10 $4,400.00
Unit Sub Total M2 1 4,000.00 $1.10 $4,400.00
Item Code 204043 Total No. of Proj. 1 Total Amount $4,400.00
204051 SEEDING HA 11 1 2.80 $5,000.00 $14,000.00
Unit Sub Total HA 1 2.80 $5,000.00 $14,000.00
Item Code 204051 Total No. of Proj. 1 Total Amount $14,000.00
204096 MAINTAIN EXISTING PLANTED AREAS LS 4 1 1.00 $30,000.00 $30,000.00
LS 5 1 1.00 $6,000.00 $6,000.00
LS 7 4 4.00 $16,784.39 $67,137.57
LS 8 1 1.00 $3,700.00 $3,700.00
Unit Sub Total LS 7 7.00 $15,262.51 $106,837.57
Item Code 204096 Total No. of Proj. 7 Total Amount $106,837.57
204098 MAINTAIN EXISTING PLANTS LS 4 1 1.00 $2,100.00 $2,100.00
LS 7 2 2.00 $11,417.00 $22,834.00
Unit Sub Total LS 3 3.00 $8,311.33 $24,934.00
Item Code 204098 Total No. of Proj. 3 Total Amount $24,934.00
204099 PLANT ESTABLISHMENT WORK LS 1 4 4.00 $10,500.00 $42,000.00
LS 3 3 3.00 $92,600.00 $277,800.00
LS 4 6 6.00 $126,366.00 $758,196.00
LS 5 14 14.00 $22,056.64 $308,793.00
LS 6 5 5.00 $44,752.00 $223,760.00
LS 7 22 22.00 $49,851.03 $1,096,722.71
LS 8 3 3.00 $48,833.33 $146,500.00
LS 9 1 1.00 $16,000.00 $16,000.00
LS 10 1 1.00 $70,774.00 $70,774.00
LS 11 11 11.00 $94,429.91 $1,038,729.00
LS 12 8 8.00 $13,265.95 $106,127.56
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Unit Sub Total LS 78 78.00 $52,376.95 $4,085,402.27
Item Code 204099 Total No. of Proj. 78 Total Amount  $4,085,402.27
205061 ROOT PROTECTOR EA 6 1 110.00 $16.00 $1,760.00
Unit Sub Total EA 1 110.00 $16.00 $1,760.00
Item Code 205061 Total No. of Proj. 1 Total Amount $1,760.00
206003 HEADER BOARD M 4 1 510.00 $35.00 $17,850.00
Unit Sub Total M 1 510.00 $35.00 $17,850.00
Item Code 206003 Total No. of Proj. 1 Total Amount $17,850.00
206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 1 1 1.00 $1,000.00 $1,000.00
LS 2 1 1.00 $3,858.00 $3,858.00
LS 4 3 3.00 $8,683.33 $26,050.00
LS 6 2 2.00 $7,250.00 $14,500.00
LS 7 5 5.00 $16,000.11 $80,000.57
LS 8 2 2.00 $7,400.00 $14,800.00
LS 12 3 3.00 $6,500.00 $19,500.00
Unit Sub Total LS 17 17.00 $9,394.62 $159,708.57
Item Code 206401 Total No. of Proj. 17 Total Amount $159,708.57
206560 CONTROL AND NEUTRAL CONDUCTORS LS 3 1 1.00 $10,000.00 $10,000.00
LS 4 1 1.00 $25,292.00 $25,292.00
LS 6 2 2.00 $32,650.00 $65,300.00
LS 7 6 6.00 $52,106.67 $312,640.00
LS 8 1 1.00 $10,000.00 $10,000.00
LS 11 3 3.00 $83,383.00 $250,149.00
LS 12 1 1.00 $2,862.00 $2,862.00
Unit Sub Total LS 15 15.00 $45,082.87 $676,243.00
Item Code 206560 Total No. of Proj. 15 Total Amount $676,243.00
206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 3 1 2.00 $270.00 $540.00
EA 4 1 4.00 $230.00 $920.00
EA 6 1 1.00 $185.00 $185.00
EA 7 6 299.00 $274.85 $82,180.00
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206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 11 2 86.00 $166.91 $14,354.00
EA 12 1 3.00 $221.00 $663.00
Unit Sub Total EA 12 395.00 $250.23 $98,842.00
Item Code 206611 Total No. of Proj. 12 Total Amount $98,842.00
206612 32 MM ELECTRIC REMOTE CONTROL VALVE EA 3 2 15.00 $248.00 $3,720.00
EA 4 1 8.00 $235.00 $1,880.00
EA 6 1 6.00 $200.00 $1,200.00
EA 8 1 2.00 $300.00 $600.00
Unit Sub Total EA 5 31.00 $238.71 $7,400.00
Item Code 206612 Total No. of Proj. 5 Total Amount $7,400.00
206613 40 MM ELECTRIC REMOTE CONTROL VALVE EA 3 2 36.00 $215.00 $7,740.00
EA 4 1 5.00 $240.00 $1,200.00
EA 6 2 16.00 $372.50 $5,960.00
EA 7 5 281.00 $284.38 $79,911.00
EA 8 1 2.00 $350.00 $700.00
EA 11 2 556.00 $184.42 $102,540.00
EA 12 1 1.00 $253.00 $253.00
Unit Sub Total EA 14 897.00 $221.07 $198,304.00
Item Code 206613 Total No. of Proj. 14 Total Amount $198,304.00
206614 50 MM ELECTRIC REMOTE CONTROL VALVE EA 3 2 5.00 $274.00 $1,370.00
EA 4 1 26.00 $250.00 $6,500.00
EA 6 2 3.00 $353.33 $1,060.00
EA 7 4 21.00 $336.67 $7,070.00
EA 8 1 5.00 $400.00 $2,000.00
EA 11 2 4.00 $230.50 $922.00
EA 12 1 1.00 $509.00 $509.00
Unit Sub Total EA 13 65.00 $298.94 $19,431.00
Item Code 206614 Total No. of Proj. 13 Total Amount $19,431.00
206615 65 MM ELECTRIC REMOTE CONTROL VALVE EA 4 1 3.00 $300.00 $900.00
Unit Sub Total EA 1 3.00 $300.00 $900.00
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Item Code 206615 Total No. of Proj. 1 Total Amount $900.00

206616 75 MM ELECTRIC REMOTE CONTROL VALVE EA 3 1 1.00 $1,000.00 $1,000.00

EA 4 1 1.00 $400.00 $400.00

EA 8 1 1.00 $450.00 $450.00

Unit Sub Total EA 3 3.00 $616.67 $1,850.00

Item Code 206616 Total No. of Proj. 3 Total Amount $1,850.00

206663 25 MM BATTERY CONTROL VALVE EA 7 2 21.00 $371.05 $7,792.00

Unit Sub Total EA 2 21.00 $371.05 $7,792.00

Item Code 206663 Total No. of Proj. 2 Total Amount $7,792.00

206749 8 STATION IRRIGATION CONTROLLER (WALL EA 3 1 1.00 $3,000.00 $3,000.00
MOUNTED)

Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00

Item Code 206749 Total No. of Proj. 1 Total Amount $3,000.00

206751 12 STATION IRRIGATION CONTROLLER (WALL EA 4 1 4.00 $3,100.00 $12,400.00
MOUNTED)

EA 7 2 4.00 $2,607.25 $10,429.00

EA 12 1 1.00 $8,350.00 $8,350.00

Unit Sub Total EA 4 9.00 $3,464.33 $31,179.00

Item Code 206751 Total No. of Proj. 4 Total Amount $31,179.00

206753 24 STATION IRRIGATION CONTROLLER (WALL EA 6 2 3.00 $3,983.33 $11,950.00
MOUNTED)

EA 7 4 16.00 $2,917.25 $46,676.00

Unit Sub Total EA 6 19.00 $3,085.58 $58,626.00

Item Code 206753 Total No. of Proj. 6 Total Amount $58,626.00

206756 16 STATION IRRIGATION CONTROLLER (WALL EA 7 4 8.00 $2,317.25 $18,538.00
MOUNTED)

Unit Sub Total EA 4 8.00 $2,317.25 $18,538.00

Item Code 206756 Total No. of Proj. 4 Total Amount $18,538.00

206909 18 STATION IRRIGATION CONTROLLER EA 8 1 2.00 $3,000.00 $6,000.00

(PEDESTAL MOUNTED)

Page 89



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total EA 1 2.00 $3,000.00 $6,000.00
Item Code 206909 Total No. of Proj. 1 Total Amount $6,000.00
206929 IRRIGATION CONTROLLER (BATTERY) EA 7 2 11.00 $1,031.27 $11,344.00
Unit Sub Total EA 2 11.00 $1,031.27 $11,344.00
Item Code 206929 Total No. of Proj. 2 Total Amount $11,344.00
208000 IRRIGATION SYSTEM LS 1 2 2.00 $48,000.00 $96,000.00
LS 2 2 2.00 $24,219.50 $48,439.00
LS 3 2 2.00 $67,500.00 $135,000.00
LS 4 4 4.00 $123,865.00 $495,460.00
LS 5 9 9.00 $51,956.33 $467,607.00
LS 6 3 3.00 $54,444.33 $163,333.00
LS 7 14 14.00 $68,229.94 $955,219.22
LS 8 1 1.00 $31,000.00 $31,000.00
LS 9 1 1.00 $30,000.00 $30,000.00
LS 11 8 8.00 $58,375.00 $467,000.00
LS 12 8 8.00 $25,231.25 $201,850.00
Unit Sub Total LS 54 54.00 $57,239.04 $3,090,908.22
Item Code 208000 Total No. of Proj. 54 Total Amount  $3,090,908.22
208017 20 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 7 1 30.00 $18.00 $540.00
Unit Sub Total M 1 30.00 $18.00 $540.00
Item Code 208017 Total No. of Proj 1 Total Amount $540.00
208018 25 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 7 1 5.00 $225.00 $1,125.00
Unit Sub Total M 1 5.00 $225.00 $1,125.00
Item Code 208018 Total No. of Proj 1 Total Amount $1,125.00
208020 40 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 7 1 18.00 $66.00 $1,188.00
Unit Sub Total M 1 18.00 $66.00 $1,188.00
Item Code 208020 Total No. of Proj. 1 Total Amount $1,188.00
208021 50 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 7 3 167.00 $82.86 $13,837.20
M 11 1 82.00 $43.75 $3,587.50
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Unit Sub Total M 4 249.00 $69.98 $17,424.70
Item Code 208021 Total No. of Proj. 4 Total Amount $17,424.70
208036 NPS 2 SUPPLY LINE (BRIDGE) M 7 1 58.00 $200.00 $11,600.00
Unit Sub Total M 1 58.00 $200.00 $11,600.00
Item Code 208036 Total No. of Proj. 1 Total Amount $11,600.00
208038 NPS 3 SUPPLY LINE (BRIDGE) 5 1 62.00 $248.00 $15,376.00
7 2 124.00 $200.00 $24,800.00
Unit Sub Total M 3 186.00 $216.00 $40,176.00
Item Code 208038 Total No. of Proj. 3 Total Amount $40,176.00
208215 20 MM PLASTIC PIPE (IRRIGATION LINE) M 7 2 6,430.00 $5.91 $38,017.50
Unit Sub Total M 2 6,430.00 $5.91 $38,017.50
Item Code 208215 Total No. of Proj. 2 Total Amount $38,017.50
208249 20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 1 983.00 $5.00 $4,915.00
M 4 1 5,433.00 $10.00 $54,330.00
M 6 2 4,900.00 $8.76 $42,907.00
M 7 7 54,517.00 $6.65 $362,798.10
M 10 1 1,115.00 $30.00 $33,450.00
Unit Sub Total M 12 66,948.00 $7.44 $498,400.10
Item Code 208249 Total No. of Proj. 12 Total Amount $498,400.10
208250 25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 2 2,225.00 $14.36 $31,960.00
M 4 1 2,405.00 $10.00 $24,050.00
M 6 2 2,054.00 $9.62 $19,753.00
M 7 6 15,929.00 $7.05 $112,246.08
M 10 1 135.00 $30.00 $4,050.00
M 11 2 49,329.00 $5.87 $289,581.00
Unit Sub Total M 14 72,077.00 $6.68 $481,640.08
Item Code 208250 Total No. of Proj. 14 Total Amount $481,640.08
208251 32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 2 1,654.00 $14.87 $24,588.00
4 1 1,183.00 $11.00 $13,013.00
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208251 32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 6 2 871.00 $10.55 $9,192.00
M 7 5 12,876.00 $7.37 $94,922.31
M 10 1 580.00 $30.00 $17,400.00
M 11 2 14,307.00 $6.53 $93,395.20
Unit Sub Total M 13 31,471.00 $8.02 $252,510.51
Item Code 208251 Total No. of Proj. 13 Total Amount $252,510.51
208252 40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 2 1,222.00 $15.83 $19,345.00
M 4 1 1,028.00 $12.00 $12,336.00
M 6 2 442.00 $11.77 $5,203.00
M 7 5 6,047.00 $8.05 $48,682.02
M 11 2 8,669.00 $7.90 $68,449.80
Unit Sub Total M 12 17,408.00 $8.85 $154,015.82
Item Code 208252 Total No. of Proj. 12 Total Amount $154,015.82
208253 50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 2 2,210.00 $18.84 $41,638.00
M 4 1 556.00 $13.00 $7,228.00
M 6 2 432.00 $13.81 $5,964.00
M 7 6 12,698.00 $8.92 $113,283.40
M 11 2 13,576.00 $7.64 $103,708.75
Unit Sub Total M 13 29,472.00 $9.22 $271,822.15
Item Code 208253 Total No. of Proj. 13 Total Amount $271,822.15
208254 65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 1 925.00 $20.00 $18,500.00
M 6 1 24.00 $12.00 $288.00
M 7 4 5,328.00 $8.03 $42,779.29
M 11 2 1,250.00 $10.52 $13,146.40
Unit Sub Total M 8 7,527.00 $9.93 $74,713.69
Item Code 208254 Total No. of Proj. 8 Total Amount $74,713.69
208255 75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 2 1,610.00 $18.06 $29,080.00
M 4 1 833.00 $14.00 $11,662.00
M 6 2 5,495.00 $12.75 $70,056.00
M 7 3 1,733.00 $13.87 $24,030.00
M 11 1 15,150.00 $10.60 $160,590.00
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Unit Sub Total M 9 24,821.00 $11.90 $295,418.00
Item Code 208255 Total No. of Proj. 9 Total Amount $295,418.00
208256 100 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 1 260.00 $22.00 $5,720.00
Unit Sub Total M 1 260.00 $22.00 $5,720.00
Item Code 208256 Total No. of Proj. 1 Total Amount $5,720.00
208284 20 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 1 18.00 $20.00 $360.00
Unit Sub Total M 1 18.00 $20.00 $360.00
Item Code 208284 Total No. of Proj. 1 Total Amount $360.00
208285 25 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 1 21.00 $20.00 $420.00
Unit Sub Total M 1 21.00 $20.00 $420.00
Item Code 208285 Total No. of Proj. 1 Total Amount $420.00
208286 32 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 7 2 587.00 $6.93 $4,065.00
Unit Sub Total M 2 587.00 $6.93 $4,065.00
Item Code 208286 Total No. of Proj. 2 Total Amount $4,065.00
208288 50 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 1 75.00 $20.00 $1,500.00
11 1 310.00 $18.00 $5,580.00
12 1 260.00 $10.52 $2,735.20
Unit Sub Total M 3 645.00 $15.22 $9,815.20
Item Code 208288 Total No. of Proj. 3 Total Amount $9,815.20
208289 65 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 1,402.00 $15.00 $21,030.00
M 12 1 160.00 $40.00 $6,400.00
Unit Sub Total M 2 1,562.00 $17.56 $27,430.00
Item Code 208289 Total No. of Proj. 2 Total Amount $27,430.00
208291 75 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 2 116.00 $15.81 $1,834.00
8 1 1,245.00 $15.00 $18,675.00
Unit Sub Total M 3 1,361.00 $15.07 $20,509.00
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Item Code 208291 Total No. of Proj. 3 Total Amount $20,509.00
208293 150 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 25.00 $225.00 $5,625.00
M 8 1 120.00 $35.00 $4,200.00
Unit Sub Total M 2 145.00 $67.76 $9,825.00
Item Code 208293 Total No. of Proj. 2 Total Amount $9,825.00
208301 IRRIGATION CONTROLLER ENCLOSURE EA 3 1 1.00 $3,900.00 $3,900.00
CABINET
EA 6 1 2.00 $2,500.00 $5,000.00
Unit Sub Total EA 2 3.00 $2,966.67 $8,900.00
Item Code 208301 Total No. of Proj. 2 Total Amount $8,900.00
208304 WATER METER EA 3 1 1.00 $4,000.00 $4,000.00
EA 4 1 2.00 $6,000.00 $12,000.00
EA 5 1 1.00 $9,600.00 $9,600.00
EA 6 1 2.00 $3,100.00 $6,200.00
EA 7 2 7.00 $3,071.43 $21,500.00
EA 8 1 1.00 $3,000.00 $3,000.00
EA 11 2 2.00 $2,000.00 $4,000.00
EA 12 2 2.00 $4,150.50 $8,301.00
Unit Sub Total EA 11 18.00 $3,811.17 $68,601.00
Iltem Code 208304 Total No. of Proj. 11 Total Amount $68,601.00
208421 BACKFLOW PREVENTER ASSEMBLY EA 3 1 1.00 $4,835.00 $4,835.00
ENCLOSURE
EA 4 1 3.00 $2,000.00 $6,000.00
EA 6 1 2.00 $2,000.00 $4,000.00
EA 7 3 18.00 $1,466.11 $26,390.00
EA 11 2 7.00 $1,044.57 $7,312.00
EA 12 1 1.00 $1,264.00 $1,264.00
Unit Sub Total EA 9 32.00 $1,556.28 $49,801.00
Item Code 208421 Total No. of Proj. 9 Total Amount $49,801.00
208432 25 MM BACKFLOW PREVENTER ASSEMBLY EA 7 2 7.00 $1,711.00 $11,977.00
Unit Sub Total EA 2 7.00 $1,711.00 $11,977.00
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Item Code 208432 Total No. of Proj. 2 Total Amount $11,977.00
208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 3 1 1.00 $5,988.00 $5,988.00
EA 4 1 1.00 $2,000.00 $2,000.00
EA 6 1 2.00 $2,000.00 $4,000.00
EA 7 2 11.00 $1,822.27 $20,045.00
EA 11 2 7.00 $1,197.43 $8,382.00
EA 12 1 1.00 $1,484.00 $1,484.00
Unit Sub Total EA 8 23.00 $1,821.70 $41,899.00
Item Code 208435 Total No. of Proj. 8 Total Amount $41,899.00
208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 4 1 1.00 $3,000.00 $3,000.00
EA 8 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 2 2.00 $3,000.00 $6,000.00
Item Code 208437 Total No. of Proj. 2 Total Amount $6,000.00
208461 SPRINKLER (TYPE A-1) EA 7 1 1.00 $200.00 $200.00
Unit Sub Total EA 1 1.00 $200.00 $200.00
Item Code 208461 Total No. of Proj. 1 Total Amount $200.00
208465 SPRINKLER (TYPE A-5) EA 3 1 25.00 $35.00 $875.00
EA 4 1 220.00 $25.00 $5,500.00
EA 7 4 1,463.00 $22.65 $33,137.52
EA 11 2 735.00 $20.48 $15,052.00
Unit Sub Total EA 8 2,443.00 $22.34 $54,564.52
Item Code 208465 Total No. of Proj. 8 Total Amount $54,564.52
208466 SPRINKLER (TYPE A-6) EA 3 1 300.00 $36.00 $10,800.00
EA 4 1 240.00 $30.00 $7,200.00
EA 7 1 38.00 $13.00 $494.00
EA 11 1 220.00 $29.80 $6,556.00
Unit Sub Total EA 4 798.00 $31.39 $25,050.00
Item Code 208466 Total No. of Proj. 4 Total Amount $25,050.00
208467 SPRINKLER (TYPE A-7) EA 7 3 840.00 $21.90 $18,392.40
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208467 SPRINKLER (TYPE A-7) EA 11 2 2,410.00 $21.00 $50,613.00
EA 12 1 35.00 $45.00 $1,575.00
Unit Sub Total EA 6 3,285.00 $21.49 $70,580.40
Item Code 208467 Total No. of Proj. 6 Total Amount $70,580.40
208468 SPRINKLER (TYPE A-8) EA 3 1 96.00 $50.00 $4,800.00
EA 11 1 320.00 $28.10 $8,992.00
Unit Sub Total EA 2 416.00 $33.15 $13,792.00
Item Code 208468 Total No. of Proj. 2 Total Amount $13,792.00
208471 SPRINKLER (TYPE B-1) EA 8 1 1,083.00 $18.00 $19,494.00
EA 11 1 140.00 $40.00 $5,600.00
Unit Sub Total EA 2 1,223.00 $20.52 $25,094.00
Iltem Code 208471 Total No. of Proj. 2 Total Amount $25,094.00
208472 SPRINKLER (TYPE B-2) EA 3 1 12.00 $50.00 $600.00
EA 4 1 40.00 $15.00 $600.00
EA 7 1 79.00 $13.00 $1,027.00
EA 11 1 360.00 $41.60 $14,976.00
Unit Sub Total EA 4 491.00 $35.04 $17,203.00
Item Code 208472 Total No. of Proj. 4 Total Amount $17,203.00
208475 SPRINKLER (TYPE B-5) EA 7 1 1.00 $13.00 $13.00
Unit Sub Total EA 1 1.00 $13.00 $13.00
Item Code 208475 Total No. of Proj. 1 Total Amount $13.00
208482 SPRINKLER (TYPE C-2) EA 3 1 97.00 $15.00 $1,455.00
EA 4 1 1,090.00 $11.00 $11,990.00
EA 7 4 6,249.00 $19.52 $121,977.00
EA 10 1 190.00 $20.00 $3,800.00
EA 11 1 550.00 $22.00 $12,100.00
Unit Sub Total EA 8 8,176.00 $18.51 $151,322.00
Item Code 208482 Total No. of Proj. 8 Total Amount $151,322.00
208483 SPRINKLER (TYPE C-3) EA 6 2 2,140.00 $10.03 $21,470.00
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208483 SPRINKLER (TYPE C-3) EA 7 5 10,094.00 $18.20 $183,706.60
Unit Sub Total EA 7 12,234.00 $16.77 $205,176.60
Item Code 208483 Total No. of Proj. 7 Total Amount $205,176.60
208488 25 MM GATE VALVE EA 6 1 4.00 $175.00 $700.00
EA 11 1 5.00 $235.00 $1,175.00
Unit Sub Total EA 2 9.00 $208.33 $1,875.00
Item Code 208488 Total No. of Proj. 2 Total Amount $1,875.00
208490 40 MM GATE VALVE EA 7 1 2.00 $550.00 $1,100.00
EA 11 1 5.00 $240.00 $1,200.00
Unit Sub Total EA 2 7.00 $328.57 $2,300.00
Item Code 208490 Total No. of Proj. 2 Total Amount $2,300.00
208491 50 MM GATE VALVE EA 3 1 12.00 $200.00 $2,400.00
EA 6 1 5.00 $200.00 $1,000.00
EA 7 3 10.00 $453.99 $4,539.93
EA 8 1 1.00 $300.00 $300.00
EA 11 3 174.00 $103.53 $18,015.00
EA 12 1 2.00 $176.00 $352.00
Unit Sub Total EA 10 204.00 $130.43 $26,606.93
Iltem Code 208491 Total No. of Proj. 10 Total Amount $26,606.93
208492 65 MM GATE VALVE EA 3 1 4.00 $250.00 $1,000.00
EA 4 1 16.00 $250.00 $4,000.00
EA 7 3 42.00 $388.92 $16,334.74
Unit Sub Total EA 5 62.00 $344.11 $21,334.74
Item Code 208492 Total No. of Proj. 5 Total Amount $21,334.74
208493 75 MM GATE VALVE EA 3 1 9.00 $300.00 $2,700.00
EA 6 2 7.00 $458.57 $3,210.00
EA 7 1 6.00 $550.00 $3,300.00
EA 8 1 4.00 $350.00 $1,400.00
EA 11 2 24.00 $331.75 $7,962.00

Page 97



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL

CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT

Unit Sub Total EA 7 50.00 $371.44 $18,572.00

Item Code 208493 Total No. of Proj. 7 Total Amount $18,572.00

208494 100 MM GATE VALVE EA 3 1 2.00 $350.00 $700.00

EA 7 1 2.00 $550.00 $1,100.00

EA 8 1 2.00 $400.00 $800.00

Unit Sub Total EA 3 6.00 $433.33 $2,600.00

Item Code 208494 Total No. of Proj. 3 Total Amount $2,600.00

208499 25 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 8 1 2,425.00 $7.00 $16,975.00
LINE)

11 1 3,435.00 $8.00 $27,480.00

12 1 95.00 $7.15 $679.25

Unit Sub Total M 3 5,955.00 $7.58 $45,134.25

Item Code 208499 Total No. of Proj. 3 Total Amount $45,134.25

208500 32 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 8 1 953.00 $8.00 $7,624.00
LINE)

M 11 1 460.00 $9.00 $4,140.00

Unit Sub Total M 2 1,413.00 $8.33 $11,764.00

Item Code 208500 Total No. of Proj. 2 Total Amount $11,764.00

208501 40 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 8 1 349.00 $9.00 $3,141.00
LINE)

M 11 1 165.00 $11.00 $1,815.00

Unit Sub Total M 2 514.00 $9.64 $4,956.00

Item Code 208501 Total No. of Proj. 2 Total Amount $4,956.00

208502 50 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 8 1 716.00 $10.00 $7,160.00
LINE)

Unit Sub Total M 1 716.00 $10.00 $7,160.00

Item Code 208502 Total No. of Proj. 1 Total Amount $7,160.00

208509 25 MM WYE STRAINER EA 4 1 1.00 $140.00 $140.00

Unit Sub Total EA 1 1.00 $140.00 $140.00
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Item Code 208509 Total No. of Proj. 1 Total Amount $140.00
208510 32 MM WYE STRAINER EA 3 1 2.00 $210.00 $420.00
EA 4 1 2.00 $145.00 $290.00
Unit Sub Total EA 2 4.00 $177.50 $710.00
Item Code 208510 Total No. of Proj. 2 Total Amount $710.00
208512 50 MM WYE STRAINER EA 4 1 5.00 $150.00 $750.00
Unit Sub Total EA 1 5.00 $150.00 $750.00
Item Code 208512 Total No. of Proj. 1 Total Amount $750.00
208517 20 MM QUICK COUPLING VALVE EA 3 1 3.00 $125.00 $375.00
EA 4 1 14.00 $100.00 $1,400.00
EA 7 1 7.00 $185.00 $1,295.00
EA 11 1 4.00 $200.00 $800.00
EA 12 1 2.00 $179.00 $358.00
Unit Sub Total EA 5 30.00 $140.93 $4,228.00
Item Code 208517 Total No. of Proj. 5 Total Amount $4,228.00
208526 SPRINKLER (TYPE D-1) EA 7 1 290.00 $18.00 $5,220.00
Unit Sub Total EA 1 290.00 $18.00 $5,220.00
Item Code 208526 Total No. of Proj. 1 Total Amount $5,220.00
208560 FILTER ASSEMBLY UNIT EA 6 1 12.00 $450.00 $5,400.00
EA 7 2 61.00 $326.51 $19,917.30
Unit Sub Total EA 3 73.00 $346.81 $25,317.30
Item Code 208560 Total No. of Proj. 3 Total Amount $25,317.30
208562 CAM COUPLER ASSEMBLY EA 10 1 4.00 $500.00 $2,000.00
Unit Sub Total EA 1 4.00 $500.00 $2,000.00
Item Code 208562 Total No. of Proj. 1 Total Amount $2,000.00
208649 QUICK COUPLING VALVE EA 11 1 5.00 $190.00 $950.00
Unit Sub Total EA 1 5.00 $190.00 $950.00

Page 99



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 208649 Total No. of Proj. 1 Total Amount $950.00
208670 CHECK VALVE EA 4 1 1.00 $10,000.00 $10,000.00
EA 11 2 71.00 $55.35 $3,930.00
Unit Sub Total EA 3 72.00 $193.47 $13,930.00
Item Code 208670 Total No. of Proj. 3 Total Amount $13,930.00
208683 BALL VALVE EA 3 1 6.00 $180.00 $1,080.00
EA 12 1 2.00 $129.00 $258.00
Unit Sub Total EA 2 8.00 $167.25 $1,338.00
Item Code 208683 Total No. of Proj. 2 Total Amount $1,338.00
208731 200 MM CORRUGATED HIGH DENSITY M 3 1 59.00 $40.00 $2,360.00
POLYETHYLENE PIPE CONDUIT
4 1 33.00 $100.00 $3,300.00
7 6 735.00 $117.23 $86,165.00
11 3 73.00 $350.00 $25,550.00
Unit Sub Total M 11 900.00 $130.42 $117,375.00
Item Code 208731 Total No. of Proj. 11 Total Amount $117,375.00
208733 300 MM CORRUGATED HIGH DENSITY M 6 2 130.00 $118.50 $15,405.00
POLYETHYLENE PIPE CONDUIT
Unit Sub Total M 2 130.00 $118.50 $15,405.00
Item Code 208733 Total No. of Proj. 2 Total Amount $15,405.00
208741 150 MM CORRUGATED STEEL PIPE CONDUIT M 7 1 25.00 $80.00 $2,000.00
(1.63 MM THICK)
Unit Sub Total M 1 25.00 $80.00 $2,000.00
Item Code 208741 Total No. of Proj. 1 Total Amount $2,000.00
208742 200 MM CORRUGATED STEEL PIPE CONDUIT M 7 1 70.00 $75.00 $5,250.00
(1.63 MM THICK)
Unit Sub Total M 1 70.00 $75.00 $5,250.00
Item Code 208742 Total No. of Proj. 1 Total Amount $5,250.00
208743 250 MM CORRUGATED STEEL PIPE CONDUIT M 12 1 34.00 $320.00 $10,880.00

(1.63 MM THICK)
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Unit Sub Total M 1 34.00 $320.00 $10,880.00
Item Code 208743 Total No. of Proj. 1 Total Amount $10,880.00
208747 250 MM BITUMINOUS COATED STEEL PIPE M 10 1 390.00 $120.00 $46,800.00
CONDUIT (1.63 MM THICK)
Unit Sub Total M 1 390.00 $120.00 $46,800.00
Item Code 208747 Total No. of Proj. 1 Total Amount $46,800.00
208797 150 MM WELDED STEEL PIPE CONDUIT (6.35 MM M 6 1 42.00 $200.00 $8,400.00
THICK)
Unit Sub Total M 1 42.00 $200.00 $8,400.00
Item Code 208797 Total No. of Proj. 1 Total Amount $8,400.00
208798 200 MM WELDED STEEL PIPE CONDUIT (6.35 MM M 4 1 60.00 $250.00 $15,000.00
THICK)
5 1 28.00 $650.00 $18,200.00
6 2 223.00 $266.37 $59,400.00
7 4 135.00 $518.29 $69,969.00
Unit Sub Total M 8 446.00 $364.50 $162,569.00
Item Code 208798 Total No. of Proj. 8 Total Amount $162,569.00
208799 250 MM WELDED STEEL PIPE CONDUIT (6.35 MM M 12 1 12.00 $400.00 $4,800.00
THICK)
Unit Sub Total M 1 12.00 $400.00 $4,800.00
Item Code 208799 Total No. of Proj. 1 Total Amount $4,800.00
208800 300 MM WELDED STEEL PIPE CONDUIT (6.35 MM M 6 2 88.00 $308.55 $27,152.00
THICK)
Unit Sub Total M 2 88.00 $308.55 $27,152.00
Item Code 208800 Total No. of Proj. 2 Total Amount $27,152.00
208908 EXTEND 150 MM CONDUIT M 12 2 55.00 $256.73 $14,120.00
Unit Sub Total M 2 55.00 $256.73 $14,120.00
Item Code 208908 Total No. of Proj. 2 Total Amount $14,120.00
208909 EXTEND 200 MM CONDUIT 3 1 47.00 $400.00 $18,800.00
6 1 8.00 $350.00 $2,800.00
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208909 EXTEND 200 MM CONDUIT M 7 3 75.00 $98.67 $7,400.00
M 8 1 12.00 $275.00 $3,300.00
M 11 2 72.00 $456.94 $32,900.00
M 12 3 47.00 $355.96 $16,730.00
Unit Sub Total M 11 261.00 $313.91 $81,930.00
Item Code 208909 Total No. of Proj. 11 Total Amount $81,930.00
208910 EXTEND 250 MM CONDUIT M 7 2 8.50 $248.24 $2,110.00
11 3 32.00 $461.88 $14,780.00
12 1 38.00 $425.00 $16,150.00
Unit Sub Total M 6 78.50 $420.89 $33,040.00
Item Code 208910 Total No. of Proj. 6 Total Amount $33,040.00
209503 BOOSTER PUMP SYSTEM EA 6 1 2.00 $11,000.00 $22,000.00
Unit Sub Total EA 1 2.00  $11,000.00 $22,000.00
Item Code 209503 Total No. of Proj. 1 Total Amount $22,000.00
209801 MAINTENANCE VEHICLE PULLOUT EA 4 2 4.00 $11,000.00 $44,000.00
EA 7 1 1.00 $13,289.00 $13,289.00
EA 8 1 4.00 $6,000.00 $24,000.00
Unit Sub Total EA 4 9.00 $9,032.11 $81,289.00
Item Code 209801 Total No. of Proj. 4 Total Amount $81,289.00
220101  FINISHING ROADWAY LS 2 4 4.00 $34,500.00 $138,000.00
LS 6 1 1.00 $5,000.00 $5,000.00
LS 10 1 1.00 $100,000.00 $100,000.00
LS 11 2 2.00 $15,000.00 $30,000.00
Unit Sub Total LS 8 8.00 $34,125.00 $273,000.00
Item Code 220101 Total No. of Proj. 8 Total Amount $273,000.00
250201 CLASS 2 AGGREGATE SUBBASE M3 3 1 730.00 $45.00 $32,850.00
M3 6 1 3,910.00 $52.00 $203,320.00
M3 8 1 170.00 $82.00 $13,940.00
M3 10 1 21.00 $350.00 $7,350.00
M3 12 11 10,831.00 $53.80 $582,702.00
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Unit Sub Total M3 15 15,662.00 $53.64 $840,162.00
Item Code 250201 Total No. of Proj. 15 Total Amount $840,162.00
250301 CLASS 3 AGGREGATE SUBBASE M3 8 1 1,250.00 $68.00 $85,000.00
M3 12 1 720.00 $46.00 $33,120.00
Unit Sub Total M3 2 1,970.00 $59.96 $118,120.00
Item Code 250301 Total No. of Proj. 2 Total Amount $118,120.00
250401 CLASS 4 AGGREGATE SUBBASE M3 4 9 31,593.00 $24.05 $759,895.50
M3 7 3 3,590.00 $13.20 $47,380.00
M3 10 1 26,400.00 $30.00 $792,000.00
M3 11 1 1,200.00 $26.00 $31,200.00
Unit Sub Total M3 14 62,783.00 $25.97 $1,630,475.50
Iltem Code 250401 Total No. of Proj. 14 Total Amount  $1,630,475.50
260201 CLASS 2 AGGREGATE BASE M3 1 11 16,560.00 $72.95 $1,208,085.00
M3 2 19 56,485.00 $59.76 $3,375,406.00
M3 3 15 24,838.60 $71.77 $1,782,781.00
M3 4 7 9,631.00 $65.14 $627,340.00
M3 5 17 16,997.00 $56.52 $960,754.00
M3 6 12 25,615.00 $54.11 $1,386,035.00
M3 7 8 26,115.00 $34.92 $911,995.00
M3 8 5 15,340.00 $56.52 $867,076.20
M3 9 2 1,540.00 $60.39 $93,000.00
M3 10 5 84,821.00 $53.95 $4,575,935.00
M3 11 13 32,248.00 $60.88 $1,963,242.00
M3 12 10 8,677.00 $69.54 $603,390.00
Unit Sub Total M3 124 318,867.60 $57.56  $18,355,039.20
260201 CLASS 2 AGGREGATE BASE TONN 2 3 76,260.00 $19.14 $1,459,680.00
TONN 12 1 44.00 $110.00 $4,840.00
Unit Sub Total TONN 4 76,304.00 $19.19 $1,464,520.00
Item Code 260201 Total No. of Proj. 128 Total Amount $19,819,559.20
260210 AGGREGATE BASE (APPROACH SLAB) M3 2 1 28.00 $398.00 $11,144.00
M3 3 2 94.00 $178.99 $16,825.00
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260210 AGGREGATE BASE (APPROACH SLAB) M3 4 1 29.00 $300.00 $8,700.00
M3 6 4 157.00 $267.83 $42,050.00
M3 7 12 2,129.00 $467.67 $995,670.00
M3 8 1 77.00 $620.00 $47,740.00
M3 10 2 100.00 $577.50 $57,750.00
M3 11 2 25.00 $496.00 $12,400.00
M3 12 1 20.00 $100.00 $2,000.00
Unit Sub Total M3 26 2,659.00 $449.15 $1,194,279.00
Item Code 260210 Total No. of Proj. 26 Total Amount  $1,194,279.00
260301 CLASS 3 AGGREGATE BASE M3 2 1 1,440.00 $67.00 $96,480.00
M3 4 8 3,469.30 $60.35 $209,372.00
M3 7 18 105,762.00 $37.28 $3,942,645.00
M3 12 1 270.00 $45.00 $12,150.00
Unit Sub Total M3 28 110,941.30 $38.40 $4,260,647.00
Item Code 260301 Total No. of Proj. 28 Total Amount  $4,260,647.00
280000 LEAN CONCRETE BASE M3 3 1 1,020.00 $240.00 $244,800.00
M3 5 3 2,150.00 $242.42 $521,210.00
M3 6 1 28,100.00 $146.00 $4,102,600.00
M3 7 10 57,879.00 $153.03 $8,857,250.00
M3 8 2 146.00 $182.09 $26,584.46
M3 12 3 44.00 $669.55 $29,460.00
Unit Sub Total M3 20 89,339.00 $154.27 $13,781,904.46
Item Code 280000 Total No. of Proj. 20 Total Amount $13,781,904.46
290201 ASPHALT TREATED PERMEABLE BASE M3 12 1 40.00 $390.00 $15,600.00
Unit Sub Total M3 1 40.00 $390.00 $15,600.00
Item Code 290201 Total No. of Proj. 1 Total Amount $15,600.00
290211 ASPHALT TREATED PERMEABLE BASE M3 7 1 500.00 $105.00 $52,500.00
M3 10 2 9,440.00 $151.51 $1,430,300.00
M3 12 1 350.00 $250.00 $87,500.00
Unit Sub Total M3 4 10,290.00 $152.60 $1,570,300.00
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Item Code 290211 Total No. of Proj. 4 Total Amount  $1,570,300.00
290301 CEMENT TREATED PERMEABLE BASE M3 10 1 17,400.00 $120.00 $2,088,000.00
M3 12 1 600.00 $195.00 $117,000.00
Unit Sub Total M3 2 18,000.00 $122.50 $2,205,000.00
Item Code 290301 Total No. of Proj. 2 Total Amount  $2,205,000.00
365001 SAND COVER TONN 1 2 610.00 $115.16 $70,250.00
TONN 2 4 1,330.00 $29.69 $39,483.00
TONN 3 3 1,120.00 $43.04 $48,200.00
TONN 5 1 480.00 $25.00 $12,000.00
TONN 6 5 3,230.00 $78.53 $253,650.00
TONN 7 1 310.00 $300.00 $93,000.00
TONN 8 3 592.00 $18.43 $10,910.00
TONN 9 3 1,790.00 $112.65 $201,650.00
TONN 10 2 620.00 $35.48 $22,000.00
TONN 11 2 890.00 $24.13 $21,480.00
Unit Sub Total TONN 26 10,972.00 $70.42 $772,623.00
Item Code 365001 Total No. of Proj. 26 Total Amount $772,623.00
370120 ASPHALT-RUBBER BINDER TONN 1 2 770.00 $460.71 $354,750.00
TONN 2 1 240.00 $452.00 $108,480.00
TONN 4 1 240.00 $674.00 $161,760.00
TONN 8 2 680.00 $366.76 $249,400.00
TONN 9 2 2,180.00 $378.53 $825,200.00
Unit Sub Total TONN 8 4,110.00 $413.53 $1,699,590.00
Item Code 370120 Total No. of Proj. 8 Total Amount  $1,699,590.00
374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 1 4 105.00 $748.10 $78,550.00
TONN 2 4 277.00 $384.80 $106,589.00
TONN 3 5 239.60 $338.69 $81,150.00
TONN 4 3 169.00 $462.72 $78,200.00
TONN 5 9 276.60 $474.79 $131,326.00
TONN 6 10 588.60 $262.79 $154,680.00
TONN 7 1 80.00 $750.00 $60,000.00
TONN 8 4 134.00 $330.30 $44,260.00
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374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 9 4 362.00 $589.92 $213,550.00
TONN 10 6 227.00 $275.60 $62,562.00
TONN 11 15 244.50 $552.09 $134,986.00
TONN 12 1 4.00 $350.00 $1,400.00
Unit Sub Total TONN 66 2,707.30 $423.76 $1,147,253.00
Item Code 374002 Total No. of Proj. 66 Total Amount  $1,147,253.00
374206 SEAL RANDOM CRACKS LNKM 1 2 21.30 $1,418.31 $30,210.00
LNKM 2 5 305.30 $1,588.50 $484,970.00
LNKM 3 2 65.00 $1,434.62 $93,250.00
LNKM 4 6 257.50 $635.73 $163,700.00
LNKM 6 4 104.40 $1,187.74 $124,000.00
LNKM 7 3 88.00 $2,619.09 $230,480.00
LNKM 9 1 55.00 $2,500.00 $137,500.00
Unit Sub Total LNKM 23 896.50 $1,410.05 $1,264,110.00
Item Code 374206 Total No. of Proj. 23 Total Amount  $1,264,110.00
374492 ASPHALTIC EMULSION (POLYMER MODIFIED) TONN 1 2 450.00 $343.81 $154,716.00
TONN 2 3 1,510.00 $364.43 $550,290.00
TONN 3 3 1,020.00 $352.11 $359,150.00
TONN 5 2 491.00 $368.97 $181,165.00
TONN 6 7 3,100.00 $371.08 $1,150,350.00
TONN 7 1 40.00 $500.00 $20,000.00
TONN 8 2 267.00 $400.00 $106,800.00
TONN 9 1 300.00 $325.00 $97,500.00
TONN 10 4 696.00 $668.09 $464,990.00
TONN 11 3 1,060.00 $395.28 $419,000.00
Unit Sub Total TONN 28 8,934.00 $392.21 $3,503,961.00
Item Code 374492 Total No. of Proj. 28 Total Amount  $3,503,961.00
375021 SCREENINGS (MEDIUM FINE) TONN 1 1 2,720.00 $69.43 $188,849.60
TONN 10 2 1,830.00 $42.87 $78,450.00
Unit Sub Total TONN 3 4,550.00 $58.75 $267,299.60
Item Code 375021 Total No. of Proj. 3 Total Amount $267,299.60
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375022 SCREENINGS (MEDIUM) TONN 2 3 13,040.00 $30.58 $398,731.50
TONN 3 3 6,480.00 $30.09 $194,980.00
TONN 4 1 3,410.00 $25.00 $85,250.00
TONN 5 1 4,730.00 $45.00 $212,850.00
TONN 6 5 25,540.00 $29.55 $754,580.00
TONN 8 1 510.00 $40.00 $20,400.00
TONN 9 1 2,720.00 $48.00 $130,560.00
TONN 10 1 3,670.00 $22.00 $80,740.00
TONN 11 2 9,050.00 $27.22 $246,340.00
Unit Sub Total TONN 18 69,150.00 $30.72 $2,124,431.50
Item Code 375022 Total No. of Proj. 18 Total Amount  $2,124,431.50
375023 SCREENINGS (COARSE) TONN 3 1 1,690.00 $33.00 $55,770.00
Unit Sub Total TONN 1 1,690.00 $33.00 $55,770.00
Item Code 375023 Total No. of Proj. 1 Total Amount $55,770.00
375030 SCREENINGS (HOT-APPLIED) TONN 1 2 4,610.00 $86.94 $400,780.00
TONN 2 1 1,540.00 $44.00 $67,760.00
TONN 4 1 1,720.00 $128.00 $220,160.00
TONN 8 2 5,170.00 $46.37 $239,730.00
TONN 9 2 15,600.00 $51.00 $795,600.00
Unit Sub Total TONN 8 28,640.00 $60.20 $1,724,030.00
Item Code 375030 Total No. of Proj. 8 Total Amount  $1,724,030.00
377501 SLURRY SEAL TONN 1 3 2,967.00 $139.33 $413,400.00
TONN 2 2 9,000.00 $139.52 $1,255,682.40
TONN 6 3 8,840.00 $132.26 $1,169,176.00
TONN 7 1 340.00 $282.00 $95,880.00
TONN 10 1 870.00 $280.00 $243,600.00
Unit Sub Total TONN 10 22,017.00 $144.33 $3,177,738.40
Item Code 377501 Total No. of Proj. 10 Total Amount  $3,177,738.40
390095 REPLACE ASPHALT CONCRETE SURFACING M3 1 3 2,180.00 $223.39 $487,000.00
M3 2 13 7,484.00 $299.38 $2,240,588.00
M3 3 6 2,150.00 $186.06 $400,020.00
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390095 REPLACE ASPHALT CONCRETE SURFACING M3 4 12 9,670.00 $348.69 $3,371,790.00
M3 5 1 110.00 $260.00 $28,600.00
M3 6 4 10,970.00 $231.83 $2,543,182.50
M3 7 4 196.00 $515.61 $101,060.00
M3 8 9 3,931.00 $257.50 $1,012,240.00
M3 9 1 1,700.00 $340.00 $578,000.00
M3 10 1 50.00 $300.00 $15,000.00
Unit Sub Total M3 54 38,441.00 $280.36  $10,777,480.50
Item Code 390095 Total No. of Proj. 54 Total Amount $10,777,480.50
390101 ASPHALT CONCRETE TONN 2 8 1,948.00 $123.75 $241,065.00
TONN 5 2 27.00 $556.67 $15,030.00
TONN 6 4 33.70 $317.28 $10,692.50
TONN 7 1 3.00 $100.00 $300.00
TONN 10 1 2.00 $400.00 $800.00
TONN 11 4 39.20 $390.05 $15,290.00
TONN 12 1 2.10 $720.00 $1,512.00
Unit Sub Total TONN 21 2,055.00 $138.54 $284,689.50
Item Code 390101 Total No. of Proj. 21 Total Amount $284,689.50
390102 ASPHALT CONCRETE (TYPE A) TON 5 1 360.00 $128.00 $46,080.00
Unit Sub Total TON 1 360.00 $128.00 $46,080.00
390102 ASPHALT CONCRETE (TYPE A) TONN 1 13 12,213.00 $75.96 $927,700.00
TONN 2 14 96,750.00 $101.42 $9,812,143.80
TONN 3 21 35,222.60 $83.41 $2,938,072.00
TONN 4 23 65,041.00 $77.92 $5,068,081.97
TONN 5 21 64,010.00 $69.12 $4,424,278.00
TONN 6 20 28,893.00 $88.33 $2,552,064.50
TONN 7 1 110.00 $105.00 $11,550.00
TONN 8 10 27,900.00 $61.44 $1,714,057.10
TONN 9 2 730.00 $121.78 $88,900.00
TONN 10 2 3,200.00 $70.70 $226,240.00
TONN 11 13 26,029.00 $79.87 $2,078,915.00
TONN 12 12 21,710.00 $85.73 $1,861,260.00
Unit Sub Total TONN 152 381,808.60 $83.03  $31,703,262.37
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Item Code 390102 Total No. of Proj. 153 Total Amount $31,749,342.37
390103 ASPHALT CONCRETE (TYPE B) TONN 4 2 267.00 $117.60 $31,400.00
TONN 5 1 1,480.00 $119.80 $177,304.00
TONN 6 3 680.00 $184.47 $125,440.00
TONN 7 20 9,410.60 $108.70 $1,022,943.00
TONN 10 15 29,104.30 $73.65 $2,143,557.00
TONN 12 1 96.00 $750.00 $72,000.00
Unit Sub Total TONN 42 41,037.90 $87.06 $3,572,644.00
Item Code 390103 Total No. of Proj. 42 Total Amount  $3,572,644.00
390104 ASPHALT CONCRETE TONN 2 1 45.00 $280.00 $12,600.00
Unit Sub Total TONN 1 45.00 $280.00 $12,600.00
Item Code 390104 Total No. of Proj. 1 Total Amount $12,600.00
390106 ASPHALT CONCRETE (OPEN GRADED) TONN 1 7 16,184.00 $67.97 $1,099,970.00
TONN 2 3 4,390.00 $73.85 $324,200.00
TONN 3 5 2,400.00 $92.48 $221,952.00
TONN 4 3 26,571.00 $55.78 $1,482,120.00
TONN 5 2 13,300.00 $59.92 $797,000.00
TONN 8 1 520.00 $73.00 $37,960.00
TONN 9 3 30,100.00 $115.50 $3,476,700.00
TONN 12 2 1,385.00 $100.83 $139,650.00
Unit Sub Total TONN 26 94,850.00 $79.91 $7,579,552.00
Item Code 390106 Total No. of Proj. 26 Total Amount  $7,579,552.00
390107 ASPHALT CONCRETE (LEVELING) TONN 8 1 52.00 $73.00 $3,796.00
Unit Sub Total TONN 1 52.00 $73.00 $3,796.00
Item Code 390107 Total No. of Proj. 1 Total Amount $3,796.00
390108 ASPHALT CONCRETE BASE (TYPE A) M3 12 1 110.00 $320.00 $35,200.00
Unit Sub Total M3 1 110.00 $320.00 $35,200.00
390108 ASPHALT CONCRETE BASE (TYPE A) TONN 11 1 930.00 $100.00 $93,000.00
TONN 12 2 2,820.00 $70.42 $198,580.00
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Unit Sub Total TONN 3 3,750.00 $77.75 $291,580.00
Item Code 390108 Total No. of Proj. 4 Total Amount $326,780.00
390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 4 2 54,700.00 $69.25 $3,788,000.00
TONN 5 1 29,100.00 $60.00 $1,746,000.00
TONN 6 2 9,320.00 $90.87 $846,933.00
TONN 7 6 23,790.00 $84.74 $2,015,980.00
TONN 8 5 68,600.00 $77.36 $5,307,144.00
TONN 9 1 25,500.00 $129.00 $3,289,500.00
TONN 10 1 6,450.00 $115.00 $741,750.00
TONN 12 5 15,644.00 $69.63 $1,089,268.00
Unit Sub Total TONN 23 233,104.00 $80.76 $18,824,575.00
Item Code 390126 Total No. of Proj. 23 Total Amount $18,824,575.00
390127 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 5 1 10,200.00 $65.00 $663,000.00
TONN 6 3 14,970.00 $76.12 $1,139,575.00
TONN 9 1 8,230.00 $91.00 $748,930.00
TONN 10 2 6,650.00 $71.63 $476,320.00
TONN 12 1 720.00 $90.00 $64,800.00
Unit Sub Total TONN 8 40,770.00 $75.86 $3,092,625.00
Item Code 390127 Total No. of Proj. 8 Total Amount  $3,092,625.00
390144 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM TONN 3 2 9,410.00 $89.50 $842,190.00
GRADING)
TONN 8 1 950.00 $49.58 $47,101.00
Unit Sub Total TONN 3 10,360.00 $85.84 $889,291.00
Item Code 390144 Total No. of Proj. 3 Total Amount $889,291.00
390145 REPLACE ASPHALT CONCRETE SURFACING M3 1 1 1,640.00 $210.00 $344,400.00
M3 3 1 580.00 $245.00 $142,100.00
M3 4 1 840.00 $205.00 $172,200.00
M3 11 1 390.00 $185.00 $72,150.00
Unit Sub Total M3 4 3,450.00 $211.84 $730,850.00
Item Code 390145 Total No. of Proj. 4 Total Amount $730,850.00
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390146 ASPHALT CONCRETE (TYPE A, 12.5-MM TONN 4 1 30.00 $80.00 $2,400.00
MAXIMUM GRADING)
Unit Sub Total TONN 1 30.00 $80.00 $2,400.00
Item Code 390146 Total No. of Proj. 1 Total Amount $2,400.00
390150 ASPHALT CONCRETE TONN 6 1 3,300.00 $51.00 $168,300.00
Unit Sub Total TONN 1 3,300.00 $51.00 $168,300.00
Item Code 390150 Total No. of Proj. 1 Total Amount $168,300.00
390152 ASPHALT CONCRETE TONN 2 2 56,000.00 $80.00 $4,480,000.00
TONN 6 1 79,600.00 $62.00 $4,935,200.00
TONN 7 1 9,000.00 $50.00 $450,000.00
TONN 8 1 2.00 $500.00 $1,000.00
TONN 10 2 69,800.00 $67.24 $4,693,200.00
Unit Sub Total TONN 7 214,402.00 $67.91  $14,559,400.00
Item Code 390152 Total No. of Proj. 7 Total Amount  $14,559,400.00
390153 ASPHALT CONCRETE (TYPE A) TONN 1 2 43,700.00 $61.55 $2,689,900.00
TONN 2 1 99,700.00 $89.00 $8,873,300.00
TONN 5 1 27,900.00 $82.00 $2,287,800.00
TONN 6 2 108,400.00 $66.44 $7,201,600.00
TONN 7 2 85,100.00 $57.64 $4,904,880.00
TONN 8 1 66,600.00 $73.00 $4,861,800.00
Unit Sub Total TONN 9 431,400.00 $71.44  $30,819,280.00
Item Code 390153 Total No. of Proj. 9 Total Amount  $30,819,280.00
390154 ASPHALT CONCRETE (TYPE B) TONN 7 5 56,440.00 $61.82 $3,489,100.00
TONN 10 1 18,600.00 $76.50 $1,422,900.00
Unit Sub Total TONN 6 75,040.00 $65.46 $4,912,000.00
Item Code 390154 Total No. of Proj. 6 Total Amount  $4,912,000.00
390155 ASPHALT CONCRETE (TYPE A) TONN 1 2 760.00 $159.61 $121,300.00
TONN 2 5 76,640.00 $92.38 $7,080,364.00
TONN 3 2 17,500.00 $90.09 $1,576,500.00
TONN 4 10 17,746.00 $78.70 $1,396,690.00
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390155 ASPHALT CONCRETE (TYPE A) TONN 5 4 14,820.00 $67.64 $1,002,390.00
TONN 6 6 64,770.00 $79.57 $5,153,900.00
TONN 8 1 1,030.00 $92.50 $95,275.00
TONN 9 1 26,000.00 $70.00 $1,820,000.00
TONN 11 6 54,485.00 $80.39 $4,380,035.00
TONN 12 2 7,580.00 $93.23 $706,700.00
Unit Sub Total TONN 39 281,331.00 $82.94  $23,333,154.00
Item Code 390155 Total No. of Proj. 39 Total Amount  $23,333,154.00
390160 ASPHALT CONCRETE (TYPE B) TONN 7 4 10,451.90 $60.49 $632,240.00
TONN 10 2 29,200.00 $73.17 $2,136,500.00
TONN 12 1 26.00 $100.00 $2,600.00
Unit Sub Total TONN 7 39,677.90 $69.85 $2,771,340.00
Item Code 390160 Total No. of Proj. 7 Total Amount  $2,771,340.00
390165 ASPHALT CONCRETE (OPEN GRADED) TONN 1 3 13,870.00 $75.41 $1,045,940.00
TONN 2 2 23,720.00 $81.87 $1,942,000.00
TONN 3 2 1,850.00 $80.72 $149,330.00
TONN 5 3 15,957.00 $86.49 $1,380,091.00
TONN 6 1 1,320.00 $60.00 $79,200.00
TONN 7 1 270.00 $60.00 $16,200.00
TONN 11 1 2,030.00 $102.00 $207,060.00
Unit Sub Total TONN 13 59,017.00 $81.67 $4,819,821.00
Item Code 390165 Total No. of Proj. 13 Total Amount  $4,819,821.00
390168 ASPHALT CONCRETE (OPEN GRADED, TONN 5 1 10,900.00 $78.00 $850,200.00
POLYMER MODIFIED)
Unit Sub Total TONN 1 10,900.00 $78.00 $850,200.00
Item Code 390168 Total No. of Proj. 1 Total Amount $850,200.00
390171 ASPHALT CONCRETE BASE (TYPE A) TONN 11 2 3,963.00 $100.64 $398,820.00
TONN 12 3 6,790.00 $94.91 $644,428.50
Unit Sub Total TONN 5 10,753.00 $97.02 $1,043,248.50
Item Code 390171 Total No. of Proj. 5 Total Amount  $1,043,248.50
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390188 ASPHALT CONCRETE (TYPE A, 37.5-MM TONN 2 2 24,580.00 $116.37 $2,860,480.00
MAXIMUM GRADING)
Unit Sub Total TONN 2 24,580.00 $116.37 $2,860,480.00
Item Code 390188 Total No. of Proj. 2 Total Amount  $2,860,480.00
390189 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM  TONN 8 1 120.00 $130.00 $15,600.00
GRADING)
TONN 12 1 110.00 $110.00 $12,100.00
Unit Sub Total TONN 2 230.00 $120.43 $27,700.00
Item Code 390189 Total No. of Proj. 2 Total Amount $27,700.00
390190 ASPHALT CONCRETE (TYPE A, 12.5-MM TONN 1 1 380.00 $55.00 $20,900.00
MAXIMUM GRADING)
Unit Sub Total TONN 1 380.00 $55.00 $20,900.00
Item Code 390190 Total No. of Proj. 1 Total Amount $20,900.00
390195 RUBBERIZED ASPHALT CONCRETE (TYPE G- TONN 2 1 51,600.00 $80.32 $4,144,512.00
ASPHALT RUBBER)
Unit Sub Total TONN 1 51,600.00 $80.32 $4,144,512.00
Item Code 390195 Total No. of Proj. 1 Total Amount  $4,144,512.00
390206 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 2 2 7,610.00 $126.37 $961,640.00
TONN 4 2 41,500.00 $83.69 $3,473,250.00
TONN 6 6 127,300.00 $81.97  $10,434,425.00
TONN 7 14 181,580.00 $84.23  $15,294,991.00
TONN 9 2 86,200.00 $96.35 $8,305,500.00
TONN 11 2 106,590.00 $71.10 $7,578,803.00
TONN 12 3 7,340.00 $80.70 $592,310.00
Unit Sub Total TONN 31 558,120.00 $83.57  $46,640,919.00
Item Code 390206 Total No. of Proj. 31 Total Amount $46,640,919.00
390207 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 2 1 8,460.00 $110.00 $930,600.00
TONN 3 1 14,800.00 $92.25 $1,365,300.00
TONN 4 1 8,370.00 $100.00 $837,000.00
TONN 6 1 9,970.00 $83.75 $834,987.50
TONN 8 4 25,950.00 $69.92 $1,814,482.40
TONN 10 1 8,250.00 $90.30 $744,975.00
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Unit Sub Total TONN 9 75,800.00 $86.11 $6,527,344.90
Item Code 390207 Total No. of Proj. 9 Total Amount  $6,527,344.90
391003 PAVING ASPHALT (PAINT BINDER) TONN 3 1 1.20 $500.00 $600.00
TONN 10 1 38.00 $1,100.00 $41,800.00
Unit Sub Total TONN 2 39.20 $1,081.63 $42,400.00
Item Code 391003 Total No. of Proj. 2 Total Amount $42,400.00
391004 PAVING ASPHALT (PAINT BINDER) TONN 3 1 10.00 $100.00 $1,000.00
Unit Sub Total TONN 1 10.00 $100.00 $1,000.00
Item Code 391004 Total No. of Proj. 1 Total Amount $1,000.00
391005 PAVING ASPHALT (BINDER-PAVEMENT TONN 1 5 3.00 $1,421.67 $4,265.00
REINFORCING FABRIC)
TONN 2 1 3.50 $500.00 $1,750.00
TONN 3 3 7.30 $342.40 $2,499.50
TONN 4 1 4.00 $1.00 $4.00
Unit Sub Total TONN 10 17.80 $478.57 $8,518.50
Item Code 391005 Total No. of Proj. 10 Total Amount $8,518.50
391031 PAVING ASPHALT (BINDER-PAVEMENT TONN 1 1 110.00 $250.00 $27,500.00
REINFORCING FABRIC)
TONN 2 2 19.10 $1,057.59 $20,200.00
TONN 3 1 9.00 $495.00 $4,455.00
TONN 6 1 260.00 $110.00 $28,600.00
TONN 12 1 50.00 $425.00 $21,250.00
Unit Sub Total TONN 6 448.10 $227.64 $102,005.00
Item Code 391031 Total No. of Proj. 6 Total Amount $102,005.00
393001 PAVEMENT REINFORCING FABRIC M2 1 8 92,503.00 $0.80 $74,187.00
M2 2 3 21,398.00 $2.62 $56,150.00
M2 3 6 15,080.00 $2.85 $42,972.60
M2 4 2 6,740.00 $3.39 $22,864.00
M2 6 1 165,000.00 $1.15 $189,750.00
M2 10 1 7.00 $550.00 $3,850.00
M2 12 1 6,700.00 $3.00 $20,100.00
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Unit Sub Total M2 22 307,428.00 $1.33 $409,873.60
Item Code 393001 Total No. of Proj. 22 Total Amount $409,873.60
394001 PLACE ASPHALT CONCRETE DIKE M 2 3 5,710.00 $6.79 $38,780.00
M 4 3 13,290.00 $3.91 $51,900.00
M 5 1 830.00 $6.00 $4,980.00
M 6 2 1,850.00 $6.85 $12,675.00
M 7 1 440.00 $31.35 $13,794.00
M 11 14 32,253.00 $5.80 $187,130.00
Unit Sub Total M 24 54,373.00 $5.69 $309,259.00
Item Code 394001 Total No. of Proj. 24 Total Amount $309,259.00
394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 1 9 3,982.00 $19.22 $76,516.00
AREA)
M2 2 23 30,150.00 $14.32 $431,800.00
M2 3 13 3,283.20 $33.09 $108,631.00
M2 4 5 584.00 $43.17 $25,212.00
M2 5 10 6,500.00 $8.46 $54,986.50
M2 6 16 9,268.00 $23.21 $215,135.00
M2 7 12 6,093.00 $24.00 $146,217.00
M2 8 6 9,631.00 $12.74 $122,715.00
M2 9 1 250.00 $20.00 $5,000.00
M2 10 7 4,824.00 $31.96 $154,182.50
M2 11 5 179.00 $146.45 $26,215.00
M2 12 8 1,633.20 $64.87 $105,940.00
Unit Sub Total M2 115 76,377.40 $19.28 $1,472,550.00
Iltem Code 394002 Total No. of Proj. 115 Total Amount  $1,472,550.00
394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 1 6 1,011.00 $27.23 $27,529.00
M 2 2 29.00 $189.66 $5,500.00
M 3 5 1,087.00 $11.20 $12,174.00
M 4 7 5,455.00 $6.82 $37,200.00
M 5 6 1,810.00 $6.15 $11,131.00
M 6 10 7,923.00 $5.90 $46,782.00
M 7 5 528.00 $24.68 $13,030.00
M 8 3 214.00 $47.22 $10,105.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 10 3 645.00 $8.93 $5,760.00
12 4 248.00 $19.67 $4,877.00
Unit Sub Total M 51 18,950.00 $9.19 $174,088.00
Item Code 394040 Total No. of Proj. 51 Total Amount $174,088.00
394042 PLACE ASPHALT CONCRETE DIKE (TYPE B) M 7 1 40.00 $10.00 $400.00
Unit Sub Total M 1 40.00 $10.00 $400.00
Item Code 394042 Total No. of Proj. 1 Total Amount $400.00
394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 1 4 421.00 $6.93 $2,916.00
M 2 2 1,064.00 $3.54 $3,768.00
M 3 4 328.00 $6.22 $2,039.00
M 4 10 4,853.00 $9.22 $44,734.00
M 5 7 363.00 $13.02 $4,726.00
M 6 5 446.00 $14.33 $6,389.00
M 7 14 2,286.00 $15.64 $35,743.00
M 8 4 85.00 $60.03 $5,102.50
M 10 5 625.00 $6.75 $4,219.00
M 12 6 720.00 $47.73 $34,368.00
Unit Sub Total M 61 11,191.00 $12.87 $144,004.50
Item Code 394044 Total No. of Proj. 61 Total Amount $144,004.50
394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) M 1 1 10.00 $85.00 $850.00
M 2 2 2,030.00 $5.22 $10,590.00
M 3 1 140.00 $35.00 $4,900.00
M 6 1 650.00 $3.00 $1,950.00
M 7 1 24.00 $336.00 $8,064.00
M 8 1 110.00 $37.50 $4,125.00
M 9 1 710.00 $5.00 $3,550.00
M 10 2 440.00 $5.52 $2,430.00
M 12 2 952.00 $19.03 $18,120.00
Unit Sub Total M 12 5,066.00 $10.77 $54,579.00
Item Code 394046 Total No. of Proj. 12 Total Amount $54,579.00
394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 1 8 7,892.00 $6.08 $47,962.00
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394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 2 5 2,980.00 $6.69 $19,944.50
M 3 11 5,612.00 $6.74 $37,806.00
M 4 4 789.00 $18.16 $14,327.72
M 5 6 3,325.00 $4.84 $16,084.00
M 6 10 27,243.00 $4.41 $120,104.00
M 7 3 1,405.00 $6.23 $8,752.50
M 8 3 11,494.00 $4.77 $54,785.00
M 9 1 400.00 $5.00 $2,000.00
M 10 4 19,480.00 $5.95 $115,935.00
M 11 1 1,730.00 $10.00 $17,300.00
M 12 5 1,760.00 $14.21 $25,010.00
Unit Sub Total M 61 84,110.00 $5.71 $480,010.72
Item Code 394048 Total No. of Proj. 61 Total Amount $480,010.72
394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 1 4 569.00 $4.66 $2,649.00
M 2 4 1,990.00 $6.62 $13,183.50
M 3 5 2,390.00 $5.60 $13,373.00
M 4 10 2,685.00 $13.26 $35,595.00
M 5 11 2,743.00 $10.08 $27,662.50
M 6 9 1,293.00 $10.83 $14,005.00
M 7 16 5,237.00 $11.63 $60,925.50
M 8 4 38.00 $68.11 $2,588.00
M 9 1 580.00 $5.00 $2,900.00
M 10 7 2,703.00 $6.91 $18,688.00
M 12 5 618.00 $17.04 $10,530.00
Unit Sub Total M 76 20,846.00 $9.69 $202,099.50
Item Code 394049 Total No. of Proj. 76 Total Amount $202,099.50
394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN M 8 1 5,400.00 $0.90 $4,860.00
INDENTATIONS)
M 10 1 29,100.00 $0.75 $21,825.00
Unit Sub Total M 2 34,500.00 $0.77 $26,685.00
394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN STA 6 1 220.00 $80.00 $17,600.00
INDENTATIONS)
STA 8 1 9.00 $600.00 $5,400.00
STA 10 3 264.00 $72.71 $19,195.00
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394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN STA 11 1 1,240.00 $30.00 $37,200.00
INDENTATIONS)

Unit Sub Total STA 6 1,733.00 $45.81 $79,395.00

Item Code 394052 Total No. of Proj. 8 Total Amount $106,080.00

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN M 3 1 680.00 $16.00 $10,880.00
INDENTATIONS)

6 1 150.00 $40.00 $6,000.00

9 3 29,920.00 $1.98 $59,130.00

10 1 140.00 $35.00 $4,900.00

Unit Sub Total M 6 30,890.00 $2.62 $80,910.00

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN STA 1 2 24.00 $200.00 $4,800.00
INDENTATIONS)

STA 2 8 1,314.00 $107.07 $140,685.00

STA 5 3 106.00 $301.37 $31,945.00

STA 6 3 247.00 $110.93 $27,400.00

STA 9 1 550.00 $70.00 $38,500.00

STA 11 1 340.00 $55.00 $18,700.00

Unit Sub Total STA 18 2,581.00 $101.52 $262,030.00

Item Code 394054 Total No. of Proj. 24 Total Amount $342,940.00

395000 LIQUID ASPHALT (PRIME COAT) TONN 4 2 120.80 $7.55 $912.00

TONN 12 1 19.00 $150.00 $2,850.00

Unit Sub Total TONN 3 139.80 $26.91 $3,762.00

Item Code 395000 Total No. of Proj. 3 Total Amount $3,762.00

395501 LIQUID ASPHALT, MC-70 (PRIME COAT) TONN 8 1 78.00 $200.00 $15,600.00

Unit Sub Total TONN 1 78.00 $200.00 $15,600.00

Item Code 395501 Total No. of Proj. 1 Total Amount $15,600.00

397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 1 1 83.00 $525.00 $43,575.00

TONN 3 1 20.00 $300.00 $6,000.00

TONN 4 12 739.00 $269.91 $199,462.00

TONN 5 20 744.40 $376.72 $280,427.40

TONN 6 22 1,466.30 $289.48 $424,460.00

TONN 8 15 668.00 $359.25 $239,981.56
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397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 10 15 355.50 $193.33 $68,728.00
TONN 11 8 425.70 $832.89 $354,562.00
TONN 12 11 107.20 $426.37 $45,707.00
Unit Sub Total TONN 105 4,609.10 $360.79 $1,662,902.96
Item Code 397001 Total No. of Proj. 105 Total Amount  $1,662,902.96
401000 CONCRETE PAVEMENT M3 2 2 290.00 $534.83 $155,100.00
M3 3 1 1,970.00 $275.00 $541,750.00
M3 6 1 45,900.00 $223.00  $10,235,700.00
M3 7 11 104,115.00 $207.73  $21,627,400.00
M3 10 2 56,500.00 $228.41  $12,905,000.00
M3 11 3 1,270.00 $595.51 $756,300.00
M3 12 2 1,588.00 $249.62 $396,400.00
Unit Sub Total M3 22 211,633.00 $220.28  $46,617,650.00
Iltem Code 401000 Total No. of Proj. 22 Total Amount  $46,617,650.00
401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 7 2 360.00 $238.89 $86,000.00
M3 8 1 210.00 $400.00 $84,000.00
M3 12 1 50.00 $400.00 $20,000.00
Unit Sub Total M3 4 620.00 $306.45 $190,000.00
Item Code 401066 Total No. of Proj. 4 Total Amount $190,000.00
401080 SHOULDER RUMBLE STRIP (PCC, ROLLED-IN STA 10 1 71.00 $90.00 $6,390.00
INDENTATIONS)
Unit Sub Total STA 1 71.00 $90.00 $6,390.00
Item Code 401080 Total No. of Proj. 1 Total Amount $6,390.00
401100 REPLACE CONCRETE PAVEMENT M3 2 1 3,270.00 $247.00 $807,690.00
Unit Sub Total M3 1 3,270.00 $247.00 $807,690.00
Item Code 401100 Total No. of Proj. 1 Total Amount $807,690.00
401108 REPLACE CONCRETE PAVEMENT (RAPID M3 3 2 2,454.00 $921.98 $2,262,537.10
STRENGTH CONCRETE)
M3 4 3 12,160.00 $885.98  $10,773,500.00
M3 5 1 181.00 $1,525.00 $276,025.00
M3 6 6 8,957.00 $795.69 $7,126,980.00
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401108 REPLACE CONCRETE PAVEMENT (RAPID M3 7 14 72,460.00 $814.71 $59,033,600.00
STRENGTH CONCRETE)
M3 8 2 2,180.00 $900.00 $1,962,000.00
M3 10 4 1,965.00 $818.76 $1,608,860.00
M3 11 2 874.00 $1,219.68 $1,066,000.00
M3 12 1 27.00 $1,600.00 $43,200.00
Unit Sub Total M3 35  101,258.00 $831.07  $84,152,702.10
Item Code 401108 Total No. of Proj. 35 Total Amount $84,152,702.10
404092 SEAL PAVEMENT JOINT M 2 1 160.00 $75.00 $12,000.00
M 3 1 2,410.00 $5.00 $12,050.00
M 6 2 176,000.00 $8.49 $1,493,900.00
M 7 10 147,240.00 $12.85 $1,892,185.00
M 8 3 3,465.00 $12.47 $43,200.00
M 10 2 88,400.00 $10.31 $911,750.00
M 11 2 2,296.00 $5.51 $12,640.00
M 12 1 2,340.00 $10.00 $23,400.00
Unit Sub Total M 22 422,311.00 $10.42 $4,401,125.00
Iltem Code 404092 Total No. of Proj. 22 Total Amount  $4,401,125.00
404094 SEAL LONGITUDINAL ISOLATION JOINT M 3 1 840.00 $40.00 $33,600.00
M 6 1 20,400.00 $14.00 $285,600.00
M 7 10 109,600.00 $23.35 $2,559,075.00
M 11 1 1,540.00 $4.00 $6,160.00
M 12 1 1,700.00 $14.00 $23,800.00
Unit Sub Total M 14 134,080.00 $21.69 $2,908,235.00
Iltem Code 404094 Total No. of Proj. 14 Total Amount  $2,908,235.00
406003 TIE BAR (DRILL AND BOND) EA 7 7 70,830.00 $17.62 $1,247,978.00
EA 8 2 1,862.00 $7.13 $13,270.00
EA 12 1 52.00 $53.00 $2,756.00
Unit Sub Total EA 10 72,744.00 $17.38 $1,264,004.00
Item Code 406003 Total No. of Proj. 10 Total Amount  $1,264,004.00
413111 REPAIR SPALLED JOINTS M2 6 1 69.00 $1,600.00 $110,400.00
M2 11 1 1,190.00 $840.00 $999,600.00
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Unit Sub Total M2 2 1,259.00 $881.65 $1,110,000.00
Item Code 413111 Total No. of Proj. 2 Total Amount  $1,110,000.00
413115 SEAL JOINT (EXISTING CONCRETE PAVEMENT) M 6 1 223,000.00 $1.31 $292,130.00
7 2 164,700.00 $3.96 $652,225.00
11 1 179,000.00 $7.50 $1,342,500.00
Unit Sub Total M 4 566,700.00 $4.04 $2,286,855.00
Item Code 413115 Total No. of Proj. 4 Total Amount  $2,286,855.00
414111 ROUT AND SEAL RANDOM CRACKS M 6 1 360.00 $14.00 $5,040.00
Unit Sub Total M 1 360.00 $14.00 $5,040.00
Item Code 414111 Total No. of Proj. 1 Total Amount $5,040.00
415101 CRACK EXISTING CONCRETE PAVEMENT M2 2 2 98,700.00 $0.66 $65,520.00
M2 6 1 137,000.00 $0.95 $130,150.00
Unit Sub Total M2 3 235,700.00 $0.83 $195,670.00
Item Code 415101 Total No. of Proj. 3 Total Amount $195,670.00
420102 GROOVE EXISTING CONCRETE PAVEMENT M2 3 1 128,000.00 $3.33 $426,240.00
M2 4 1 41,300.00 $3.50 $144,550.00
M2 7 1 320,000.00 $2.99 $956,800.00
M2 10 1 11,700.00 $4.10 $47,970.00
Unit Sub Total M2 4 501,000.00 $3.14 $1,575,560.00
Iltem Code 420102 Total No. of Proj. 4 Total Amount  $1,575,560.00
420201 GRIND EXISTING CONCRETE PAVEMENT M2 3 2 274,074.00 $8.01 $2,194,220.00
M2 4 3 813,500.00 $9.11 $7,413,360.00
M2 5 1 83,000.00 $7.25 $601,750.00
M2 6 4 308,800.00 $7.16 $2,211,415.00
M2 7 14 4,080,880.00 $6.17  $25,196,750.00
M2 8 1 523,000.00 $8.78 $4,591,940.00
M2 10 2 216,000.00 $6.59 $1,424,500.00
M2 11 2 521,000.00 $6.38 $3,323,000.00
M2 12 2 2,340.00 $10.69 $25,020.00
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Unit Sub Total M2 31 6,822,594.00 $6.89  $46,981,955.00
Item Code 420201 Total No. of Proj. 31 Total Amount $46,981,955.00
490305 SOLDIER PILE M 1 785.00 $270.00 $211,950.00
Unit Sub Total M 1 785.00 $270.00 $211,950.00
Item Code 490305 Total No. of Proj. 1 Total Amount $211,950.00
490505 FURNISH STEEL PILING (HP 250 X 62) M 1 60.00 $50.00 $3,000.00
Unit Sub Total M 1 60.00 $50.00 $3,000.00
Item Code 490505 Total No. of Proj. 1 Total Amount $3,000.00
490506 DRIVE STEEL PILE (HP 250 X 62) EA 1 6.00 $8,000.00 $48,000.00
Unit Sub Total EA 1 6.00 $8,000.00 $48,000.00
Item Code 490506 Total No. of Proj. 1 Total Amount $48,000.00
490511 FURNISH STEEL PILING (HP 250 X 85) 1 211.00 $40.00 $8,440.00
1 172.00 $100.00 $17,200.00
1 425.00 $70.00 $29,750.00
Unit Sub Total M 3 808.00 $68.55 $55,390.00
Item Code 490511 Total No. of Proj. 3 Total Amount $55,390.00
490512 DRIVE STEEL PILE (HP 250 X 85) EA 1 16.00 $2,800.00 $44,800.00
EA 1 16.00 $1,750.00 $28,000.00
EA 1 28.00 $1,400.00 $39,200.00
Unit Sub Total EA 3 60.00 $1,866.67 $112,000.00
Item Code 490512 Total No. of Proj. 3 Total Amount $112,000.00
490566 FURNISH STEEL PILING (HP 360 X 132) 1 652.00 $150.00 $97,800.00
1 2,521.00 $90.00 $226,890.00
Unit Sub Total M 2 3,173.00 $102.33 $324,690.00
Item Code 490566 Total No. of Proj. 2 Total Amount $324,690.00
490567 DRIVE STEEL PILE (HP 360 X 132) EA 1 55.00 $1,735.00 $95,425.00
EA 1 130.00 $1,700.00 $221,000.00
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Unit Sub Total EA 2 185.00 $1,710.41 $316,425.00
Item Code 490567 Total No. of Proj. 2 Total Amount $316,425.00
490570 FURNISH STEEL PILING (HP 360 X 174) 2 1 843.00 $165.00 $139,095.00
11 1 492.00 $5.00 $2,460.00
Unit Sub Total M 2 1,335.00 $106.03 $141,555.00
Item Code 490570 Total No. of Proj. 2 Total Amount $141,555.00
490571 DRIVE STEEL PILE (HP 360 X 174) EA 2 1 40.00 $2,800.00 $112,000.00
EA 11 1 24.00 $2,700.00 $64,800.00
Unit Sub Total EA 2 64.00 $2,762.50 $176,800.00
Item Code 490571 Total No. of Proj. 2 Total Amount $176,800.00
490584 FURNISH STEEL PIPE PILING (610 MM) M 1 1 246.00 $265.00 $65,190.00
Unit Sub Total M 1 246.00 $265.00 $65,190.00
Item Code 490584 Total No. of Proj. 1 Total Amount $65,190.00
490585 DRIVE STEEL PIPE PILE (610 MM) EA 1 1 36.00 $2,800.00 $100,800.00
Unit Sub Total EA 1 36.00 $2,800.00 $100,800.00
Item Code 490585 Total No. of Proj. 1 Total Amount $100,800.00
490651 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 1 200.00 $550.00 $110,000.00
PILING (GUARD RAILING)
Unit Sub Total M 1 200.00 $550.00 $110,000.00
Item Code 490651 Total No. of Proj. 1 Total Amount $110,000.00
490655 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 1 1 5.00 $800.00 $4,000.00
PILING
6 2 401.00 $902.37 $361,850.00
7 6 6,068.00 $208.28 $1,263,870.00
11 1 240.00 $270.00 $64,800.00
Unit Sub Total M 10 6,714.00 $252.39 $1,694,520.00
Item Code 490655 Total No. of Proj. 10 Total Amount  $1,694,520.00
490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 6 3 1,023.00 $520.53 $532,500.00
PILING

Page 123



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 7 4 2,460.00 $199.20 $490,044.00
PILING
M 11 1 661.00 $460.00 $304,060.00
Unit Sub Total M 8 4,144.00 $320.13 $1,326,604.00
Item Code 490657 Total No. of Proj. 8 Total Amount  $1,326,604.00
490663 1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 10 1 64.00 $4,000.00 $256,000.00
Unit Sub Total M 1 64.00 $4,000.00 $256,000.00
Item Code 490663 Total No. of Proj. 1 Total Amount $256,000.00
490665 1.8 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 1 1 112.00 $2,500.00 $280,000.00
11 1 12.00 $3,100.00 $37,200.00
Unit Sub Total M 2 124.00 $2,558.06 $317,200.00
Item Code 490665 Total No. of Proj. 2 Total Amount $317,200.00
490669 2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 4 1 156.00 $3,200.00 $499,200.00
7 1 19.00 $6,000.00 $114,000.00
11 1 253.00 $2,300.00 $581,900.00
Unit Sub Total M 3 428.00 $2,792.29 $1,195,100.00
Item Code 490669 Total No. of Proj. 3 Total Amount  $1,195,100.00
490671 2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 7 1 51.00 $7,495.00 $382,245.00
Unit Sub Total M 1 51.00 $7,495.00 $382,245.00
Item Code 490671 Total No. of Proj. 1 Total Amount $382,245.00
490676 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 1 1 918.00 $800.00 $734,400.00
PILING (ROCK SOCKET)
M 11 1 225.00 $1,500.00 $337,500.00
Unit Sub Total M 2 1,143.00 $937.80 $1,071,900.00
Item Code 490676 Total No. of Proj. 2 Total Amount  $1,071,900.00
490678 1.5 M CAST-IN-DRILLED-HOLE CONCRETE M 1 1 44.00 $4,000.00 $176,000.00
PILING (ROCK SOCKET)
Unit Sub Total M 1 44.00 $4,000.00 $176,000.00
Item Code 490678 Total No. of Proj. 1 Total Amount $176,000.00
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490679 1.8 M CAST-IN-DRILLED-HOLE CONCRETE M 11 1 13.00 $3,800.00 $49,400.00
PILING (ROCK SOCKET)
Unit Sub Total M 1 13.00 $3,800.00 $49,400.00
Item Code 490679 Total No. of Proj. 1 Total Amount $49,400.00
490680 2.1 M CAST-IN-DRILLED-HOLE CONCRETE M 7 1 20.00 $6,000.00 $120,000.00
PILING (ROCK SOCKET)
M 11 1 155.00 $6,500.00 $1,007,500.00
Unit Sub Total M 2 175.00 $6,442.86 $1,127,500.00
Item Code 490680 Total No. of Proj. 2 Total Amount  $1,127,500.00
490700 FURNISH PILING (CLASS 900) (ALTERNATIVE W) M 10 1 1,067.00 $22.00 $23,474.00
Unit Sub Total M 1 1,067.00 $22.00 $23,474.00
Item Code 490700 Total No. of Proj. 1 Total Amount $23,474.00
490701 DRIVE PILE (CLASS 900) (ALTERNATIVE W) EA 10 1 48.00 $2,800.00 $134,400.00
Unit Sub Total EA 1 48.00 $2,800.00 $134,400.00
Item Code 490701 Total No. of Proj. 1 Total Amount $134,400.00
490753 FURNISH PILING (CLASS 625) 7 1 1,632.00 $80.00 $130,560.00
10 1 2,287.00 $20.00 $45,740.00
Unit Sub Total M 2 3,919.00 $44.99 $176,300.00
Item Code 490753 Total No. of Proj. 2 Total Amount $176,300.00
490754 DRIVE PILE (CLASS 625) EA 7 1 125.00 $1,500.00 $187,500.00
EA 10 1 164.00 $1,375.00 $225,500.00
Unit Sub Total EA 2 289.00 $1,429.07 $413,000.00
Item Code 490754 Total No. of Proj. 2 Total Amount $413,000.00
490755 FURNISH PILING (CLASS 625 MODIFIED) M 10 1 1,446.00 $23.00 $33,258.00
Unit Sub Total M 1 1,446.00 $23.00 $33,258.00
Item Code 490755 Total No. of Proj. 1 Total Amount $33,258.00
490756 DRIVE PILE (CLASS 625 MODIFIED) EA 10 1 77.00 $5,100.00 $392,700.00
Unit Sub Total EA 1 77.00 $5,100.00 $392,700.00
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Item Code 490756 Total No. of Proj. 1 Total Amount $392,700.00
490757 FURNISH PILING (CLASS 625C) M 7 1 449.00 $80.00 $35,920.00
Unit Sub Total M 1 449.00 $80.00 $35,920.00
Item Code 490757 Total No. of Proj. 1 Total Amount $35,920.00
490758 DRIVE PILE (CLASS 625C) EA 7 1 36.00 $1,500.00 $54,000.00
Unit Sub Total EA 1 36.00 $1,500.00 $54,000.00
Item Code 490758 Total No. of Proj. 1 Total Amount $54,000.00
490759 FURNISH PILING (CLASS 400C) M 7 1 298.00 $70.00 $20,860.00
Unit Sub Total M 1 298.00 $70.00 $20,860.00
Item Code 490759 Total No. of Proj. 1 Total Amount $20,860.00
490760 DRIVE PILE (CLASS 400C) EA 7 1 24.00 $1,200.00 $28,800.00
Unit Sub Total EA 1 24.00 $1,200.00 $28,800.00
Item Code 490760 Total No. of Proj. 1 Total Amount $28,800.00
490772 FURNISH PILING (CLASS 625) (ALTERNATIVE W) M 10 1 4,448.00 $29.00 $128,992.00
Unit Sub Total M 1 4,448.00 $29.00 $128,992.00
Item Code 490772 Total No. of Proj. 1 Total Amount $128,992.00
490773 DRIVE PILE (CLASS 625) (ALTERNATIVE W) EA 10 1 231.00 $2,400.00 $554,400.00
Unit Sub Total EA 1 231.00 $2,400.00 $554,400.00
Iltem Code 490773 Total No. of Proj. 1 Total Amount $554,400.00
491007 FURNISH PILING (CLASS 400) M 1 1 87.00 $35.00 $3,045.00
M 6 1 305.00 $75.00 $22,875.00
M 7 1 821.00 $70.00 $57,470.00
M 10 1 1,324.00 $17.00 $22,508.00
M 12 1 622.00 $57.00 $35,454.00
Unit Sub Total M 5 3,159.00 $44.75 $141,352.00
Item Code 491007 Total No. of Proj. 5 Total Amount $141,352.00
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491008 DRIVE PILE (CLASS 400) EA 1 1 8.00 $2,800.00 $22,400.00
EA 6 1 28.00 $3,000.00 $84,000.00
EA 7 1 68.00 $1,200.00 $81,600.00
EA 10 1 94.00 $4,100.00 $385,400.00
EA 12 1 39.00 $2,445.00 $95,355.00
Unit Sub Total EA 5 237.00 $2,821.75 $668,755.00
Item Code 491008 Total No. of Proj. 5 Total Amount $668,755.00
491012 FURNISH PILING (CLASS 400) (ALTERNATIVE W) 3 1 205.00 $160.00 $32,800.00
10 1 1,395.00 $17.00 $23,715.00
Unit Sub Total M 2 1,600.00 $35.32 $56,515.00
Iltem Code 491012 Total No. of Proj. 2 Total Amount $56,515.00
491013 DRIVE PILE (CLASS 400) (ALTERNATIVE W) EA 3 1 18.00 $1,000.00 $18,000.00
EA 10 1 98.00 $3,600.00 $352,800.00
Unit Sub Total EA 2 116.00 $3,196.55 $370,800.00
Iltem Code 491013 Total No. of Proj. 2 Total Amount $370,800.00
493487 2.4 M PERMANENT STEEL CASING M 7 1 51.00 $3,780.00 $192,780.00
Unit Sub Total M 1 51.00 $3,780.00 $192,780.00
Item Code 493487 Total No. of Proj. 1 Total Amount $192,780.00
498024 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 6 1 4,830.00 $230.00 $1,110,900.00
PILING (BARRIER)
7 1 3,330.00 $130.00 $432,900.00
10 1 2,480.00 $260.00 $644,800.00
12 1 1,680.00 $125.00 $210,000.00
Unit Sub Total M 4 12,320.00 $194.69 $2,398,600.00
Item Code 498024 Total No. of Proj. 4 Total Amount  $2,398,600.00
498026 350 MM CAST-IN-DRILLED-HOLE CONCRETE M 7 1 700.00 $125.00 $87,500.00
PILING (SOUND WALL)
Unit Sub Total M 1 700.00 $125.00 $87,500.00
Item Code 498026 Total No. of Proj. 1 Total Amount $87,500.00
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498027 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 5 1 1,450.00 $370.00 $536,500.00
PILING (SOUND WALL)
7 3 6,710.00 $113.35 $760,550.00
11 1 68.00 $406.00 $27,608.00
12 1 1,740.00 $135.00 $234,900.00
Unit Sub Total M 6 9,968.00 $156.46 $1,559,558.00
Item Code 498027 Total No. of Proj. 6 Total Amount  $1,559,558.00
499011 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 7 1 7,774.00 $155.00 $1,204,970.00
PILING (RETAINING WALL)
Unit Sub Total M 1 7,774.00 $155.00 $1,204,970.00
Item Code 499011 Total No. of Proj. 1 Total Amount  $1,204,970.00
499022 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 10 1 1,017.00 $23.00 $23,391.00
PILING (406 MM)
Unit Sub Total M 1 1,017.00 $23.00 $23,391.00
Item Code 499022 Total No. of Proj. 1 Total Amount $23,391.00
499023 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 10 1 86.00 $8,400.00 $722,400.00
(406 MM)
Unit Sub Total EA 1 86.00 $8,400.00 $722,400.00
Item Code 499023 Total No. of Proj. 1 Total Amount $722,400.00
499024 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 3 1 270.00 $300.00 $81,000.00
PILING (460 MM)
Unit Sub Total M 1 270.00 $300.00 $81,000.00
Item Code 499024 Total No. of Proj. 1 Total Amount $81,000.00
499025 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 3 1 20.00 $3,750.00 $75,000.00
(460 MM)
Unit Sub Total EA 1 20.00 $3,750.00 $75,000.00
Item Code 499025 Total No. of Proj. 1 Total Amount $75,000.00
499030 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 11 1 360.00 $1,300.00 $468,000.00
PILING (610 MM)
Unit Sub Total M 1 360.00 $1,300.00 $468,000.00
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Item Code 499030 Total No. of Proj. 1 Total Amount $468,000.00
499031 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 11 1 30.00 $14,000.00 $420,000.00
(610 MM)
Unit Sub Total EA 1 30.00 $14,000.00 $420,000.00
Item Code 499031 Total No. of Proj. 1 Total Amount $420,000.00
499036 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 8 1 67.00 $750.00 $50,250.00
PILING (762 MM)
Unit Sub Total M 1 67.00 $750.00 $50,250.00
Item Code 499036 Total No. of Proj. 1 Total Amount $50,250.00
499037 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 8 1 3.00 $30,000.00 $90,000.00
(762 MM)
Unit Sub Total EA 1 3.00 $30,000.00 $90,000.00
Item Code 499037 Total No. of Proj. 1 Total Amount $90,000.00
500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 1 1.00  $240,000.00 $240,000.00
LS 2 1 1.00 $55,000.00 $55,000.00
LS 5 1 1.00 $61,500.00 $61,500.00
LS 7 4 4.00 $123,000.13 $492,000.50
LS 10 2 2.00 $232,500.00 $465,000.00
LS 11 1 1.00 $175,000.00 $175,000.00
Unit Sub Total LS 10 10.00  $148,850.05 $1,488,500.50
Item Code 500001 Total No. of Proj. 10 Total Amount  $1,488,500.50
500010 PRESTRESSING LS 1 1 1.00 $15,000.00 $15,000.00
LS 2 1 1.00 $25,000.00 $25,000.00
LS 10 1 1.00 $25,000.00 $25,000.00
LS 11 1 1.00 $20,000.00 $20,000.00
Unit Sub Total LS 4 4.00 $21,250.00 $85,000.00
Iltem Code 500010 Total No. of Proj. 4 Total Amount $85,000.00
500050 TIEBACK ANCHOR EA 4 2 128.00 $6,306.25 $807,200.00
EA 5 2 274.00 $4,339.42 $1,189,000.00

EA 7 1 12.00 $5,000.00 $60,000.00
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500050 TIEBACK ANCHOR EA 12 1 20.00 $3,550.00 $71,000.00
Unit Sub Total EA 6 434.00 $4,901.38 $2,127,200.00
Item Code 500050 Total No. of Proj. 6 Total Amount  $2,127,200.00
500060 TIEDOWN ANCHOR EA 2 1 8.00 $10,000.00 $80,000.00
Unit Sub Total EA 1 8.00 $10,000.00 $80,000.00
Item Code 500060 Total No. of Proj. 1 Total Amount $80,000.00
510000 SEAL COURSE CONCRETE M3 1 1 308.00 $350.00 $107,800.00
Unit Sub Total M3 1 308.00 $350.00 $107,800.00
Item Code 510000 Total No. of Proj. 1 Total Amount $107,800.00
510050 STRUCTURAL CONCRETE M3 4 2 106.00 $920.75 $97,600.00
M3 7 2 536.00 $1,650.04 $884,420.00
M3 10 1 27.00 $1,700.00 $45,900.00
Unit Sub Total M3 5 669.00 $1,536.50 $1,027,920.00
Item Code 510050 Total No. of Proj. 5 Total Amount  $1,027,920.00
510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 1 2 552.00 $628.26 $346,800.00
M3 2 3 91.00 $1,136.04 $103,380.00
M3 4 1 880.00 $270.00 $237,600.00
M3 5 1 90.00 $435.00 $39,150.00
M3 6 2 302.00 $507.28 $153,200.00
M3 7 7 2,487.00 $342.88 $852,750.00
M3 8 1 38.00 $420.00 $15,960.00
M3 10 3 727.00 $423.13 $307,615.00
M3 11 2 491.00 $537.27 $263,800.00
Unit Sub Total M3 22 5,658.00 $410.08 $2,320,255.00
Item Code 510051 Total No. of Proj. 22 Total Amount  $2,320,255.00
510053 STRUCTURAL CONCRETE, BRIDGE M3 1 3 2,953.00 $678.84 $2,004,600.00
M3 2 6 1,156.00 $1,667.25 $1,927,345.00
M3 3 5 1,131.60 $1,260.86 $1,426,790.00
M3 4 4 1,635.00 $976.82 $1,597,100.00
M3 5 1 538.00 $950.00 $511,100.00
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510053 STRUCTURAL CONCRETE, BRIDGE M3 6 4 2,911.00 $1,453.54 $4,231,245.00
M3 7 12 13,149.30 $809.26  $10,641,207.00
M3 8 2 271.00 $1,203.36 $326,110.00
M3 10 3 9,974.00 $523.48 $5,221,210.00
M3 11 5 6,858.00 $794.75 $5,450,420.00
M3 12 2 39.00 $2,687.18 $104,800.00
Unit Sub Total M3 a7 40,615.90 $823.37 $33,441,927.00
Item Code 510053 Total No. of Proj. 47 Total Amount  $33,441,927.00
510059 STRUCTURE CONCRETE, RETAINING WALL M3 7 2 663.00 $585.37 $388,100.00
(SOUND WALL)
Unit Sub Total M3 2 663.00 $585.37 $388,100.00
Item Code 510059 Total No. of Proj. 2 Total Amount $388,100.00
510060 STRUCTURAL CONCRETE, RETAINING WALL M3 1 1 25.00 $1,800.00 $45,000.00
M3 4 2 2,925.00 $573.78 $1,678,300.00
M3 5 3 417.00 $781.79 $326,007.00
M3 7 5 8,648.60 $647.13 $5,596,745.00
M3 10 1 132.00 $670.00 $88,440.00
M3 11 1 6,391.00 $365.00 $2,332,715.00
M3 12 5 2,498.70 $661.46 $1,652,796.00
Unit Sub Total M3 18 21,037.30 $557.11 $11,720,003.00
Item Code 510060 Total No. of Proj. 18 Total Amount  $11,720,003.00
510072 STRUCTURAL CONCRETE, BARRIER SLAB M3 1 1 65.00 $1,000.00 $65,000.00
M3 2 1 598.00 $600.00 $358,800.00
M3 4 2 70.00 $853.57 $59,750.00
M3 7 1 142.00 $600.00 $85,200.00
M3 11 2 791.00 $362.33 $286,600.00
M3 12 1 186.00 $1,000.00 $186,000.00
Unit Sub Total M3 8 1,852.00 $562.28 $1,041,350.00
Item Code 510072 Total No. of Proj. 8 Total Amount  $1,041,350.00
510085 STRUCTURAL CONCRETE, APPROACH SLAB M3 11 1 18.00 $750.00 $13,500.00
(TYPE EQ)
Unit Sub Total M3 1 18.00 $750.00 $13,500.00
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Item Code 510085 Total No. of Proj. 1 Total Amount $13,500.00
510086 STRUCTURAL CONCRETE, APPROACH SLAB M3 1 1 62.00 $400.00 $24,800.00
(TYPE N)
M3 2 1 69.00 $1,250.00 $86,250.00
M3 6 1 301.00 $900.00 $270,900.00
M3 7 7 1,383.00 $614.57 $849,950.00
M3 10 1 828.00 $850.00 $703,800.00
M3 11 2 178.00 $623.60 $111,000.00
Unit Sub Total M3 13 2,821.00 $725.52 $2,046,700.00
Item Code 510086 Total No. of Proj. 13 Total Amount  $2,046,700.00
510087 STRUCTURAL CONCRETE, APPROACH SLAB M3 2 1 264.00 $1,678.00 $442,992.00
(TYPER)
M3 3 2 920.00 $1,378.26 $1,268,000.00
M3 4 1 281.00 $1,200.00 $337,200.00
M3 6 4 1,075.00 $1,052.13 $1,131,045.00
M3 7 12 17,318.20 $1,268.98  $21,976,424.00
M3 8 1 760.00 $1,425.00 $1,083,000.00
M3 10 2 983.00 $1,082.55 $1,064,150.00
M3 11 3 251.00 $1,384.66 $347,550.00
M3 12 1 16.00 $3,000.00 $48,000.00
Unit Sub Total M3 27 21,868.20 $1,266.60  $27,698,361.00
Item Code 510087 Total No. of Proj. 27 Total Amount $27,698,361.00
510108 CLASS A CONCRETE (RETAINING WALL) M3 4 1 110.00 $682.00 $75,020.00
Unit Sub Total M3 1 110.00 $682.00 $75,020.00
Item Code 510108 Total No. of Proj. 1 Total Amount $75,020.00
510126 CLASS 2 CONCRETE (MINOR STRUCTURE) M3 11 2 61.00 $1,473.77 $89,900.00
Unit Sub Total M3 2 61.00 $1,473.77 $89,900.00
Item Code 510126 Total No. of Proj. 2 Total Amount $89,900.00
510129 CLASS 2 CONCRETE (BOX CULVERT) M3 1 1 6.00 $5,000.00 $30,000.00
M3 2 2 186.00 $1,298.92 $241,600.00
M3 5 1 63.00 $1,000.00 $63,000.00
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Unit Sub Total M3 4 255.00 $1,312.16 $334,600.00
Item Code 510129 Total No. of Proj. 4 Total Amount $334,600.00
510130 CLASS 2 CONCRETE (CHANNEL LINING) M3 11 1 6.00 $1,600.00 $9,600.00
Unit Sub Total M3 1 6.00 $1,600.00 $9,600.00
Item Code 510130 Total No. of Proj. 1 Total Amount $9,600.00
510133 CLASS 2 CONCRETE (RETAINING WALL) M3 4 1 64.00 $300.00 $19,200.00
M3 5 1 823.00 $805.00 $662,515.00
M3 11 2 277.00 $1,377.98 $381,700.00
Unit Sub Total M3 4 1,164.00 $913.59 $1,063,415.00
Item Code 510133 Total No. of Proj. 4 Total Amount  $1,063,415.00
510138 CLASS 2 CONCRETE (WINGWALLS) M3 5 1 25.00 $800.00 $20,000.00
M3 6 1 17.50 $1,447.00 $25,322.50
Unit Sub Total M3 2 42.50 $1,066.41 $45,322.50
Item Code 510138 Total No. of Proj. 2 Total Amount $45,322.50
510217 CLASS 3 CONCRETE M3 7 1 70.00 $1,500.00 $105,000.00
Unit Sub Total M3 1 70.00 $1,500.00 $105,000.00
Item Code 510217 Total No. of Proj. 1 Total Amount $105,000.00
510220 CLASS 3 CONCRETE (BACKFILL) M3 1 1 222.00 $300.00 $66,600.00
M3 4 1 45.00 $650.00 $29,250.00
Unit Sub Total M3 2 267.00 $358.99 $95,850.00
Item Code 510220 Total No. of Proj. 2 Total Amount $95,850.00
510314 CLASS 4 CONCRETE (BACKFILL) M3 2 1 19.00 $250.00 $4,750.00
M3 3 1 19.00 $345.00 $6,555.00
M3 4 1 5.00 $400.00 $2,000.00
M3 5 1 130.00 $245.00 $31,850.00
M3 6 1 650.00 $175.00 $113,750.00
Unit Sub Total M3 5 823.00 $193.08 $158,905.00
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Item Code 510314 Total No. of Proj. 5 Total Amount $158,905.00
510408 CLASS 1 CONCRETE (RETAINING WALL) M3 3 1 16.00 $2,750.00 $44,000.00
M3 4 1 52.00 $1,278.00 $66,456.00
M3 12 1 133.00 $780.00 $103,740.00
Unit Sub Total M3 3 201.00 $1,065.65 $214,196.00
Item Code 510408 Total No. of Proj. 3 Total Amount $214,196.00
510413 CLASS 1 CONCRETE (BOX CULVERT) M3 1 1 12.00 $3,500.00 $42,000.00
M3 3 1 291.00 $1,385.00 $403,035.00
M3 5 2 244.00 $558.48 $136,268.00
M3 6 1 12.90 $1,447.00 $18,666.30
M3 7 2 15.10 $2,983.44 $45,050.00
M3 10 1 913.00 $950.00 $867,350.00
Unit Sub Total M3 8 1,488.00 $1,016.38 $1,512,369.30
Item Code 510413 Total No. of Proj. 8 Total Amount  $1,512,369.30
510414 CLASS 1 CONCRETE (BACKFILL) M3 4 1 244.00 $200.00 $48,800.00
M3 5 1 38.00 $560.00 $21,280.00
Unit Sub Total M3 2 282.00 $248.51 $70,080.00
Item Code 510414 Total No. of Proj. 2 Total Amount $70,080.00
510501 MINOR CONCRETE M3 11 1 18.00 $1,000.00 $18,000.00
Unit Sub Total M3 1 18.00 $1,000.00 $18,000.00
Item Code 510501 Total No. of Proj. 1 Total Amount $18,000.00
510502 MINOR CONCRETE (MINOR STRUCTURE) M3 1 10 58.20 $3,035.61 $176,672.50
M3 2 19 479.70 $2,024.10 $970,959.50
M3 3 11 90.60 $2,782.72 $252,114.50
M3 4 22 454.50 $1,623.42 $737,845.30
M3 5 12 194.70 $2,111.91 $411,188.50
M3 6 10 290.80 $1,773.74 $515,805.00
M3 7 19 1,412.10 $1,864.33 $2,632,617.50
M3 8 2 35.00 $2,128.57 $74,500.00
M3 10 7 426.60 $1,695.71 $723,390.00

Page 134



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
510502 MINOR CONCRETE (MINOR STRUCTURE) M3 11 15 265.00 $1,389.52 $368,223.50
M3 12 10 429.70 $1,038.10 $446,070.00
Unit Sub Total M3 137 4,136.90 $1,766.88 $7,309,386.30
Iltem Code 510502 Total No. of Proj. 137 Total Amount  $7,309,386.30
510503 MINOR CONCRETE (STRUCTURE) M3 12 1 136.00 $1,000.00 $136,000.00
Unit Sub Total M3 1 136.00 $1,000.00 $136,000.00
Item Code 510503 Total No. of Proj. 1 Total Amount $136,000.00
510504 MINOR CONCRETE (PIPE ENCASEMENT) M3 7 3 135.00 $316.85 $42,775.00
M3 12 1 9.00 $300.00 $2,700.00
Unit Sub Total M3 4 144.00 $315.80 $45,475.00
Item Code 510504 Total No. of Proj. 4 Total Amount $45,475.00
510509 MINOR CONCRETE (MEDIAN PAVING) M3 7 1 33.00 $375.00 $12,375.00
Unit Sub Total M3 1 33.00 $375.00 $12,375.00
Item Code 510509 Total No. of Proj. 1 Total Amount $12,375.00
510510 MINOR CONCRETE (INVERT PAVING) M3 1 2 48.00 $1,554.17 $74,600.00
M3 2 1 12.00 $718.00 $8,616.00
M3 3 1 23.00 $1,000.00 $23,000.00
Unit Sub Total M3 4 83.00 $1,279.71 $106,216.00
Item Code 510510 Total No. of Proj. 4 Total Amount $106,216.00
510512 MINOR CONCRETE (BOX CULVERT) M3 2 1 24.00 $1,995.00 $47,880.00
M3 7 1 552.00 $1,070.00 $590,640.00
Unit Sub Total M3 2 576.00 $1,108.54 $638,520.00
Item Code 510512 Total No. of Proj. 2 Total Amount $638,520.00
510516 MINOR CONCRETE (RETAINING WALL) M3 3 1 3.80 $700.00 $2,660.00
Unit Sub Total M3 1 3.80 $700.00 $2,660.00
Item Code 510516 Total No. of Proj. 1 Total Amount $2,660.00
510520 MINOR CONCRETE (CONCRETE DRAIN) M3 7 1 70.00 $400.00 $28,000.00
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Unit Sub Total M3 1 70.00 $400.00 $28,000.00
Item Code 510520 Total No. of Proj. 1 Total Amount $28,000.00
510524 MINOR CONCRETE (SOUND WALL) M3 7 3 148.40 $2,048.65 $304,020.00
M3 11 2 31.00 $790.32 $24,500.00
M3 12 1 250.00 $850.00 $212,500.00
Unit Sub Total M3 6 429.40 $1,259.94 $541,020.00
Item Code 510524 Total No. of Proj. 6 Total Amount $541,020.00
510526 MINOR CONCRETE (BACKFILL) M3 2 7 810.00 $193.81 $156,984.00
M3 3 1 10.00 $214.50 $2,145.00
M3 4 3 219.00 $208.13 $45,580.00
M3 5 2 101.00 $135.43 $13,678.00
M3 6 1 130.00 $200.00 $26,000.00
M3 7 4 350.00 $168.06 $58,820.00
M3 12 1 12.00 $275.00 $3,300.00
Unit Sub Total M3 19 1,632.00 $187.81 $306,507.00
Item Code 510526 Total No. of Proj. 19 Total Amount $306,507.00
510535 MINOR CONCRETE (HEADWALL) M3 1 1 11.00 $3,450.00 $37,950.00
M3 2 2 73.00 $1,247.26 $91,050.00
M3 3 2 19.00 $3,521.58 $66,910.00
Unit Sub Total M3 5 103.00 $1,902.04 $195,910.00
Item Code 510535 Total No. of Proj. 5 Total Amount $195,910.00
510540 MINOR CONCRETE (MINOR STRUCTURE) M3 12 1 92.00 $850.00 $78,200.00
(FOOTING)
Unit Sub Total M3 1 92.00 $850.00 $78,200.00
Item Code 510540 Total No. of Proj. 1 Total Amount $78,200.00
510700 MINOR CONCRETE (PILE CAP) M3 5 1 222.00 $704.00 $156,288.00
M3 11 1 18.00 $2,830.00 $50,940.00
Unit Sub Total M3 2 240.00 $863.45 $207,228.00
Item Code 510700 Total No. of Proj. 2 Total Amount $207,228.00
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510800 PAVING NOTCH EXTENSION M3 3 2 21.50 $4,255.81 $91,500.00
M3 4 1 6.70 $10,000.00 $67,000.00
M3 6 2 22.00 $6,045.45 $133,000.00
M3 7 12 341.60 $5,817.77 $1,987,350.00
M3 8 1 9.00 $10,000.00 $90,000.00
M3 10 2 19.90 $6,804.02 $135,400.00
M3 11 2 7.20 $5,513.89 $39,700.00
Unit Sub Total M3 22 427.90 $5,945.20  $2,543,950.00
Item Code 510800 Total No. of Proj. 22 Total Amount  $2,543,950.00
511001 LIGHTWEIGHT CONCRETE M3 5 1 124.00 $700.00 $86,800.00
M3 7 1 1.50 $800.00 $1,200.00
Unit Sub Total M3 2 125.50 $701.20 $88,000.00
Item Code 511001 Total No. of Proj. 2 Total Amount $88,000.00
511035 ARCHITECTURAL TREATMENT M2 2 1 65.00 $275.00 $17,875.00
M2 4 1 180.00 $130.00 $23,400.00
M2 6 1 121.00 $275.00 $33,275.00
Unit Sub Total M2 3 366.00 $203.69 $74,550.00
Item Code 511035 Total No. of Proj. 3 Total Amount $74,550.00
511036 ARCHITECTURAL SURFACE (BARRIER) EA 7 1 68.00 $225.00 $15,300.00
Unit Sub Total EA 1 68.00 $225.00 $15,300.00
511036 ARCHITECTURAL SURFACE (BARRIER) M2 11 1 1,189.00 $31.00 $36,859.00
Unit Sub Total M2 1 1,189.00 $31.00 $36,859.00
Item Code 511036 Total No. of Proj. 2 Total Amount $52,159.00
511047 ANTI-GRAFFITI COATING M2 11 1 33.00 $35.00 $1,155.00
Unit Sub Total M2 1 33.00 $35.00 $1,155.00
Iltem Code 511047 Total No. of Proj. 1 Total Amount $1,155.00
511048 APPLY ANTI-GRAFFITI COATING M2 5 1 1,910.00 $9.80 $18,718.00
M2 11 1 200.00 $12.00 $2,400.00
Unit Sub Total M2 2 2,110.00 $10.01 $21,118.00
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Item Code 511048 Total No. of Proj. 2 Total Amount $21,118.00
511064 FRACTURED RIB TEXTURE M2 4 1 140.00 $170.00 $23,800.00
M2 7 3 3,476.00 $86.39 $300,276.00
M2 11 1 330.00 $50.00 $16,500.00
Unit Sub Total M2 5 3,946.00 $86.31 $340,576.00
Item Code 511064 Total No. of Proj. 5 Total Amount $340,576.00
511102 DRILL AND GROUT DOWEL EA 7 1 160.00 $43.00 $6,880.00
Unit Sub Total EA 1 160.00 $43.00 $6,880.00
Item Code 511102 Total No. of Proj. 1 Total Amount $6,880.00
511106 DRILL AND BOND DOWEL M 1 1 638.00 $70.00 $44,660.00
M 2 2 147.00 $177.38 $26,075.00
M 4 2 244.00 $188.20 $45,920.00
M 5 1 286.00 $40.00 $11,440.00
M 6 3 292.00 $81.93 $23,925.00
M 7 7 21,344.00 $25.45 $543,303.00
M 10 2 358.00 $90.39 $32,360.00
M 11 3 474.00 $103.99 $49,290.00
Unit Sub Total M 21 23,783.00 $32.67 $776,973.00
Item Code 511106 Total No. of Proj. 21 Total Amount $776,973.00
511109 DRILL AND BOND DOWEL (EPOXY CARTRIDGE) EA 1 1 84.00 $35.00 $2,940.00
EA 7 1 60.00 $100.00 $6,000.00
EA 10 1 72.00 $20.00 $1,440.00
EA 11 2 188.00 $84.57 $15,900.00
Unit Sub Total EA 5 404.00 $65.05 $26,280.00
Item Code 511109 Total No. of Proj. 5 Total Amount $26,280.00
511118 CLEAN EXPANSION JOINT M 1 3 656.00 $54.43 $35,709.00
M 2 2 247.00 $50.73 $12,530.00
M 3 2 393.00 $86.77 $34,100.00
M 4 7 5,255.00 $68.16 $358,190.00
M 6 2 259.00 $103.78 $26,880.00
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511118 CLEAN EXPANSION JOINT M 7 11 2,277.00 $67.99 $154,807.00
M 8 1 48.00 $60.00 $2,880.00
M 10 2 91.00 $144.73 $13,170.00
M 11 2 214.00 $65.70 $14,060.00
M 12 1 170.00 $75.00 $12,750.00
Unit Sub Total M 33 9,610.00 $69.21 $665,076.00
Iltem Code 511118 Total No. of Proj. 33 Total Amount $665,076.00
511120 PORTLAND CEMENT CONCRETE (DECK M3 11 1 4.50 $830.00 $3,735.00
OVERLAY)
Unit Sub Total M3 1 4.50 $830.00 $3,735.00
Item Code 511120 Total No. of Proj. 1 Total Amount $3,735.00
511124 RAPID SETTING CONCRETE (PATCH) M3 3 1 0.20 $5,000.00 $1,000.00
M3 4 1 0.20 $10,000.00 $2,000.00
M3 7 2 0.70 $3,714.29 $2,600.00
M3 8 1 1.00 $4,000.00 $4,000.00
Unit Sub Total M3 5 2.10 $4,571.43 $9,600.00
Item Code 511124 Total No. of Proj. 5 Total Amount $9,600.00
512229 FURNISH PRECAST PRESTRESSED CONCRETE EA 7 1 22.00 $6,500.00 $143,000.00
GIRDER (5 M - 10 M)
Unit Sub Total EA 1 22.00 $6,500.00 $143,000.00
Item Code 512229 Total No. of Proj. 1 Total Amount $143,000.00
512230 FURNISH PRECAST PRESTRESSED CONCRETE EA 6 2 36.00 $6,088.89 $219,200.00
GIRDER (10 M - 15 M)
EA 7 1 10.00 $7,000.00 $70,000.00
EA 11 1 4.00 $7,500.00 $30,000.00
Unit Sub Total EA 4 50.00 $6,384.00 $319,200.00
Item Code 512230 Total No. of Proj. 4 Total Amount $319,200.00
512231 FURNISH PRECAST PRESTRESSED CONCRETE EA 4 1 42.00 $7,600.00 $319,200.00
GIRDER (15 M - 20 M)
EA 6 2 33.00 $7,621.21 $251,500.00
EA 7 1 32.00 $8,000.00 $256,000.00
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Unit Sub Total EA 4 107.00 $7,726.17 $826,700.00
Item Code 512231 Total No. of Proj. 4 Total Amount $826,700.00
512232 FURNISH PRECAST PRESTRESSED CONCRETE EA 4 1 26.00 $11,000.00 $286,000.00
GIRDER (20 M - 25 M)
EA 6 2 12.00 $11,825.00 $141,900.00
EA 7 2 26.00 $8,903.85 $231,500.00
EA 8 1 16.00 $6,400.00 $102,400.00
Unit Sub Total EA 6 80.00 $9,522.50 $761,800.00
Item Code 512232 Total No. of Proj. 6 Total Amount $761,800.00
512233 FURNISH PRECAST PRESTRESSED CONCRETE EA 6 1 7.00 $15,000.00 $105,000.00
GIRDER (25 M - 30 M)
EA 7 2 7.00 $15,000.00 $105,000.00
EA 11 1 2.00 $20,000.00 $40,000.00
Unit Sub Total EA 4 16.00 $15,625.00 $250,000.00
Item Code 512233 Total No. of Proj. 4 Total Amount $250,000.00
512234 FURNISH PRECAST PRESTRESSED CONCRETE EA 7 1 2.00 $10,000.00 $20,000.00
GIRDER (30 M - 35 M)
Unit Sub Total EA 1 2.00 $10,000.00 $20,000.00
Item Code 512234 Total No. of Proj. 1 Total Amount $20,000.00
512235 FURNISH PRECAST PRESTRESSED CONCRETE EA 7 1 3.00 $30,000.00 $90,000.00
GIRDER (35 M - 40 M)
Unit Sub Total EA 1 3.00 $30,000.00 $90,000.00
Item Code 512235 Total No. of Proj. 1 Total Amount $90,000.00
512252 FURNISH PRECAST PRESTRESSED CONCRETE EA 7 1 4.00 $10,000.00 $40,000.00
BULB-TEE GIRDER (15 M-20 M)
Unit Sub Total EA 1 4.00 $10,000.00 $40,000.00
Item Code 512252 Total No. of Proj. 1 Total Amount $40,000.00
512253 FURNISH PRECAST PRESTRESSED CONCRETE EA 7 1 4.00 $11,000.00 $44,000.00
BULB-TEE GIRDER (20 M-25 M)
Unit Sub Total EA 1 4.00 $11,000.00 $44,000.00
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Item Code 512253 Total No. of Proj. 1 Total Amount $44,000.00
512255 FURNISH PRECAST PRESTRESSED CONCRETE EA 7 2 5.00 $18,800.00 $94,000.00
BULB-TEE GIRDER (30 M-35 M)
Unit Sub Total EA 2 5.00 $18,800.00 $94,000.00
Item Code 512255 Total No. of Proj. 2 Total Amount $94,000.00
512256 FURNISH PRECAST PRESTRESSED CONCRETE EA 7 1 5.00 $36,000.00 $180,000.00
BULB-TEE GIRDER (35 M-40 M)
Unit Sub Total EA 1 5.00 $36,000.00 $180,000.00
Item Code 512256 Total No. of Proj. 1 Total Amount $180,000.00
512257 FURNISH PRECAST PRESTRESSED CONCRETE EA 7 1 5.00 $38,000.00 $190,000.00
BULB-TEE GIRDER (40 M-45 M)
Unit Sub Total EA 1 5.00 $38,000.00 $190,000.00
Item Code 512257 Total No. of Proj. 1 Total Amount $190,000.00
512354 FURNISH PRECAST PRESTRESSED CONCRETE M2 6 1 93.00 $585.00 $54,405.00
SLAB (TYPE SIV)
M2 7 1 163.00 $300.00 $48,900.00
Unit Sub Total M2 2 256.00 $403.54 $103,305.00
Item Code 512354 Total No. of Proj. 2 Total Amount $103,305.00
512410 ERECT PRECAST CONCRETE DECK UNIT EA 6 1 6.00 $6,400.00 $38,400.00
Unit Sub Total EA 1 6.00 $6,400.00 $38,400.00
Item Code 512410 Total No. of Proj. 1 Total Amount $38,400.00
512500 ERECT PRECAST PRESTRESSED CONCRETE EA 4 1 68.00 $600.00 $40,800.00
GIRDER
EA 6 2 88.00 $3,687.50 $324,500.00
EA 7 4 125.00 $3,613.60 $451,700.00
EA 8 1 16.00 $1,000.00 $16,000.00
EA 11 1 6.00 $4,000.00 $24,000.00
Unit Sub Total EA 9 303.00 $2,828.38 $857,000.00
Item Code 512500 Total No. of Proj. 9 Total Amount $857,000.00
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512510 ERECT PRECAST PRESTRESSED CONCRETE EA 7 1 11.00 $1,000.00 $11,000.00
DECK UNIT
Unit Sub Total EA 1 11.00 $1,000.00 $11,000.00
Item Code 512510 Total No. of Proj. 1 Total Amount $11,000.00
513551 RETAINING WALL STEM (TYPE 6) M2 7 1 390.00 $220.00 $85,800.00
Unit Sub Total M2 1 390.00 $220.00 $85,800.00
Item Code 513551 Total No. of Proj. 1 Total Amount $85,800.00
515020 REFINISH BRIDGE DECK M2 1 1 155.00 $350.00 $54,250.00
M2 4 1 285.00 $100.00 $28,500.00
M2 7 6 1,164.00 $317.17 $369,190.00
M2 11 2 120.00 $465.83 $55,900.00
Unit Sub Total M2 10 1,724.00 $294.57 $507,840.00
Item Code 515020 Total No. of Proj. 10 Total Amount $507,840.00
515021 REFINISH CULVERT DECK M2 3 1 4.00 $280.00 $1,120.00
Unit Sub Total M2 1 4.00 $280.00 $1,120.00
Item Code 515021 Total No. of Proj. 1 Total Amount $1,120.00
515041 FURNISH POLYESTER CONCRETE OVERLAY M3 1 1 23.00 $3,200.00 $73,600.00
M3 2 9 290.00 $2,826.16 $819,585.00
M3 3 3 197.00 $2,385.28 $469,900.00
M3 4 3 2,495.00 $2,339.65 $5,837,430.00
M3 6 1 21.00 $3,200.00 $67,200.00
M3 7 1 0.60 $2,000.00 $1,200.00
M3 10 1 260.00 $1,800.00 $468,000.00
M3 11 1 340.00 $1,795.00 $610,300.00
M3 12 1 30.00 $2,225.00 $66,750.00
Unit Sub Total M3 21 3,656.60 $2,301.04 $8,413,965.00
Item Code 515041 Total No. of Proj. 21 Total Amount  $8,413,965.00
515042 PLACE POLYESTER CONCRETE OVERLAY M2 1 1 1,020.00 $58.00 $59,160.00
M2 2 9 12,072.00 $52.69 $636,024.50
M2 3 3 6,623.00 $32.89 $217,854.50
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515042 PLACE POLYESTER CONCRETE OVERLAY M2 4 3 119,874.00 $20.20 $2,421,125.00
M2 6 1 947.00 $70.00 $66,290.00
M2 7 1 15.00 $700.00 $10,500.00
M2 10 1 5,200.00 $42.00 $218,400.00
M2 11 1 12,700.00 $39.00 $495,300.00
M2 12 1 1,300.00 $48.00 $62,400.00
Unit Sub Total M2 21 159,751.00 $26.21 $4,187,054.00
Item Code 515042 Total No. of Proj. 21 Total Amount  $4,187,054.00
515072 CORE CONCRETE (0 - 50 MM) M 1 1 48.00 $200.00 $9,600.00
7 1 19.00 $300.00 $5,700.00
Unit Sub Total M 2 67.00 $228.36 $15,300.00
Item Code 515072 Total No. of Proj. 2 Total Amount $15,300.00
515073 CORE CONCRETE (51 MM - 100 MM) M 2 1 8.00 $125.00 $1,000.00
10 1 50.00 $200.00 $10,000.00
Unit Sub Total M 2 58.00 $189.66 $11,000.00
Item Code 515073 Total No. of Proj. 2 Total Amount $11,000.00
515074 CORE CONCRETE (101 MM - 150 MM) M 7 2 42.50 $1,278.35 $54,330.00
8 1 2.00 $1,500.00 $3,000.00
11 1 104.00 $400.00 $41,600.00
Unit Sub Total M 4 148.50 $666.20 $98,930.00
Item Code 515074 Total No. of Proj. 4 Total Amount $98,930.00
515077 CORE CONCRETE (251 MM - 300 MM) M 3 1 10.00 $215.00 $2,150.00
Unit Sub Total M 1 10.00 $215.00 $2,150.00
Item Code 515077 Total No. of Proj. 1 Total Amount $2,150.00
515079 CORE CONCRETE (351 MM - 400 MM) M 7 1 1.50 $2,850.00 $4,275.00
Unit Sub Total M 1 1.50 $2,850.00 $4,275.00
Item Code 515079 Total No. of Proj. 1 Total Amount $4,275.00
517950 SOUND WALL (BARRIER) M2 7 1 1,260.00 $350.00 $441,000.00
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Unit Sub Total M2 1 1,260.00 $350.00 $441,000.00
Item Code 517950 Total No. of Proj. 1 Total Amount $441,000.00
517961 SOUND WALL (BARRIER) (MASONRY BLOCK) M2 6 1 3,539.00 $230.00 $813,970.00
M2 7 1 2,723.00 $130.00 $353,990.00
M2 10 1 2,661.00 $97.00 $258,117.00
M2 12 1 2,074.00 $125.00 $259,250.00
Unit Sub Total M2 4 10,997.00 $153.25 $1,685,327.00
Item Code 517961 Total No. of Proj. 4 Total Amount  $1,685,327.00
518002 SOUND WALL (MASONRY BLOCK) M2 5 2 2,055.00 $217.75 $447,480.00
M2 7 5 14,786.00 $146.99 $2,173,415.00
M2 11 2 451.00 $233.59 $105,350.00
M2 12 1 4,582.00 $125.00 $572,750.00
Unit Sub Total M2 10 21,874.00 $150.82  $3,298,995.00
Item Code 518002 Total No. of Proj. 10 Total Amount  $3,298,995.00
518040 REPLACE BEARING PAD EA 4 1 30.00 $9,000.00 $270,000.00
EA 7 1 10.00 $7,000.00 $70,000.00
EA 11 1 29.00 $7,800.00 $226,200.00
Unit Sub Total EA 3 69.00 $8,205.80 $566,200.00
Item Code 518040 Total No. of Proj. 3 Total Amount $566,200.00
518042 REPLACE BEARING EA 1 1 8.00 $8,000.00 $64,000.00
Unit Sub Total EA 1 8.00 $8,000.00 $64,000.00
Item Code 518042 Total No. of Proj. 1 Total Amount $64,000.00
518050 PTFE BEARING EA 1 1 8.00 $2,500.00 $20,000.00
EA 11 1 9.00 $3,500.00 $31,500.00
Unit Sub Total EA 2 17.00 $3,029.41 $51,500.00
Item Code 518050 Total No. of Proj. 2 Total Amount $51,500.00
518201 MASONRY BLOCK WALL M2 10 1 146.00 $97.00 $14,162.00
Unit Sub Total M2 1 146.00 $97.00 $14,162.00
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Item Code 518201 Total No. of Proj. 1 Total Amount $14,162.00
519001 WATERSTOP M 7 1 13.00 $250.00 $3,250.00
Unit Sub Total M 1 13.00 $250.00 $3,250.00
Item Code 519001 Total No. of Proj. 1 Total Amount $3,250.00
519050 EXPANSION DAM M3 7 2 5.80 $1,637.93 $9,500.00
Unit Sub Total M3 2 5.80 $1,637.93 $9,500.00
Item Code 519050 Total No. of Proj. 2 Total Amount $9,500.00
519101 JOINT SEAL (TYPE A) 4 2 3,550.00 $90.28 $320,500.00
10 1 290.00 $175.00 $50,750.00
Unit Sub Total M 3 3,840.00 $96.68 $371,250.00
Item Code 519101 Total No. of Proj. 3 Total Amount $371,250.00
519102 JOINT SEAL (TYPE AL) M 4 1 8,990.00 $33.00 $296,670.00
Unit Sub Total M 1 8,990.00 $33.00 $296,670.00
Item Code 519102 Total No. of Proj. 1 Total Amount $296,670.00
519117 JOINT SEAL (MR 30 MM) M 1 3 196.00 $87.07 $17,065.00
M 2 5 347.00 $141.31 $49,035.00
M 3 2 52.00 $228.85 $11,900.00
M 4 3 360.00 $86.51 $31,145.00
M 6 1 126.00 $130.00 $16,380.00
M 7 16 4,180.00 $150.11 $627,460.00
M 8 1 42.00 $250.00 $10,500.00
M 10 1 26.00 $175.00 $4,550.00
M 11 2 108.00 $153.70 $16,600.00
M 12 1 170.00 $200.00 $34,000.00
Unit Sub Total M 35 5,607.00 $146.00 $818,635.00
Item Code 519117 Total No. of Proj. 35 Total Amount $818,635.00
519120 JOINT SEAL (MR 15 MM) 1 2 177.00 $63.76 $11,286.00
3 4 733.00 $117.59 $86,194.00
4 2 566.00 $46.86 $26,520.00
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519120 JOINT SEAL (MR 15 MM) M 6 5 725.00 $170.40 $123,540.00
M 7 12 4,697.00 $134.53 $631,875.00
M 8 1 31.00 $1,000.00 $31,000.00
M 10 2 335.00 $168.09 $56,310.00
M 11 2 165.00 $103.03 $17,000.00
Unit Sub Total M 30 7,429.00 $132.42 $983,725.00
Item Code 519120 Total No. of Proj. 30 Total Amount $983,725.00
519121 JOINT SEAL (TYPE B - MR 30 MM) M 10 1 62.00 $200.00 $12,400.00
Unit Sub Total M 1 62.00 $200.00 $12,400.00
Item Code 519121 Total No. of Proj. 1 Total Amount $12,400.00
519122 JOINT SEAL (TYPE B - MR 40 MM) M 4 1 300.00 $140.00 $42,000.00
Unit Sub Total M 1 300.00 $140.00 $42,000.00
Item Code 519122 Total No. of Proj. 1 Total Amount $42,000.00
519123 JOINT SEAL (TYPE B - MR 50 MM) M 7 1 13.00 $310.00 $4,030.00
Unit Sub Total M 1 13.00 $310.00 $4,030.00
Item Code 519123 Total No. of Proj. 1 Total Amount $4,030.00
519124 JOINT SEAL ASSEMBLY (MR 60 MM) M 4 1 82.00 $570.00 $46,740.00
7 1 77.00 $400.00 $30,800.00
10 2 61.00 $703.52 $42,915.00
Unit Sub Total M 4 220.00 $547.52 $120,455.00
Item Code 519124 Total No. of Proj. 4 Total Amount $120,455.00
519125 JOINT SEAL ASSEMBLY (MR 70 MM) M 4 1 30.00 $600.00 $18,000.00
M 7 1 20.00 $520.00 $10,400.00
M 10 1 98.00 $820.00 $80,360.00
M 11 1 13.00 $900.00 $11,700.00
Unit Sub Total M 4 161.00 $748.20 $120,460.00
Iltem Code 519125 Total No. of Proj. 4 Total Amount $120,460.00
519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 4 1 14.00 $610.00 $8,540.00
7 1 53.00 $700.00 $37,100.00
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519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 11 2 81.00 $530.62 $42,980.00
Unit Sub Total M 4 148.00 $598.78 $88,620.00
Item Code 519126 Total No. of Proj. 4 Total Amount $88,620.00
519127 JOINT SEAL ASSEMBLY (MR 90 MM) M 4 1 12.00 $650.00 $7,800.00
11 1 20.00 $460.00 $9,200.00
12 1 12.00 $1,000.00 $12,000.00
Unit Sub Total M 3 44.00 $659.09 $29,000.00
Iltem Code 519127 Total No. of Proj. 3 Total Amount $29,000.00
519128 JOINT SEAL ASSEMBLY (MR 100 MM) M 7 1 50.00 $900.00 $45,000.00
11 2 150.00 $821.87 $123,280.00
Unit Sub Total M 3 200.00 $841.40 $168,280.00
Iltem Code 519128 Total No. of Proj. 3 Total Amount $168,280.00
519129 JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM) M 1 1 26.00 $1,500.00 $39,000.00
Unit Sub Total M 1 26.00 $1,500.00 $39,000.00
Item Code 519129 Total No. of Proj. 1 Total Amount $39,000.00
519133 JOINT SEAL (ASPHALTIC PLUG) M 2 1 91.00 $500.00 $45,500.00
4 1 84.00 $400.00 $33,600.00
6 2 106.00 $483.96 $51,300.00
Unit Sub Total M 4 281.00 $464.06 $130,400.00
Item Code 519133 Total No. of Proj. 4 Total Amount $130,400.00
519142 JOINT SEAL (MR 40 MM) M 1 2 47.00 $180.11 $8,465.00
M 2 1 27.00 $120.00 $3,240.00
M 3 1 19.00 $235.00 $4,465.00
M 4 2 78.00 $136.86 $10,675.00
M 5 1 48.00 $180.00 $8,640.00
M 7 6 502.00 $278.65 $139,880.00
M 8 1 48.00 $250.00 $12,000.00
M 10 1 50.00 $225.00 $11,250.00
Unit Sub Total M 15 819.00 $242.51 $198,615.00
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Item Code 519142 Total No. of Proj. 15 Total Amount $198,615.00
519144  JOINT SEAL (MR 50 MM) M 2 1 26.00 $350.00 $9,100.00
M 3 1 55.00 $300.00 $16,500.00
M 4 2 498.00 $230.62 $114,850.00
M 6 1 122.00 $330.00 $40,260.00
M 7 6 405.00 $320.62 $129,850.00
M 10 2 63.00 $273.73 $17,245.00
M 11 1 25.00 $360.00 $9,000.00
M 12 1 23.00 $250.00 $5,750.00
Unit Sub Total M 15 1,217.00 $281.47 $342,555.00
Item Code 519144 Total No. of Proj. 15 Total Amount $342,555.00
520101 BAR REINFORCING STEEL KG 3 1 1,000.00 $3.96 $3,960.00
KG 4 7 100,617.00 $3.02 $303,528.60
KG 5 2 28,275.00 $4.54 $128,306.25
KG 7 4 55,263.00 $3.77 $208,139.50
KG 8 1 700.00 $6.00 $4,200.00
KG 10 1 2,090.00 $4.50 $9,405.00
Unit Sub Total KG 16 187,945.00 $3.50 $657,539.35
Item Code 520101 Total No. of Proj. 16 Total Amount $657,539.35
520102 BAR REINFORCING STEEL (BRIDGE) KG 1 2 811,150.00 $1.95 $1,578,175.00
KG 2 3 65,785.00 $3.02 $198,365.00
KG 3 3 171,520.00 $2.57 $440,162.00
KG 4 4 580,678.00 $1.82 $1,054,838.00
KG 5 2 67,475.00 $2.96 $199,765.00
KG 6 5 510,182.00 $2.33 $1,187,112.50
KG 7 12 2,289,896.00 $2.40 $5,495,123.00
KG 8 1 34,100.00 $2.00 $68,200.00
KG 10 3 1,356,465.00 $2.14 $2,904,873.00
KG 11 5 1,791,020.00 $1.67 $2,998,470.00
KG 12 2 9,175.00 $3.07 $28,175.00
Unit Sub Total KG 42 7,687,446.00 $2.10  $16,153,258.50
Item Code 520102 Total No. of Proj. 42 Total Amount $16,153,258.50
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520103 BAR REINFORCING STEEL (RETAINING WALL) KG 1 2 10,780.00 $1.88 $20,281.00
KG 3 1 130.00 $10.00 $1,300.00
KG 4 5 156,883.00 $2.56 $401,030.40
KG 5 3 21,250.00 $4.07 $86,468.00
KG 7 6 1,199,749.00 $1.59 $1,908,772.50
KG 10 1 6,161.00 $3.00 $18,483.00
KG 11 3 683,219.00 $1.80 $1,232,136.00
KG 12 6 206,297.70 $2.80 $576,875.08
Unit Sub Total KG 27 2,284,469.70 $1.86 $4,245,345.98
Item Code 520103 Total No. of Proj. 27 Total Amount  $4,245,345.98
520106 BAR REINFORCING STEEL (EPOXY COATED) KG 2 2 40,040.00 $2.64 $105,772.00
KG 5 1 47,370.00 $4.60 $217,902.00
Unit Sub Total KG 3 87,410.00 $3.70 $323,674.00
Item Code 520106 Total No. of Proj. 3 Total Amount $323,674.00
520107 BAR REINFORCING STEEL (BOX CULVERT) KG 1 2 1,709.00 $3.59 $6,127.00
KG 2 2 17,468.00 $2.57 $44,868.00
KG 3 1 29,773.00 $0.10 $2,977.30
KG 6 1 1,756.00 $3.04 $5,338.24
KG 7 2 3,230.00 $2.71 $8,753.00
KG 10 1 129,793.00 $2.50 $324,482.50
KG 11 1 10,570.00 $3.60 $38,052.00
Unit Sub Total KG 10 194,299.00 $2.22 $430,598.04
Item Code 520107 Total No. of Proj. 10 Total Amount $430,598.04
520110 BAR REINFORCING STEEL (EPOXY COATED) KG 1 1 4,000.00 $3.00 $12,000.00
(BRIDGE)
KG 2 2 72,890.00 $3.17 $230,970.00
KG 4 1 388,000.00 $5.25 $2,037,000.00
Unit Sub Total KG 4 464,890.00 $4.90 $2,279,970.00
Iltem Code 520110 Total No. of Proj. 4 Total Amount  $2,279,970.00
520114 BAR REINFORCING STEEL, RETAINING WALL KG 7 1 17,096.00 $2.85 $48,723.60
(SOUND WALL)
Unit Sub Total KG 1 17,096.00 $2.85 $48,723.60

Page 149



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 520114 Total No. of Proj. 1 Total Amount $48,723.60
520120 HEADED BAR REINFORCEMENT EA 1 1 2,520.00 $3.50 $8,820.00
EA 11 1 3,300.00 $6.00 $19,800.00
Unit Sub Total EA 2 5,820.00 $4.92 $28,620.00
Iltem Code 520120 Total No. of Proj. 2 Total Amount $28,620.00
530100 SHOTCRETE M3 1 1 61.00 $450.00 $27,450.00
M3 4 5 1,915.00 $542.04 $1,038,000.00
M3 5 2 230.00 $1,445.65 $332,500.00
M3 7 1 2.00 $2,000.00 $4,000.00
M3 11 1 9.00 $730.00 $6,570.00
M3 12 1 64.00 $770.00 $49,280.00
Unit Sub Total M3 11 2,281.00 $639.11 $1,457,800.00
Item Code 530100 Total No. of Proj. 11 Total Amount  $1,457,800.00
540101 ASPHALT MEMBRANE WATERPROOFING M2 2 1 12.00 $100.00 $1,200.00
M2 7 1 3.00 $300.00 $900.00
M2 10 1 33.00 $100.00 $3,300.00
M2 11 1 95.00 $40.00 $3,800.00
Unit Sub Total M2 4 143.00 $64.34 $9,200.00
Item Code 540101 Total No. of Proj. 4 Total Amount $9,200.00
540102 TREAT BRIDGE DECK M2 1 4 42,477.00 $2.60 $110,545.00
M2 3 5 19,900.00 $2.88 $57,350.00
M2 4 5 40,945.00 $4.32 $176,964.00
M2 5 2 16,924.90 $3.68 $62,211.05
M2 6 5 35,243.00 $2.90 $102,232.80
M2 7 2 13,055.00 $5.64 $73,625.00
M2 10 1 750.00 $5.00 $3,750.00
M2 12 1 1,100.00 $6.00 $6,600.00
Unit Sub Total M2 25 170,394.90 $3.48 $593,277.85
Item Code 540102 Total No. of Proj. 25 Total Amount $593,277.85
540108 FURNISH BRIDGE DECK TREATMENT MATERIAL L 4 1 830.00 $20.00 $16,600.00
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Unit Sub Total L 1 830.00 $20.00 $16,600.00
Item Code 540108 Total No. of Proj. 1 Total Amount $16,600.00
540109 FURNISH BRIDGE DECK TREATMENT MATERIAL L 1 4 19,423.00 $17.72 $344,225.00
(LOW ODOR)
L 3 5 8,312.00 $19.41 $161,358.90
L 4 4 15,829.00 $15.88 $251,360.00
L 5 2 9,410.00 $13.65 $128,425.00
L 6 5 16,959.00 $18.71 $317,262.00
L 7 2 5,217.00 $16.92 $88,266.00
L 10 1 300.00 $16.00 $4,800.00
L 12 1 450.00 $20.00 $9,000.00
Unit Sub Total L 24 75,900.00 $17.19 $1,304,696.90
Item Code 540109 Total No. of Proj. 24 Total Amount  $1,304,696.90
550102 STRUCTURAL STEEL (BRIDGE) KG 2 2 3,246.00 $18.63 $60,462.00
KG 3 2 19,683.00 $17.87 $351,814.00
KG 4 2 55,624.00 $14.23 $791,260.00
KG 7 1 1,713.00 $50.00 $85,650.00
KG 11 1 14,100.00 $22.00 $310,200.00
Unit Sub Total KG 8 94,366.00 $16.95 $1,599,386.00
Item Code 550102 Total No. of Proj. 8 Total Amount  $1,599,386.00
550110 COLUMN CASING KG 2 1 3,780.00 $10.00 $37,800.00
KG 10 1 11,000.00 $7.00 $77,000.00
KG 11 1 12,000.00 $5.00 $60,000.00
Unit Sub Total KG 3 26,780.00 $6.53 $174,800.00
Item Code 550110 Total No. of Proj. 3 Total Amount $174,800.00
550203 FURNISH STRUCTURAL STEEL (BRIDGE) KG 7 1 3,820.00 $7.00 $26,740.00
KG 10 1 148,500.00 $3.80 $564,300.00
Unit Sub Total KG 2 152,320.00 $3.88 $591,040.00
Item Code 550203 Total No. of Proj. 2 Total Amount $591,040.00
550204 ERECT STRUCTURAL STEEL (BRIDGE) KG 7 1 3,820.00 $5.00 $19,100.00
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550204 ERECT STRUCTURAL STEEL (BRIDGE) KG 10 1 148,500.00 $1.05 $155,925.00
Unit Sub Total KG 2 152,320.00 $1.15 $175,025.00
Item Code 550204 Total No. of Proj. 2 Total Amount $175,025.00
558027 METAL CATTLE GUARD (3.7 M) EA 1 1 2.00 $2,500.00 $5,000.00
Unit Sub Total EA 1 2.00 $2,500.00 $5,000.00
Item Code 558027 Total No. of Proj. 1 Total Amount $5,000.00
560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED KG 2 1 2,610.00 $12.00 $31,320.00
WITH WALKWAY)
KG 7 1 4,866.00 $9.50 $46,227.00
KG 10 1 500.00 $14.00 $7,000.00
KG 11 2 4,131.00 $16.52 $68,244.50
KG 12 2 14,460.00 $8.68 $125,575.00
Unit Sub Total KG 7 26,567.00 $10.48 $278,366.50
Item Code 560203 Total No. of Proj. 7 Total Amount $278,366.50
560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED KG 2 1 2,610.00 $12.00 $31,320.00
WITH WALKWAY)
KG 7 1 4,866.00 $3.50 $17,031.00
KG 10 1 500.00 $5.00 $2,500.00
KG 11 2 4,131.00 $5.12 $21,164.00
KG 12 2 14,460.00 $2.00 $28,920.00
Unit Sub Total KG 7 26,567.00 $3.80 $100,935.00
Item Code 560204 Total No. of Proj. 7 Total Amount $100,935.00
560208 FURNISH SIGN STRUCTURE (TUBULAR) KG 11 1 8,800.00 $6.00 $52,800.00
Unit Sub Total KG 1 8,800.00 $6.00 $52,800.00
Item Code 560208 Total No. of Proj. 1 Total Amount $52,800.00
560209 INSTALL SIGN STRUCTURE (TUBULAR) KG 11 1 8,800.00 $1.00 $8,800.00
Unit Sub Total KG 1 8,800.00 $1.00 $8,800.00
Item Code 560209 Total No. of Proj. 1 Total Amount $8,800.00
560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) KG 1 1 1,766.00 $15.00 $26,490.00
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560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) KG 4 1 9,050.00 $10.25 $92,762.50
KG 7 4 18,539.00 $7.93 $146,945.00
KG 11 1 4,000.00 $6.00 $24,000.00
Unit Sub Total KG 7 33,355.00 $8.70 $290,197.50
Item Code 560213 Total No. of Proj. 7 Total Amount $290,197.50
560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) KG 1 1 1,766.00 $3.00 $5,298.00
KG 4 1 9,050.00 $0.90 $8,145.00
KG 7 4 18,539.00 $1.85 $34,370.50
KG 11 1 4,000.00 $3.00 $12,000.00
Unit Sub Total KG 7 33,355.00 $1.79 $59,813.50
Iltem Code 560214 Total No. of Proj. 7 Total Amount $59,813.50
560218 FURNISH SIGN STRUCTURE (TRUSS) KG 2 2 15,296.00 $9.02 $138,041.05
KG 3 2 31,135.00 $7.00 $217,945.00
KG 4 4 232,811.00 $7.30 $1,699,130.10
KG 5 1 15,622.00 $9.00 $140,598.00
KG 6 1 151,940.00 $6.80 $1,033,192.00
KG 7 9 527,254.00 $7.20 $3,795,393.45
KG 9 1 15,100.00 $9.00 $135,900.00
KG 10 5 83,349.00 $7.39 $616,365.50
KG 11 5 63,287.00 $8.57 $542,410.00
KG 12 4 69,023.00 $8.76 $604,892.00
Unit Sub Total KG 34 1,204,817.00 $7.41 $8,923,867.10
Item Code 560218 Total No. of Proj. 34 Total Amount  $8,923,867.10
560219 INSTALL SIGN STRUCTURE (TRUSS) KG 2 2 15,296.00 $0.85 $13,033.70
KG 3 2 31,135.00 $0.65 $20,255.00
KG 4 4 232,811.00 $0.63 $145,623.85
KG 5 1 15,622.00 $1.00 $15,622.00
KG 6 1 151,940.00 $1.00 $151,940.00
KG 7 9 531,654.00 $0.93 $492,420.60
KG 9 1 15,100.00 $1.00 $15,100.00
KG 10 5 83,349.00 $1.21 $101,254.00
KG 11 4 59,235.00 $1.00 $59,092.00
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560219 INSTALL SIGN STRUCTURE (TRUSS) KG 12 4 69,023.00 $0.65 $45,011.00
Unit Sub Total KG 33 1,205,165.00 $0.88 $1,059,352.15
Item Code 560219 Total No. of Proj. 33 Total Amount  $1,059,352.15
560223 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED KG 7 1 484.00 $10.00 $4,840.00
WITHOUT WALKWAY)
KG 11 1 1,400.00 $6.00 $8,400.00
Unit Sub Total KG 2 1,884.00 $7.03 $13,240.00
Item Code 560223 Total No. of Proj. 2 Total Amount $13,240.00
560224 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED KG 7 1 484.00 $4.00 $1,936.00
WITHOUT WALKWAY)
KG 11 1 1,400.00 $1.00 $1,400.00
Unit Sub Total KG 2 1,884.00 $1.77 $3,336.00
Item Code 560224 Total No. of Proj. 2 Total Amount $3,336.00
560232 FURNISH FORMED PANEL SIGN (ROADSIDE) M2 5 1 1.00 $170.00 $170.00
Unit Sub Total M2 1 1.00 $l70.00 $170.00
Item Code 560232 Total No. of Proj. 1 Total Amount $170.00
560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 M2 7 2 5.50 $61.36 $337.50
MM-UNFRAMED)
M2 11 1 8.00 $156.25 $1,250.00
Unit Sub Total M2 3 13.50 $117.59 $1,587.50
Item Code 560238 Total No. of Proj. 3 Total Amount $1,587.50
560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 M2 7 1 9.00 $30.00 $270.00
MM-UNFRAMED)
M2 11 1 3.60 $187.50 $675.00
Unit Sub Total M2 2 12.60 $75.00 $945.00
Item Code 560239 Total No. of Proj. 2 Total Amount $945.00
561007 610 MM CAST-IN-DRILLED-HOLE CONCRETE M 5 1 2.20 $1,500.00 $3,300.00
PILE (SIGN FOUNDATION)
Unit Sub Total M 1 2.20 $1,500.00 $3,300.00
Item Code 561007 Total No. of Proj. 1 Total Amount $3,300.00

Page 154



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL

CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT

561008 760 MM CAST-IN-DRILLED-HOLE CONCRETE M 7 6 100.50 $1,516.92 $152,450.00
PILE (SIGN FOUNDATION)

M 10 2 26.40 $1,623.86 $42,870.00

Unit Sub Total M 8 126.90 $1,539.16 $195,320.00

Item Code 561008 Total No. of Proj. 8 Total Amount $195,320.00

561009 920 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 1 30.00 $1,800.00 $54,000.00
PILE (SIGN FOUNDATION)

7 5 190.00 $1,358.16 $258,050.00

11 1 8.00 $2,500.00 $20,000.00

12 1 25.00 $1,200.00 $30,000.00

Unit Sub Total M 8 253.00 $1,431.03 $362,050.00

Item Code 561009 Total No. of Proj. 8 Total Amount $362,050.00

561012 1220 MM CAST-IN-DRILLED-HOLE CONCRETE M 9 1 13.00 $6,000.00 $78,000.00
PILE (SIGN FOUNDATION)

M 10 1 6.00 $2,000.00 $12,000.00

Unit Sub Total M 2 19.00 $4,736.84 $90,000.00

Item Code 561012 Total No. of Proj. 2 Total Amount $90,000.00

561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE M 2 1 7.00 $4,275.00 $29,925.00
PILE (SIGN FOUNDATION)

4 1 14.00 $7,700.00 $107,800.00

6 1 120.00 $3,000.00 $360,000.00

12 1 26.00 $2,500.00 $65,000.00

Unit Sub Total M 4 167.00 $3,369.61 $562,725.00

Item Code 561015 Total No. of Proj. 4 Total Amount $562,725.00

562001 METAL (ROADSIDE SIGN) KG 7 1 1,180.00 $36.00 $42,480.00

Unit Sub Total KG 1 1,180.00 $36.00 $42,480.00

Item Code 562001 Total No. of Proj. 1 Total Amount $42,480.00

562002 METAL (BARRIER MOUNTED SIGN) EA 6 1 4.00 $1,000.00 $4,000.00

Unit Sub Total EA 1 4.00 $1,000.00 $4,000.00

562002 METAL (BARRIER MOUNTED SIGN) KG 2 1 300.00 $24.00 $7,200.00

KG 5 2 255.00 $51.18 $13,050.00
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562002 METAL (BARRIER MOUNTED SIGN) KG 7 7 15,129.00 $16.64 $251,728.00
Unit Sub Total KG 10 15,684.00 $17.34 $271,978.00
Item Code 562002 Total No. of Proj. 11 Total Amount $275,978.00
562004 METAL (RAIL MOUNTED SIGN) KG 11 1 950.00 $25.00 $23,750.00
KG 12 2 325.00 $18.40 $5,980.00
Unit Sub Total KG 3 1,275.00 $23.32 $29,730.00
Item Code 562004 Total No. of Proj. 3 Total Amount $29,730.00
562007 ROADSIDE SIGN (METAL POST) EA 7 1 8.00 $100.00 $800.00
Unit Sub Total EA 1 8.00 $100.00 $800.00
Item Code 562007 Total No. of Proj. 1 Total Amount $800.00
566011 ROADSIDE SIGN - ONE POST EA 1 7 64.00 $384.06 $24,580.00
EA 2 19 374.00 $423.26 $158,300.00
EA 3 15 143.00 $285.82 $40,872.00
EA 4 11 103.00 $345.30 $35,566.25
EA 5 5 26.00 $278.58 $7,243.00
EA 6 13 89.00 $241.89 $21,528.00
EA 7 13 255.00 $288.16 $73,480.00
EA 8 7 67.00 $271.34 $18,180.00
EA 9 1 50.00 $250.00 $12,500.00
EA 10 8 151.00 $326.99 $49,375.00
EA 11 13 54.00 $407.67 $22,014.00
EA 12 14 86.00 $332.84 $28,624.00
Unit Sub Total EA 126 1,462.00 $336.70 $492,262.25
566011 ROADSIDE SIGN - ONE POST M2 5 1 1.50 $600.00 $900.00
Unit Sub Total M2 1 1.50 $600.00 $900.00
Item Code 566011 Total No. of Proj. 127 Total Amount $493,162.25
566012 ROADSIDE SIGN - TWO POST EA 1 3 73.00 $609.59 $44,500.00
EA 2 9 107.00 $622.32 $66,588.00
EA 3 6 12.00 $505.83 $6,070.00
EA 4 1 1.00 $350.00 $350.00
EA 5 5 6.00 $434.17 $2,605.00
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566012 ROADSIDE SIGN - TWO POST EA 6 3 10.00 $489.00 $4,890.00
EA 7 10 90.00 $607.06 $54,635.00
EA 8 2 4.00 $550.00 $2,200.00
EA 9 1 14.00 $450.00 $6,300.00
EA 10 3 25.00 $525.20 $13,130.00
EA 11 7 24.00 $1,093.75 $26,250.00
EA 12 5 9.00 $827.78 $7,450.00
Unit Sub Total EA 55 375.00 $626.58 $234,968.00
Item Code 566012 Total No. of Proj. 55 Total Amount $234,968.00
566013 ROADSIDE SIGN (STRAP AND SADDLE BRACKET EA 12 4 26.00 $98.00 $2,548.00
METHOD)
Unit Sub Total EA 4 26.00 $98.00 $2,548.00
Item Code 566013 Total No. of Proj. 4 Total Amount $2,548.00
568001 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 2 3 14.00 $663.21 $9,285.00
METHOD)
EA 3 8 80.00 $195.45 $15,636.00
EA 4 5 13.00 $404.13 $5,253.75
EA 5 1 4.00 $155.30 $621.20
EA 6 1 7.00 $100.00 $700.00
EA 7 14 363.00 $152.11 $55,215.00
EA 8 1 6.00 $225.00 $1,350.00
EA 10 1 1.00 $150.00 $150.00
EA 11 11 51.00 $306.67 $15,640.00
EA 12 7 18.00 $228.33 $4,110.00
Unit Sub Total EA 52 557.00 $193.83 $107,960.95
Item Code 568001 Total No. of Proj. 52 Total Amount $107,960.95
568007 INSTALL SIGN OVERLAY EA 3 1 4.00 $300.00 $1,200.00
Unit Sub Total EA 1 4.00 $300.00 $1,200.00
568007 INSTALL SIGN OVERLAY M2 7 2 34.70 $39.48 $1,370.00
M2 12 2 1.00 $320.00 $320.00
Unit Sub Total M2 4 35.70 $47.34 $1,690.00
Item Code 568007 Total No. of Proj. 5 Total Amount $2,890.00
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568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 2 1 1.00 $600.00 $600.00
EA 7 1 4.00 $125.00 $500.00
EA 11 1 6.00 $540.00 $3,240.00
Unit Sub Total EA 3 11.00 $394.55 $4,340.00
Item Code 568015 Total No. of Proj. 3 Total Amount $4,340.00
568016 INSTALL SIGN PANEL ON EXISTING FRAME EA 12 1 1.00 $250.00 $250.00
Unit Sub Total EA 1 1.00 $250.00 $250.00
568016 INSTALL SIGN PANEL ON EXISTING FRAME M2 4 1 26.00 $200.00 $5,200.00
M2 6 1 99.00 $170.00 $16,830.00
M2 7 6 6,141.00 $95.52 $586,596.00
M2 11 2 127.00 $102.68 $13,040.00
M2 12 3 173.00 $90.20 $15,605.00
Unit Sub Total M2 13 6,566.00 $97.06 $637,271.00
Item Code 568016 Total No. of Proj. 14 Total Amount $637,521.00
568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING EA 1 2 7.00 $330.00 $2,310.00
POST
EA 2 1 1.00 $500.00 $500.00
EA 4 1 3.00 $214.00 $642.00
EA 5 1 2.00 $144.00 $288.00
EA 6 1 2.00 $50.00 $100.00
EA 7 3 291.00 $290.93 $84,660.00
EA 8 1 3.00 $110.00 $330.00
EA 11 9 49.00 $324.69 $15,910.00
EA 12 4 14.00 $295.36 $4,135.00
Unit Sub Total EA 23 372.00 $292.67 $108,875.00
Item Code 568017 Total No. of Proj. 23 Total Amount $108,875.00
568020 INSTALL SIGN PANEL ON EXISTING STRUCTURE M2 11 1 14.00 $380.00 $5,320.00
Unit Sub Total M2 1 14.00 $380.00 $5,320.00
Item Code 568020 Total No. of Proj. 1 Total Amount $5,320.00
568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD EA 1 1 48.00 $1,800.00 $86,400.00
BOX POST)
EA 2 1 13.00 $2,010.00 $26,130.00
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568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD EA 5 2 2.00 $2,330.00 $4,660.00
BOX POST)
EA 6 1 1.00 $2,500.00 $2,500.00
EA 7 3 12.00 $1,583.33 $19,000.00
EA 8 1 8.00 $2,500.00 $20,000.00
EA 10 3 3.00 $2,166.67 $6,500.00
EA 11 1 6.00 $2,065.00 $12,390.00
Unit Sub Total EA 13 93.00 $1,909.46 $177,580.00
Item Code 568023 Total No. of Proj. 13 Total Amount $177,580.00
570115 ABUTMENT LUMBER BLOCKING M3 1 1 4.00 $1,500.00 $6,000.00
M3 11 1 4.00 $3,000.00 $12,000.00
Unit Sub Total M3 2 8.00 $2,250.00 $18,000.00
Item Code 570115 Total No. of Proj. 2 Total Amount $18,000.00
575004 TIMBER LAGGING M3 1 1 33.00 $1,500.00 $49,500.00
M3 4 2 58.00 $1,200.00 $69,600.00
M3 5 3 211.00 $1,531.16 $323,075.00
Unit Sub Total M3 6 302.00 $1,464.16 $442,175.00
Item Code 575004 Total No. of Proj. 6 Total Amount $442,175.00
575005 TIMBER RETAINING WALL M2 7 1 37.00 $700.00 $25,900.00
Unit Sub Total M2 1 37.00 $700.00 $25,900.00
Item Code 575005 Total No. of Proj. 1 Total Amount $25,900.00
575040 TIMBER CATWALK M 10 1 220.00 $90.00 $19,800.00
Unit Sub Total M 1 220.00 $90.00 $19,800.00
Item Code 575040 Total No. of Proj. 1 Total Amount $19,800.00
590115 CLEAN AND PAINT STRUCTURAL STEEL LS 2 2 2.00  $230,000.00 $460,000.00
LS 3 2 2.00 $49,250.00 $98,500.00
LS 4 1 1.00 $1,500.00 $1,500.00
LS 7 2 2.00 $10,000.00 $20,000.00
LS 10 1 1.00 $20,000.00 $20,000.00
LS 11 1 1.00 $32,000.00 $32,000.00
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Unit Sub Total LS 9 9.00 $70,222.22 $632,000.00
Item Code 590115 Total No. of Proj. 9 Total Amount $632,000.00
590116 CLEAN AND PAINT STRUCTURAL STEEL LS 7 1 1.00 $200,000.00 $200,000.00
(EXISTING BRIDGE)
Unit Sub Total LS 1 1.00  $200,000.00 $200,000.00
Item Code 590116 Total No. of Proj. 1 Total Amount $200,000.00
590125 SPOT BLAST CLEAN M2 2 1 5.00 $900.00 $4,500.00
Unit Sub Total M2 1 5.00 $900.00 $4,500.00
Item Code 590125 Total No. of Proj. 1 Total Amount $4,500.00
590135 SPOT BLAST CLEAN AND PAINT UNDERCOAT M2 2 1 21.00 $1,200.00 $25,200.00
M2 3 2 615.00 $690.24 $424,500.00
M2 4 2 2,545.00 $7.08 $18,025.40
M2 7 3 13.50 $781.48 $10,550.00
M2 10 1 38.00 $1,000.00 $38,000.00
M2 11 1 10.00 $3,500.00 $35,000.00
Unit Sub Total M2 10 3,242.50 $170.02 $551,275.40
Item Code 590135 Total No. of Proj. 10 Total Amount $551,275.40
590301 WORK AREA MONITORING LS 2 2 2.00 $5,500.00 $11,000.00
LS 3 2 2.00 $7,000.00 $14,000.00
LS 4 1 1.00 $10,000.00 $10,000.00
LS 7 3 3.00 $19,333.33 $58,000.00
LS 10 1 1.00 $1,200.00 $1,200.00
LS 11 1 1.00 $11,500.00 $11,500.00
Unit Sub Total LS 10 10.00 $10,570.00 $105,700.00
Item Code 590301 Total No. of Proj. 10 Total Amount $105,700.00
597401 PAINT CURB (2-COAT) M 11 1 340.00 $6.00 $2,040.00
Unit Sub Total M 1 340.00 $6.00 $2,040.00
597401 PAINT CURB (2-COAT) M2 11 1 330.00 $20.00 $6,600.00
Unit Sub Total M2 1 330.00 $20.00 $6,600.00
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Item Code 597401 Total No. of Proj. 2 Total Amount $8,640.00
597600 PREPARE AND PAINT CONCRETE M2 4 1 140.00 $50.00 $7,000.00
M2 11 1 130.00 $15.00 $1,950.00
Unit Sub Total M2 2 270.00 $33.15 $8,950.00
Item Code 597600 Total No. of Proj. 2 Total Amount $8,950.00
597601 PREPARE AND STAIN CONCRETE LS 6 1 1.00 $9,000.00 $9,000.00
Unit Sub Total LS 1 1.00 $9,000.00 $9,000.00
597601 PREPARE AND STAIN CONCRETE M2 4 1 42.00 $480.00 $20,160.00
M2 10 1 200.00 $30.00 $6,000.00
M2 11 1 33.00 $90.00 $2,970.00
Unit Sub Total M2 3 275.00 $105.93 $29,130.00
Item Code 597601 Total No. of Proj. 4 Total Amount $38,130.00
620904 300 MM ALTERNATIVE PIPE CULVERT M 2 2 200.00 $183.00 $36,600.00
M 3 1 15.00 $111.98 $1,679.70
M 4 2 32.00 $247.81 $7,930.00
M 10 1 6.00 $400.00 $2,400.00
M 12 1 15.00 $100.00 $1,500.00
Unit Sub Total M 7 268.00 $186.98 $50,109.70
Item Code 620904 Total No. of Proj. 7 Total Amount $50,109.70
620908 375 MM ALTERNATIVE PIPE CULVERT M 4 1 65.00 $230.00 $14,950.00
Unit Sub Total M 1 65.00 $230.00 $14,950.00
Item Code 620908 Total No. of Proj. 1 Total Amount $14,950.00
620909 450 MM ALTERNATIVE PIPE CULVERT M 2 5 1,054.00 $319.46 $336,715.00
M 3 7 477.00 $275.83 $131,569.00
M 4 8 1,635.00 $258.46 $422,588.00
M 5 1 76.00 $220.00 $16,720.00
M 6 2 270.00 $209.81 $56,650.00
M 7 2 1,990.00 $96.48 $192,000.00
M 10 2 350.00 $149.14 $52,200.00
M 11 1 90.00 $110.00 $9,900.00
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620909 450 MM ALTERNATIVE PIPE CULVERT M 12 2 750.00 $219.07 $164,300.00
Unit Sub Total M 30 6,692.00 $206.61 $1,382,642.00
Item Code 620909 Total No. of Proj. 30 Total Amount  $1,382,642.00
620913 600 MM ALTERNATIVE PIPE CULVERT M 1 4 215.00 $510.63 $109,785.00
M 2 5 1,795.00 $332.87 $597,500.00
M 3 4 251.00 $562.55 $141,201.00
M 4 3 1,690.00 $327.81 $554,000.00
M 5 4 899.00 $219.81 $197,610.00
M 6 3 3,175.00 $214.23 $680,185.00
M 7 2 1,250.00 $121.53 $151,910.00
M 10 2 1,564.00 $178.45 $279,100.00
M 11 2 1,338.00 $142.15 $190,200.00
M 12 1 100.00 $250.00 $25,000.00
Unit Sub Total M 30 12,277.00 $238.37 $2,926,491.00
Item Code 620913 Total No. of Proj. 30 Total Amount  $2,926,491.00
620919 750 MM ALTERNATIVE PIPE CULVERT M 2 3 1,062.00 $531.90 $564,876.00
M 3 1 100.00 $371.00 $37,100.00
M 4 2 14.00 $873.21 $12,225.00
M 12 1 30.00 $280.00 $8,400.00
Unit Sub Total M 7 1,206.00 $516.25 $622,601.00
Item Code 620919 Total No. of Proj. 7 Total Amount $622,601.00
620924 900 MM ALTERNATIVE PIPE CULVERT M 2 2 153.00 $627.06 $95,940.00
M 3 3 345.00 $426.82 $147,252.50
M 4 1 17.00 $900.00 $15,300.00
M 10 1 540.00 $260.00 $140,400.00
M 12 1 80.00 $350.00 $28,000.00
Unit Sub Total M 8 1,135.00 $376.12 $426,892.50
Item Code 620924 Total No. of Proj. 8 Total Amount $426,892.50
620930 1050 MM ALTERNATIVE PIPE CULVERT M 2 1 650.00 $850.00 $552,500.00
3 1 14.00 $1,345.00 $18,830.00
4 1 140.00 $700.00 $98,000.00
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620930 1050 MM ALTERNATIVE PIPE CULVERT M 12 1 3.00 $450.00 $1,350.00
Unit Sub Total M 4 807.00 $831.08 $670,680.00
Item Code 620930 Total No. of Proj. 4 Total Amount $670,680.00
620933 1200 MM ALTERNATIVE PIPE CULVERT 1 1 140.00 $625.00 $87,500.00
4 2 268.00 $541.42 $145,100.00
12 1 11.00 $550.00 $6,050.00
Unit Sub Total M 4 419.00 $569.57 $238,650.00
Item Code 620933 Total No. of Proj. 4 Total Amount $238,650.00
625393 1225 MM X 825 MM ALTERNATIVE PIPE ARCH M 2 1 260.00 $460.00 $119,600.00
CULVERT
Unit Sub Total M 1 260.00 $460.00 $119,600.00
Item Code 625393 Total No. of Proj. 1 Total Amount $119,600.00
641132 300 MM PLASTIC PIPE M 3 1 4.20 $75.00 $315.00
M 4 3 40.00 $251.13 $10,045.00
M 5 1 1.00 $400.00 $400.00
M 7 5 787.00 $125.77 $98,980.00
M 11 1 10.00 $200.00 $2,000.00
M 12 1 25.00 $150.00 $3,750.00
Unit Sub Total M 12 867.20 $133.18 $115,490.00
Item Code 641132 Total No. of Proj. 12 Total Amount $115,490.00
641134 450 MM PLASTIC PIPE M 2 1 110.00 $230.00 $25,300.00
M 4 2 78.00 $815.38 $63,600.00
M 5 1 29.00 $250.00 $7,250.00
M 12 1 4.00 $250.00 $1,000.00
Unit Sub Total M 5 221.00 $439.59 $97,150.00
Item Code 641134 Total No. of Proj. 5 Total Amount $97,150.00
641136 600 MM PLASTIC PIPE 4 1 8.00 $420.00 $3,360.00
5 1 140.00 $250.00 $35,000.00
12 2 248.00 $304.84 $75,600.00
Unit Sub Total M 4 396.00 $287.78 $113,960.00
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Iltem Code 641136 Total No. of Proj. 4 Total Amount $113,960.00
641140 900 MM PLASTIC PIPE M 3 1 55.00 $251.00 $13,805.00
M 12 1 14.00 $375.00 $5,250.00
Unit Sub Total M 2 69.00 $276.16 $19,055.00
Iltem Code 641140 Total No. of Proj. 2 Total Amount $19,055.00
650067 300 MM REINFORCED CONCRETE PIPE M 2 2 76.00 $167.11 $12,700.00
M 3 1 38.00 $178.20 $6,771.60
M 6 1 3.00 $500.00 $1,500.00
M 7 1 6.00 $750.00 $4,500.00
M 10 1 41.00 $125.00 $5,125.00
M 11 1 13.00 $400.00 $5,200.00
Unit Sub Total M 7 177.00 $202.24 $35,796.60
Item Code 650067 Total No. of Proj. 7 Total Amount $35,796.60
650068 375 MM REINFORCED CONCRETE PIPE M 7 2 16.00 $470.00 $7,520.00
10 1 59.00 $125.00 $7,375.00
Unit Sub Total M 3 75.00 $198.60 $14,895.00
Item Code 650068 Total No. of Proj. 3 Total Amount $14,895.00
650069 450 MM REINFORCED CONCRETE PIPE M 1 1 2.00 $340.00 $680.00
M 2 3 109.50 $274.39 $30,046.00
M 3 1 51.00 $250.80 $12,790.80
M 4 5 733.00 $272.07 $199,424.40
M 5 1 3.00 $900.00 $2,700.00
M 6 1 39.00 $400.00 $15,600.00
M 7 10 1,411.00 $226.90 $320,155.00
M 8 1 41.00 $275.00 $11,275.00
M 10 2 2,421.00 $179.78 $435,255.00
M 11 3 164.00 $314.33 $51,550.00
M 12 2 45.00 $273.33 $12,300.00
Unit Sub Total M 30 5,019.50 $217.51 $1,091,776.20
Item Code 650069 Total No. of Proj. 30 Total Amount  $1,091,776.20
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650072 525 MM REINFORCED CONCRETE PIPE M 7 1 28.00 $160.00 $4,480.00
Unit Sub Total M 1 28.00 $160.00 $4,480.00
Item Code 650072 Total No. of Proj. 1 Total Amount $4,480.00
650075 600 MM REINFORCED CONCRETE PIPE M 1 1 1.40 $480.00 $672.00
M 2 4 90.10 $354.35 $31,926.50
M 3 1 2.60 $1,500.00 $3,900.00
M 6 2 119.00 $320.05 $38,086.00
M 7 12 3,904.00 $282.09 $1,101,291.00
M 8 1 46.00 $400.00 $18,400.00
M 10 1 1,670.00 $170.00 $283,900.00
M 11 3 439.00 $317.20 $139,250.00
M 12 8 823.00 $342.81 $282,130.00
Unit Sub Total M 33 7,095.10 $267.73 $1,899,555.50
Item Code 650075 Total No. of Proj. 33 Total Amount  $1,899,555.50
650076 675 MM REINFORCED CONCRETE PIPE M 7 1 1.00 $600.00 $600.00
Unit Sub Total M 1 1.00 $600.00 $600.00
Item Code 650076 Total No. of Proj. 1 Total Amount $600.00
650077 750 MM REINFORCED CONCRETE PIPE M 1 1 2.50 $335.00 $837.50
M 5 1 67.00 $450.00 $30,150.00
M 6 1 35.00 $307.00 $10,745.00
M 7 2 136.00 $323.16 $43,950.00
M 10 1 20.00 $275.00 $5,500.00
M 11 1 16.00 $640.00 $10,240.00
Unit Sub Total M 7 276.50 $366.81 $101,422.50
Item Code 650077 Total No. of Proj. 7 Total Amount $101,422.50
650079 900 MM REINFORCED CONCRETE PIPE M 2 3 42.50 $567.60 $24,123.00
M 3 1 190.00 $485.00 $92,150.00
M 4 1 3.50 $1,150.00 $4,025.00
M 7 2 123.00 $434.96 $53,500.00
M 12 1 12.00 $300.00 $3,600.00
Unit Sub Total M 8 371.00 $478.16 $177,398.00
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Item Code 650079 Total No. of Proj. 8 Total Amount $177,398.00
650084 1200 MM REINFORCED CONCRETE PIPE M 4 1 57.00 $1,000.00 $57,000.00
7 1 90.00 $550.00 $49,500.00
11 1 3.00 $250.00 $750.00
Unit Sub Total M 3 150.00 $715.00 $107,250.00
Item Code 650084 Total No. of Proj. 3 Total Amount $107,250.00
650127 450 MM REINFORCED CONCRETE PIPE (RUBBER M 4 1 50.00 $400.00 $20,000.00
GASKET JOINT)
M 10 1 270.00 $220.00 $59,400.00
Unit Sub Total M 2 320.00 $248.13 $79,400.00
Item Code 650127 Total No. of Proj. 2 Total Amount $79,400.00
650128 600 MM REINFORCED CONCRETE PIPE (RUBBER M 10 1 430.00 $250.00 $107,500.00
GASKET JOINT)
Unit Sub Total M 1 430.00 $250.00 $107,500.00
Iltem Code 650128 Total No. of Proj. 1 Total Amount $107,500.00
650129 750 MM REINFORCED CONCRETE PIPE (RUBBER M 10 1 250.00 $280.00 $70,000.00
GASKET JOINT)
Unit Sub Total M 1 250.00 $280.00 $70,000.00
Item Code 650129 Total No. of Proj. 1 Total Amount $70,000.00
650273 450 MM REINFORCED CONCRETE PIPE (CLASS II) M 10 1 5.00 $500.00 $2,500.00
Unit Sub Total M 1 5.00 $500.00 $2,500.00
Item Code 650273 Total No. of Proj. 1 Total Amount $2,500.00
650360 300 MM REINFORCED CONCRETE PIPE (CLASS M 5 1 1.00 $561.00 $561.00
1)
Unit Sub Total M 1 1.00 $561.00 $561.00
Item Code 650360 Total No. of Proj. 1 Total Amount $561.00
650370 600 MM REINFORCED CONCRETE PIPE (CLASS M 5 1 70.00 $378.40 $26,488.00
1)
Unit Sub Total M 1 70.00 $378.40 $26,488.00
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Item Code 650370 Total No. of Proj. 1 Total Amount $26,488.00
650375 750 MM REINFORCED CONCRETE PIPE (CLASS M 5 1 130.00 $396.20 $51,506.00
1)
Unit Sub Total M 1 130.00 $396.20 $51,506.00
Item Code 650375 Total No. of Proj. 1 Total Amount $51,506.00
650385 1350 MM REINFORCED CONCRETE PIPE (CLASS M 6 1 19.00 $600.00 $11,400.00
1)
Unit Sub Total M 1 19.00 $600.00 $11,400.00
Item Code 650385 Total No. of Proj. 1 Total Amount $11,400.00
652359 450 MM REINFORCED CONCRETE PIPE (CLASS M 6 1 220.00 $195.00 $42,900.00
I, RUBBER GASKET JOINT)
Unit Sub Total M 1 220.00 $195.00 $42,900.00
Item Code 652359 Total No. of Proj. 1 Total Amount $42,900.00
652361 600 MM REINFORCED CONCRETE PIPE (CLASS M 6 1 16.00 $275.00 $4,400.00
Ill, RUBBER GASKET JOINT)
Unit Sub Total M 1 16.00 $275.00 $4,400.00
Item Code 652361 Total No. of Proj. 1 Total Amount $4,400.00
654930 450 MM REINFORCED CONCRETE PRESSURE M 2 1 60.00 $285.00 $17,100.00
PIPE (CLASS IV, RUBBER GASKET JOINT)
Unit Sub Total M 1 60.00 $285.00 $17,100.00
Item Code 654930 Total No. of Proj. 1 Total Amount $17,100.00
655365 JACKED 450 MM REINFORCED CONCRETE PIPE M 10 1 400.00 $1,850.00 $740,000.00
(CLASS I
Unit Sub Total M 1 400.00 $1,850.00 $740,000.00
Item Code 655365 Total No. of Proj. 1 Total Amount $740,000.00
655367 JACKED 600 MM REINFORCED CONCRETE PIPE M 8 1 22.00 $3,500.00 $77,000.00
(CLASS )
Unit Sub Total M 1 22.00 $3,500.00 $77,000.00
Item Code 655367 Total No. of Proj. 1 Total Amount $77,000.00
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655373 JACKED 1500 MM REINFORCED CONCRETE PIPE M 5 1 21.00 $5,200.00 $109,200.00
(CLASS 1)
Unit Sub Total M 1 21.00 $5,200.00 $109,200.00
Item Code 655373 Total No. of Proj. 1 Total Amount $109,200.00
655467 JACKED 2100 MM REINFORCED CONCRETE PIPE M 7 1 130.00 $7,200.00 $936,000.00
(CLASS IV)
Unit Sub Total M 1 130.00 $7,200.00 $936,000.00
Item Code 655467 Total No. of Proj. 1 Total Amount $936,000.00
656357 JACKED 600 MM REINFORCED CONCRETE PIPE M 6 1 67.00 $2,100.00 $140,700.00
(CLASS IIl, RUBBER GASKET JOINT)
Unit Sub Total M 1 67.00 $2,100.00 $140,700.00
Item Code 656357 Total No. of Proj. 1 Total Amount $140,700.00
657215 610 MM X 960 MM OVAL SHAPED REINFORCED M 4 1 16.00 $725.00 $11,600.00
CONCRETE PIPE (CLASS 11)
Unit Sub Total M 1 16.00 $725.00 $11,600.00
Item Code 657215 Total No. of Proj. 1 Total Amount $11,600.00
657343 365 MM X 575 MM OVAL SHAPED REINFORCED M 2 1 54.00 $250.00 $13,500.00
CONCRETE PIPE (CLASS Ill, RUBBER GASKET
JOINT)
Unit Sub Total M 1 54.00 $250.00 $13,500.00
Item Code 657343 Total No. of Proj. 1 Total Amount $13,500.00
657344 490 MM X 770 MM OVAL SHAPED REINFORCED M 4 1 20.00 $600.00 $12,000.00
CONCRETE PIPE (CLASS IlI)
Unit Sub Total M 1 20.00 $600.00 $12,000.00
Item Code 657344 Total No. of Proj. 1 Total Amount $12,000.00
664002 150 MM CORRUGATED STEEL PIPE (2.01 MM M 1 1 98.00 $95.00 $9,310.00
THICK)
Unit Sub Total M 1 98.00 $95.00 $9,310.00
Item Code 664002 Total No. of Proj. 1 Total Amount $9,310.00
664003 200 MM CORRUGATED STEEL PIPE (1.63 MM M 2 1 3.00 $746.00 $2,238.00
THICK)
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Unit Sub Total M 1 3.00 $746.00 $2,238.00

Item Code 664003 Total No. of Proj. 1 Total Amount $2,238.00

664004 200 MM CORRUGATED STEEL PIPE (2.01 MM M 3 1 10.00 $132.00 $1,320.00
THICK)

M 10 1 10.00 $250.00 $2,500.00

Unit Sub Total M 2 20.00 $191.00 $3,820.00

Item Code 664004 Total No. of Proj. 2 Total Amount $3,820.00

664008 300 MM CORRUGATED STEEL PIPE M 4 1 23.00 $300.00 $6,900.00

Unit Sub Total M 1 23.00 $300.00 $6,900.00

Item Code 664008 Total No. of Proj. 1 Total Amount $6,900.00

664009 300 MM CORRUGATED STEEL PIPE (1.63 MM M 2 1 1.00 $1,000.00 $1,000.00
THICK)

4 1 13.00 $500.00 $6,500.00

M 11 1 1.30 $2,500.00 $3,250.00

Unit Sub Total M 3 15.30 $702.61 $10,750.00

Item Code 664009 Total No. of Proj. 3 Total Amount $10,750.00

664010 300 MM CORRUGATED STEEL PIPE (2.01 MM M 1 1 30.00 $250.00 $7,500.00
THICK)

M 5 2 68.00 $203.31 $13,825.00

6 2 59.00 $664.41 $39,200.00

10 1 12.00 $140.00 $1,680.00

Unit Sub Total M 6 169.00 $368.08 $62,205.00

Item Code 664010 Total No. of Proj. 6 Total Amount $62,205.00

664014 450 MM CORRUGATED STEEL PIPE (1.63 MM M 3 2 17.00 $324.76 $5,521.00
THICK)

M 4 1 13.00 $400.00 $5,200.00

11 2 120.00 $491.67 $59,000.00

Unit Sub Total M 5 150.00 $464.81 $69,721.00

Item Code 664014 Total No. of Proj. 5 Total Amount $69,721.00

664015 450 MM CORRUGATED STEEL PIPE (2.01 MM M 1 1 46.00 $400.00 $18,400.00
THICK)
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664015 450 MM CORRUGATED STEEL PIPE (2.01 MM M 2 1 1.20 $342.50 $411.00
THICK)

M 5 2 114.00 $256.67 $29,260.00

M 6 2 27.00 $579.63 $15,650.00

M 7 4 49.00 $703.06 $34,450.00

M 10 1 76.00 $925.00 $70,300.00

M 12 1 5.00 $250.00 $1,250.00

Unit Sub Total M 12 318.20 $533.38 $169,721.00

Item Code 664015 Total No. of Proj. 12 Total Amount $169,721.00

664016 450 MM CORRUGATED STEEL PIPE (2.77 MM M 2 5 203.00 $348.13 $70,670.00
THICK)

6 3 47.30 $506.64 $23,964.00

10 1 520.00 $180.00 $93,600.00

Unit Sub Total M 9 770.30 $244.36 $188,234.00

Item Code 664016 Total No. of Proj. 9 Total Amount $188,234.00

664019 600 MM CORRUGATED STEEL PIPE (1.63 MM M 2 1 13.00 $520.00 $6,760.00
THICK)

M 3 3 30.00 $360.00 $10,800.00

M 5 1 220.00 $275.00 $60,500.00

M 8 1 4.00 $600.00 $2,400.00

M 11 1 8.00 $1,100.00 $8,800.00

Unit Sub Total M 7 275.00 $324.58 $89,260.00

Item Code 664019 Total No. of Proj. 7 Total Amount $89,260.00

664020 600 MM CORRUGATED STEEL PIPE (2.01 MM M 5 1 2,040.00 $180.00 $367,200.00
THICK)

6 3 46.00 $723.41 $33,277.00

7 5 103.00 $500.83 $51,585.00

M 10 1 75.00 $950.00 $71,250.00

Unit Sub Total M 10 2,264.00 $231.14 $523,312.00

Item Code 664020 Total No. of Proj. 10 Total Amount $523,312.00

664021 600 MM CORRUGATED STEEL PIPE (2.77 MM M 2 4 149.00 $604.76 $90,109.00
THICK)

M 3 1 2.50 $1,500.00 $3,750.00
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664021 600 MM CORRUGATED STEEL PIPE (2.77 MM M 5 2 18.00 $324.44 $5,840.00
THICK)

M 6 4 202.00 $328.82 $66,422.50

Unit Sub Total M 11 371.50 $447.16 $166,121.50

Item Code 664021 Total No. of Proj. 11 Total Amount $166,121.50

664022 600 MM CORRUGATED STEEL PIPE (3.51 MM M 10 1 200.00 $260.00 $52,000.00
THICK)

Unit Sub Total M 1 200.00 $260.00 $52,000.00

Item Code 664022 Total No. of Proj. 1 Total Amount $52,000.00

664027 750 MM CORRUGATED STEEL PIPE (1.63 MM M 2 1 15.00 $586.00 $8,790.00
THICK)

Unit Sub Total M 1 15.00 $586.00 $8,790.00

Item Code 664027 Total No. of Proj. 1 Total Amount $8,790.00

664028 750 MM CORRUGATED STEEL PIPE (2.01 MM M 6 1 3.00 $1,350.00 $4,050.00
THICK)

7 1 8.00 $610.00 $4,880.00

8 1 7.00 $700.00 $4,900.00

Unit Sub Total M 3 18.00 $768.33 $13,830.00

Item Code 664028 Total No. of Proj. 3 Total Amount $13,830.00

664029 750 MM CORRUGATED STEEL PIPE (2.77 MM M 2 2 28.00 $392.50 $10,990.00
THICK)

M 3 1 38.00 $365.00 $13,870.00

Unit Sub Total M 3 66.00 $376.67 $24,860.00

Item Code 664029 Total No. of Proj. 3 Total Amount $24,860.00

664032 900 MM CORRUGATED STEEL PIPE (1.63 MM M 11 1 3.00 $1,200.00 $3,600.00
THICK)

Unit Sub Total M 1 3.00 $1,200.00 $3,600.00

Item Code 664032 Total No. of Proj. 1 Total Amount $3,600.00

664033 900 MM CORRUGATED STEEL PIPE (2.01 MM M 9 1 8.00 $150.00 $1,200.00
THICK)

Unit Sub Total M 1 8.00 $150.00 $1,200.00
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Item Code 664033 Total No. of Proj. 1 Total Amount $1,200.00
664034 900 MM CORRUGATED STEEL PIPE (2.77 MM M 2 3 57.50 $442.00 $25,415.00
THICK)
M 6 2 16.80 $973.21 $16,349.90
Unit Sub Total M 5 74.30 $562.11 $41,764.90
Item Code 664034 Total No. of Proj. 5 Total Amount $41,764.90
664035 900 MM CORRUGATED STEEL PIPE (3.51 MM M 3 1 4.00 $1,700.00 $6,800.00
THICK)
Unit Sub Total M 1 4.00 $1,700.00 $6,800.00
Item Code 664035 Total No. of Proj. 1 Total Amount $6,800.00
664038 1050 MM CORRUGATED STEEL PIPE (2.01 MM M 7 1 1.00 $1,000.00 $1,000.00
THICK)
Unit Sub Total M 1 1.00 $1,000.00 $1,000.00
Item Code 664038 Total No. of Proj. 1 Total Amount $1,000.00
664046 1200 MM CORRUGATED STEEL PIPE (4.27 MM M 11 1 18.00 $1,630.00 $29,340.00
THICK)
Unit Sub Total M 1 18.00 $1,630.00 $29,340.00
Item Code 664046 Total No. of Proj. 1 Total Amount $29,340.00
664047 1350 MM CORRUGATED STEEL PIPE (2.01 MM M 11 1 6.00 $1,300.00 $7,800.00
THICK)
Unit Sub Total M 1 6.00 $1,300.00 $7,800.00
Item Code 664047 Total No. of Proj. 1 Total Amount $7,800.00
664068 450 MM CORRUGATED STEEL PIPE (3.51 MM M 3 1 1.50 $900.00 $1,350.00
THICK)
Unit Sub Total M 1 1.50 $900.00 $1,350.00
Item Code 664068 Total No. of Proj. 1 Total Amount $1,350.00
664081 250 MM BITUMINOUS COATED CORRUGATED M 10 1 190.00 $170.00 $32,300.00
STEEL PIPE (1.63 MM THICK)
Unit Sub Total M 1 190.00 $170.00 $32,300.00
Item Code 664081 Total No. of Proj. 1 Total Amount $32,300.00
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664090 450 MM BITUMINOUS COATED CORRUGATED M 1 1 8.50 $800.00 $6,800.00
STEEL PIPE (2.01 MM THICK)
Unit Sub Total M 1 8.50 $800.00 $6,800.00
Item Code 664090 Total No. of Proj. 1 Total Amount $6,800.00
664091 450 MM BITUMINOUS COATED CORRUGATED M 1 1 4.50 $550.00 $2,475.00
STEEL PIPE (2.77 MM THICK)
Unit Sub Total M 1 4.50 $550.00 $2,475.00
Item Code 664091 Total No. of Proj. 1 Total Amount $2,475.00
664096 600 MM BITUMINOUS COATED CORRUGATED M 1 1 82.00 $900.00 $73,800.00
STEEL PIPE (2.01 MM THICK)
Unit Sub Total M 1 82.00 $900.00 $73,800.00
Item Code 664096 Total No. of Proj. 1 Total Amount $73,800.00
664097 600 MM BITUMINOUS COATED CORRUGATED M 1 3 5.20 $1,125.00 $5,850.00
STEEL PIPE (2.77 MM THICK)
M 11 2 12.60 $1,496.03 $18,850.00
Unit Sub Total M 5 17.80 $1,387.64 $24,700.00
Item Code 664097 Total No. of Proj. 5 Total Amount $24,700.00
664104 750 MM BITUMINOUS COATED CORRUGATED M 1 2 64.00 $668.75 $42,800.00
STEEL PIPE (2.01 MM THICK)
M 3 1 14.00 $550.00 $7,700.00
Unit Sub Total M 3 78.00 $647.44 $50,500.00
Item Code 664104 Total No. of Proj. 3 Total Amount $50,500.00
664110 900 MM BITUMINOUS COATED CORRUGATED M 1 1 16.00 $1,300.00 $20,800.00
STEEL PIPE (2.77 MM THICK)
Unit Sub Total M 1 16.00 $1,300.00 $20,800.00
Item Code 664110 Total No. of Proj. 1 Total Amount $20,800.00
665728 300 MM SLOTTED CORRUGATED STEEL PIPE M 5 1 57.00 $150.00 $8,550.00
(1.63 MM THICK)
Unit Sub Total M 1 57.00 $150.00 $8,550.00
Item Code 665728 Total No. of Proj. 1 Total Amount $8,550.00
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665729 300 MM SLOTTED CORRUGATED STEEL PIPE M 3 1 14.00 $200.00 $2,800.00
(2.01 MM THICK)
M 7 1 480.00 $159.00 $76,320.00
Unit Sub Total M 2 494.00 $160.16 $79,120.00
Item Code 665729 Total No. of Proj. 2 Total Amount $79,120.00
665733 450 MM SLOTTED CORRUGATED STEEL PIPE M 5 1 150.00 $234.00 $35,100.00
(2.01 MM THICK)
M 7 5 7,337.00 $154.05 $1,130,280.00
Unit Sub Total M 6 7,487.00 $155.65 $1,165,380.00
Item Code 665733 Total No. of Proj. 6 Total Amount  $1,165,380.00
665734 450 MM SLOTTED CORRUGATED STEEL PIPE M 4 1 90.00 $500.00 $45,000.00
(4.27 MM THICK)
Unit Sub Total M 1 90.00 $500.00 $45,000.00
Item Code 665734 Total No. of Proj. 1 Total Amount $45,000.00
665834 450 MM BITUMINOUS COATED SLOTTED M 11 1 3.10 $720.00 $2,232.00
CORRUGATED STEEL PIPE (2.77 MM THICK)
Unit Sub Total M 1 3.10 $720.00 $2,232.00
Item Code 665834 Total No. of Proj. 1 Total Amount $2,232.00
667052 600 MM X 450 MM CORRUGATED STEEL PIPE M 4 1 22.00 $700.00 $15,400.00
ARCH (2.01 MM THICK)
Unit Sub Total M 1 22.00 $700.00 $15,400.00
Item Code 667052 Total No. of Proj. 1 Total Amount $15,400.00
667054 700 MM X 500 MM CORRUGATED STEEL PIPE M 2 1 1.00 $1,750.00 $1,750.00
ARCH (2.01 MM THICK)
M 4 1 29.00 $625.00 $18,125.00
Unit Sub Total M 2 30.00 $662.50 $19,875.00
Item Code 667054 Total No. of Proj. 2 Total Amount $19,875.00
667065 1225 MM X 825 MM CORRUGATED STEEL PIPE M 2 1 4.50 $520.00 $2,340.00
ARCH (3.51 MM THICK)
Unit Sub Total M 1 4.50 $520.00 $2,340.00
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Item Code 667065 Total No. of Proj. 1 Total Amount $2,340.00
667070 1600 MM X 1075 MM CORRUGATED STEEL PIPE M 8 1 4.00 $800.00 $3,200.00
ARCH (2.77 MM THICK)
Unit Sub Total M 1 4.00 $800.00 $3,200.00
Item Code 667070 Total No. of Proj. 1 Total Amount $3,200.00
680256 80 MM PLASTIC PIPE 7 2 160.00 $25.63 $4,100.00
12 1 9.00 $22.00 $198.00
Unit Sub Total M 3 169.00 $25.43 $4,298.00
Item Code 680256 Total No. of Proj. 3 Total Amount $4,298.00
680259 80 MM SLOTTED PLASTIC PIPE M 12 1 170.00 $21.00 $3,570.00
Unit Sub Total M 1 170.00 $21.00 $3,570.00
Item Code 680259 Total No. of Proj. 1 Total Amount $3,570.00
680265 50 MM SLOTTED PLASTIC PIPE (SUBGRADE M 1 1 53.00 $40.00 $2,120.00
DRAIN)
Unit Sub Total M 1 53.00 $40.00 $2,120.00
Item Code 680265 Total No. of Proj. 1 Total Amount $2,120.00
680266 50 MM PLASTIC PIPE (SUBGRADE DRAIN M 1 1 35.00 $40.00 $1,400.00
OUTLET)
Unit Sub Total M 1 35.00 $40.00 $1,400.00
Item Code 680266 Total No. of Proj. 1 Total Amount $1,400.00
680267 80 MM PLASTIC PIPE (SUBGRADE DRAIN M 2 1 40.00 $15.00 $600.00
OUTLET)
Unit Sub Total M 1 40.00 $15.00 $600.00
Item Code 680267 Total No. of Proj. 1 Total Amount $600.00
680269 40 MM PLASTIC PIPE UNDERDRAIN M 2 1 6.00 $400.00 $2,400.00
Unit Sub Total M 1 6.00 $400.00 $2,400.00
Item Code 680269 Total No. of Proj. 1 Total Amount $2,400.00
680273 80 MM SLOTTED PLASTIC PIPE UNDERDRAIN M 2 1 130.00 $12.00 $1,560.00
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Unit Sub Total M 1 130.00 $12.00 $1,560.00
Item Code 680273 Total No. of Proj. 1 Total Amount $1,560.00
680466 200 MM PERFORATED STEEL PIPE UNDERDRAIN M 7 1 140.00 $155.00 $21,700.00
(2.01 MM THICK)
Unit Sub Total M 1 140.00 $155.00 $21,700.00
Item Code 680466 Total No. of Proj. 1 Total Amount $21,700.00
680473 200 MM BITUMINOUS COATED PERFORATED M 4 1 67.00 $180.00 $12,060.00
STEEL PIPE UNDERDRAIN (2.01 MM THICK)
Unit Sub Total M 1 67.00 $180.00 $12,060.00
Item Code 680473 Total No. of Proj. 1 Total Amount $12,060.00
680637 200 MM NON-PERFORATED STEEL PIPE M 4 1 7.00 $300.00 $2,100.00
UNDERDRAIN (2.01 MM THICK)
Unit Sub Total M 1 7.00 $300.00 $2,100.00
Item Code 680637 Total No. of Proj. 1 Total Amount $2,100.00
680931 150 MM PERFORATED PLASTIC PIPE M 3 1 115.00 $140.00 $16,100.00
UNDERDRAIN
5 1 36.00 $160.00 $5,760.00
7 1 400.00 $38.16 $15,264.00
12 1 82.00 $150.00 $12,300.00
Unit Sub Total M 4 633.00 $78.08 $49,424.00
Item Code 680931 Total No. of Proj. 4 Total Amount $49,424.00
680933 200 MM PERFORATED PLASTIC PIPE M 2 3 9,326.00 $124.40 $1,160,147.00
UNDERDRAIN
4 2 1,604.00 $75.65 $121,350.00
5 1 87.00 $84.00 $7,308.00
Unit Sub Total M 6 11,017.00 $116.98  $1,288,805.00
Item Code 680933 Total No. of Proj. 6 Total Amount  $1,288,805.00
681066 150 MM PLASTIC PIPE M 4 1 22.00 $200.00 $4,400.00
M 5 1 42.00 $75.00 $3,150.00
M 7 1 28.00 $200.00 $5,600.00
M 11 2 333.00 $97.93 $32,610.00
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681066 150 MM PLASTIC PIPE M 12 2 42.00 $133.57 $5,610.00
Unit Sub Total M 7 467.00 $110.00 $51,370.00
Item Code 681066 Total No. of Proj. 7 Total Amount $51,370.00
681111 CLEANOUT ASSEMBLY (EDGE DRAIN) EA 3 1 18.00 $400.00 $7,200.00
Unit Sub Total EA 1 18.00 $400.00 $7,200.00
Item Code 681111 Total No. of Proj. 1 Total Amount $7,200.00
681132 GEOCOMPOSITE DRAIN M2 5 1 480.00 $241.40 $115,872.00
Unit Sub Total M2 1 480.00 $241.40 $115,872.00
Item Code 681132 Total No. of Proj. 1 Total Amount $115,872.00
681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 2 2 19,260.00 $73.00 $1,405,978.00
M 4 1 15,000.00 $65.00 $975,000.00
M 5 1 410.00 $116.70 $47,847.00
M 7 2 920.00 $40.49 $37,250.00
M 10 2 17,270.00 $23.86 $412,110.00
M 12 2 2,290.00 $60.00 $137,400.00
Unit Sub Total M 10 55,150.00 $54.68 $3,015,585.00
Item Code 681134 Total No. of Proj. 10 Total Amount  $3,015,585.00
681135 100 MM PLASTIC PIPE (EDGE DRAIN) M 2 1 1,740.00 $103.50 $180,090.00
Unit Sub Total M 1 1,740.00 $103.50 $180,090.00
Iltem Code 681135 Total No. of Proj. 1 Total Amount $180,090.00
681137 80 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 2 2 3,600.00 $84.61 $304,613.50
M 3 1 20.00 $75.00 $1,500.00
M 4 1 530.00 $112.00 $59,360.00
M 5 1 52.00 $114.40 $5,948.80
M 7 2 217.00 $61.06 $13,250.00
M 10 2 3,790.00 $51.45 $195,000.00
M 12 2 165.00 $103.94 $17,150.00
Unit Sub Total M 11 8,374.00 $71.27 $596,822.30
Item Code 681137 Total No. of Proj. 11 Total Amount $596,822.30
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681141 100 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 2 1 230.00 $126.50 $29,095.00
3 1 65.00 $80.00 $5,200.00
Unit Sub Total M 2 295.00 $116.25 $34,295.00
Iltem Code 681141 Total No. of Proj. 2 Total Amount $34,295.00
681142 150 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 3 1 45.00 $140.00 $6,300.00
Unit Sub Total M 1 45.00 $140.00 $6,300.00
Item Code 681142 Total No. of Proj. 1 Total Amount $6,300.00
681501 FURNISH AND INSTALL DRAIN PIPE M 4 3 3,166.00 $15.90 $50,330.00
(HORIZONTAL DRAIN)
Unit Sub Total M 3 3,166.00 $15.90 $50,330.00
Item Code 681501 Total No. of Proj. 3 Total Amount $50,330.00
681502 DRILL HOLE (HORIZONTAL DRAIN) M 4 3 2,730.00 $101.43 $276,900.00
Unit Sub Total M 3 2,730.00 $101.43 $276,900.00
Item Code 681502 Total No. of Proj. 3 Total Amount $276,900.00
681510 HORIZONTAL DRAIN CONNECTOR UNIT EA 1 1 2.00 $50.00 $100.00
Unit Sub Total EA 1 2.00 $50.00 $100.00
Item Code 681510 Total No. of Proj. 1 Total Amount $100.00
681988 FILTER FABRIC (UNDERDRAIN) M2 5 1 210.00 $2.75 $577.50
Unit Sub Total M2 1 210.00 $2.75 $577.50
Item Code 681988 Total No. of Proj. 1 Total Amount $577.50
681990 FILTER FABRIC M2 2 1 310.00 $3.00 $930.00
M2 3 2 614.00 $8.96 $5,500.00
M2 5 2 5,430.00 $3.21 $17,430.00
M2 12 1 280.00 $10.00 $2,800.00
Unit Sub Total M2 6 6,634.00 $4.02 $26,660.00
Item Code 681990 Total No. of Proj. 6 Total Amount $26,660.00
682001 PERMEABLE MATERIAL M3 2 1 38.00 $120.00 $4,560.00
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Unit Sub Total M3 1 38.00 $120.00 $4,560.00

Item Code 682001 Total No. of Proj. 1 Total Amount $4,560.00

682020 CLASS 1 PERMEABLE MATERIAL M3 4 1 6.00 $90.00 $540.00

Unit Sub Total M3 1 6.00 $90.00 $540.00

Item Code 682020 Total No. of Proj. 1 Total Amount $540.00

682045 CLASS 3 PERMEABLE MATERIAL M3 5 3 1,575.00 $105.69 $166,459.00

Unit Sub Total M3 3 1,575.00 $105.69 $166,459.00

Item Code 682045 Total No. of Proj. 3 Total Amount $166,459.00

682049 CLASS 3 PERMEABLE MATERIAL (BLANKET) M3 5 1 180.00 $75.00 $13,500.00

Unit Sub Total M3 1 180.00 $75.00 $13,500.00

Item Code 682049 Total No. of Proj. 1 Total Amount $13,500.00

685067 200 MM ALTERNATIVE PIPE UNDERDRAIN 1 1 330.00 $120.00 $39,600.00

4 1 660.00 $69.50 $45,870.00

Unit Sub Total M 2 990.00 $86.33 $85,470.00

Item Code 685067 Total No. of Proj. 2 Total Amount $85,470.00

690153 150 MM CORRUGATED STEEL PIPE DOWNDRAIN M 6 1 34.00 $175.00 $5,950.00
(2.01 MM THICK)

Unit Sub Total M 1 34.00 $175.00 $5,950.00

Item Code 690153 Total No. of Proj. 1 Total Amount $5,950.00

690155 200 MM CORRUGATED STEEL PIPE DOWNDRAIN M 3 1 22.00 $100.00 $2,200.00
(1.63 MM THICK)

Unit Sub Total M 1 22.00 $100.00 $2,200.00

Item Code 690155 Total No. of Proj. 1 Total Amount $2,200.00

690156 200 MM CORRUGATED STEEL PIPE DOWNDRAIN M 5 1 8.00 $550.00 $4,400.00
(2.01 MM THICK)

Unit Sub Total M 1 8.00 $550.00 $4,400.00

Item Code 690156 Total No. of Proj. 1 Total Amount $4,400.00
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690159 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 3 1 13.00 $270.00 $3,510.00
(1.63 MM THICK)
4 1 51.00 $210.00 $10,710.00
6 1 17.00 $150.00 $2,550.00
8 1 7.00 $325.00 $2,275.00
Unit Sub Total M 4 88.00 $216.42 $19,045.00
Item Code 690159 Total No. of Proj. 4 Total Amount $19,045.00
690160 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 1 2 14.00 $467.86 $6,550.00
(2.01 MM THICK)
M 2 1 54.00 $175.00 $9,450.00
M 5 1 10.00 $500.00 $5,000.00
M 6 3 277.00 $362.09 $100,300.00
M 7 1 120.00 $150.00 $18,000.00
M 8 1 9.00 $650.00 $5,850.00
M 10 1 50.00 $250.00 $12,500.00
Unit Sub Total M 10 534.00 $295.22 $157,650.00
Item Code 690160 Total No. of Proj. 10 Total Amount $157,650.00
690166 450 MM CORRUGATED STEEL PIPE DOWNDRAIN M 7 1 61.00 $175.00 $10,675.00
(2.01 MM THICK)
8 1 17.00 $700.00 $11,900.00
10 1 56.00 $725.00 $40,600.00
12 1 20.00 $150.00 $3,000.00
Unit Sub Total M 4 154.00 $429.71 $66,175.00
Item Code 690166 Total No. of Proj. 4 Total Amount $66,175.00
690167 450 MM CORRUGATED STEEL PIPE DOWNDRAIN M 6 1 7.00 $450.00 $3,150.00
(2.77 MM THICK)
Unit Sub Total M 1 7.00 $450.00 $3,150.00
Item Code 690167 Total No. of Proj. 1 Total Amount $3,150.00
690268 200 MM BITUMINOUS COATED CORRUGATED M 1 1 37.00 $85.00 $3,145.00
STEEL PIPE DOWNDRAIN (1.63 MM THICK)
Unit Sub Total M 1 37.00 $85.00 $3,145.00
Item Code 690268 Total No. of Proj. 1 Total Amount $3,145.00
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690269 200 MM BITUMINOUS COATED CORRUGATED M 1 1 22.00 $100.00 $2,200.00
STEEL PIPE DO WNDRAIN (2.01 MM THICK)
Unit Sub Total M 1 22.00 $100.00 $2,200.00
Item Code 690269 Total No. of Proj. 1 Total Amount $2,200.00
690271 300 MM BITUMINOUS COATED CORRUGATED M 4 1 85.00 $83.86 $7,128.10
STEEL PIPE DOWNDRAIN
Unit Sub Total M 1 85.00 $83.86 $7,128.10
Item Code 690271 Total No. of Proj. 1 Total Amount $7,128.10
690281 600 MM BITUMINOUS COATED CORRUGATED M 1 1 23.00 $250.00 $5,750.00
STEEL PIPE DOWNDRAIN (2.77 MM THICK)
Unit Sub Total M 1 23.00 $250.00 $5,750.00
Item Code 690281 Total No. of Proj. 1 Total Amount $5,750.00
690285 750 MM BITUMINOUS COATED CORRUGATED M 1 1 4.50 $350.00 $1,575.00
STEEL PIPE DOWNDRAIN (2.77 MM THICK)
Unit Sub Total M 1 4.50 $350.00 $1,575.00
Item Code 690285 Total No. of Proj. 1 Total Amount $1,575.00
691027 250 MM CORRUGATED STEEL FLUME M 6 1 53.00 $530.00 $28,090.00
DOWNDRAIN
Unit Sub Total M 1 53.00 $530.00 $28,090.00
Item Code 691027 Total No. of Proj. 1 Total Amount $28,090.00
691900 FLUME DOWNDRAIN 2 2 178.00 $82.02 $14,600.00
10 1 23.00 $375.00 $8,625.00
Unit Sub Total M 3 201.00 $115.55 $23,225.00
Item Code 691900 Total No. of Proj. 3 Total Amount $23,225.00
691903 250 MM FLUME DOWNDRAIN 2 1 12.00 $200.00 $2,400.00
6 1 12.00 $245.00 $2,940.00
Unit Sub Total M 2 24.00 $222.50 $5,340.00
Item Code 691903 Total No. of Proj. 2 Total Amount $5,340.00
692001 ENTRANCE TAPER EA 6 2 11.00 $500.00 $5,500.00
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Unit Sub Total EA 2 11.00 $500.00 $5,500.00
Item Code 692001 Total No. of Proj. 2 Total Amount $5,500.00
692086 200 MM ENTRANCE TAPER EA 1 1 4.00 $450.00 $1,800.00
EA 3 1 2.00 $300.00 $600.00
EA 5 2 12.00 $850.00 $10,200.00
Unit Sub Total EA 4 18.00 $700.00 $12,600.00
Item Code 692086 Total No. of Proj. 4 Total Amount $12,600.00
692088 300 MM ENTRANCE TAPER EA 1 1 3.00 $1,500.00 $4,500.00
EA 2 1 4.00 $450.00 $1,800.00
EA 3 1 1.00 $1,900.00 $1,900.00
EA 5 1 2.00 $2,000.00 $4,000.00
EA 6 1 2.00 $300.00 $600.00
EA 7 1 11.00 $750.00 $8,250.00
EA 8 1 2.00 $400.00 $800.00
Unit Sub Total EA 7 25.00 $874.00 $21,850.00
Item Code 692088 Total No. of Proj. 7 Total Amount $21,850.00
692090 450 MM ENTRANCE TAPER EA 3 1 3.00 $1,525.00 $4,575.00
EA 8 1 2.00 $500.00 $1,000.00
Unit Sub Total EA 2 5.00 $1,115.00 $5,575.00
Item Code 692090 Total No. of Proj. 2 Total Amount $5,575.00
692092 300 MM ALTERNATIVE ENTRANCE TAPER EA 9 1 3.00 $240.00 $720.00
Unit Sub Total EA 1 3.00 $240.00 $720.00
Item Code 692092 Total No. of Proj. 1 Total Amount $720.00
692093 200 MM BITUMINOUS COATED ENTRANCE TAPER EA 1 1 2.00 $260.00 $520.00
Unit Sub Total EA 1 2.00 $260.00 $520.00
Item Code 692093 Total No. of Proj. 1 Total Amount $520.00
692101 TAPERED INLET EA 2 2 25.00 $170.00 $4,250.00
EA 6 2 10.00 $507.50 $5,075.00
EA 10 1 10.00 $350.00 $3,500.00
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Unit Sub Total EA 5 45.00 $285.00 $12,825.00
Item Code 692101 Total No. of Proj. 5 Total Amount $12,825.00
692148 250 MM TAPERED INLET EA 1 2.00 $300.00 $600.00
Unit Sub Total EA 1 2.00 $300.00 $600.00
Iltem Code 692148 Total No. of Proj. 1 Total Amount $600.00
692244 200 MM DOWNDRAIN SLIP JOINT EA 1 2.00 $300.00 $600.00
Unit Sub Total EA 1 2.00 $300.00 $600.00
Item Code 692244 Total No. of Proj. 1 Total Amount $600.00
692245 300 MM DOWNDRAIN SLIP JOINT EA 1 2.00 $1,364.00 $2,728.00
EA 1 2.00 $200.00 $400.00
Unit Sub Total EA 2 4.00 $782.00 $3,128.00
Item Code 692245 Total No. of Proj. 2 Total Amount $3,128.00
692246 450 MM DOWNDRAIN SLIP JOINT EA 1 2.00 $250.00 $500.00
Unit Sub Total EA 1 2.00 $250.00 $500.00
Item Code 692246 Total No. of Proj. 1 Total Amount $500.00
692301 ANCHOR ASSEMBLY EA 1 200.00 $25.00 $5,000.00
EA 1 6.00 $382.00 $2,292.00
EA 1 120.00 $180.00 $21,600.00
Unit Sub Total EA 3 326.00 $88.63 $28,892.00
Item Code 692301 Total No. of Proj. 3 Total Amount $28,892.00
692361 FLUME ANCHOR ASSEMBLY EA 2 63.00 $142.86 $9,000.00
Unit Sub Total EA 2 63.00 $142.86 $9,000.00
Item Code 692361 Total No. of Proj. 2 Total Amount $9,000.00
692382 200 MM ANCHOR ASSEMBLY EA 1 11.00 $300.00 $3,300.00
Unit Sub Total EA 1 11.00 $300.00 $3,300.00
Item Code 692382 Total No. of Proj. 1 Total Amount $3,300.00
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692383 300 MM ANCHOR ASSEMBLY EA 1 1 5.00 $1,500.00 $7,500.00
EA 2 1 6.00 $750.00 $4,500.00
EA 3 2 3.00 $600.00 $1,800.00
EA 4 2 12.00 $349.51 $4,194.10
EA 5 1 4.00 $550.00 $2,200.00
EA 6 1 3.00 $500.00 $1,500.00
EA 8 1 2.00 $150.00 $300.00
EA 10 1 35.00 $120.00 $4,200.00
Unit Sub Total EA 10 70.00 $374.20 $26,194.10
Item Code 692383 Total No. of Proj. 10 Total Amount $26,194.10
692385 450 MM ANCHOR ASSEMBLY EA 1 1 8.00 $1,500.00 $12,000.00
EA 3 1 4.00 $1,700.00 $6,800.00
EA 4 1 2.00 $400.00 $800.00
EA 8 1 2.00 $175.00 $350.00
EA 10 1 1.00 $1,600.00 $1,600.00
Unit Sub Total EA 5 17.00 $1,267.65 $21,550.00
Item Code 692385 Total No. of Proj. 5 Total Amount $21,550.00
692386 600 MM ANCHOR ASSEMBLY EA 1 1 3.00 $320.00 $960.00
EA 3 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 2 4.00 $490.00 $1,960.00
Item Code 692386 Total No. of Proj. 2 Total Amount $1,960.00
692387 750 MM ANCHOR ASSEMBLY EA 1 1 2.00 $360.00 $720.00
Unit Sub Total EA 1 2.00 $360.00 $720.00
Item Code 692387 Total No. of Proj. 1 Total Amount $720.00
692409 CABLE ANCHORAGE SYSTEM EA 1 1 5.00 $4,000.00 $20,000.00
Unit Sub Total EA 1 5.00 $4,000.00 $20,000.00
692409 CABLE ANCHORAGE SYSTEM M 4 1 51.00 $250.00 $12,750.00
Unit Sub Total M 1 51.00 $250.00 $12,750.00
Item Code 692409 Total No. of Proj. 2 Total Amount $32,750.00
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698084 200 MM ALTERNATIVE PIPE DOWNDRAIN M 5 1 67.00 $145.00 $9,715.00

Unit Sub Total M 1 67.00 $145.00 $9,715.00

Item Code 698084 Total No. of Proj. 1 Total Amount $9,715.00

698091 300 MM ALTERNATIVE PIPE DOWNDRAIN 9 1 30.00 $80.00 $2,400.00

10 1 190.00 $200.00 $38,000.00

Unit Sub Total M 2 220.00 $183.64 $40,400.00

Item Code 698091 Total No. of Proj. 2 Total Amount $40,400.00

698162 450 MM ALTERNATIVE PIPE DOWNDRAIN M 3 1 20.00 $543.00 $10,860.00

Unit Sub Total M 1 20.00 $543.00 $10,860.00

Item Code 698162 Total No. of Proj. 1 Total Amount $10,860.00

700617 DRAINAGE INLET MARKER EA 4 3 75.00 $64.47 $4,835.00

Unit Sub Total EA 3 75.00 $64.47 $4,835.00

Item Code 700617 Total No. of Proj. 3 Total Amount $4,835.00

700619 INSTALL DRAINAGE INLET MARKER EA 2 1 54.00 $75.00 $4,050.00

Unit Sub Total EA 1 54.00 $75.00 $4,050.00

Item Code 700619 Total No. of Proj. 1 Total Amount $4,050.00

700657 900 MM CORRUGATED STEEL PIPE INLET (1.63 M 2 2 13.00 $3,176.54 $41,295.00
MM THICK)

M 3 1 2.00 $3,000.00 $6,000.00

Unit Sub Total M 3 15.00 $3,153.00 $47,295.00

Item Code 700657 Total No. of Proj. 3 Total Amount $47,295.00

700658 900 MM CORRUGATED STEEL PIPE INLET (2.01 M 2 2 5.20 $752.31 $3,912.00
MM THICK)

5 1 2.00 $675.00 $1,350.00

6 1 12.00 $900.00 $10,800.00

Unit Sub Total M 4 19.20 $836.56 $16,062.00

Item Code 700658 Total No. of Proj. 4 Total Amount $16,062.00

700659 900 MM CORRUGATED STEEL PIPE INLET (2.77 EA 2 1 1.00 $3,400.00 $3,400.00
MM THICK)
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Unit Sub Total EA 1 1.00 $3,400.00 $3,400.00
700659 900 MM CORRUGATED STEEL PIPE INLET (2.77 M 1 1 1.20 $1,800.00 $2,160.00
MM THICK)
M 2 3 22.00 $1,110.55 $24,432.00
6 1 2.30 $1,500.00 $3,450.00
Unit Sub Total M 5 25.50 $1,178.12 $30,042.00
Item Code 700659 Total No. of Proj. 6 Total Amount $33,442.00
700660 900 MM CORRUGATED STEEL PIPE INLET (3.51 M 1 2 6.40 $1,375.00 $8,800.00
MM THICK)
M 4 1 3.00 $1,889.33 $5,667.99
Unit Sub Total M 3 9.40 $1,539.15 $14,467.99
Item Code 700660 Total No. of Proj. 3 Total Amount $14,467.99
700661 900 MM CORRUGATED STEEL PIPE INLET (4.27 M 10 1 8.00 $1,700.00 $13,600.00
MM THICK)
Unit Sub Total M 1 8.00 $1,700.00 $13,600.00
Item Code 700661 Total No. of Proj. 1 Total Amount $13,600.00
700663 1200 MM CORRUGATED STEEL PIPE INLET (3.51 M 6 1 1.80 $5,200.00 $9,360.00
MM THICK)
Unit Sub Total M 1 1.80 $5,200.00 $9,360.00
Item Code 700663 Total No. of Proj. 1 Total Amount $9,360.00
700857 900 MM BITUMINOUS COATED CORRUGATED M 3 1 2.40 $1,386.00 $3,326.40
STEEL PIPE INLET (2.01 MM THICK)
Unit Sub Total M 1 2.40 $1,386.00 $3,326.40
Item Code 700857 Total No. of Proj. 1 Total Amount $3,326.40
700858 900 MM BITUMINOUS COATED CORRUGATED M 4 1 4.60 $1,300.00 $5,980.00
STEEL PIPE INLET (2.77 MM THICK)
Unit Sub Total M 1 4.60 $1,300.00 $5,980.00
Item Code 700858 Total No. of Proj. 1 Total Amount $5,980.00
700860 1200 MM BITUMINOUS COATED CORRUGATED EA 3 1 1.00 $4,300.00 $4,300.00
STEEL PIPE INLET (2.01 MM THICK)
Unit Sub Total EA 1 1.00 $4,300.00 $4,300.00
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Item Code 700860 Total No. of Proj. 1 Total Amount $4,300.00

703233 GRATED LINE DRAIN M 4 2 60.00 $474.00 $28,440.00

M 7 3 3,674.00 $205.07 $753,430.00

M 11 5 199.00 $357.79 $71,200.00

M 12 2 125.00 $170.92 $21,365.00

Unit Sub Total M 12 4,058.00 $215.48 $874,435.00

Item Code 703233 Total No. of Proj. 12 Total Amount $874,435.00

703268 300 MM CORRUGATED STEEL PIPE RISER (2.01 M 6 1 3.90 $1,550.00 $6,045.00
MM THICK)

M 12 1 5.00 $500.00 $2,500.00

Unit Sub Total M 2 8.90 $960.11 $8,545.00

Item Code 703268 Total No. of Proj. 2 Total Amount $8,545.00

703271 450 MM CORRUGATED STEEL PIPE RISER (2.01 M 7 3 12.10 $510.08 $6,172.00
MM THICK)

Unit Sub Total M 3 12.10 $510.08 $6,172.00

Item Code 703271 Total No. of Proj. 3 Total Amount $6,172.00

703272 450 MM CORRUGATED STEEL PIPE RISER (2.77 M 12 1 2.40 $2,000.00 $4,800.00
MM THICK)

Unit Sub Total M 1 2.40 $2,000.00 $4,800.00

Item Code 703272 Total No. of Proj. 1 Total Amount $4,800.00

703283 900 MM CORRUGATED STEEL PIPE RISER (2.01 M 7 1 4.80 $1,200.00 $5,760.00
MM THICK)

Unit Sub Total M 1 4.80 $1,200.00 $5,760.00

Item Code 703283 Total No. of Proj. 1 Total Amount $5,760.00

703287 1200 MM CORRUGATED STEEL PIPE RISER (2.01 M 12 1 6.00 $1,200.00 $7,200.00
MM THICK)

Unit Sub Total M 1 6.00 $1,200.00 $7,200.00

Iltem Code 703287 Total No. of Proj. 1 Total Amount $7,200.00

703288 1200 MM CORRUGATED STEEL PIPE RISER (2.77 M 12 1 16.00 $1,500.00 $24,000.00
MM THICK)
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Unit Sub Total M 1 16.00 $1,500.00 $24,000.00
Item Code 703288 Total No. of Proj. 1 Total Amount $24,000.00
703481 600 MM WELDED STEEL PIPE CASING (BRIDGE) M 1 1 25.00 $300.00 $7,500.00
Unit Sub Total M 1 25.00 $300.00 $7,500.00
Item Code 703481 Total No. of Proj 1 Total Amount $7,500.00
703522 150 MM WELDED STEEL PIPE (3.40 MM THICK) M 1 1 50.00 $300.00 $15,000.00
Unit Sub Total M 1 50.00 $300.00 $15,000.00
Item Code 703522 Total No. of Proj 1 Total Amount $15,000.00
703536 200 MM WELDED STEEL PIPE (3.40 MM THICK) M 4 1 60.00 $325.00 $19,500.00
Unit Sub Total M 1 60.00 $325.00 $19,500.00
Item Code 703536 Total No. of Proj 1 Total Amount $19,500.00
703543 300 MM WELDED STEEL PIPE (3.40 MM THICK) M 4 1 20.00 $900.00 $18,000.00
Unit Sub Total M 1 20.00 $900.00 $18,000.00
Item Code 703543 Total No. of Proj 1 Total Amount $18,000.00
703572 450 MM WELDED STEEL PIPE (6.35 MM THICK) M 2 1 10.00 $500.00 $5,000.00
Unit Sub Total M 1 10.00 $500.00 $5,000.00
Item Code 703572 Total No. of Proj 1 Total Amount $5,000.00
704115 JACKED WELDED STEEL PIPE M 2 1 31.00 $8,500.00 $263,500.00
Unit Sub Total M 1 31.00 $8,500.00 $263,500.00
Item Code 704115 Total No. of Proj. 1 Total Amount $263,500.00
704185 JACKED 450 MM WELDED STEEL PIPE (6.35 MM M 2 1 16.00 $1,400.00 $22,400.00

THICK)

Unit Sub Total M 1 16.00 $1,400.00 $22,400.00
Item Code 704185 Total No. of Proj. 1 Total Amount $22,400.00
705042 300 MM STEEL FLARED END SECTION EA 2 1 1.00 $400.00 $400.00
EA 4 1 1.00 $2,000.00 $2,000.00
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705042 300 MM STEEL FLARED END SECTION EA 6 1 2.00 $300.00 $600.00
EA 8 1 2.00 $100.00 $200.00
EA 10 1 2.00 $750.00 $1,500.00
EA 11 1 1.00 $1,250.00 $1,250.00
Unit Sub Total EA 6 9.00 $661.11 $5,950.00
Item Code 705042 Total No. of Proj. 6 Total Amount $5,950.00
705044 450 MM STEEL FLARED END SECTION EA 1 1 1.00 $1,500.00 $1,500.00
EA 2 3 23.00 $195.22 $4,490.00
EA 3 1 2.00 $750.00 $1,500.00
EA 5 1 3.00 $415.00 $1,245.00
EA 6 3 7.00 $921.43 $6,450.00
EA 8 1 2.00 $125.00 $250.00
EA 10 1 4.00 $500.00 $2,000.00
Unit Sub Total EA 11 42.00 $415.12 $17,435.00
Item Code 705044 Total No. of Proj. 11 Total Amount $17,435.00
705045 600 MM STEEL FLARED END SECTION EA 1 1 2.00 $1,200.00 $2,400.00
EA 2 2 9.00 $316.67 $2,850.00
EA 3 3 5.00 $480.00 $2,400.00
EA 5 2 2.00 $650.00 $1,300.00
EA 6 4 19.00 $378.95 $7,200.00
EA 8 1 1.00 $175.00 $175.00
EA 10 1 1.00 $550.00 $550.00
Unit Sub Total EA 14 39.00 $432.69 $16,875.00
Item Code 705045 Total No. of Proj. 14 Total Amount $16,875.00
705047 750 MM STEEL FLARED END SECTION EA 1 1 2.00 $1,400.00 $2,800.00
EA 2 2 4.00 $437.50 $1,750.00
EA 3 1 2.00 $700.00 $1,400.00
Unit Sub Total EA 4 8.00 $743.75 $5,950.00
Item Code 705047 Total No. of Proj. 4 Total Amount $5,950.00
705048 900 MM STEEL FLARED END SECTION EA 2 1 2.00 $600.00 $1,200.00
EA 6 1 8.00 $350.00 $2,800.00
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Unit Sub Total EA 2 10.00 $400.00 $4,000.00
Item Code 705048 Total No. of Proj. 2 Total Amount $4,000.00
705049 1050 MM STEEL FLARED END SECTION EA 1 1 1.00 $2,600.00 $2,600.00
EA 3 1 1.00 $1,200.00 $1,200.00
Unit Sub Total EA 2 2.00 $1,900.00 $3,800.00
Item Code 705049 Total No. of Proj. 2 Total Amount $3,800.00
705050 1200 MM STEEL FLARED END SECTION EA 1 1 1.00 $2,700.00 $2,700.00
Unit Sub Total EA 1 1.00 $2,700.00 $2,700.00
Item Code 705050 Total No. of Proj. 1 Total Amount $2,700.00
705055 450 MM BITUMINOUS COATED STEEL FLARED EA 4 1 1.00 $750.00 $750.00
END SECTION
Unit Sub Total EA 1 1.00 $750.00 $750.00
Item Code 705055 Total No. of Proj. 1 Total Amount $750.00
705056 600 MM BITUMINOUS COATED STEEL FLARED EA 1 1 1.00 $500.00 $500.00
END SECTION
EA 4 1 1.00 $820.00 $820.00
EA 11 2 7.00 $450.71 $3,155.00
Unit Sub Total EA 4 9.00 $497.22 $4,475.00
Item Code 705056 Total No. of Proj. 4 Total Amount $4,475.00
705220 300 MM CONCRETE FLARED END SECTION EA 2 2 4.00 $505.00 $2,020.00
EA 3 1 3.00 $1,023.00 $3,069.00
Unit Sub Total EA 3 7.00 $727.00 $5,089.00
Item Code 705220 Total No. of Proj. 3 Total Amount $5,089.00
705222 450 MM CONCRETE FLARED END SECTION EA 2 2 11.00 $725.45 $7,980.00
EA 3 1 2.00 $1,237.50 $2,475.00
EA 4 1 1.00 $500.00 $500.00
EA 5 1 2.00 $1,300.00 $2,600.00
EA 7 2 8.00 $637.50 $5,100.00
EA 10 3 23.00 $504.35 $11,600.00
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705222 450 MM CONCRETE FLARED END SECTION EA 11 1 4.00 $650.00 $2,600.00
Unit Sub Total EA 11 51.00 $644.22 $32,855.00
Item Code 705222 Total No. of Proj. 11 Total Amount $32,855.00
705224 600 MM CONCRETE FLARED END SECTION EA 2 3 6.00 $933.33 $5,600.00
EA 3 1 1.00 $500.00 $500.00
EA 6 1 6.00 $500.00 $3,000.00
EA 7 3 64.00 $575.63 $36,840.00
EA 8 1 2.00 $2,730.00 $5,460.00
EA 10 2 52.00 $597.12 $31,050.00
EA 11 1 1.00 $900.00 $900.00
EA 12 2 3.00 $1,533.33 $4,600.00
Unit Sub Total EA 14 135.00 $651.48 $87,950.00
Item Code 705224 Total No. of Proj. 14 Total Amount $87,950.00
705226 750 MM CONCRETE FLARED END SECTION EA 6 1 9.00 $600.00 $5,400.00
EA 10 2 5.00 $718.00 $3,590.00
Unit Sub Total EA 3 14.00 $642.14 $8,990.00
Item Code 705226 Total No. of Proj. 3 Total Amount $8,990.00
705227 900 MM CONCRETE FLARED END SECTION EA 2 1 1.00 $1,400.00 $1,400.00
EA 7 1 4.00 $2,900.00 $11,600.00
Unit Sub Total EA 2 5.00 $2,600.00 $13,000.00
Item Code 705227 Total No. of Proj. 2 Total Amount $13,000.00
705229 1200 MM CONCRETE FLARED END SECTION EA 4 1 1.00 $500.00 $500.00
EA 7 1 4.00 $4,600.00 $18,400.00
Unit Sub Total EA 2 5.00 $3,780.00 $18,900.00
Item Code 705229 Total No. of Proj. 2 Total Amount $18,900.00
705334 300 MM ALTERNATIVE FLARED END SECTION EA 3 2 3.00 $288.00 $864.00
EA 4 1 3.00 $250.00 $750.00
EA 10 2 15.00 $264.00 $3,960.00
Unit Sub Total EA 5 21.00 $265.43 $5,574.00
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Item Code 705334 Total No. of Proj. 5 Total Amount $5,574.00
705336 450 MM ALTERNATIVE FLARED END SECTION EA 2 2 13.00 $203.85 $2,650.00
EA 3 3 9.00 $311.11 $2,800.00
EA 4 2 6.00 $333.33 $2,000.00
EA 6 2 6.00 $1,250.00 $7,500.00
EA 7 1 2.00 $540.00 $1,080.00
EA 8 1 2.00 $225.00 $450.00
EA 10 2 48.00 $280.00 $13,440.00
EA 12 3 5.00 $850.00 $4,250.00
Unit Sub Total EA 16 91.00 $375.49 $34,170.00
Item Code 705336 Total No. of Proj. 16 Total Amount $34,170.00
705337 600 MM ALTERNATIVE FLARED END SECTION EA 1 2 14.00 $576.07 $8,065.00
EA 2 2 58.00 $255.17 $14,800.00
EA 3 1 7.00 $250.00 $1,750.00
EA 4 2 5.00 $368.00 $1,840.00
EA 5 2 14.00 $488.86 $6,844.00
EA 6 1 9.00 $550.00 $4,950.00
EA 8 1 4.00 $250.00 $1,000.00
EA 10 2 58.00 $438.97 $25,460.00
EA 11 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 14 170.00 $386.52 $65,709.00
Item Code 705337 Total No. of Proj. 14 Total Amount $65,709.00
705338 750 MM ALTERNATIVE FLARED END SECTION EA 2 1 2.00 $400.00 $800.00
EA 4 1 1.00 $500.00 $500.00
Unit Sub Total EA 2 3.00 $433.33 $1,300.00
Item Code 705338 Total No. of Proj. 2 Total Amount $1,300.00
705339 900 MM ALTERNATIVE FLARED END SECTION EA 3 2 3.00 $766.67 $2,300.00
EA 10 1 20.00 $1,100.00 $22,000.00
Unit Sub Total EA 3 23.00 $1,056.52 $24,300.00
Item Code 705339 Total No. of Proj. 3 Total Amount $24,300.00
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705341 1200 MM ALTERNATIVE FLARED END SECTION EA 1 1 4.00 $1,500.00 $6,000.00
EA 12 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 2 5.00 $1,800.00 $9,000.00
Item Code 705341 Total No. of Proj. 2 Total Amount $9,000.00
705475 600 MM X 450 MM STEEL FLARED END PIPE EA 4 1 3.00 $300.00 $900.00
ARCH SECTION
Unit Sub Total EA 1 3.00 $300.00 $900.00
Item Code 705475 Total No. of Proj. 1 Total Amount $900.00
705476 700 MM X 500 MM STEEL FLARED END PIPE EA 4 1 3.00 $325.00 $975.00
ARCH SECTION
Unit Sub Total EA 1 3.00 $325.00 $975.00
Item Code 705476 Total No. of Proj. 1 Total Amount $975.00
705479 1225 MM X 825 MM STEEL FLARED END PIPE EA 2 1 1.00 $970.00 $970.00
ARCH SECTION
Unit Sub Total EA 1 1.00 $970.00 $970.00
Item Code 705479 Total No. of Proj. 1 Total Amount $970.00
705500 AUTOMATIC DRAINAGE GATE EA 11 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00
Item Code 705500 Total No. of Proj. 1 Total Amount $3,000.00
705570 1050 MM AUTOMATIC DRAINAGE GATE EA 2 1 1.00 $10,000.00 $10,000.00
Unit Sub Total EA 1 1.00 $10,000.00 $10,000.00
Item Code 705570 Total No. of Proj. 1 Total Amount $10,000.00
705579 600 MM HEAVY DUTY AUTOMATIC DRAINAGE EA 3 1 2.00 $2,500.00 $5,000.00
GATE
Unit Sub Total EA 1 2.00 $2,500.00 $5,000.00
Item Code 705579 Total No. of Proj. 1 Total Amount $5,000.00
705648 450 MM SLIDE HEADGATE EA 2 1 2.00 $2,300.00 $4,600.00
Unit Sub Total EA 1 2.00 $2,300.00 $4,600.00
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Item Code 705648 Total No. of Proj. 1 Total Amount $4,600.00
706500 DEBRIS RACK EA 6 1 3.00 $1,040.00 $3,120.00
Unit Sub Total EA 1 3.00 $1,040.00 $3,120.00
Item Code 706500 Total No. of Proj. 1 Total Amount $3,120.00
706592 600 MM DEBRIS RACK EA 4 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00
Item Code 706592 Total No. of Proj. 1 Total Amount $3,000.00
706652 900 MM DEBRIS RACK CAGE (H = 1.8 M) EA 2 1 1.00 $1,800.00 $1,800.00
Unit Sub Total EA 1 1.00 $1,800.00 $1,800.00
Item Code 706652 Total No. of Proj. 1 Total Amount $1,800.00
707051 DRAINAGE MANHOLE EA 3 1 2.00 $1,700.00 $3,400.00
Unit Sub Total EA 1 2.00 $1,700.00 $3,400.00
Item Code 707051 Total No. of Proj. 1 Total Amount $3,400.00
707133 900 MM PRECAST CONCRETE PIPE INLET M 2 1 8.00 $1,500.00 $12,000.00
M 4 1 2.00 $2,500.00 $5,000.00
M 5 1 9.00 $230.00 $2,070.00
M 6 1 6.00 $1,300.00 $7,800.00
Unit Sub Total M 4 25.00 $1,074.80 $26,870.00
Item Code 707133 Total No. of Proj. 4 Total Amount $26,870.00
707244 900 MM PRECAST CONCRETE PIPE MANHOLE EA 4 1 2.00 $3,600.00 $7,200.00
Unit Sub Total EA 1 2.00 $3,600.00 $7,200.00
707244 900 MM PRECAST CONCRETE PIPE MANHOLE M 7 1 17.00 $370.00 $6,290.00
12 3 7.10 $870.42 $6,180.00
Unit Sub Total M 4 24.10 $517.43 $12,470.00
Iltem Code 707244 Total No. of Proj. 5 Total Amount $19,670.00
707247 1200 MM PRECAST CONCRETE PIPE MANHOLE EA 4 1 1.00 $3,400.00 $3,400.00
Unit Sub Total EA 1 1.00 $3,400.00 $3,400.00
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707247 1200 MM PRECAST CONCRETE PIPE MANHOLE M 12 1 25.00 $1,200.00 $30,000.00
Unit Sub Total M 1 25.00 $1,200.00 $30,000.00
Item Code 707247 Total No. of Proj. 2 Total Amount $33,400.00
707249 1500 MM PRECAST CONCRETE PIPE MANHOLE M 12 1 11.00 $1,500.00 $16,500.00
Unit Sub Total M 1 11.00 $1,500.00 $16,500.00
Item Code 707249 Total No. of Proj 1 Total Amount $16,500.00
707479 900 MM REINFORCED CONCRETE PIPE RISER M 2 1 19.00 $1,500.00 $28,500.00
Unit Sub Total M 1 19.00 $1,500.00 $28,500.00
Iltem Code 707479 Total No. of Proj 1 Total Amount $28,500.00
709531 1200 MM STANDPIPE M 2 1 3.00 $600.00 $1,800.00
Unit Sub Total M 1 3.00 $600.00 $1,800.00
Item Code 709531 Total No. of Proj. 1 Total Amount $1,800.00
719210 CONCRETE SEWER MANHOLE EA 4 1 4.00 $4,000.00 $16,000.00
Unit Sub Total EA 1 4.00 $4,000.00 $16,000.00
Item Code 719210 Total No. of Proj. 1 Total Amount $16,000.00
719300 MANHOLE EA 6 1 2.00 $7,500.00 $15,000.00
EA 10 1 1.00 $4,000.00 $4,000.00
Unit Sub Total EA 2 3.00 $6,333.33 $19,000.00
Item Code 719300 Total No. of Proj. 2 Total Amount $19,000.00
719306 MANHOLE (TYPE B) EA 4 1 2.00 $2,500.00 $5,000.00
Unit Sub Total EA 1 2.00 $2,500.00 $5,000.00
Item Code 719306 Total No. of Proj. 1 Total Amount $5,000.00
719589 MINOR CONCRETE (BACKFILL) M3 8 1 29.00 $400.00 $11,600.00
M3 11 1 8.00 $200.00 $1,600.00
Unit Sub Total M3 2 37.00 $356.76 $13,200.00
Item Code 719589 Total No. of Proj. 2 Total Amount $13,200.00
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719598 CLASS 4 CONCRETE (BACKFILL) M3 2 16.10 $313.79 $5,052.00
Unit Sub Total M3 2 16.10 $313.79 $5,052.00
Item Code 719598 Total No. of Proj. 2 Total Amount $5,052.00
720104 ROCK SLOPE PROTECTION (1 TON, METHOD A) TONN 1 1,080.00 $78.50 $84,780.00
Unit Sub Total TONN 1 1,080.00 $78.50 $84,780.00
Item Code 720104 Total No. of Proj. 1 Total Amount $84,780.00
720118 ROCK SLOPE PROTECTION (2T, METHOD A) M3 1 670.00 $52.50 $35,175.00
M3 1 5.00 $270.00 $1,350.00
M3 1 440.00 $200.00 $88,000.00
Unit Sub Total M3 3 1,115.00 $111.68 $124,525.00
Item Code 720118 Total No. of Proj. 3 Total Amount $124,525.00
720119 ROCK SLOPE PROTECTION (1T, METHOD A) M3 1 2,310.00 $140.00 $323,400.00
Unit Sub Total M3 1 2,310.00 $140.00 $323,400.00
Item Code 720119 Total No. of Proj. 1 Total Amount $323,400.00
720120 ROCK SLOPE PROTECTION (1/2T, METHOD A) M3 1 260.00 $115.00 $29,900.00
M3 1 18.00 $1,285.00 $23,130.00
M3 1 3,558.00 $115.00 $409,170.00
Unit Sub Total M3 3 3,836.00 $120.49 $462,200.00
720120 ROCK SLOPE PROTECTION (1/2T, METHOD A) TONN 1 300.00 $101.00 $30,300.00
Unit Sub Total TONN 1 300.00 $101.00 $30,300.00
Item Code 720120 Total No. of Proj. 4 Total Amount $492,500.00
721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) M3 1 94.00 $105.00 $9,870.00
M3 1 300.00 $185.00 $55,500.00
Unit Sub Total M3 2 394.00 $165.91 $65,370.00
Item Code 721007 Total No. of Proj. 2 Total Amount $65,370.00
721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 3 718.00 $79.58 $57,140.00
M3 4 1,823.00 $87.41 $159,347.50
M3 3 46.00 $358.78 $16,504.00
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721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 4 3 17.50 $337.14 $5,900.00
M3 5 2 2,390.00 $123.56 $295,310.00
M3 6 2 47.00 $263.30 $12,375.00
M3 7 2 9,553.40 $63.56 $607,190.00
M3 10 2 31.00 $466.13 $14,450.00
M3 11 1 9.00 $300.00 $2,700.00
Unit Sub Total M3 22 14,634.90 $80.01  $1,170,916.50
721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) TONN 2 2 18.00 $305.56 $5,500.00
Unit Sub Total TONN 2 18.00 $305.56 $5,500.00
Item Code 721008 Total No. of Proj. 24 Total Amount  $1,176,416.50
721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 2 3 1,120.00 $100.36 $112,400.00
M3 3 3 241.00 $91.29 $22,000.00
M3 4 5 84.50 $218.64 $18,475.00
M3 5 5 68.00 $262.21 $17,830.00
M3 7 4 120.50 $307.82 $37,092.00
M3 9 1 30.00 $260.00 $7,800.00
M3 10 1 110.00 $335.00 $36,850.00
M3 11 2 16.00 $581.25 $9,300.00
M3 12 3 24.00 $358.33 $8,600.00
Unit Sub Total M3 27 1,814.00 $149.03 $270,347.00
721009 ROCK SLOPE PROTECTION (FACING, METHOD B) TONN 2 2 770.00 $79.01 $60,837.50
Unit Sub Total TONN 2 770.00 $79.01 $60,837.50
Item Code 721009 Total No. of Proj. 29 Total Amount $331,184.50
721010 ROCK SLOPE PROTECTION (BACKING NO. 1, M3 1 1 8.00 $400.00 $3,200.00
METHOD B)
M3 2 3 297.50 $109.27 $32,507.00
M3 3 1 38.00 $110.00 $4,180.00
M3 4 1 3.40 $200.00 $680.00
M3 5 1 8.00 $250.00 $2,000.00
M3 7 3 2,117.00 $123.87 $262,230.00
M3 8 1 150.00 $165.00 $24,750.00
M3 11 1 12.00 $300.00 $3,600.00
Unit Sub Total M3 12 2,633.90 $126.48 $333,147.00
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721010 ROCK SLOPE PROTECTION (BACKING NO. 1, TONN 2 2 2,860.00 $51.15 $146,300.00
METHOD B)

Unit Sub Total TONN 2 2,860.00 $51.15 $146,300.00

Item Code 721010 Total No. of Proj. 14 Total Amount $479,447.00

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, M3 1 7 544.50 $140.42 $76,460.00
METHOD B)

M3 2 5 73.80 $312.68 $23,076.00

M3 5 2 7.20 $516.67 $3,720.00

M3 6 5 85.00 $414.47 $35,230.00

M3 7 2 37.00 $159.46 $5,900.00

M3 10 2 530.00 $228.87 $121,300.00

M3 11 2 6.20 $356.13 $2,208.00

M3 12 1 8.00 $500.00 $4,000.00

Unit Sub Total M3 26 1,291.70 $210.49 $271,894.00

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, TONN 2 1 48.00 $98.00 $4,704.00
METHOD B)

Unit Sub Total TONN 1 48.00 $98.00 $4,704.00

Item Code 721011 Total No. of Proj. 27 Total Amount $276,598.00

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, M3 2 2 35.00 $132.29 $4,630.00
METHOD B)

M3 10 1 11.00 $300.00 $3,300.00

Unit Sub Total M3 3 46.00 $172.39 $7,930.00

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, TONN 2 3 396.00 $79.30 $31,402.50
METHOD B)

Unit Sub Total TONN 3 396.00 $79.30 $31,402.50

Item Code 721012 Total No. of Proj. 6 Total Amount $39,332.50

721022 ROCK SLOPE PROTECTION (1T, METHOD B) M3 1 1 120.00 $125.00 $15,000.00

M3 3 1 261.00 $395.00 $103,095.00

Unit Sub Total M3 2 381.00 $309.96 $118,095.00

Item Code 721022 Total No. of Proj. 2 Total Amount $118,095.00

721023 ROCK SLOPE PROTECTION (1/2T, METHOD B) M3 1 1 1,710.00 $71.00 $121,410.00

Unit Sub Total M3 1 1,710.00 $71.00 $121,410.00
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Item Code 721023 Total No. of Proj. 1 Total Amount $121,410.00
721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 1 3 10,060.00 $79.70 $801,800.00
M3 2 3 144.00 $456.47 $65,731.00
M3 3 2 71.00 $359.56 $25,529.00
M3 7 2 33.00 $139.39 $4,600.00
M3 11 2 16.50 $270.00 $4,455.00
M3 12 1 27.00 $500.00 $13,500.00
Unit Sub Total M3 13 10,351.50 $88.45 $915,615.00
721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) TONN 2 3 3,753.00 $56.66 $212,630.00
Unit Sub Total TONN 3 3,753.00 $56.66 $212,630.00
Iltem Code 721024 Total No. of Proj. 16 Total Amount  $1,128,245.00
721400 CONCRETE (SLOPE PROTECTION) M3 3 2 130.00 $756.69 $98,370.00
Unit Sub Total M3 2 130.00 $756.69 $98,370.00
Item Code 721400 Total No. of Proj. 2 Total Amount $98,370.00
721410 CONCRETE (GUTTER LINING) M3 4 1 9.00 $800.00 $7,200.00
Unit Sub Total M3 1 9.00 $800.00 $7,200.00
Item Code 721410 Total No. of Proj. 1 Total Amount $7,200.00
721420 CONCRETE (DITCH LINING) M3 4 4 49.40 $1,314.61 $64,941.76
M3 5 1 83.00 $449.20 $37,283.60
M3 11 2 183.00 $492.90 $90,200.00
M3 12 1 4.50 $600.00 $2,700.00
Unit Sub Total M3 8 319.90 $609.96 $195,125.36
Iltem Code 721420 Total No. of Proj. 8 Total Amount $195,125.36
721430 CONCRETE (CHANNEL LINING) M3 7 2 996.00 $721.28 $718,390.00
M3 8 1 360.00 $400.00 $144,000.00
Unit Sub Total M3 3 1,356.00 $635.98 $862,390.00
Iltem Code 721430 Total No. of Proj. 3 Total Amount $862,390.00
721431 CONCRETE (CONCRETE APRON) M3 5 1 13.00 $560.00 $7,280.00
M3 7 1 15.00 $1,200.00 $18,000.00
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721431 CONCRETE (CONCRETE APRON) M3 11 1 1.50 $600.00 $900.00
Unit Sub Total M3 3 29.50 $887.46 $26,180.00
Item Code 721431 Total No. of Proj. 3 Total Amount $26,180.00
721501 CONCRETE (CONCRETED-ROCK SLOPE M3 2 1 35.00 $420.00 $14,700.00
PROTECTION)
M3 3 1 4.00 $2,120.00 $8,480.00
M3 8 1 13.00 $400.00 $5,200.00
M3 12 1 7.00 $800.00 $5,600.00
Unit Sub Total M3 4 59.00 $575.93 $33,980.00
Item Code 721501 Total No. of Proj. 4 Total Amount $33,980.00
721519 CONCRETED-ROCK SLOPE PROTECTION (1/2T, M3 2 1 150.00 $345.00 $51,750.00
METHOD A)
Unit Sub Total M3 1 150.00 $345.00 $51,750.00
Item Code 721519 Total No. of Proj. 1 Total Amount $51,750.00
721520 CONCRETED-ROCK SLOPE PROTECTION (1/4T, M3 2 1 290.00 $310.00 $89,900.00
METHOD A)
Unit Sub Total M3 1 290.00 $310.00 $89,900.00
Item Code 721520 Total No. of Proj. 1 Total Amount $89,900.00
721609 CONCRETED-ROCK SLOPE PROTECTION M3 3 1 110.00 $175.00 $19,250.00
(FACING, METHOD B)
M3 8 1 8.00 $800.00 $6,400.00
Unit Sub Total M3 2 118.00 $217.37 $25,650.00
Item Code 721609 Total No. of Proj. 2 Total Amount $25,650.00
721616 CONCRETED-ROCK SLOPE PROTECTION M3 4 1 14.00 $270.00 $3,780.00
(COBBLE, METHOD B)
Unit Sub Total M3 1 14.00 $270.00 $3,780.00
Item Code 721616 Total No. of Proj. 1 Total Amount $3,780.00
721619 CONCRETED-ROCK SLOPE PROTECTION (1/4T, M3 8 1 63.00 $400.00 $25,200.00
METHOD B)
Unit Sub Total M3 1 63.00 $400.00 $25,200.00
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Iltem Code 721619 Total No. of Proj. 1 Total Amount $25,200.00
721810 SLOPE PAVING (CONCRETE) M3 3 1 56.00 $1,680.00 $94,080.00
M3 6 2 445.00 $620.67 $276,200.00
M3 7 4 496.00 $593.45 $294,350.00
M3 8 1 50.00 $800.00 $40,000.00
M3 10 2 197.00 $1,121.47 $220,930.00
M3 11 1 20.00 $1,300.00 $26,000.00
Unit Sub Total M3 11 1,264.00 $752.82 $951,560.00
Item Code 721810 Total No. of Proj. 11 Total Amount $951,560.00
721811 SLOPE PAVING (MASONRY BLOCK) M2 7 1 357.00 $150.00 $53,550.00
Unit Sub Total M2 1 357.00 $150.00 $53,550.00
Item Code 721811 Total No. of Proj. 1 Total Amount $53,550.00
722020 GABION M3 1 1 710.00 $250.00 $177,500.00
M3 2 3 1,528.00 $190.07 $290,420.00
M3 3 3 88.00 $393.98 $34,670.00
M3 4 1 150.00 $450.00 $67,500.00
M3 6 1 61.00 $600.00 $36,600.00
M3 7 1 9.00 $1,000.00 $9,000.00
Unit Sub Total M3 10 2,546.00 $241.83 $615,690.00
Item Code 722020 Total No. of Proj. 10 Total Amount $615,690.00
725001 SACKED CONCRETE SLOPE PROTECTION M3 2 1 8.00 $890.00 $7,120.00
M3 3 1 7.00 $1,705.00 $11,935.00
Unit Sub Total M3 2 15.00 $1,270.33 $19,055.00
Item Code 725001 Total No. of Proj. 2 Total Amount $19,055.00
727901 MINOR CONCRETE (DITCH LINING) M3 2 1 28.00 $392.00 $10,976.00
M3 4 1 21.20 $650.00 $13,780.00
M3 11 2 71.10 $748.89 $53,246.00
Unit Sub Total M3 4 120.30 $648.40 $78,002.00
Iltem Code 727901 Total No. of Proj. 4 Total Amount $78,002.00
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727905 MINOR CONCRETE (CHANNEL LINING) M3 2 1 5.00 $900.00 $4,500.00
Unit Sub Total M3 1 5.00 $900.00 $4,500.00
Item Code 727905 Total No. of Proj. 1 Total Amount $4,500.00
727906 MINOR CONCRETE (GUTTER LINING) M3 4 1 120.00 $900.00 $108,000.00
M3 5 1 0.90 $4,925.00 $4,432.50
M3 7 2 8.20 $1,195.12 $9,800.00
Unit Sub Total M3 4 129.10 $946.80 $122,232.50
Iltem Code 727906 Total No. of Proj. 4 Total Amount $122,232.50
729000 FILTER FABRIC M2 3 1 355.00 $3.00 $1,065.00
Unit Sub Total M2 1 355.00 $3.00 $1,065.00
Item Code 729000 Total No. of Proj. 1 Total Amount $1,065.00
729002 FILTER FABRIC (GABION) M2 3 1 18.00 $3.00 $54.00
Unit Sub Total M2 1 18.00 $3.00 $54.00
Item Code 729002 Total No. of Proj. 1 Total Amount $54.00
729010 ROCK SLOPE PROTECTION FABRIC M2 1 5 11,447.00 $1.83 $20,973.00
M2 2 14 13,482.00 $3.42 $46,096.50
M2 3 9 4,297.00 $2.77 $11,892.00
M2 4 8 456.00 $5.96 $2,717.00
M2 5 9 5,380.00 $3.51 $18,903.00
M2 6 6 461.30 $13.48 $6,217.00
M2 7 7 17,981.00 $2.84 $51,012.50
M2 8 2 810.00 $2.61 $2,115.00
M2 9 1 84.00 $20.00 $1,680.00
M2 10 5 2,608.00 $8.81 $22,980.00
M2 11 4 176.00 $9.50 $1,672.00
M2 12 2 61.00 $12.92 $788.00
Unit Sub Total M2 72 57,243.30 $3.27 $187,046.00
Item Code 729010 Total No. of Proj. 72 Total Amount $187,046.00
731501 MINOR CONCRETE (CURB) 1 1 230.00 $110.00 $25,300.00
4 1 12.00 $150.00 $1,800.00
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731501 MINOR CONCRETE (CURB) 5 1 160.00 $135.00 $21,600.00
6 1 67.00 $45.00 $3,015.00
7 3 606.00 $55.25 $33,480.00
Unit Sub Total M 7 1,075.00 $79.25 $85,195.00
731501 MINOR CONCRETE (CURB) M3 3 3 28.00 $911.86 $25,532.00
M3 4 2 11.00 $1,172.73 $12,900.00
M3 7 1 3.00 $1,200.00 $3,600.00
M3 8 2 99.00 $1,200.00 $118,800.00
M3 10 1 6.00 $1,000.00 $6,000.00
M3 11 2 11.50 $547.83 $6,300.00
M3 12 1 38.00 $95.00 $3,610.00
Unit Sub Total M3 12 196.50 $899.45 $176,742.00
Item Code 731501 Total No. of Proj. 19 Total Amount $261,937.00
731502 MINOR CONCRETE (MISCELLANEOUS M3 1 1 1.00 $2,000.00 $2,000.00
CONSTRUCTION)
M3 2 8 1,021.70 $975.24 $996,399.00
M3 3 1 81.00 $640.00 $51,840.00
M3 4 14 705.20 $646.74 $456,082.00
M3 5 4 1,306.00 $424.27 $554,100.00
M3 6 6 479.40 $727.15 $348,595.00
M3 7 12 1,090.60 $502.16 $547,655.00
M3 9 1 120.00 $370.00 $44,400.00
M3 10 4 705.00 $748.01 $527,345.00
M3 11 4 265.80 $839.64 $223,175.00
M3 12 4 60.00 $796.92 $47,815.00
Unit Sub Total M3 59 5,835.70 $651.06  $3,799,406.00
Item Code 731502 Total No. of Proj. 59 Total Amount  $3,799,406.00
731504 MINOR CONCRETE (CURB AND GUTTER) M 7 1 160.00 $50.00 $8,000.00
Unit Sub Total M 1 160.00 $50.00 $8,000.00
731504 MINOR CONCRETE (CURB AND GUTTER) M3 2 1 8.00 $650.00 $5,200.00
M3 3 1 150.00 $416.00 $62,400.00
M3 4 1 290.00 $550.00 $159,500.00
M3 7 4 712.00 $511.17 $363,950.00
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Unit Sub Total M3 7 1,160.00 $509.53 $591,050.00
Item Code 731504 Total No. of Proj. 8 Total Amount $599,050.00
731505 MINOR CONCRETE (CURB AND SIDEWALK) M3 4 1 27.00 $1,200.00 $32,400.00
Unit Sub Total M3 1 27.00 $1,200.00 $32,400.00
Item Code 731505 Total No. of Proj. 1 Total Amount $32,400.00
731507 MINOR CONCRETE (GUTTER DEPRESSION) M3 4 1 23.00 $625.00 $14,375.00
Unit Sub Total M3 1 23.00 $625.00 $14,375.00
Item Code 731507 Total No. of Proj. 1 Total Amount $14,375.00
731509 MINOR CONCRETE (CONCRETE MOW STRIP) 3 1 350.00 $60.00 $21,000.00
5 1 35.00 $100.00 $3,500.00
Unit Sub Total M 2 385.00 $63.64 $24,500.00
Item Code 731509 Total No. of Proj. 2 Total Amount $24,500.00
731510 MINOR CONCRETE (CURB, GUTTER, SIDEWALK M3 4 1 4.00 $1,150.00 $4,600.00
AND DRIVEWAY)
Unit Sub Total M3 1 4.00 $1,150.00 $4,600.00
Item Code 731510 Total No. of Proj. 1 Total Amount $4,600.00
731511 MINOR CONCRETE (ISLAND PAVING) M3 7 1 7.00 $250.00 $1,750.00
M3 12 1 12.00 $600.00 $7,200.00
Unit Sub Total M3 2 19.00 $471.05 $8,950.00
Item Code 731511 Total No. of Proj. 2 Total Amount $8,950.00
731516 MINOR CONCRETE (DRIVEWAY) M3 3 1 78.00 $333.00 $25,974.00
M3 4 1 51.00 $520.00 $26,520.00
M3 7 1 4.00 $940.00 $3,760.00
M3 12 1 230.00 $600.00 $138,000.00
Unit Sub Total M3 4 363.00 $535.13 $194,254.00
Item Code 731516 Total No. of Proj. 4 Total Amount $194,254.00
731517 MINOR CONCRETE (GUTTER) 4 2 116.00 $255.17 $29,600.00
5 2 275.00 $60.00 $16,500.00
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731517 MINOR CONCRETE (GUTTER) 7 3 353.00 $267.99 $94,600.00
11 1 30.00 $30.00 $900.00
12 1 76.00 $215.00 $16,340.00
Unit Sub Total M 9 850.00 $185.81 $157,940.00
731517 MINOR CONCRETE (GUTTER) M3 4 2 12.00 $1,200.00 $14,400.00
M3 7 3 74.30 $410.50 $30,500.00
M3 12 3 35.80 $875.98 $31,360.00
Unit Sub Total M3 8 122.10 $624.57 $76,260.00
Item Code 731517 Total No. of Proj. 17 Total Amount $234,200.00
731519 MINOR CONCRETE (STAMPED CONCRETE) M2 7 5 34,760.00 $111.28 $3,868,035.20
M2 11 1 12.00 $253.00 $3,036.00
Unit Sub Total M2 6 34,772.00 $111.33 $3,871,071.20
Item Code 731519 Total No. of Proj. 6 Total Amount  $3,871,071.20
731521 MINOR CONCRETE (SIDEWALK) M3 1 1 4.50 $2,000.00 $9,000.00
M3 3 2 168.00 $687.74 $115,540.00
M3 7 6 1,401.00 $333.48 $467,200.00
M3 11 1 9.00 $300.00 $2,700.00
Unit Sub Total M3 10 1,582.50 $375.63 $594,440.00
Item Code 731521 Total No. of Proj. 10 Total Amount $594,440.00
731530 MINOR CONCRETE (TEXTURED PAVING) M2 3 1 560.00 $75.00 $42,000.00
M2 5 1 16.00 $300.00 $4,800.00
M2 6 2 2,460.00 $67.12 $165,120.00
M2 10 1 940.00 $150.00 $141,000.00
M2 11 1 140.00 $160.00 $22,400.00
Unit Sub Total M2 6 4,116.00 $91.19 $375,320.00
731530 MINOR CONCRETE (TEXTURED PAVING) M3 6 2 339.00 $902.65 $306,000.00
M3 10 1 150.00 $625.00 $93,750.00
M3 11 1 46.00 $3,000.00 $138,000.00
Unit Sub Total M3 4 535.00 $1,005.14 $537,750.00
Item Code 731530 Total No. of Proj. 10 Total Amount $913,070.00
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731531 MINOR CONCRETE (RED BRICK PATTERN) M2 3 1 180.00 $89.00 $16,020.00
Unit Sub Total M2 1 180.00 $89.00 $16,020.00
Item Code 731531 Total No. of Proj. 1 Total Amount $16,020.00
731535 MINOR CONCRETE (BUS PAD) M3 7 1 120.00 $482.00 $57,840.00
Unit Sub Total M3 1 120.00 $482.00 $57,840.00
Item Code 731535 Total No. of Proj. 1 Total Amount $57,840.00
731623 MINOR CONCRETE (CURB RAMP) M3 1 1 0.80 $2,000.00 $1,600.00
M3 3 2 18.80 $1,912.55 $35,956.00
M3 4 1 42.00 $1,185.00 $49,770.00
M3 7 3 71.00 $162.59 $11,544.00
Unit Sub Total M3 7 132.60 $745.63 $98,870.00
Iltem Code 731623 Total No. of Proj. 7 Total Amount $98,870.00
731626 MINOR CONCRETE (CURB AND CURB RAMP) M3 3 1 20.00 $830.00 $16,600.00
M3 11 1 4.00 $1,650.00 $6,600.00
Unit Sub Total M3 2 24.00 $966.67 $23,200.00
Iltem Code 731626 Total No. of Proj. 2 Total Amount $23,200.00
731627 MINOR CONCRETE (CURB, SIDEWALK AND M3 2 1 33.00 $890.00 $29,370.00
CURB RAMP)
M3 3 1 22.00 $900.00 $19,800.00
M3 4 1 12.00 $1,320.00 $15,840.00
M3 6 1 34.00 $350.00 $11,900.00
M3 7 3 29.00 $594.14 $17,230.00
M3 8 4 175.00 $658.43 $115,225.60
M3 10 1 16.00 $500.00 $8,000.00
M3 11 2 30.00 $971.93 $29,158.00
Unit Sub Total M3 14 351.00 $702.35 $246,523.60
Item Code 731627 Total No. of Proj. 14 Total Amount $246,523.60
731656 CURB RAMP DETECTABLE WARNING SURFACE M2 4 1 6.00 $1,900.00 $11,400.00
M2 7 1 8.00 $65.00 $520.00
M2 11 1 17.00 $600.00 $10,200.00
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Unit Sub Total M2 3 31.00 $713.55 $22,120.00
Item Code 731656 Total No. of Proj. 3 Total Amount $22,120.00
750001 MISCELLANEOUS IRON AND STEEL KG 1 8 6,404.00 $8.11 $51,908.10
KG 2 15 34,505.00 $3.04 $104,995.25
KG 3 8 6,189.00 $4.96 $30,718.10
KG 4 21 114,556.00 $3.77 $431,951.04
KG 5 9 15,241.00 $3.18 $48,538.50
KG 6 8 35,414.00 $3.27 $115,759.00
KG 7 12 149,268.00 $3.64 $543,881.30
KG 8 2 680.00 $4.24 $2,880.00
KG 10 4 23,738.00 $4.03 $95,722.00
KG 11 8 15,303.30 $3.16 $48,310.00
KG 12 10 23,476.00 $4.74 $111,160.00
Unit Sub Total KG 105 424,774.30 $3.73 $1,585,823.29
Item Code 750001 Total No. of Proj. 105 Total Amount  $1,585,823.29
750007 FRAME AND GRATE EA 2 1 3.00 $340.00 $1,020.00
EA 6 2 8.00 $325.00 $2,600.00
EA 10 2 280.00 $309.29 $86,600.00
Unit Sub Total EA 5 291.00 $310.03 $90,220.00
Item Code 750007 Total No. of Proj. 5 Total Amount $90,220.00
750010 MANHOLE FRAME AND COVER EA 4 1 2.00 $250.00 $500.00
EA 5 1 2.00 $800.00 $1,600.00
EA 10 1 1.00 $4,500.00 $4,500.00
EA 12 1 1.00 $6,000.00 $6,000.00
Unit Sub Total EA 4 6.00 $2,100.00 $12,600.00
Item Code 750010 Total No. of Proj. 4 Total Amount $12,600.00
750030 INLET FRAME AND GRATE EA 4 3 122.00 $289.34 $35,300.00
EA 5 1 5.00 $600.00 $3,000.00
EA 10 1 1.00 $250.00 $250.00
Unit Sub Total EA 5 128.00 $301.17 $38,550.00
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Item Code 750030 Total No. of Proj. 5 Total Amount $38,550.00
750041 ISOLATION CASING KG 11 1 14,300.00 $16.00 $228,800.00
Unit Sub Total KG 1 14,300.00 $16.00 $228,800.00
Item Code 750041 Total No. of Proj. 1 Total Amount $228,800.00
750050 INLET GRATE EA 4 1 3.00 $1,500.00 $4,500.00
Unit Sub Total EA 1 3.00 $1,500.00 $4,500.00
Item Code 750050 Total No. of Proj. 1 Total Amount $4,500.00
750496 MISCELLANEOUS METAL (RESTRAINER - PIPE KG 11 1 4,300.00 $7.00 $30,100.00
TYPE)
Unit Sub Total KG 1 4,300.00 $7.00 $30,100.00
Iltem Code 750496 Total No. of Proj. 1 Total Amount $30,100.00
750498 MISCELLANEOUS METAL (RESTRAINER - CABLE KG 2 1 273.00 $45.00 $12,285.00
TYPE)
KG 4 1 1,800.00 $16.00 $28,800.00
KG 7 1 438.00 $50.00 $21,900.00
KG 11 1 3,600.00 $18.00 $64,800.00
Unit Sub Total KG 4 6,111.00 $20.91 $127,785.00
Item Code 750498 Total No. of Proj. 4 Total Amount $127,785.00
750500 MISCELLANEOUS METAL KG 7 3 106,269.00 $7.86 $834,768.00
Unit Sub Total KG 3 106,269.00 $7.86 $834,768.00
Item Code 750500 Total No. of Proj. 3 Total Amount $834,768.00
750501 MISCELLANEOUS METAL (BRIDGE) KG 1 2 2,010.00 $13.05 $26,230.00
KG 2 2 595.00 $25.00 $14,875.00
KG 4 3 402,550.00 $5.37 $2,162,421.00
KG 6 1 720.00 $40.00 $28,800.00
KG 7 3 12,095.00 $8.32 $100,672.00
KG 10 1 1,600.00 $20.00 $32,000.00
KG 11 3 6,430.00 $25.62 $164,740.00
Unit Sub Total KG 15 426,000.00 $5.94 $2,529,738.00
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Item Code 750501 Total No. of Proj. 15 Total Amount  $2,529,738.00
750505 BRIDGE DECK DRAINAGE SYSTEM KG 2 1 171.00 $30.00 $5,130.00
KG 3 1 560.00 $25.00 $14,000.00
KG 4 1 320.00 $40.00 $12,800.00
KG 11 1 8,050.00 $12.00 $96,600.00
Unit Sub Total KG 4 9,101.00 $14.12 $128,530.00
Item Code 750505 Total No. of Proj. 4 Total Amount $128,530.00
760011 WELL DEVELOPMENT LS 6 1 1.00 $7,755.00 $7,755.00
Unit Sub Total LS 1 1.00 $7,755.00 $7,755.00
Item Code 760011 Total No. of Proj. 1 Total Amount $7,755.00
760012 TESTING WELL HR 6 1 24.00 $264.00 $6,336.00
Unit Sub Total HR 1 24.00 $264.00 $6,336.00
Item Code 760012 Total No. of Proj. 1 Total Amount $6,336.00
760021 DRILL PILOT HOLE M 6 1 77.00 $286.00 $22,022.00
Unit Sub Total M 1 77.00 $286.00 $22,022.00
Item Code 760021 Total No. of Proj. 1 Total Amount $22,022.00
760022 REAMING WATER WELL M 6 1 77.00 $143.00 $11,011.00
Unit Sub Total M 1 77.00 $143.00 $11,011.00
Item Code 760022 Total No. of Proj. 1 Total Amount $11,011.00
760030 BLANK WELL CASING M 6 1 51.00 $220.00 $11,220.00
Unit Sub Total M 1 51.00 $220.00 $11,220.00
Item Code 760030 Total No. of Proj. 1 Total Amount $11,220.00
760035 WELL SCREEN M 6 1 26.00 $320.00 $8,320.00
Unit Sub Total M 1 26.00 $320.00 $8,320.00
Item Code 760035 Total No. of Proj. 1 Total Amount $8,320.00
760080 WATER SUPPLY SYSTEM LS 6 1 1.00 $11,000.00 $11,000.00
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Unit Sub Total LS 1 1.00 $11,000.00 $11,000.00
Item Code 760080 Total No. of Proj. 1 Total Amount $11,000.00
760090 MOBILIZATION, DEMOBILIZATION, AND FINAL LS 6 1 1.00 $5,500.00 $5,500.00

CLEANUP

Unit Sub Total LS 1 1.00 $5,500.00 $5,500.00
Item Code 760090 Total No. of Proj. 1 Total Amount $5,500.00
800001 FENCE (TYPE BW, METAL POST) M 1 1 620.00 $34.00 $21,080.00
Unit Sub Total M 1 620.00 $34.00 $21,080.00
Item Code 800001 Total No. of Proj 1 Total Amount $21,080.00
800002 FENCE (TYPE BW, WOOD POST) M 5 1 420.00 $7.45 $3,129.00
Unit Sub Total M 1 420.00 $7.45 $3,129.00
Item Code 800002 Total No. of Proj. 1 Total Amount $3,129.00
800004 FENCE (TYPE BW, 5-STRAND, WOOD POST) M 1 1 220.00 $25.00 $5,500.00
10 1 130.00 $23.00 $2,990.00
Unit Sub Total M 2 350.00 $24.26 $8,490.00
Item Code 800004 Total No. of Proj. 2 Total Amount $8,490.00
800007 FENCE (TYPE BW, 5 STRAND, METAL POST) 5 1 1,830.00 $23.00 $42,090.00
M 6 1 190.00 $22.75 $4,322.50
Unit Sub Total M 2 2,020.00 $22.98 $46,412.50
Item Code 800007 Total No. of Proj 2 Total Amount $46,412.50
800016 FENCE (TYPE BW, 6 STRAND, METAL POST) M 5 1 220.00 $27.00 $5,940.00
Unit Sub Total M 1 220.00 $27.00 $5,940.00
Item Code 800016 Total No. of Proj 1 Total Amount $5,940.00
800051 FENCE (TYPE WM, METAL POST) M 3 2 9,710.00 $13.62 $132,262.40
Unit Sub Total M 2 9,710.00 $13.62 $132,262.40
Item Code 800051 Total No. of Proj. 2 Total Amount $132,262.40
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800054 FENCE (TYPE WM, MODIFIED) 2 1 9,230.00 $33.10 $305,513.00
4 1 360.00 $160.00 $57,600.00
Unit Sub Total M 2 9,590.00 $37.86 $363,113.00
Item Code 800054 Total No. of Proj. 2 Total Amount $363,113.00
800060 FENCE (TYPE WM AND BW) 2 1 20.00 $125.00 $2,500.00
6 1 880.00 $19.45 $17,116.00
Unit Sub Total M 2 900.00 $21.80 $19,616.00
Item Code 800060 Total No. of Proj. 2 Total Amount $19,616.00
800300 CHAIN LINK FENCE 2 1 90.00 $100.00 $9,000.00
4 1 13.00 $25.00 $325.00
Unit Sub Total M 2 103.00 $90.53 $9,325.00
Item Code 800300 Total No. of Proj. 2 Total Amount $9,325.00
800381 CHAIN LINK FENCE (TYPE CL-0.9) M 4 1 57.00 $59.00 $3,363.00
Unit Sub Total M 1 57.00 $59.00 $3,363.00
Item Code 800381 Total No. of Proj 1 Total Amount $3,363.00
800382 CHAIN LINK FENCE (TYPE CL-0.9, VINYL-CLAD) M 4 2 1,331.00 $32.77 $43,622.00
Unit Sub Total M 2 1,331.00 $32.77 $43,622.00
Item Code 800382 Total No. of Proj 2 Total Amount $43,622.00
800384 CHAIN LINK FENCE (TYPE CL-1.1) M 3 1 30.00 $84.70 $2,541.00
Unit Sub Total M 1 30.00 $84.70 $2,541.00
Item Code 800384 Total No. of Proj 1 Total Amount $2,541.00
800386 CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD) M 11 2 570.00 $67.72 $38,600.00
Unit Sub Total M 2 570.00 $67.72 $38,600.00
Item Code 800386 Total No. of Proj. 2 Total Amount $38,600.00
800389 CHAIN LINK FENCE (TYPE CL-1.5) M 9 1 110.00 $170.00 $18,700.00
Unit Sub Total M 1 110.00 $170.00 $18,700.00
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Item Code 800389 Total No. of Proj. 1 Total Amount $18,700.00
800390 CHAIN LINK FENCE (TYPE CL-1.5, VINYL-CLAD) M 3 1 50.00 $113.00 $5,650.00
Unit Sub Total M 1 50.00 $113.00 $5,650.00
Item Code 800390 Total No. of Proj. 1 Total Amount $5,650.00
800391 CHAIN LINK FENCE (TYPE CL-1.8) M 1 2 52.00 $128.85 $6,700.00
M 2 1 9.00 $296.00 $2,664.00
M 4 2 397.00 $66.73 $26,490.00
M 5 2 320.00 $163.16 $52,210.00
M 6 2 274.00 $69.05 $18,920.00
M 7 8 8,816.00 $75.57 $666,254.00
M 8 2 104.00 $193.08 $20,080.00
M 10 2 16,360.00 $46.53 $761,160.00
M 11 4 387.00 $70.34 $27,222.00
M 12 4 352.00 $78.13 $27,500.00
Unit Sub Total M 29 27,071.00 $59.44 $1,609,200.00
Item Code 800391 Total No. of Proj. 29 Total Amount  $1,609,200.00
800392 CHAIN LINK FENCE (TYPE CL-1.8, VINYL-CLAD) M 4 1 56.00 $75.00 $4,200.00
Unit Sub Total M 1 56.00 $75.00 $4,200.00
Item Code 800392 Total No. of Proj. 1 Total Amount $4,200.00
800395 CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) M 6 1 37.00 $125.00 $4,625.00
8 1 230.00 $92.00 $21,160.00
Unit Sub Total M 2 267.00 $96.57 $25,785.00
Item Code 800395 Total No. of Proj. 2 Total Amount $25,785.00
800423 CHAIN LINK FENCE (TYPE CL-2.4) M 6 1 1,270.00 $54.00 $68,580.00
Unit Sub Total M 1 1,270.00 $54.00 $68,580.00
Item Code 800423 Total No. of Proj. 1 Total Amount $68,580.00
800428 CHAIN LINK FENCE (TYPE CL-3.0, VINYL-CLAD) M 11 1 300.00 $180.00 $54,000.00
Unit Sub Total M 1 300.00 $180.00 $54,000.00
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Item Code 800428 Total No. of Proj. 1 Total Amount $54,000.00
800701 WOOD FENCE M 10 1 26.00 $50.00 $1,300.00
Unit Sub Total M 1 26.00 $50.00 $1,300.00
Item Code 800701 Total No. of Proj. 1 Total Amount $1,300.00
801340 METAL GATE EA 2 1 1.00 $5,000.00 $5,000.00
Unit Sub Total EA 1 1.00 $5,000.00 $5,000.00
Item Code 801340 Total No. of Proj. 1 Total Amount $5,000.00
801371 4.9 M METAL GATE EA 2 1 2.00 $6,700.00 $13,400.00
Unit Sub Total EA 1 2.00 $6,700.00 $13,400.00
Iltem Code 801371 Total No. of Proj. 1 Total Amount $13,400.00
802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 2 4.00 $1,237.50 $4,950.00
EA 4 2 6.00 $1,633.33 $9,800.00
EA 5 2 4.00 $1,213.25 $4,853.00
EA 7 5 26.00 $1,133.46 $29,470.00
EA 10 1 1.00 $1,000.00 $1,000.00
EA 11 1 2.00 $1,403.00 $2,806.00
EA 12 2 3.00 $1,366.67 $4,100.00
Unit Sub Total EA 15 46.00 $1,238.67 $56,979.00
Item Code 802585 Total No. of Proj. 15 Total Amount $56,979.00
802588 1.2 M CHAIN LINK GATE (TYPE CL-1.8, SLATTED) EA 2 1 1.00 $4,000.00 $4,000.00
Unit Sub Total EA 1 1.00 $4,000.00 $4,000.00
Item Code 802588 Total No. of Proj. 1 Total Amount $4,000.00
802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 4 17.00 $879.29 $14,948.00
Unit Sub Total EA 4 17.00 $879.29 $14,948.00
Item Code 802589 Total No. of Proj. 4 Total Amount $14,948.00
802590 1.8 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 1 1.00 $1,200.00 $1,200.00
Unit Sub Total EA 1 1.00 $1,200.00 $1,200.00
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Item Code 802590 Total No. of Proj. 1 Total Amount $1,200.00
802592 2.4 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1 2.00 $500.00 $1,000.00
Unit Sub Total EA 1 2.00 $500.00 $1,000.00
Item Code 802592 Total No. of Proj. 1 Total Amount $1,000.00
802595 3.0 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 1 2.00 $1,400.00 $2,800.00
EA 8 1 2.00 $1,600.00 $3,200.00
EA 10 1 4.00 $1,100.00 $4,400.00
EA 11 1 4.00 $1,200.00 $4,800.00
Unit Sub Total EA 4 12.00 $1,266.67 $15,200.00
Item Code 802595 Total No. of Proj. 4 Total Amount $15,200.00
802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 10 1 28.00 $1,100.00 $30,800.00
EA 11 1 2.00 $1,500.00 $3,000.00
Unit Sub Total EA 2 30.00 $1,126.67 $33,800.00
Item Code 802596 Total No. of Proj. 2 Total Amount $33,800.00
802672 4.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 6 1 6.00 $2,200.00 $13,200.00
EA 7 1 1.00 $1,900.00 $1,900.00
EA 8 1 1.00 $4,000.00 $4,000.00
Unit Sub Total EA 3 8.00 $2,387.50 $19,100.00
Item Code 802672 Total No. of Proj. 3 Total Amount $19,100.00
802945 1.8 M CHAIN LINK GATE (TYPE CL-2.4) EA 11 1 2.00 $1,670.00 $3,340.00
Unit Sub Total EA 1 2.00 $1,670.00 $3,340.00
Item Code 802945 Total No. of Proj. 1 Total Amount $3,340.00
803012 4.3 M CHAIN LINK GATE (TYPE CL-3.0, VINYL- EA 11 1 4.00 $3,000.00 $12,000.00
CLAD)
Unit Sub Total EA 1 4.00 $3,000.00 $12,000.00
Iltem Code 803012 Total No. of Proj. 1 Total Amount $12,000.00
804000 CHAIN LINK SLIDING GATE EA 8 1 1.00 $4,500.00 $4,500.00
Unit Sub Total EA 1 1.00 $4,500.00 $4,500.00
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Item Code 804000 Total No. of Proj. 1 Total Amount $4,500.00
810110 SURVEY MONUMENT EA 4 1 2.00 $1,200.00 $2,400.00
EA 5 1 30.00 $317.00 $9,510.00
EA 6 5 70.00 $557.14 $39,000.00
EA 8 2 40.00 $200.00 $8,000.00
EA 10 1 11.00 $500.00 $5,500.00
Unit Sub Total EA 10 153.00 $420.98 $64,410.00
Item Code 810110 Total No. of Proj. 10 Total Amount $64,410.00
810111 SURVEY MONUMENT (TYPE A) EA 4 1 9.00 $400.00 $3,600.00
EA 5 4 41.00 $434.51 $17,815.00
Unit Sub Total EA 5 50.00 $428.30 $21,415.00
Item Code 810111 Total No. of Proj. 5 Total Amount $21,415.00
810112 SURVEY MONUMENT (TYPE B) EA 6 1 20.00 $500.00 $10,000.00
Unit Sub Total EA 1 20.00 $500.00 $10,000.00
Item Code 810112 Total No. of Proj. 1 Total Amount $10,000.00
810116 SURVEY MONUMENT (TYPE D) EA 4 1 12.00 $750.00 $9,000.00
EA 12 1 2.00 $1,100.00 $2,200.00
Unit Sub Total EA 2 14.00 $800.00 $11,200.00
Item Code 810116 Total No. of Proj. 2 Total Amount $11,200.00
820107 DELINEATOR (CLASS 1) EA 1 8 213.00 $40.29 $8,581.00
EA 2 9 180.00 $62.81 $11,305.00
EA 3 10 191.00 $37.96 $7,250.00
EA 4 6 314.00 $38.15 $11,979.00
EA 5 9 218.00 $37.57 $8,190.00
EA 6 9 474.00 $40.62 $19,254.00
EA 7 7 982.00 $35.14 $34,506.00
EA 8 4 174.00 $42.76 $7,440.00
EA 10 6 568.00 $38.26 $21,729.00
EA 11 7 263.00 $49.71 $13,073.00
EA 12 8 250.00 $46.68 $11,670.00
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Unit Sub Total EA 83 3,827.00 $40.50 $154,977.00
Item Code 820107 Total No. of Proj. 83 Total Amount $154,977.00
820108 DELINEATOR (CLASS 2) EA 2 9 2,309.00 $49.33 $113,908.00
EA 3 3 61.00 $46.75 $2,852.00
EA 6 1 4.00 $50.00 $200.00
EA 8 1 49.00 $50.00 $2,450.00
EA 9 4 1,051.00 $37.20 $39,095.00
Unit Sub Total EA 18 3,474.00 $45.63 $158,505.00
Item Code 820108 Total No. of Proj. 18 Total Amount $158,505.00
820110 MILEPOST MARKER EA 1 1 2.00 $35.00 $70.00
EA 2 1 6.00 $50.00 $300.00
EA 4 1 11.00 $30.00 $330.00
EA 7 2 10.00 $56.00 $560.00
EA 9 1 42.00 $44.00 $1,848.00
EA 10 3 29.00 $63.45 $1,840.00
Unit Sub Total EA 9 100.00 $49.48 $4,948.00
Item Code 820110 Total No. of Proj. 9 Total Amount $4,948.00
820111 UNDERDRAIN MARKER EA 4 2 4.00 $35.00 $140.00
Item Code 820111 Total No. of Proj. 2 Total Amount $140.00
820112 MARKER (CULVERT) EA 1 9 106.00 $46.60 $4,940.00
EA 2 15 660.00 $60.24 $39,759.00
EA 3 6 50.00 $73.20 $3,660.00
EA 4 3 64.00 $30.31 $1,940.00
EA 5 1 13.00 $50.00 $650.00
Unit Sub Total EA 34 893.00 $57.05 $50,949.00
Item Code 820112 Total No. of Proj. 34 Total Amount $50,949.00
820114 KILOMETER POST MARKER EA 1 1 14.00 $42.00 $588.00
EA 2 1 15.00 $73.00 $1,095.00
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Unit Sub Total EA 2 29.00 $58.03 $1,683.00
Item Code 820114 Total No. of Proj. 2 Total Amount $1,683.00
820115 SNOW POLE MARKER EA 10 1 59.00 $75.00 $4,425.00
Unit Sub Total EA 1 59.00 $75.00 $4,425.00
Item Code 820115 Total No. of Proj. 1 Total Amount $4,425.00
820118 GUARD RAILING DELINEATOR EA 1 4 244.00 $15.02 $3,664.00
EA 2 1 25.00 $17.00 $425.00
EA 3 1 9.00 $20.00 $180.00
EA 4 7 233.00 $19.79 $4,610.00
EA 5 12 226.00 $21.83 $4,934.60
EA 7 7 536.00 $27.27 $14,616.00
EA 10 8 165.00 $26.46 $4,366.00
EA 11 9 753.00 $19.35 $14,570.00
EA 12 3 157.00 $80.04 $12,567.00
Unit Sub Total EA 52 2,348.00 $25.52 $59,932.60
Item Code 820118 Total No. of Proj. 52 Total Amount $59,932.60
820130 OBJECT MARKER EA 2 2 6.00 $43.33 $260.00
EA 4 1 8.00 $50.00 $400.00
EA 6 2 13.00 $88.46 $1,150.00
EA 7 1 5.00 $50.00 $250.00
EA 8 1 4.00 $80.00 $320.00
Unit Sub Total EA 7 36.00 $66.11 $2,380.00
Item Code 820130 Total No. of Proj. 7 Total Amount $2,380.00
820131 OBJECT MARKER (TYPE K) EA 3 1 8.00 $50.00 $400.00
EA 6 2 8.00 $46.25 $370.00
EA 9 1 4.00 $35.00 $140.00
EA 11 1 1.00 $95.00 $95.00
Unit Sub Total EA 5 21.00 $47.86 $1,005.00
Item Code 820131 Total No. of Proj. 5 Total Amount $1,005.00
820132 OBJECT MARKER (TYPE L) EA 2 3 45.00 $52.78 $2,375.00
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820132 OBJECT MARKER (TYPE L) EA 5 3 24.00 $37.08 $890.00
EA 6 1 1.00 $30.00 $30.00
EA 10 7 93.00 $48.48 $4,509.00
Unit Sub Total EA 14 163.00 $47.88 $7,804.00
Item Code 820132 Total No. of Proj. 14 Total Amount $7,804.00
820133 OBJECT MARKER (TYPE N) EA 2 1 3.00 $49.00 $147.00
Unit Sub Total EA 1 3.00 $49.00 $l47.00
Item Code 820133 Total No. of Proj. 1 Total Amount $147.00
820134 OBJECT MARKER (TYPE P) EA 2 4 28.00 $72.89 $2,041.00
EA 4 2 4.00 $77.50 $310.00
EA 5 1 2.00 $75.00 $150.00
EA 6 2 48.00 $40.00 $1,920.00
EA 10 3 8.00 $79.38 $635.00
EA 11 1 5.00 $50.00 $250.00
EA 12 1 12.00 $82.00 $984.00
Unit Sub Total EA 14 107.00 $58.79 $6,290.00
Item Code 820134 Total No. of Proj. 14 Total Amount $6,290.00
820135 OBJECT MARKER (TYPE R) EA 4 1 1.00 $75.00 $75.00
EA 12 1 3.00 $109.00 $327.00
Unit Sub Total EA 2 4.00 $100.50 $402.00
Item Code 820135 Total No. of Proj. 2 Total Amount $402.00
820141 OBJECT MARKER (TYPE K-1) EA 1 1 4.00 $75.00 $300.00
EA 3 1 8.00 $49.50 $396.00
Unit Sub Total EA 2 12.00 $58.00 $696.00
Item Code 820141 Total No. of Proj. 2 Total Amount $696.00
820151 OBJECT MARKER (TYPE L-1) EA 1 3 23.00 $35.30 $812.00
EA 2 8 87.00 $62.44 $5,432.00
EA 3 7 22.00 $55.73 $1,226.00
EA 4 9 153.00 $53.20 $8,140.00
EA 5 4 9.00 $108.44 $976.00
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820151 OBJECT MARKER (TYPE L-1) EA 6 2 23.00 $40.00 $920.00
EA 8 1 7.00 $50.00 $350.00
EA 10 2 30.00 $48.00 $1,440.00
Unit Sub Total EA 36 354.00 $54.51 $19,296.00
Item Code 820151 Total No. of Proj. 36 Total Amount $19,296.00
820152 OBJECT MARKER (TYPE L-2) EA 3 1 16.00 $125.00 $2,000.00
EA 9 1 30.00 $40.00 $1,200.00
Unit Sub Total EA 2 46.00 $69.57 $3,200.00
Item Code 820152 Total No. of Proj. 2 Total Amount $3,200.00
820180 INSTALL MEDIAN MILEAGE PANEL EA 7 5 378.00 $78.31 $29,600.00
Unit Sub Total EA 5 378.00 $78.31 $29,600.00
Item Code 820180 Total No. of Proj. 5 Total Amount $29,600.00
832001 METAL BEAM GUARD RAILING M 1 4 452.00 $82.54 $37,310.00
M 2 7 1,283.00 $109.58 $140,588.00
M 3 1 31.00 $90.00 $2,790.00
M 4 3 129.80 $103.48 $13,432.00
M 7 8 4,819.00 $90.33 $435,280.00
M 8 2 295.00 $161.36 $47,600.00
M 11 11 4,185.00 $123.30 $516,020.00
M 12 1 104.00 $90.00 $9,360.00
Unit Sub Total M 37 11,298.80 $106.42 $1,202,380.00
Item Code 832001 Total No. of Proj. 37 Total Amount  $1,202,380.00
832002 METAL BEAM GUARD RAILING (STEEL POST) EA 6 1 390.00 $63.00 $24,570.00
Unit Sub Total EA 1 390.00 $63.00 $24,570.00
832002 METAL BEAM GUARD RAILING (STEEL POST) M 1 1 12.00 $250.00 $3,000.00
M 2 1 99.00 $100.00 $9,900.00
M 3 2 224.00 $150.94 $33,810.00
M 5 14 2,820.80 $127.79 $360,458.00
M 6 7 507.00 $97.46 $49,411.25
M 7 2 5,243.00 $112.43 $589,470.00
M 8 2 632.00 $114.08 $72,100.00
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832002 METAL BEAM GUARD RAILING (STEEL POST) M 10 4 4,172.00 $65.48 $273,172.00
12 1 130.00 $150.00 $19,500.00
Unit Sub Total M 34 13,839.80 $101.94 $1,410,821.25
Item Code 832002 Total No. of Proj. 35 Total Amount  $1,435,391.25
832003 METAL BEAM GUARD RAILING (WOOD POST) M 1 3 610.00 $77.08 $47,020.00
M 2 5 6,005.00 $76.03 $456,575.00
M 3 6 553.00 $87.05 $48,138.00
M 4 14 8,297.00 $67.17 $557,329.00
M 5 1 8.00 $115.00 $920.00
M 6 2 25.80 $228.37 $5,892.00
M 7 12 3,193.00 $99.84 $318,779.00
M 8 5 223.00 $203.27 $45,330.00
M 9 2 680.00 $98.53 $67,000.00
M 10 2 293.00 $83.73 $24,533.00
M 11 3 133.00 $127.97 $17,020.00
M 12 10 1,198.00 $108.96 $130,530.00
Unit Sub Total M 65 21,218.80 $81.02 $1,719,066.00
Item Code 832003 Total No. of Proj. 65 Total Amount  $1,719,066.00
832004 METAL BEAM GUARD RAILING (SPECIAL) M 1 1 12.00 $480.00 $5,760.00
Unit Sub Total M 1 12.00 $480.00 $5,760.00
Item Code 832004 Total No. of Proj. 1 Total Amount $5,760.00
832008 METAL BEAM GUARD RAILING (ELEMENT) EA 1 1 940.00 $135.00 $126,900.00
Unit Sub Total EA 1 940.00 $135.00 $126,900.00
Item Code 832008 Total No. of Proj. 1 Total Amount $126,900.00
832061 METAL BEAM GUARD RAILING (2.1 M WOOD M 7 1 8.00 $150.00 $1,200.00
POST)
Unit Sub Total M 1 8.00 $150.00 $1,200.00
Item Code 832061 Total No. of Proj. 1 Total Amount $1,200.00
833000 METAL RAILING M 4 1 100.00 $250.00 $25,000.00
Unit Sub Total M 1 100.00 $250.00 $25,000.00
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Item Code 833000 Total No. of Proj. 1 Total Amount $25,000.00
833020 CHAIN LINK RAILING 2 1 3.00 $700.00 $2,100.00
7 1 188.00 $50.00 $9,400.00
11 1 8.00 $270.00 $2,160.00
Unit Sub Total M 3 199.00 $68.64 $13,660.00
Item Code 833020 Total No. of Proj. 3 Total Amount $13,660.00
833023 CHAIN LINK RAILING (TYPE 3L) M 7 1 180.00 $590.00 $106,200.00
Unit Sub Total M 1 180.00 $590.00 $106,200.00
Item Code 833023 Total No. of Proj. 1 Total Amount $106,200.00
833032 CHAIN LINK RAILING (TYPE 7) M 1 1 10.00 $300.00 $3,000.00
M 2 1 32.00 $200.00 $6,400.00
M 4 1 181.00 $350.00 $63,350.00
M 7 2 902.00 $250.88 $226,290.00
Unit Sub Total M 5 1,125.00 $265.81 $299,040.00
Item Code 833032 Total No. of Proj. 5 Total Amount $299,040.00
833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) M 10 2 587.00 $68.82 $40,400.00
Unit Sub Total M 2 587.00 $68.82 $40,400.00
Item Code 833033 Total No. of Proj. 2 Total Amount $40,400.00
833073 WILDLIFE PASSAGE WAY (TYPE M) EA 2 1 4.00 $2,000.00 $8,000.00
Unit Sub Total EA 1 4.00 $2,000.00 $8,000.00
Item Code 833073 Total No. of Proj. 1 Total Amount $8,000.00
833077 PEDESTRIAN BARRICADE EA 2 1 3.00 $1,000.00 $3,000.00
EA 8 1 1.00 $2,000.00 $2,000.00
Unit Sub Total EA 2 4.00 $1,250.00 $5,000.00
Item Code 833077 Total No. of Proj. 2 Total Amount $5,000.00
833080 CONCRETE BARRIER (TYPE K) 4 1 47,700.00 $93.00 $4,436,100.00
5 1 290.00 $65.00 $18,850.00
6 1 4,160.00 $92.00 $382,720.00
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833080 CONCRETE BARRIER (TYPE K) 7 1 240.00 $90.00 $21,600.00
10 3 1,200.00 $130.54 $156,646.00
11 2 1,600.00 $123.60 $197,760.00
Unit Sub Total M 9 55,190.00 $94.47 $5,213,676.00
Item Code 833080 Total No. of Proj. 9 Total Amount  $5,213,676.00
833088 TUBULAR HANDRAILING 4 1 140.00 $400.00 $56,000.00
7 1 147.00 $170.00 $24,990.00
Unit Sub Total M 2 287.00 $282.20 $80,990.00
Item Code 833088 Total No. of Proj. 2 Total Amount $80,990.00
833090 TUBULAR HANDRAILING (MODIFIED) M 4 1 44.00 $200.00 $8,800.00
Unit Sub Total M 1 44.00 $200.00 $8,800.00
Item Code 833090 Total No. of Proj. 1 Total Amount $8,800.00
833125 CONCRETE BARRIER (TYPE 25) M 4 1 1,118.00 $225.00 $251,550.00
M 7 1 4.00 $1,500.00 $6,000.00
M 8 1 1.00 $4,000.00 $4,000.00
M 11 1 24.00 $275.00 $6,600.00
Unit Sub Total M 4 1,147.00 $233.78 $268,150.00
Item Code 833125 Total No. of Proj. 4 Total Amount $268,150.00
833128 CONCRETE BARRIER (TYPE 25 MODIFIED) 2 1 44.00 $650.00 $28,600.00
10 1 91.00 $225.00 $20,475.00
Unit Sub Total M 2 135.00 $363.52 $49,075.00
Item Code 833128 Total No. of Proj. 2 Total Amount $49,075.00
833136 CONCRETE BARRIER (TYPE 25R MODIFIED) M 7 1 10.00 $480.00 $4,800.00
Unit Sub Total M 1 10.00 $480.00 $4,800.00
Item Code 833136 Total No. of Proj. 1 Total Amount $4,800.00
833138 CONCRETE BARRIER (TYPE 25R) M 8 1 2.70 $950.00 $2,565.00
Unit Sub Total M 1 2.70 $950.00 $2,565.00
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Item Code 833138 Total No. of Proj. 1 Total Amount $2,565.00
833140 CONCRETE BARRIER (TYPE 26) M 4 1 143.00 $740.00 $105,820.00
Unit Sub Total M 1 143.00 $740.00 $105,820.00
Item Code 833140 Total No. of Proj 1 Total Amount $105,820.00
833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 10 1 223.00 $315.00 $70,245.00
Unit Sub Total M 1 223.00 $315.00 $70,245.00
Item Code 833142 Total No. of Proj 1 Total Amount $70,245.00
833148 CONCRETE BARRIER (TYPE 26R MODIFIED) M 7 2 340.00 $362.65 $123,300.00
Unit Sub Total M 2 340.00 $362.65 $123,300.00
Item Code 833148 Total No. of Proj. 2 Total Amount $123,300.00
833162 CONCRETE BARRIER (TYPE 27B) M 3 1 180.00 $520.00 $93,600.00
11 1 18.00 $600.00 $10,800.00
Unit Sub Total M 2 198.00 $527.27 $104,400.00
Item Code 833162 Total No. of Proj. 2 Total Amount $104,400.00
833182 CONCRETE BARRIER (TYPE 27R) M 11 1 31.00 $575.00 $17,825.00
Unit Sub Total M 1 31.00 $575.00 $17,825.00
Item Code 833182 Total No. of Proj 1 Total Amount $17,825.00
833183 CONCRETE BARRIER (TYPE 27SV) M 7 1 1.00 $400.00 $400.00
Unit Sub Total M 1 1.00 $400.00 $400.00
Item Code 833183 Total No. of Proj 1 Total Amount $400.00
833187 CONCRETE BARRIER (TYPE 27 MODIFIED) M 11 1 53.00 $560.00 $29,680.00
Unit Sub Total M 1 53.00 $560.00 $29,680.00
Item Code 833187 Total No. of Proj. 1 Total Amount $29,680.00
839220 DOUBLE METAL BEAM GUARD RAILING (WOOD M 2 4 206.00 $149.04 $30,703.00

POST)

M 11 1 2,690.00 $105.00 $282,450.00
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Unit Sub Total M 5 2,896.00 $108.13 $313,153.00
Item Code 839220 Total No. of Proj. 5 Total Amount $313,153.00
839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 2 2 1,180.00 $82.37 $97,200.00
7 1 480.00 $90.00 $43,200.00
11 3 3,490.00 $77.85 $271,680.00
Unit Sub Total M 6 5,150.00 $80.02 $412,080.00
Item Code 839302 Total No. of Proj. 6 Total Amount $412,080.00
839303 SINGLE THRIE BEAM BARRIER (STEEL POST) M 4 2 11,340.00 $77.85 $882,840.00
M 5 2 7,680.00 $73.70 $566,035.00
M 6 3 23,730.00 $74.73 $1,773,367.50
M 7 2 32,440.00 $70.97 $2,302,405.00
M 10 4 2,158.00 $70.93 $153,066.00
Unit Sub Total M 13 77,348.00 $73.40 $5,677,713.50
Item Code 839303 Total No. of Proj. 13 Total Amount  $5,677,713.50
839311 DOUBLE THRIE BEAM BARRIER (WOOD POST) M 2 1 30.00 $120.00 $3,600.00
4 1 100.00 $115.00 $11,500.00
11 3 9,840.00 $107.49 $1,057,672.50
Unit Sub Total M 5 9,970.00 $107.60 $1,072,772.50
Item Code 839311 Total No. of Proj. 5 Total Amount  $1,072,772.50
839312 DOUBLE THRIE BEAM BARRIER (STEEL POST) M 4 4 10,370.00 $115.30 $1,195,633.00
M 5 6 3,991.00 $134.14 $535,357.00
M 6 1 16.00 $130.00 $2,080.00
M 7 1 500.00 $101.50 $50,750.00
M 10 4 11,902.00 $105.48 $1,255,400.00
Unit Sub Total M 16 26,779.00 $113.49 $3,039,220.00
Item Code 839312 Total No. of Proj. 16 Total Amount  $3,039,220.00
839313 DOUBLE THRIE BEAM BARRIER (BRIDGE) M 4 1 26.00 $369.00 $9,594.00
Unit Sub Total M 1 26.00 $369.00 $9,594.00
Item Code 839313 Total No. of Proj. 1 Total Amount $9,594.00
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839472 CONCRETE BARRIER (TYPE 50W) M 7 1 330.00 $475.00 $156,750.00
Unit Sub Total M 1 330.00 $475.00 $156,750.00
Item Code 839472 Total No. of Proj. 1 Total Amount $156,750.00
839481 CONCRETE BARRIER (TYPE 50) M 7 2 169.00 $265.53 $44,875.00
Unit Sub Total M 2 169.00 $265.53 $44,875.00
Item Code 839481 Total No. of Proj. 2 Total Amount $44,875.00
839484 CONCRETE BARRIER (TYPE 50A MODIFIED) M 7 1 11.00 $1,300.00 $14,300.00
Unit Sub Total M 1 11.00 $1,300.00 $14,300.00
Item Code 839484 Total No. of Proj. 1 Total Amount $14,300.00
839491 CONCRETE BARRIER (TYPE 50E) 7 1 100.00 $500.00 $50,000.00
11 1 50.00 $695.00 $34,750.00
Unit Sub Total M 2 150.00 $565.00 $84,750.00
Item Code 839491 Total No. of Proj. 2 Total Amount $84,750.00
839514 HANDRAILING M 2 1 71.00 $220.00 $15,620.00
Unit Sub Total M 1 71.00 $220.00 $15,620.00
Item Code 839514 Total No. of Proj. 1 Total Amount $15,620.00
839521 CABLE RAILING M 2 4 288.00 $111.84 $32,210.00
M 4 1 60.00 $80.00 $4,800.00
M 5 3 298.00 $137.96 $41,113.00
M 7 6 584.60 $84.36 $49,318.00
M 11 1 150.00 $60.00 $9,000.00
M 12 6 576.00 $67.57 $38,920.00
Unit Sub Total M 21 1,956.60 $89.63 $175,361.00
Item Code 839521 Total No. of Proj. 21 Total Amount $175,361.00
839525 CONNECT GUARD RAILING TO STRUCTURE EA 12 1 2.00 $4,300.00 $8,600.00
Unit Sub Total EA 1 2.00 $4,300.00 $8,600.00
Item Code 839525 Total No. of Proj. 1 Total Amount $8,600.00
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839527 CABLE RAILING (MODIFIED) 3 1 14.00 $86.00 $1,204.00
4 1 400.00 $90.00 $36,000.00
Unit Sub Total M 2 414.00 $89.86 $37,204.00
Item Code 839527 Total No. of Proj. 2 Total Amount $37,204.00
839528 BURIED POST ANCHOR EA 1 1 1.00 $400.00 $400.00
Unit Sub Total EA 1 1.00 $400.00 $400.00
Item Code 839528 Total No. of Proj. 1 Total Amount $400.00
839540 TRANSITION RAILING (TYPE STB) EA 2 1 1.00 $3,000.00 $3,000.00
EA 5 2 4.00 $3,200.00 $12,800.00
EA 6 1 2.00 $3,000.00 $6,000.00
EA 7 2 21.00 $2,924.00 $61,404.00
EA 11 1 2.00 $3,300.00 $6,600.00
Unit Sub Total EA 7 30.00 $2,993.47 $89,804.00
Item Code 839540 Total No. of Proj. 7 Total Amount $89,804.00
839541 TRANSITION RAILING (TYPE WB) EA 1 2 10.00 $2,440.00 $24,400.00
EA 2 12 75.00 $3,101.40 $232,605.00
EA 3 5 19.00 $4,342.32 $82,504.00
EA 4 7 120.00 $2,548.50 $305,820.00
EA 5 3 22.00 $3,170.45 $69,750.00
EA 6 8 30.00 $2,835.33 $85,060.00
EA 7 10 60.00 $3,397.08 $203,825.00
EA 8 2 5.00 $3,460.00 $17,300.00
EA 9 1 4.00 $6,700.00 $26,800.00
EA 10 4 70.00 $2,058.29 $144,080.00
EA 11 7 225.00 $4,411.33 $992,550.00
EA 12 4 6.00 $4,319.17 $25,915.00
Unit Sub Total EA 65 646.00 $3,422.00 $2,210,609.00
Item Code 839541 Total No. of Proj. 65 Total Amount  $2,210,609.00
839542 TRANSITION RAILING (TYPE DTB) EA 5 3 4.00 $3,037.50 $12,150.00
EA 10 2 10.00 $2,780.00 $27,800.00
EA 11 2 7.00 $3,557.14 $24,900.00
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Unit Sub Total EA 7 21.00 $3,088.10 $64,850.00
Item Code 839542 Total No. of Proj. 7 Total Amount $64,850.00
839545 RETURN SECTION (THRIE BEAM BARRIER) EA 11 1 4.00 $150.00 $600.00
Unit Sub Total EA 1 4.00 $150.00 $600.00
Item Code 839545 Total No. of Proj. 1 Total Amount $600.00
839546 TERMINAL SECTION (THRIE BEAM BARRIER) EA 4 1 2.00 $100.00 $200.00
Unit Sub Total EA 1 2.00 $100.00 $200.00
Item Code 839546 Total No. of Proj. 1 Total Amount $200.00
839547 TERMINAL CONNECTOR (THRIE BEAM BARRIER) EA 4 2 8.00 $150.00 $1,200.00
EA 5 1 5.00 $150.00 $750.00
EA 6 1 4.00 $500.00 $2,000.00
Unit Sub Total EA 4 17.00 $232.35 $3,950.00
Item Code 839547 Total No. of Proj. 4 Total Amount $3,950.00
839551 TERMINAL SECTION (TYPE B) EA 1 2 6.00 $200.00 $1,200.00
EA 5 1 4.00 $150.00 $600.00
EA 6 2 6.00 $366.67 $2,200.00
EA 7 1 7.00 $600.00 $4,200.00
EA 12 2 2.00 $600.00 $1,200.00
Unit Sub Total EA 8 25.00 $376.00 $9,400.00
Item Code 839551 Total No. of Proj. 8 Total Amount $9,400.00
839552 TERMINAL SECTION (TYPE C) EA 5 1 4.00 $215.00 $860.00
EA 7 1 6.00 $600.00 $3,600.00
EA 12 1 3.00 $600.00 $1,800.00
Unit Sub Total EA 3 13.00 $481.54 $6,260.00
Item Code 839552 Total No. of Proj. 3 Total Amount $6,260.00
839553 END SECTION EA 1 2 5.00 $150.00 $750.00
EA 4 2 3.00 $100.00 $300.00
EA 5 1 4.00 $330.00 $1,320.00
EA 6 2 10.00 $300.00 $3,000.00

Page 227



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
839553 END SECTION EA 7 2 4.00 $337.50 $1,350.00
EA 10 2 9.00 $888.89 $8,000.00
Unit Sub Total EA 11 35.00 $420.57 $14,720.00
Item Code 839553 Total No. of Proj. 11 Total Amount $14,720.00
839555 END CAP EA 1 1 2.00 $150.00 $300.00
EA 3 1 2.00 $100.00 $200.00
EA 4 2 111.00 $100.00 $11,100.00
EA 5 1 6.00 $275.00 $1,650.00
EA 6 1 8.00 $200.00 $1,600.00
EA 7 2 19.00 $297.58 $5,654.00
EA 9 1 4.00 $350.00 $1,400.00
EA 10 2 5.00 $180.00 $900.00
EA 11 3 195.00 $132.45 $25,827.00
Unit Sub Total EA 14 352.00 $138.16 $48,631.00
Item Code 839555 Total No. of Proj. 14 Total Amount $48,631.00
839559 TERMINAL SYSTEM (TYPE ET) EA 1 5 14.00 $3,071.43 $43,000.00
EA 2 2 2.00 $3,400.00 $6,800.00
EA 3 5 16.00 $3,081.25 $49,300.00
EA 4 2 5.00 $3,740.00 $18,700.00
EA 5 3 9.00 $3,772.22 $33,950.00
EA 6 2 4.00 $2,700.00 $10,800.00
EA 7 2 3.00 $1,766.67 $5,300.00
EA 10 2 7.00 $3,100.00 $21,700.00
EA 11 3 4.00 $3,675.00 $14,700.00
EA 12 3 4.00 $3,575.00 $14,300.00
Unit Sub Total EA 29 68.00 $3,213.97 $218,550.00
Item Code 839559 Total No. of Proj. 29 Total Amount $218,550.00
839561 RAIL TENSIONING ASSEMBLY EA 10 1 8.00 $1,600.00 $12,800.00
EA 11 3 91.00 $161.21 $14,670.00
Unit Sub Total EA 4 99.00 $277.47 $27,470.00
Item Code 839561 Total No. of Proj. 4 Total Amount $27,470.00
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839565 TERMINAL SYSTEM (TYPE SRT) EA 1 6 41.00 $1,978.05 $81,100.00
EA 2 5 46.00 $2,426.09 $111,600.00
EA 3 4 11.00 $2,472.73 $27,200.00
EA 4 3 5.00 $2,440.00 $12,200.00
EA 5 7 48.00 $3,012.94 $144,621.00
EA 6 8 60.00 $2,468.67 $148,120.00
EA 7 8 32.00 $3,393.56 $108,594.00
EA 8 1 11.00 $2,833.00 $31,163.00
EA 10 3 43.00 $2,476.74 $106,500.00
EA 11 6 99.00 $2,177.05 $215,528.00
EA 12 3 7.00 $3,071.43 $21,500.00
Unit Sub Total EA 54 403.00 $2,501.55 $1,008,126.00
Item Code 839565 Total No. of Proj. 54 Total Amount  $1,008,126.00
839566 TERMINAL SYSTEM (TYPE CAT) EA 1 1 2.00 $5,000.00 $10,000.00
EA 5 2 3.00 $3,976.67 $11,930.00
EA 6 1 1.00 $5,100.00 $5,100.00
Unit Sub Total EA 4 6.00 $4,505.00 $27,030.00
Item Code 839566 Total No. of Proj. 4 Total Amount $27,030.00
839567 TERMINAL SYSTEM (TYPE CAT) BACKUP EA 1 1 2.00 $1,000.00 $2,000.00
EA 5 2 3.00 $1,133.33 $3,400.00
EA 6 1 1.00 $520.00 $520.00
Unit Sub Total EA 4 6.00 $986.67 $5,920.00
Item Code 839567 Total No. of Proj. 4 Total Amount $5,920.00
839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 1 2.00 $700.00 $1,400.00
EA 2 3 9.00 $791.11 $7,120.00
EA 3 4 11.00 $895.45 $9,850.00
EA 4 2 8.00 $1,052.50 $8,420.00
EA 5 8 23.00 $934.39 $21,491.00
EA 6 8 45.00 $848.16 $38,167.00
EA 7 10 58.00 $722.79 $41,922.00
EA 8 3 9.00 $1,488.89 $13,400.00
EA 9 1 2.00 $1,000.00 $2,000.00
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839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 10 4 30.00 $1,187.67 $35,630.00
EA 11 5 20.00 $807.50 $16,150.00
EA 12 8 30.00 $980.00 $29,400.00
Unit Sub Total EA 57 247.00 $910.73 $224,950.00
Item Code 839568 Total No. of Proj. 57 Total Amount $224,950.00
839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 6 2 2.00 $925.00 $1,850.00
EA 10 2 4.00 $1,837.50 $7,350.00
EA 11 1 4.00 $1,100.00 $4,400.00
EA 12 1 2.00 $2,000.00 $4,000.00
Unit Sub Total EA 6 12.00 $1,466.67 $17,600.00
Item Code 839569 Total No. of Proj. 6 Total Amount $17,600.00
839570 RETURN SECTION EA 10 1 2.00 $1,900.00 $3,800.00
Unit Sub Total EA 1 2.00 $1,900.00 $3,800.00
Item Code 839570 Total No. of Proj. 1 Total Amount $3,800.00
839571 RETURN CAP EA 7 1 4.00 $58.00 $232.00
EA 11 1 18.00 $60.50 $1,089.00
Unit Sub Total EA 2 22.00 $60.05 $1,321.00
Item Code 839571 Total No. of Proj. 2 Total Amount $1,321.00
839576 END CAP (TYPE A) EA 2 1 2.00 $200.00 $400.00
EA 7 1 3.00 $420.00 $1,260.00
EA 12 1 3.00 $400.00 $1,200.00
Unit Sub Total EA 3 8.00 $357.50 $2,860.00
Item Code 839576 Total No. of Proj. 3 Total Amount $2,860.00
839578 END CAP (TYPE TC) EA 7 1 3.00 $490.00 $1,470.00
Unit Sub Total EA 1 3.00 $490.00 $1,470.00
Item Code 839578 Total No. of Proj. 1 Total Amount $1,470.00
839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 1 2 3.00 $733.33 $2,200.00
EA 2 4 18.00 $851.11 $15,320.00
EA 3 4 9.00 $598.89 $5,390.00
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839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 4 5 27.00 $753.70 $20,350.00
EA 5 2 4.00 $1,250.00 $5,000.00
EA 6 2 6.00 $804.17 $4,825.00
EA 7 3 3.00 $1,006.67 $3,020.00
EA 9 1 1.00 $850.00 $850.00
EA 10 2 89.00 $789.89 $70,300.00
EA 11 5 10.00 $922.60 $9,226.00
Unit Sub Total EA 30 170.00 $802.83 $136,481.00
Item Code 839581 Total No. of Proj. 30 Total Amount $136,481.00
839582 END ANCHOR ASSEMBLY (TYPE CA) EA 4 1 2.00 $1,200.00 $2,400.00
EA 7 2 6.00 $2,370.00 $14,220.00
EA 10 1 2.00 $1,000.00 $2,000.00
EA 11 1 18.00 $842.00 $15,156.00
Unit Sub Total EA 5 28.00 $1,206.29 $33,776.00
Item Code 839582 Total No. of Proj. 5 Total Amount $33,776.00
839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 2 6.00 $2,782.50 $16,695.00
EA 3 4 13.00 $3,396.31 $44,152.00
EA 4 4 19.00 $2,621.05 $49,800.00
EA 5 4 22.00 $4,289.09 $94,360.00
EA 6 3 10.00 $1,670.00 $16,700.00
EA 7 7 106.00 $3,301.04 $349,910.00
EA 8 2 3.00 $5,666.67 $17,000.00
EA 10 2 14.00 $3,128.57 $43,800.00
EA 11 3 10.00 $5,676.00 $56,760.00
EA 12 3 6.00 $4,099.58 $24,597.50
Unit Sub Total EA 34 209.00 $3,415.19 $713,774.50
Item Code 839584 Total No. of Proj. 34 Total Amount $713,774.50
839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 1 1 2.00 $3,200.00 $6,400.00
EA 2 13 59.00 $2,290.00 $135,110.00
EA 3 3 12.00 $2,706.67 $32,480.00
EA 4 12 229.00 $2,043.89 $468,050.00
EA 5 6 7.00 $2,997.57 $20,983.00
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839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 6 4 23.00 $1,704.35 $39,200.00
EA 7 12 92.00 $2,810.12 $258,531.00
EA 8 9 24.00 $3,828.13 $91,875.00
EA 9 2 34.00 $2,514.71 $85,500.00
EA 10 4 72.00 $2,071.53 $149,150.00
EA 11 6 49.00 $3,320.41 $162,700.00
EA 12 4 22.00 $3,077.27 $67,700.00
Unit Sub Total EA 76 625.00 $2,428.29 $1,517,679.00
Item Code 839585 Total No. of Proj. 76 Total Amount  $1,517,679.00
839591 CRASH CUSHION, SAND FILLED EA 6 1 7.00 $4,600.00 $32,200.00
EA 7 1 2.00 $5,580.00 $11,160.00
EA 10 3 5.00 $4,140.00 $20,700.00
EA 12 1 22.00 $375.00 $8,250.00
Unit Sub Total EA 6 36.00 $2,008.61 $72,310.00
Item Code 839591 Total No. of Proj. 6 Total Amount $72,310.00
839601 CRASH CUSHION (TYPE CAT) EA 2 5 20.00 $5,733.75 $114,675.00
EA 4 1 6.00 $5,400.00 $32,400.00
EA 5 1 1.00 $5,300.00 $5,300.00
EA 6 3 5.00 $5,997.40 $29,987.00
EA 7 1 1.00 $4,900.00 $4,900.00
EA 10 1 10.00 $2,400.00 $24,000.00
EA 11 3 90.00 $4,278.89 $385,100.00
Unit Sub Total EA 15 133.00 $4,483.92 $596,362.00
Item Code 839601 Total No. of Proj. 15 Total Amount $596,362.00
839602 CRASH CUSHION (TYPE CAT) BACKUP EA 2 4 16.00 $606.56 $9,705.00
EA 4 1 6.00 $400.00 $2,400.00
EA 5 1 1.00 $1,150.00 $1,150.00
EA 6 3 5.00 $464.20 $2,321.00
EA 7 1 1.00 $500.00 $500.00
EA 10 1 10.00 $2,300.00 $23,000.00
EA 11 3 90.00 $185.83 $16,725.00
Unit Sub Total EA 14 129.00 $432.57 $55,801.00
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Item Code 839602 Total No. of Proj. 14 Total Amount $55,801.00
839603 CRASH CUSHION (ADIEM) EA 3 1 2.00 $22,000.00 $44,000.00
EA 4 1 1.00 $44,000.00 $44,000.00
EA 5 1 1.00 $25,000.00 $25,000.00
Unit Sub Total EA 3 4.00 $28,250.00 $113,000.00
Item Code 839603 Total No. of Proj. 3 Total Amount $113,000.00
839604 CRASH CUSHION (REACT 9CBB) EA 3 1 6.00 $50,000.00 $300,000.00
EA 4 1 2.00 $46,000.00 $92,000.00
EA 7 4 10.00 $47,726.10 $477,261.00
EA 11 2 6.00 $58,666.67 $352,000.00
Unit Sub Total EA 8 24.00 $50,885.88 $1,221,261.00
Item Code 839604 Total No. of Proj. 8 Total Amount  $1,221,261.00
839605 CRASH CUSHION (REACT 9SCBS) EA 2 1 1.00 $61,600.00 $61,600.00
EA 4 1 2.00 $46,000.00 $92,000.00
EA 7 1 7.00 $57,400.00 $401,800.00
EA 11 1 5.00 $55,000.00 $275,000.00
EA 12 2 2.00 $52,500.00 $105,000.00
Unit Sub Total EA 6 17.00 $55,023.53 $935,400.00
Item Code 839605 Total No. of Proj. 6 Total Amount $935,400.00
839631 CRASH CUSHION MODULE, SAND FILLED EA 1 1 28.00 $285.00 $7,980.00
EA 4 1 42.00 $265.00 $11,130.00
Unit Sub Total EA 2 70.00 $273.00 $19,110.00
Item Code 839631 Total No. of Proj. 2 Total Amount $19,110.00
839701 CONCRETE BARRIER (TYPE 60) M 1 1 470.00 $175.00 $82,250.00
M 2 3 3,157.00 $118.21 $373,200.00
M 4 5 8,610.00 $129.47 $1,114,750.00
M 5 5 7,280.00 $120.91 $880,257.00
M 6 3 11,120.00 $136.67 $1,519,810.00
M 7 8 6,541.00 $137.06 $896,536.00
M 10 1 240.00 $170.00 $40,800.00

Page 233



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
839701 CONCRETE BARRIER (TYPE 60) M 11 3 811.00 $316.95 $257,050.00
12 3 4,465.00 $112.23 $501,120.00
Unit Sub Total M 32 42,694.00 $132.71 $5,665,773.00
Item Code 839701 Total No. of Proj. 32 Total Amount  $5,665,773.00
839702 CONCRETE BARRIER (TYPE 60A) M 4 2 366.00 $194.86 $71,320.00
M 6 1 144.00 $250.00 $36,000.00
M 7 3 983.00 $161.18 $158,440.00
M 10 1 28.00 $300.00 $8,400.00
Unit Sub Total M 7 1,521.00 $180.25 $274,160.00
Item Code 839702 Total No. of Proj. 7 Total Amount $274,160.00
839703 CONCRETE BARRIER (TYPE 60C) M 1 1 100.00 $250.00 $25,000.00
M 2 3 1,664.00 $183.82 $305,872.00
M 4 3 4,592.00 $179.45 $824,030.00
M 5 2 2,780.00 $182.27 $506,700.00
M 6 2 8,090.00 $203.94 $1,649,900.00
M 7 6 5,015.00 $243.99 $1,223,620.00
M 10 1 4,210.00 $180.00 $757,800.00
Unit Sub Total M 18 26,451.00 $200.10 $5,292,922.00
Item Code 839703 Total No. of Proj. 18 Total Amount  $5,292,922.00
839704 CONCRETE BARRIER (TYPE 60D) M 4 2 105.00 $299.05 $31,400.00
M 7 4 761.00 $160.96 $122,490.00
M 10 1 27.00 $200.00 $5,400.00
M 11 1 130.00 $620.00 $80,600.00
M 12 4 526.00 $237.96 $125,167.50
Unit Sub Total M 12 1,549.00 $235.67 $365,057.50
Item Code 839704 Total No. of Proj. 12 Total Amount $365,057.50
839705 CONCRETE BARRIER (TYPE 60E) M 2 2 152.00 $838.84 $127,504.00
M 4 2 331.00 $457.70 $151,500.00
M 5 2 200.00 $556.00 $111,200.00
M 6 2 92.00 $610.09 $56,128.00
M 7 6 454.00 $674.29 $306,127.00
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839705 CONCRETE BARRIER (TYPE 60E) 10 1 150.00 $500.00 $75,000.00
12 1 46.00 $830.00 $38,180.00
Unit Sub Total M 16 1,425.00 $607.47 $865,639.00
Item Code 839705 Total No. of Proj. 16 Total Amount $865,639.00
839706 CONCRETE BARRIER (TYPE 60G) 7 2 3,590.00 $191.00 $685,700.00
11 1 34.00 $680.00 $23,120.00
Unit Sub Total M 3 3,624.00 $195.59 $708,820.00
Item Code 839706 Total No. of Proj. 3 Total Amount $708,820.00
839708 CONCRETE BARRIER (TYPE 60GC) M 7 1 1,330.00 $240.00 $319,200.00
Unit Sub Total M 1 1,330.00 $240.00 $319,200.00
Item Code 839708 Total No. of Proj. 1 Total Amount $319,200.00
839709 CONCRETE BARRIER (TYPE 60GE) M 7 1 80.00 $600.00 $48,000.00
Unit Sub Total M 1 80.00 $600.00 $48,000.00
Item Code 839709 Total No. of Proj. 1 Total Amount $48,000.00
839710 CONCRETE BARRIER (TYPE 60S) M 5 4 6,345.00 $142.44 $903,790.00
7 1 4,600.00 $187.00 $860,200.00
11 1 2,190.00 $170.00 $372,300.00
Unit Sub Total M 6 13,135.00 $162.64  $2,136,290.00
Item Code 839710 Total No. of Proj. 6 Total Amount  $2,136,290.00
839711 CONCRETE BARRIER (TYPE 60SA) M 5 1 60.00 $210.00 $12,600.00
Unit Sub Total M 1 60.00 $210.00 $12,600.00
Item Code 839711 Total No. of Proj. 1 Total Amount $12,600.00
839712 CONCRETE BARRIER (TYPE 60SC) M 5 2 1,050.00 $205.92 $216,220.00
M 7 2 3,100.00 $380.73 $1,180,260.00
M 11 1 110.00 $240.00 $26,400.00
M 12 1 440.00 $360.00 $158,400.00
Unit Sub Total M 6 4,700.00 $336.44 $1,581,280.00
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Iltem Code 839712 Total No. of Proj. 6 Total Amount  $1,581,280.00
839713 CONCRETE BARRIER (TYPE 60SE) M 12 1 80.00 $675.00 $54,000.00
Unit Sub Total M 1 80.00 $675.00 $54,000.00
Item Code 839713 Total No. of Proj. 1 Total Amount $54,000.00
839714 CONCRETE BARRIER (TYPE 80) M 5 1 180.00 $945.00 $170,100.00
Unit Sub Total M 1 180.00 $945.00 $170,100.00
Item Code 839714 Total No. of Proj. 1 Total Amount $170,100.00
839717 CONCRETE BARRIER (TYPE 732 MODIFIED) M 1 2 106.00 $366.04 $38,800.00
M 2 2 255.00 $264.52 $67,452.00
M 3 1 1,653.00 $235.00 $388,455.00
M 4 1 20.00 $556.00 $11,120.00
M 5 1 100.00 $425.00 $42,500.00
M 6 1 36.00 $775.00 $27,900.00
M 7 3 404.00 $271.16 $109,550.00
M 10 1 223.00 $185.00 $41,255.00
M 11 1 2,513.00 $150.00 $376,950.00
M 12 1 158.00 $220.00 $34,760.00
Unit Sub Total M 14 5,468.00 $208.26 $1,138,742.00
Item Code 839717 Total No. of Proj. 14 Total Amount  $1,138,742.00
839718 CONCRETE BARRIER (TYPE 732R) 7 1 5,045.00 $264.00 $1,331,880.00
11 1 226.00 $300.00 $67,800.00
Unit Sub Total M 2 5,271.00 $265.54 $1,399,680.00
Item Code 839718 Total No. of Proj. 2 Total Amount  $1,399,680.00
839720 CONCRETE BARRIER (TYPE 732) M 1 1 300.00 $180.00 $54,000.00
M 3 1 98.00 $280.00 $27,440.00
M 4 2 500.00 $216.00 $108,000.00
M 7 2 300.00 $331.87 $99,560.00
M 8 1 106.00 $260.00 $27,560.00
M 10 3 1,464.00 $411.43 $602,340.00
M 11 1 189.00 $250.00 $47,250.00
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Unit Sub Total M 11 2,957.00 $326.73 $966,150.00
Item Code 839720 Total No. of Proj. 11 Total Amount $966,150.00
839721 CONCRETE BARRIER (TYPE 732A) M 7 2 649.00 $189.41 $122,930.00
Unit Sub Total M 2 649.00 $189.41 $122,930.00
Item Code 839721 Total No. of Proj. 2 Total Amount $122,930.00
839723 CONCRETE BARRIER (TYPE 732B) M 7 1 520.00 $340.00 $176,800.00
11 1 72.00 $250.00 $18,000.00
Unit Sub Total M 2 592.00 $329.05 $194,800.00
Item Code 839723 Total No. of Proj. 2 Total Amount $194,800.00
839725 CONCRETE BARRIER (TYPE 736) M 2 2 344.00 $220.00 $75,680.00
M 6 2 872.00 $263.53 $229,800.00
M 7 1 75.00 $210.00 $15,750.00
M 11 1 8.00 $910.00 $7,280.00
M 12 1 110.00 $250.00 $27,500.00
Unit Sub Total M 7 1,409.00 $252.67 $356,010.00
Item Code 839725 Total No. of Proj. 7 Total Amount $356,010.00
839726 CONCRETE BARRIER (TYPE 736A) M 7 1 489.00 $210.00 $102,690.00
11 1 48.00 $920.00 $44,160.00
12 2 200.00 $302.50 $60,500.00
Unit Sub Total M 4 737.00 $281.34 $207,350.00
Item Code 839726 Total No. of Proj. 4 Total Amount $207,350.00
839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 2 1 310.00 $300.00 $93,000.00
7 4 1,622.00 $267.73 $434,250.00
9 1 135.00 $400.00 $54,000.00
Unit Sub Total M 6 2,067.00 $281.20 $581,250.00
Item Code 839727 Total No. of Proj. 6 Total Amount $581,250.00
839728 CONCRETE BARRIER (TYPE 736R) M 11 1 7.00 $1,070.00 $7,490.00
Unit Sub Total M 1 7.00 $1,070.00 $7,490.00
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Item Code 839728 Total No. of Proj. 1 Total Amount $7,490.00
839731 CONCRETE BARRIER (TYPE 736B) 7 2 1,012.00 $370.00 $374,440.00
M 12 1 36.00 $520.00 $18,720.00
Unit Sub Total M 3 1,048.00 $375.15 $393,160.00
Item Code 839731 Total No. of Proj. 3 Total Amount $393,160.00
839734 CONCRETE BARRIER (TYPE 736SV) M 6 1 3,120.00 $560.00 $1,747,200.00
M 7 5 3,945.00 $387.21 $1,527,550.00
M 11 1 77.00 $500.00 $38,500.00
M 12 1 500.00 $380.00 $190,000.00
Unit Sub Total M 8 7,642.00 $458.42 $3,503,250.00
Item Code 839734 Total No. of Proj. 8 Total Amount  $3,503,250.00
840501 THERMOPLASTIC TRAFFIC STRIPE 2 1 2,130.00 $2.35 $5,005.50
4 3 1,590.00 $4.67 $7,430.00
M 8 2 230.00 $19.74 $4,540.00
Unit Sub Total M 6 3,950.00 $4.30 $16,975.50
Item Code 840501 Total No. of Proj. 6 Total Amount $16,975.50
840513 PROFILED THERMOPLASTIC TRAFFIC STRIPE M 3 1 25,900.00 $2.00 $51,800.00
6 1 17,500.00 $4.20 $73,500.00
Unit Sub Total M 2 43,400.00 $2.89 $125,300.00
Item Code 840513 Total No. of Proj. 2 Total Amount $125,300.00
840515 THERMOPLASTIC PAVEMENT MARKING M2 1 16 1,176.00 $53.11 $62,456.90
M2 2 27 5,028.00 $49.06 $246,670.70
M2 3 23 2,142.10 $53.54 $114,696.00
M2 4 21 2,728.00 $54.89 $149,745.50
M2 5 22 2,176.00 $47.37 $103,073.30
M2 6 39 9,829.00 $36.89 $362,569.26
M2 7 42 12,951.00 $33.28 $431,012.00
M2 8 26 3,323.20 $37.74 $125,431.00
M2 9 1 220.00 $40.00 $8,800.00
M2 10 19 2,199.00 $47.95 $105,453.00
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840515 THERMOPLASTIC PAVEMENT MARKING M2 11 21 5,588.00 $34.93 $195,190.00
M2 12 18 2,148.00 $38.81 $83,371.00
Unit Sub Total M2 275 49,508.30 $40.16 $1,988,468.66
Item Code 840515 Total No. of Proj. 275 Total Amount  $1,988,468.66
840519 THERMOPLASTIC CROSSWALK AND PAVEMENT M2 2 1 110.00 $69.00 $7,590.00
MARKING
M2 4 2 301.00 $40.25 $12,115.00
M2 7 1 22.00 $40.00 $880.00
M2 12 1 330.00 $31.20 $10,296.00
Unit Sub Total M2 5 763.00 $40.47 $30,881.00
Item Code 840519 Total No. of Proj. 5 Total Amount $30,881.00
840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LS 4 1 1.00 $5,000.00 $5,000.00
Unit Sub Total LS 1 1.00 $5,000.00 $5,000.00
840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 1 3 31,560.00 $1.17 $37,020.00
M 2 30 970,890.00 $0.60 $580,578.00
M 3 12 304,090.00 $0.62 $188,350.00
M 4 2 2,700.00 $2.30 $6,200.00
M 5 21 223,500.00 $0.76 $169,310.40
M 6 47  1,751,431.00 $0.62 $1,087,262.50
M 7 1 5,310.00 $1.70 $9,027.00
M 8 26 695,540.00 $0.71 $496,752.00
M 10 26 482,720.00 $0.69 $332,232.00
Unit Sub Total M 168 4,467,741.00 $0.65 $2,906,731.90
Item Code 840560 Total No. of Proj. 169 Total Amount $2,911,731.90
840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 21 404,590.00 $1.03 $417,770.50
M 2 5 42,970.00 $1.14 $48,920.00
M 3 19 46,286.00 $2.11 $97,726.50
M 4 32 422,670.00 $1.29 $545,051.90
M 5 14 219,540.00 $0.95 $209,419.00
M 6 14 135,290.00 $0.97 $131,317.50
M 7 45 1,518,584.00 $0.93 $1,406,640.50
M 8 1 3,800.00 $1.25 $4,750.00
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840561 100 MM THERMOPLASTIC TRAFFIC STRIPE 10 1 22,200.00 $1.00 $22,200.00
11 5 39,673.00 $1.10 $43,688.00
12 24 126,740.00 $1.22 $154,049.70
Unit Sub Total M 181 2,982,343.00 $1.03 $3,081,533.60
Item Code 840561 Total No. of Proj. 181 Total Amount  $3,081,533.60
840562 150 MM THERMOPLASTIC TRAFFIC STRIPE M 3 1 1,060.00 $2.75 $2,915.00
M 4 1 820.00 $1.05 $861.00
M 6 1 2,650.00 $2.00 $5,300.00
M 7 2 1,250.00 $1.15 $1,432.50
M 11 1 5,010.00 $1.90 $9,519.00
M 12 2 4,240.00 $1.12 $4,730.00
Unit Sub Total M 8 15,030.00 $1.65 $24,757.50
Item Code 840562 Total No. of Proj. 8 Total Amount $24,757.50
840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1 16 3,293.00 $4.11 $13,532.90
M 2 4 2,090.00 $4.10 $8,567.50
M 3 19 11,117.00 $2.96 $32,935.50
M 4 20 27,021.00 $2.96 $79,918.50
M 5 8 10,732.00 $2.67 $28,636.00
M 6 14 19,781.00 $2.05 $40,606.50
M 7 34 89,069.00 $2.57 $228,629.20
M 8 3 9,974.00 $3.12 $31,072.00
M 11 18 26,891.00 $2.54 $68,421.00
M 12 19 14,080.00 $3.17 $44,675.10
Unit Sub Total M 155 214,048.00 $2.70 $576,994.20
840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M2 3 1 70.00 $9.00 $630.00
Unit Sub Total M2 1 70.00 $9.00 $630.00
Item Code 840563 Total No. of Proj. 156 Total Amount $577,624.20
840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1 1 65.00 $4.00 $260.00
(BROKEN 3.66 M - 0.92 M)
2 1 580.00 $3.00 $1,740.00
3 3 6,003.00 $2.04 $12,273.25
4 5 7,940.00 $2.72 $21,610.00
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840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 5 2 112.00 $2.71 $304.00
(BROKEN 3.66 M - 0.92 M)
M 6 2 7,580.00 $0.92 $7,000.00
M 7 17 50,737.00 $2.15 $109,079.00
M 11 6 3,249.00 $2.23 $7,254.00
M 12 10 6,650.00 $2.66 $17,705.50
Unit Sub Total M a7 82,916.00 $2.14 $177,225.75
Item Code 840564 Total No. of Proj. 47 Total Amount $177,225.75
840565 100 MM THERMOPLASTIC TRAFFIC STRIPE M 7 1 40.00 $15.00 $600.00
(DASHED YELLOW)
Unit Sub Total M 1 40.00 $15.00 $600.00
Item Code 840565 Total No. of Proj. 1 Total Amount $600.00
840566 100 MM THERMOPLASTIC TRAFFIC STRIPE M 4 1 210.00 $6.00 $1,260.00
(DASHED WHITE)
Unit Sub Total M 1 210.00 $6.00 $1,260.00
Item Code 840566 Total No. of Proj. 1 Total Amount $1,260.00
840567 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 1 52.00 $4.00 $208.00
(BROKEN 1.83 M - 0.30 M)
M 3 2 185.00 $2.20 $407.50
M 7 3 1,180.00 $1.42 $1,675.00
M 11 3 206.00 $1.97 $406.00
M 12 3 1,830.00 $1.66 $3,032.60
Unit Sub Total M 12 3,453.00 $1.66 $5,729.10
Item Code 840567 Total No. of Proj. 12 Total Amount $5,729.10
840568 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 3 170.00 $1.77 $301.00
(BROKEN 3.66 M - 0.92 M)
M 3 3 550.00 $4.17 $2,295.00
M 4 2 1,340.00 $0.72 $968.00
M 5 1 57.00 $0.80 $45.60
M 6 1 630.00 $0.55 $346.50
M 7 1 35.00 $0.79 $27.65
Unit Sub Total M 11 2,782.00 $1.43 $3,983.75
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Item Code 840568 Total No. of Proj. 11 Total Amount $3,983.75
840570 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 8 20,300.00 $1.30 $26,480.60
(BROKEN 10.98 M - 3.66 M)
M 2 5 36,360.00 $0.76 $27,809.50
M 3 15 107,451.00 $1.03 $110,637.25
M 4 2 880.00 $1.50 $1,320.00
M 5 11 43,730.00 $0.81 $35,469.00
M 6 22 388,740.00 $0.57 $222,607.40
M 7 25 934,340.00 $0.69 $646,857.40
M 10 1 210.00 $0.60 $126.00
M 11 3 9,940.00 $1.13 $11,225.00
M 12 5 6,190.00 $1.56 $9,681.00
Unit Sub Total M 97 1,548,141.00 $0.71 $1,092,213.15
Item Code 840570 Total No. of Proj. 97 Total Amount  $1,092,213.15
840571 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 4 323.00 $4.42 $1,426.50
(BROKEN 5.18 M - 2.14 M)
M 2 3 721.00 $0.97 $698.00
M 3 6 4,431.00 $1.41 $6,263.00
M 4 7 3,940.00 $1.18 $4,652.00
M 5 2 590.00 $0.84 $494.00
M 6 7 10,800.00 $0.72 $7,807.20
M 7 18 40,228.00 $1.00 $40,030.60
M 11 5 1,292.00 $1.41 $1,818.00
M 12 16 4,209.00 $1.76 $7,406.00
Unit Sub Total M 68 66,534.00 $1.06 $70,595.30
Item Code 840571 Total No. of Proj. 68 Total Amount $70,595.30
840572 100 MM THERMOPLASTIC TRAFFIC STRIPE M 3 2 3,330.00 $7.73 $25,750.00
(RECESSED)
M 10 2 28,290.00 $4.50 $127,210.00
Unit Sub Total M 4 31,620.00 $4.84 $152,960.00
Item Code 840572 Total No. of Proj. 4 Total Amount $152,960.00
840573 100 MM THERMOPLASTIC TRAFFIC STRIPE M 3 1 1,300.00 $8.00 $10,400.00

(RECESSED, BROKEN 10.98 M - 3.66 M)
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840573 100 MM THERMOPLASTIC TRAFFIC STRIPE M 10 1 1,660.00 $5.00 $8,300.00

(RECESSED, BROKEN 10.98 M - 3.66 M)

Unit Sub Total M 2 2,960.00 $6.32 $18,700.00
Item Code 840573 Total No. of Proj. 2 Total Amount $18,700.00
840574 200 MM THERMOPLASTIC TRAFFIC STRIPE M 4 1 182.00 $5.00 $910.00
(BROKEN 10.98 M - 3.66 M)
M 12 5 3,860.00 $2.43 $9,376.00
Unit Sub Total M 6 4,042.00 $2.54 $10,286.00
Item Code 840574 Total No. of Proj. 6 Total Amount $10,286.00
840575 100 MM TWO-COMPONENT PAINT TRAFFIC M 3 2 47,900.00 $1.69 $81,170.00
STRIPE
M 7 1 43,800.00 $2.40 $105,120.00
Unit Sub Total M 3 91,700.00 $2.03 $186,290.00
Item Code 840575 Total No. of Proj. 3 Total Amount $186,290.00
840577 200 MM TWO-COMPONENT PAINT TRAFFIC M 3 1 160.00 $5.25 $840.00
STRIPE
Unit Sub Total M 1 160.00 $5.25 $840.00
Item Code 840577 Total No. of Proj. 1 Total Amount $840.00
840651 PAINTED STALL LINES AND PAVEMENT M 1 2 1,100.00 $15.00 $16,500.00
MARKINGS
Unit Sub Total M 2 1,100.00 $15.00 $16,500.00
Item Code 840651 Total No. of Proj. 2 Total Amount $16,500.00
840653 PAINT TRAFFIC STRIPE M 7 2 29,315.00 $0.37 $10,705.00
Unit Sub Total M 2 29,315.00 $0.37 $10,705.00
Item Code 840653 Total No. of Proj. 2 Total Amount $10,705.00
840655 PAINT TRAFFIC STRIPE (1-COAT) M 1 7 24,510.00 $0.82 $20,190.00
2 1 10,900.00 $0.65 $7,085.00
7 2 133,520.00 $0.50 $67,186.00
Unit Sub Total M 10 168,930.00 $0.56 $94,461.00
Item Code 840655 Total No. of Proj. 10 Total Amount $94,461.00
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840656 PAINT TRAFFIC STRIPE (2-COAT) M 1 2 446.00 $1.78 $794.50
M 2 1 810.00 $12.00 $9,720.00
M 4 5 8,250.00 $2.31 $19,042.00
M 5 12 226,410.00 $0.44 $99,143.00
M 6 5 289,550.00 $0.43 $124,042.50
M 7 13 435,404.00 $0.57 $247,848.00
M 9 11 959,995.00 $0.40 $385,348.00
M 10 6 104,450.00 $0.76 $78,891.50
M 11 22 585,468.00 $0.53 $309,268.50
M 12 8 157,520.00 $0.56 $87,604.00
Unit Sub Total M 85 2,768,303.00 $0.49  $1,361,702.00
Item Code 840656 Total No. of Proj. 85 Total Amount  $1,361,702.00
840660 PAINT PAVEMENT MARKING M2 6 3 1,144.00 $25.31 $28,960.00
M2 7 3 167.00 $37.43 $6,250.00
M2 11 1 14.00 $20.00 $280.00
Unit Sub Total M2 7 1,325.00 $26.78 $35,490.00
Item Code 840660 Total No. of Proj. 7 Total Amount $35,490.00
840661 TWO-COMPONENT PAINT PAVEMENT MARKING M2 3 2 112.00 $80.00 $8,960.00
Unit Sub Total M2 2 112.00 $80.00 $8,960.00
Item Code 840661 Total No. of Proj. 2 Total Amount $8,960.00
840665 PAINT PAVEMENT MARKING (1-COAT) M2 7 1 29.00 $30.00 $870.00
M2 9 1 6.00 $52.00 $312.00
Unit Sub Total M2 2 35.00 $33.77 $1,182.00
Item Code 840665 Total No. of Proj. 2 Total Amount $1,182.00
840666 PAINT PAVEMENT MARKING (2-COAT) M2 1 2 21.00 $150.00 $3,150.00
M2 2 2 150.00 $164.20 $24,630.00
M2 3 1 7.80 $216.00 $1,684.80
M2 4 2 131.00 $40.08 $5,250.00
M2 6 2 94.00 $20.60 $1,936.00
M2 7 4 1,008.00 $28.23 $28,459.00
M2 9 5 1,158.00 $36.62 $42,406.00
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840666 PAINT PAVEMENT MARKING (2-COAT) M2 10 5 414.00 $79.02 $32,716.00
M2 12 1 130.00 $45.00 $5,850.00
Unit Sub Total M2 24 3,113.80 $46.91 $146,081.80
Item Code 840666 Total No. of Proj. 24 Total Amount $146,081.80
840772 PAVEMENT MARKINGS (TAPE) M2 4 1 3.00 $25.00 $75.00
M2 9 2 920.00 $66.68 $61,350.00
Unit Sub Total M2 3 923.00 $66.55 $61,425.00
Item Code 840772 Total No. of Proj. 3 Total Amount $61,425.00
842000 PARKING BUMPER (PRECAST CONCRETE) EA 1 1 14.00 $100.00 $1,400.00
EA 4 2 34.00 $46.65 $1,586.00
EA 7 1 15.00 $50.00 $750.00
Unit Sub Total EA 4 63.00 $59.30 $3,736.00
Item Code 842000 Total No. of Proj. 4 Total Amount $3,736.00
850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1 7 6,800.00 $2.45 $16,666.50
EA 3 4 762.00 $5.82 $4,435.00
EA 4 15 92,360.00 $2.29 $211,452.50
EA 5 12 31,964.00 $1.77 $56,721.00
EA 6 2 990.00 $2.50 $2,475.00
EA 7 33 390,913.00 $1.43 $558,222.00
EA 8 6 34,270.00 $1.52 $51,993.40
EA 10 7 3,110.00 $3.27 $10,164.00
EA 11 13 86,870.00 $1.39 $120,671.00
EA 12 19 49,628.00 $1.71 $84,759.90
Unit Sub Total EA 118 697,667.00 $1.60 $1,117,560.30
850101 PAVEMENT MARKER (NON-REFLECTIVE) M 7 1 9,000.00 $2.00 $18,000.00
Unit Sub Total M 1 9,000.00 $2.00 $18,000.00
Item Code 850101 Total No. of Proj. 119 Total Amount  $1,135,560.30
850102 PAVEMENT MARKER (REFLECTIVE) EA 4 6 1,272.00 $5.67 $7,214.00
EA 8 2 560.00 $3.24 $1,814.00
EA 12 1 850.00 $4.50 $3,825.00
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Unit Sub Total EA 9 2,682.00 $4.79 $12,853.00
Item Code 850102 Total No. of Proj. 9 Total Amount $12,853.00
850103 PAVEMENT MARKER (REFLECTIVE-SPECIAL EA 10 1 120.00 $15.00 $1,800.00
TYPE G)
Unit Sub Total EA 1 120.00 $15.00 $1,800.00
Item Code 850103 Total No. of Proj. 1 Total Amount $1,800.00
850104 PAVEMENT MARKER (REFLECTIVE-SPECIAL EA 4 1 86.00 $7.00 $602.00
TYPE H)
Unit Sub Total EA 1 86.00 $7.00 $602.00
Item Code 850104 Total No. of Proj. 1 Total Amount $602.00
850110 PAVEMENT MARKER (RETROREFLECTIVE- EA 1 1 12.00 $3.00 $36.00
SPECIAL TYPE C)
EA 3 1 30.00 $3.50 $105.00
EA 4 2 932.00 $3.27 $3,044.00
EA 7 2 2,930.00 $3.06 $8,957.50
Unit Sub Total EA 6 3,904.00 $3.11 $12,142.50
Item Code 850110 Total No. of Proj. 6 Total Amount $12,142.50
850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1 13 20,690.00 $3.55 $73,456.50
EA 2 12 14,430.00 $4.31 $62,185.50
EA 3 21 28,325.00 $4.84 $137,046.25
EA 4 27 32,416.00 $4.73 $153,479.50
EA 5 34 53,835.00 $3.61 $194,233.40
EA 6 47 119,939.00 $3.47 $416,646.50
EA 7 43 204,420.00 $3.39 $693,321.50
EA 8 19 40,563.00 $3.10 $125,808.50
EA 10 23 34,319.00 $3.73 $128,148.00
EA 11 20 61,190.00 $2.85 $174,391.50
EA 12 21 20,612.00 $4.03 $83,020.00
Unit Sub Total EA 280 630,739.00 $3.55 $2,241,737.15
850111 PAVEMENT MARKER (RETROREFLECTIVE) M 7 1 6,400.00 $3.00 $19,200.00
Unit Sub Total M 1 6,400.00 $3.00 $19,200.00
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Item Code 850111 Total No. of Proj. 281 Total Amount  $2,260,937.15
850112 PAVEMENT MARKER (RETROREFLECTIVE- EA 1 1 9.00 $6.00 $54.00
SPECIAL TYPE G)
EA 3 1 140.00 $3.50 $490.00
EA 4 3 9,921.00 $3.05 $30,289.00
EA 5 1 40.00 $5.00 $200.00
EA 7 4 18,380.00 $3.19 $58,564.00
EA 12 4 448.00 $5.72 $2,561.00
Unit Sub Total EA 14 28,938.00 $3.18 $92,158.00
Item Code 850112 Total No. of Proj. 14 Total Amount $92,158.00
850113 PAVEMENT MARKER (RETROREFLECTIVE- EA 3 1 170.00 $3.50 $595.00
SPECIAL TYPE H)
EA 4 2 2,690.00 $3.13 $8,410.00
EA 7 4 16,150.00 $3.05 $49,289.00
EA 12 3 105.00 $11.10 $1,166.00
Unit Sub Total EA 10 19,115.00 $3.11 $59,460.00
Item Code 850113 Total No. of Proj. 10 Total Amount $59,460.00
850120 PAVEMENT MARKER (REFLECTIVE-RECESSED) EA 2 1 2,770.00 $14.00 $38,780.00
Unit Sub Total EA 1 2,770.00 $14.00 $38,780.00
Item Code 850120 Total No. of Proj. 1 Total Amount $38,780.00
850122 PAVEMENT MARKER (RETROREFLECTIVE- EA 1 11 9,352.00 $9.43 $88,180.00
RECESSED)
EA 2 21 49,469.00 $9.50 $470,046.70
EA 3 2 340.00 $16.15 $5,490.00
EA 6 5 23,030.00 $8.86 $204,131.00
EA 7 3 10,610.00 $8.10 $85,940.00
EA 8 6 15,843.00 $7.29 $115,461.50
EA 11 2 1,080.00 $7.00 $7,560.00
Unit Sub Total EA 50 109,724.00 $8.90 $976,809.20
Item Code 850122 Total No. of Proj. 50 Total Amount $976,809.20
860201 SIGNAL AND LIGHTING LS 2 2 2.00 $85,450.50 $170,901.00
LS 3 2 2.00 $179,749.50 $359,499.00
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860201 SIGNAL AND LIGHTING LS 4 6 6.00 $88,104.17 $528,625.00
LS 6 4 400 $177,036.25 $708,145.00
LS 7 3 3.00 $113,548.17 $340,644.50
LS 8 3 3.00 $273,933.00 $821,799.00
LS 10 3 3.00 $147,218.67 $441,656.00
LS 11 1 1.00 $46,000.00 $46,000.00
LS 12 1 1.00 $234,542.24 $234,542.24
Unit Sub Total LS 25 25.00 $146,072.47 $3,651,811.74
Item Code 860201 Total No. of Proj. 25 Total Amount  $3,651,811.74
860251 SIGNAL AND LIGHTING (LOCATION 1) LS 2 1 1.00 $124,640.00 $124,640.00
LS 3 1 1.00 $146,323.00 $146,323.00
LS 6 1 1.00 $147,225.00 $147,225.00
LS 8 1 1.00 $290,000.00 $290,000.00
LS 10 1 1.00 $100,000.00 $100,000.00
LS 11 2 2.00 $119,221.00 $238,442.00
Unit Sub Total LS 7 7.00 $149,518.57 $1,046,630.00
Item Code 860251 Total No. of Proj. 7 Total Amount  $1,046,630.00
860252 SIGNAL AND LIGHTING (LOCATION 2) LS 2 1 1.00 $109,742.00 $109,742.00
LS 3 1 1.00 $170,355.00 $170,355.00
LS 6 1 1.00 $151,700.00 $151,700.00
LS 8 1 1.00 $290,000.00 $290,000.00
LS 10 1 1.00  $100,000.00 $100,000.00
LS 11 2 2.00 $97,539.00 $195,078.00
Unit Sub Total LS 7 7.00 $145,267.86 $1,016,875.00
Item Code 860252 Total No. of Proj. 7 Total Amount  $1,016,875.00
860261 SIGNAL AND LIGHTING (LOCATION 11) LS 4 1 1.00  $140,000.00 $140,000.00
Unit Sub Total LS 1 1.00  $140,000.00 $140,000.00
Item Code 860261 Total No. of Proj. 1 Total Amount $140,000.00
860297  SIGNAL AND LIGHTING (CITY) LS 7 2 2.00 $125,009.00 $250,018.00
Unit Sub Total LS 2 2.00 $125,009.00 $250,018.00
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Item Code 860297 Total No. of Proj. 2 Total Amount $250,018.00
860301 SIGNAL AND LIGHTING LS 4 1 1.00 $86,995.00 $86,995.00
LS 6 3 3.00 $169,000.00 $507,000.00
LS 8 1 1.00 $119,135.50 $119,135.50
LS 11 5 5.00 $144,807.60 $724,038.00
Unit Sub Total LS 10 10.00  $143,716.85 $1,437,168.50
Item Code 860301 Total No. of Proj. 10 Total Amount  $1,437,168.50
860400 LIGHTING (TEMPORARY) LS 1 1 1.00 $32,999.90 $32,999.90
LS 7 4 4.00 $54,460.00 $217,840.00
LS 12 1 1.00 $24,000.00 $24,000.00
Unit Sub Total LS 6 6.00 $45,806.65 $274,839.90
Item Code 860400 Total No. of Proj. 6 Total Amount $274,839.90
860401 LIGHTING LS 1 2 2.00 $65,000.00 $130,000.00
LS 2 2 2.00 $158,903.50 $317,807.00
LS 3 4 4.00 $27,333.75 $109,335.00
LS 4 3 3.00 $199,333.33 $598,000.00
LS 5 1 1.00 $57,500.00 $57,500.00
LS 6 1 1.00 $30,000.00 $30,000.00
LS 12 3 3.00 $23,833.33 $71,500.00
Unit Sub Total LS 16 16.00 $82,133.88 $1,314,142.00
Item Code 860401 Total No. of Proj. 16 Total Amount  $1,314,142.00
860402 LIGHTING (CITY STREET) LS 11 1 1.00 $89,000.00 $89,000.00
Unit Sub Total LS 1 1.00 $89,000.00 $89,000.00
Item Code 860402 Total No. of Proj. 1 Total Amount $89,000.00
860403 HIGHWAY LIGHTING LS 3 3 3.00 $153,233.33 $459,700.00
LS 8 1 1.00 $110,000.00 $110,000.00
Unit Sub Total LS 4 4.00 $142,425.00 $569,700.00
Item Code 860403 Total No. of Proj. 4 Total Amount $569,700.00
860415 LIGHTING (STAGE CONSTRUCTION) LS 4 1 1.00 $48,000.00 $48,000.00

Page 249



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total LS 1 1.00 $48,000.00 $48,000.00
Item Code 860415 Total No. of Proj. 1 Total Amount $48,000.00
860420 LIGHTING (TUNNEL) LS 7 1 1.00 $2,349,200.00 $2,349,200.00
Unit Sub Total LS 1 1.00 $2,349,200.00 $2,349,200.00
Item Code 860420 Total No. of Proj. 1 Total Amount  $2,349,200.00
860460 LIGHTING AND SIGN ILLUMINATION LS 4 3 3.00 $137,595.00 $412,785.00
LS 7 1 1.00 $230,000.00 $230,000.00
LS 10 2 2.00  $130,000.00 $260,000.00
LS 11 4 4.00 $179,000.00 $716,000.00
LS 12 2 2.00 $96,000.00 $192,000.00
Unit Sub Total LS 12 12.00  $150,898.75 $1,810,785.00
Item Code 860460 Total No. of Proj. 12 Total Amount  $1,810,785.00
860461 LIGHTING (LOCATION 1) LS 1 1 1.00 $100,300.00 $100,300.00
LS 2 2 2.00 $79,000.00 $158,000.00
LS 8 1 1.00 $20,000.00 $20,000.00
Unit Sub Total LS 4 4.00 $69,575.00 $278,300.00
Item Code 860461 Total No. of Proj. 4 Total Amount $278,300.00
860462 LIGHTING (LOCATION 2) LS 1 1 1.00 $147,700.00 $147,700.00
LS 2 2 2.00  $108,000.00 $216,000.00
LS 8 1 1.00 $25,000.00 $25,000.00
Unit Sub Total LS 4 4.00 $97,175.00 $388,700.00
Item Code 860462 Total No. of Proj. 4 Total Amount $388,700.00
860463 LIGHTING (LOCATION 3) LS 1 1 1.00  $190,500.00 $190,500.00
LS 2 1 1.00 $62,000.00 $62,000.00
LS 8 1 1.00 $25,000.00 $25,000.00
Unit Sub Total LS 3 3.00 $92,500.00 $277,500.00
Item Code 860463 Total No. of Proj. 3 Total Amount $277,500.00
860464 LIGHTING (LOCATION 4) LS 8 1 1.00 $25,000.00 $25,000.00
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Unit Sub Total LS 1 1.00 $25,000.00 $25,000.00
Item Code 860464 Total No. of Proj. 1 Total Amount $25,000.00
860465 LIGHTING (LOCATION 5) LS 8 1 1.00 $25,000.00 $25,000.00
Unit Sub Total LS 1 1.00 $25,000.00 $25,000.00
Item Code 860465 Total No. of Proj. 1 Total Amount $25,000.00
860466 LIGHTING (LOCATION 6) LS 8 1 1.00 $25,000.00 $25,000.00
Unit Sub Total LS 1 1.00 $25,000.00 $25,000.00
Item Code 860466 Total No. of Proj. 1 Total Amount $25,000.00
860501 SIGN ILLUMINATION LS 11 1 1.00 $55,000.00 $55,000.00
LS 12 1 1.00 $7,500.00 $7,500.00
Unit Sub Total LS 2 2.00 $31,250.00 $62,500.00
Item Code 860501 Total No. of Proj. 2 Total Amount $62,500.00
860503 EXTINGUISHABLE MESSAGE SIGN EA 7 1 5.00 $14,000.00 $70,000.00
Unit Sub Total EA 1 5.00 $14,000.00 $70,000.00
860503 EXTINGUISHABLE MESSAGE SIGN LS 3 1 1.00 $90,000.00 $90,000.00
Unit Sub Total LS 1 1.00 $90,000.00 $90,000.00
Item Code 860503 Total No. of Proj. 2 Total Amount $160,000.00
860504 EXTINGUISHABLE MESSAGE SIGN SYSTEM LS 10 2 2.00 $40,000.00 $80,000.00
Unit Sub Total LS 2 2.00 $40,000.00 $80,000.00
Item Code 860504 Total No. of Proj. 2 Total Amount $80,000.00
860508 MODIFY SIGN ILLUMINATION LS 7 1 1.00 $25,000.00 $25,000.00
LS 8 1 1.00 $6,000.00 $6,000.00
LS 12 1 1.00 $50,000.00 $50,000.00
Unit Sub Total LS 3 3.00 $27,000.00 $81,000.00
Item Code 860508 Total No. of Proj. 3 Total Amount $81,000.00
860520 HIGHWAY ADVISORY RADIO SYSTEM LS 3 1 1.00 $90,000.00 $90,000.00
LS 10 1 1.00 $47,000.00 $47,000.00
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Unit Sub Total LS 2 2.00 $68,500.00 $137,000.00
Item Code 860520 Total No. of Proj. 2 Total Amount $137,000.00
860530 CHANGEABLE MESSAGE SIGN SYSTEM LS 2 3 3.00 $27,689.67 $83,069.00
LS 3 2 2.00 $97,500.00 $195,000.00
LS 9 1 1.00 $156,220.00 $156,220.00
LS 10 3 3.00 $59,092.00 $177,276.00
Unit Sub Total LS 9 9.00 $67,951.67 $611,565.00
Item Code 860530 Total No. of Proj. 9 Total Amount $611,565.00
860551 LIGHTING AND SIGN ILLUMINATION (LOCATION 1) LS 12 1 1.00 $20,000.00 $20,000.00
Unit Sub Total LS 1 1.00 $20,000.00 $20,000.00
Item Code 860551 Total No. of Proj. 1 Total Amount $20,000.00
860552 LIGHTING AND SIGN ILLUMINATION (LOCATION 2) LS 12 1 1.00 $125,000.00 $125,000.00
Unit Sub Total LS 1 1.00 $125,000.00 $125,000.00
Item Code 860552 Total No. of Proj. 1 Total Amount $125,000.00
860553 LIGHTING AND SIGN ILLUMINATION (LOCATION 3) LS 12 1 1.00 $85,000.00 $85,000.00
Unit Sub Total LS 1 1.00 $85,000.00 $85,000.00
Item Code 860553 Total No. of Proj. 1 Total Amount $85,000.00
860601 FLASHING BEACON LS 3 1 1.00 $21,500.00 $21,500.00
LS 5 1 1.00 $45,000.00 $45,000.00
LS 8 1 1.00 $31,000.00 $31,000.00
Unit Sub Total LS 3 3.00 $32,500.00 $97,500.00
Item Code 860601 Total No. of Proj. 3 Total Amount $97,500.00
860602 FLASHING BEACON AND SIGN ILLUMINATION LS 7 1 1.00  $469,280.00 $469,280.00
Unit Sub Total LS 1 1.00  $469,280.00 $469,280.00
Item Code 860602 Total No. of Proj. 1 Total Amount $469,280.00
860603 FLASHING BEACON AND LIGHTING LS 3 1 1.00 $87,800.00 $87,800.00
Unit Sub Total LS 1 1.00 $87,800.00 $87,800.00
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Item Code 860603 Total No. of Proj. 1 Total Amount $87,800.00
860604 FLASHING BEACON SYSTEM LS 2 1 1.00 $57,000.00 $57,000.00
LS 6 1 1.00 $92,800.00 $92,800.00
LS 7 1 1.00 $82,039.00 $82,039.00
Unit Sub Total LS 3 3.00 $77,279.67 $231,839.00
Item Code 860604 Total No. of Proj. 3 Total Amount $231,839.00
860605 FLASHING BEACON (CANTILEVER) LS 5 1 1.00 $20,000.00 $20,000.00
Unit Sub Total LS 1 1.00 $20,000.00 $20,000.00
Item Code 860605 Total No. of Proj. 1 Total Amount $20,000.00
860615 MODIFY FLASHING BEACON LS 3 1 1.00 $30,000.00 $30,000.00
LS 7 1 1.00 $10,000.00 $10,000.00
LS 8 1 1.00 $18,500.00 $18,500.00
Unit Sub Total LS 3 3.00 $19,500.00 $58,500.00
Item Code 860615 Total No. of Proj. 3 Total Amount $58,500.00
860640 |IRRIGATION CONTROLLER ENCLOSURE EA 4 1 4.00 $3,000.00 $12,000.00
CABINET
EA 5 3 3.00 $11,331.00 $33,993.00
EA 7 5 23.00 $3,914.35 $90,030.00
EA 11 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 10 31.00 $4,484.61 $139,023.00
860640 IRRIGATION CONTROLLER ENCLOSURE LS 7 1 1.00 $1,500.00 $1,500.00
CABINET
Unit Sub Total LS 1 1.00 $1,500.00 $1,500.00
Item Code 860640 Total No. of Proj. 11 Total Amount $140,523.00
860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 11 1 1.00 $11,880.00 $11,880.00
Unit Sub Total LS 1 1.00 $11,880.00 $11,880.00
Item Code 860701 Total No. of Proj. 1 Total Amount $11,880.00
860703 INTERCONNECTION CONDUIT AND CABLE LS 2 1 1.00 $56,000.00 $56,000.00
LS 11 1 1.00 $4,100.00 $4,100.00
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Unit Sub Total LS 2 2.00 $30,050.00 $60,100.00
860703 INTERCONNECTION CONDUIT AND CABLE M 11 1 370.00 $113.00 $41,810.00
Unit Sub Total M 1 370.00 $113.00 $41,810.00
Item Code 860703 Total No. of Proj. 3 Total Amount $101,910.00
860761 LIGHTING CONDUIT (BRIDGE) LS 7 1 1.00 $90,000.00 $90,000.00
Unit Sub Total LS 1 1.00 $90,000.00 $90,000.00
860761 LIGHTING CONDUIT (BRIDGE) M 10 1 343.00 $30.00 $10,290.00
11 2 375.00 $79.33 $29,750.00
Unit Sub Total M 3 718.00 $55.77 $40,040.00
Item Code 860761 Total No. of Proj. 4 Total Amount $130,040.00
860766 SIZE 103 CONDUIT M 1 1 340.00 $80.00 $27,200.00
Unit Sub Total M 1 340.00 $80.00 $27,200.00
Item Code 860766 Total No. of Proj. 1 Total Amount $27,200.00
860791 COMMUNICATION CONDUIT LS 6 1 1.00 $470,000.00 $470,000.00
LS 8 1 1.00 $10,000.00 $10,000.00
LS 10 1 1.00 $20,000.00 $20,000.00
Unit Sub Total LS 3 3.00 $166,666.67 $500,000.00
860791 COMMUNICATION CONDUIT M 10 1 5,100.00 $40.00 $204,000.00
Unit Sub Total M 1 5,100.00 $40.00 $204,000.00
Item Code 860791 Total No. of Proj. 4 Total Amount $704,000.00
860792 COMMUNICATION CONDUIT (BRIDGE) LS 7 1 1.00 $25,000.00 $25,000.00
Unit Sub Total LS 1 1.00 $25,000.00 $25,000.00
860792 COMMUNICATION CONDUIT (BRIDGE) M 7 3 1,291.00 $219.62 $283,532.00
10 1 292.00 $80.00 $23,360.00
11 2 180.00 $320.83 $57,750.00
Unit Sub Total M 6 1,763.00 $206.83 $364,642.00
Item Code 860792 Total No. of Proj. 7 Total Amount $389,642.00
860796 SPRINKLER CONTROL CONDUIT (BRIDGE) M 5 1 85.00 $150.00 $12,750.00
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860796 SPRINKLER CONTROL CONDUIT (BRIDGE) M 7 1 120.00 $350.00 $42,000.00
Unit Sub Total M 2 205.00 $267.07 $54,750.00
Item Code 860796 Total No. of Proj. 2 Total Amount $54,750.00
860797 ELECTRIC SERVICE (IRRIGATION) LS 3 1 1.00 $10,000.00 $10,000.00
LS 4 1 1.00 $30,000.00 $30,000.00
LS 5 4 4.00 $20,093.25 $80,373.00
LS 6 2 2.00 $15,800.00 $31,600.00
LS 7 4 4.00 $30,319.50 $121,278.00
LS 11 1 1.00 $53,889.00 $53,889.00
LS 12 1 1.00 $16,848.00 $16,848.00
Unit Sub Total LS 14 14.00 $24,570.57 $343,988.00
Item Code 860797 Total No. of Proj. 14 Total Amount $343,988.00
860798 BOOSTER PUMP ELECTRICAL SYSTEM LS 6 1 1.00 $2,000.00 $2,000.00
Unit Sub Total LS 1 1.00 $2,000.00 $2,000.00
Item Code 860798 Total No. of Proj. 1 Total Amount $2,000.00
860810 INDUCTIVE LOOP DETECTOR EA 7 1 180.00 $700.00 $126,000.00
EA 11 5 289.00 $354.19 $102,360.00
EA 12 7 447.00 $333.80 $149,208.00
Unit Sub Total EA 13 916.00 $412.19 $377,568.00
860810 INDUCTIVE LOOP DETECTOR LS 5 1 1.00 $22,750.00 $22,750.00
LS 7 2 2.00 $168,400.00 $336,800.00
LS 8 1 1.00 $12,300.00 $12,300.00
LS 12 3 3.00 $14,133.33 $42,400.00
Unit Sub Total LS 7 7.00 $59,178.57 $414,250.00
Item Code 860810 Total No. of Proj. 20 Total Amount $791,818.00
860811 DETECTOR LOOP EA 8 2 30.00 $278.33 $8,350.00
EA 9 1 4.00 $1,510.00 $6,040.00
Unit Sub Total EA 3 34.00 $423.24 $14,390.00
860811 DETECTOR LOOP LS 6 1 1.00 $5,000.00 $5,000.00
LS 8 3 3.00 $15,800.00 $47,400.00
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Unit Sub Total LS 4 4.00 $13,100.00 $52,400.00
Item Code 860811 Total No. of Proj. 7 Total Amount $66,790.00
860889 MODIFY TRAFFIC MONITORING STATION LS 1 1 1.00 $21,226.00 $21,226.00
LS 7 5 5.00 $35,080.00 $175,400.00
LS 8 1 1.00 $25,000.00 $25,000.00
LS 10 1 1.00 $12,000.00 $12,000.00
LS 11 2 2.00 $14,000.00 $28,000.00
LS 12 1 1.00 $65,000.00 $65,000.00
Unit Sub Total LS 11 11.00  $29,693.27 $326,626.00
Item Code 860889 Total No. of Proj. 11 Total Amount $326,626.00
860890 MODIFY TRAFFIC MONITORING STATION LS 7 1 1.00 $80,000.00 $80,000.00
(COUNT)
LS 8 1 1.00 $24,500.00 $24,500.00
LS 10 1 1.00 $12,400.00 $12,400.00
Unit Sub Total LS 3 3.00  $38,966.67 $116,900.00
Item Code 860890 Total No. of Proj. 3 Total Amount $116,900.00
860925 TRAFFIC MONITORING STATION (COUNT) LS 2 4 4.00 $11,750.00 $47,000.00
LS 3 1 1.00 $26,900.00 $26,900.00
Unit Sub Total LS 5 5.00 $14,780.00 $73,900.00
Item Code 860925 Total No. of Proj. 5 Total Amount $73,900.00
860930 TRAFFIC MONITORING STATION LS 2 7 7.00 $21,523.86 $150,667.00
LS 3 2 2.00 $243,000.00 $486,000.00
LS 6 1 1.00 $50,000.00 $50,000.00
LS 9 1 1.00 $25,000.00 $25,000.00
LS 10 4 4.00 $73,875.00 $295,500.00
Unit Sub Total LS 15 15.00  $67,144.47 $1,007,167.00
Item Code 860930 Total No. of Proj. 15 Total Amount  $1,007,167.00
860931 TRAFFIC MONITORING STATION (LOCATION 1) LS 5 1 1.00 $20,000.00 $20,000.00
LS 6 1 1.00 $40,000.00 $40,000.00
LS 7 2 2.00 $70,500.00 $141,000.00

Page 256



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
860931 TRAFFIC MONITORING STATION (LOCATION 1) LS 12 1 1.00 $30,000.00 $30,000.00
Unit Sub Total LS 5 5.00 $46,200.00 $231,000.00
Item Code 860931 Total No. of Proj. 5 Total Amount $231,000.00
860932 TRAFFIC MONITORING STATION (LOCATION 2) LS 5 1 1.00 $20,000.00 $20,000.00
LS 6 1 1.00 $50,000.00 $50,000.00
LS 7 2 2.00 $84,500.00 $169,000.00
LS 12 1 1.00 $25,000.00 $25,000.00
Unit Sub Total LS 5 5.00 $52,800.00 $264,000.00
Item Code 860932 Total No. of Proj. 5 Total Amount $264,000.00
860933 TRAFFIC MONITORING STATION (LOCATION 3) LS 5 1 1.00 $17,600.00 $17,600.00
LS 7 1 1.00 $125,000.00 $125,000.00
Unit Sub Total LS 2 2.00 $71,300.00 $142,600.00
Item Code 860933 Total No. of Proj. 2 Total Amount $142,600.00
860934 TRAFFIC MONITORING STATION (LOCATION 4) LS 7 1 1.00 $25,000.00 $25,000.00
Unit Sub Total LS 1 1.00 $25,000.00 $25,000.00
Item Code 860934 Total No. of Proj. 1 Total Amount $25,000.00
860990 CLOSED CIRCUIT TELEVISION SYSTEM LS 2 2 2.00 $69,820.00 $139,640.00
LS 3 2 2.00 $432,500.00 $865,000.00
LS 6 1 1.00 $40,000.00 $40,000.00
LS 10 2 2.00 $42,681.50 $85,363.00
Unit Sub Total LS 7 7.00 $161,429.00 $1,130,003.00
Item Code 860990 Total No. of Proj. 7 Total Amount  $1,130,003.00
861088 MODIFY RAMP METERING SYSTEM LS 7 10 10.00 $134,731.20 $1,347,312.00
LS 12 4 4.00 $73,043.88 $292,175.50
Unit Sub Total LS 14 14.00 $117,106.25 $1,639,487.50
Item Code 861088 Total No. of Proj. 14 Total Amount  $1,639,487.50
861100 RAMP METERING SYSTEM LS 3 1 1.00 $265,000.00 $265,000.00
LS 12 2 2.00 $68,750.00 $137,500.00
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Unit Sub Total LS 3 3.00 $134,166.67 $402,500.00
Item Code 861100 Total No. of Proj. 3 Total Amount $402,500.00
861203 HIGH SPEED WEIGH-IN-MOTION SYSTEM LS 7 1 1.00 $780,000.00 $780,000.00
Unit Sub Total LS 1 1.00 $780,000.00 $780,000.00
Iltem Code 861203 Total No. of Proj. 1 Total Amount $780,000.00
861300 RELOCATE LIGHTING STANDARD EA 2 1 1.00 $10,000.00 $10,000.00
Unit Sub Total EA 1 1.00 $10,000.00 $10,000.00
Item Code 861300 Total No. of Proj. 1 Total Amount $10,000.00
861491 MODIFY SIGNAL (LOCATION 1) LS 5 1 1.00 $6,000.00 $6,000.00
Unit Sub Total LS 1 1.00 $6,000.00 $6,000.00
Item Code 861491 Total No. of Proj. 1 Total Amount $6,000.00
861492 MODIFY SIGNAL (LOCATION 2) LS 5 1 1.00 $7,000.00 $7,000.00
Unit Sub Total LS 1 1.00 $7,000.00 $7,000.00
Item Code 861492 Total No. of Proj. 1 Total Amount $7,000.00
861493 MODIFY SIGNAL (LOCATION 3) LS 5 1 1.00 $7,000.00 $7,000.00
Unit Sub Total LS 1 1.00 $7,000.00 $7,000.00
Item Code 861493 Total No. of Proj. 1 Total Amount $7,000.00
861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 12 1 1.00 $46,000.00 $46,000.00
Unit Sub Total LS 1 1.00 $46,000.00 $46,000.00
Item Code 861497 Total No. of Proj. 1 Total Amount $46,000.00
861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 12 1 1.00 $46,000.00 $46,000.00
Unit Sub Total LS 1 1.00 $46,000.00 $46,000.00
Item Code 861498 Total No. of Proj. 1 Total Amount $46,000.00
861499 MODIFY SIGNAL AND LIGHTING (LOCATION 3) LS 12 1 1.00 $36,000.00 $36,000.00
Unit Sub Total LS 1 1.00 $36,000.00 $36,000.00
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Item Code 861499 Total No. of Proj. 1 Total Amount $36,000.00
861500 MODIFY SIGNAL AND LIGHTING (LOCATION 4) LS 12 1 1.00 $50,000.00 $50,000.00
Unit Sub Total LS 1 1.00 $50,000.00 $50,000.00
Item Code 861500 Total No. of Proj. 1 Total Amount $50,000.00
861501 MODIFY SIGNAL AND LIGHTING LS 2 1 1.00 $40,850.00 $40,850.00
LS 3 1 1.00 $12,113.00 $12,113.00
LS 6 1 1.00 $64,000.00 $64,000.00
LS 7 1 1.00 $173,168.00 $173,168.00
LS 10 1 1.00  $100,000.00 $100,000.00
LS 11 1 1.00 $18,000.00 $18,000.00
LS 12 1 1.00 $10,000.00 $10,000.00
Unit Sub Total LS 7 7.00 $59,733.00 $418,131.00
Item Code 861501 Total No. of Proj. 7 Total Amount $418,131.00
861502 MODIFY SIGNAL LS 1 1 1.00 $8,750.00 $8,750.00
LS 2 5 5.00 $16,692.00 $83,460.00
LS 6 2 2.00 $170,800.00 $341,600.00
LS 8 1 1.00 $22,000.00 $22,000.00
Unit Sub Total LS 9 9.00 $50,645.56 $455,810.00
Item Code 861502 Total No. of Proj. 9 Total Amount $455,810.00
861503 MODIFY LIGHTING LS 3 2 2.00 $29,500.00 $59,000.00
LS 4 1 1.00 $60,000.00 $60,000.00
LS 5 7 7.00 $20,912.86 $146,390.00
LS 6 2 2.00 $207,713.50 $415,427.00
LS 7 4 4.00 $73,073.25 $292,293.00
LS 10 1 1.00 $36,000.00 $36,000.00
LS 11 2 2.00 $48,000.00 $96,000.00
LS 12 3 3.00 $36,610.83 $109,832.50
Unit Sub Total LS 22 22.00 $55,224.66 $1,214,942.50
Item Code 861503 Total No. of Proj. 22 Total Amount  $1,214,942.50
861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 4 1 1.00 $84,000.00 $84,000.00
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861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 6 1 1.00 $570,000.00 $570,000.00
LS 7 10 10.00  $233,940.00 $2,339,400.00
LS 11 1 1.00 $12,400.00 $12,400.00
Unit Sub Total LS 13 13.00 $231,215.38 $3,005,800.00
Item Code 861504 Total No. of Proj. 13 Total Amount  $3,005,800.00
861511 MODIFY LIGHTING (LOCATION 1) EA 8 1 1.00 $10,500.00 $10,500.00
Unit Sub Total EA 1 1.00 $10,500.00 $10,500.00
861511 MODIFY LIGHTING (LOCATION 1) LS 12 1 1.00 $21,000.00 $21,000.00
Unit Sub Total LS 1 1.00 $21,000.00 $21,000.00
Item Code 861511 Total No. of Proj. 2 Total Amount $31,500.00
861512 MODIFY LIGHTING (LOCATION 2) EA 8 1 1.00 $12,500.00 $12,500.00
Unit Sub Total EA 1 1.00 $12,500.00 $12,500.00
861512 MODIFY LIGHTING (LOCATION 2) LS 12 1 1.00 $37,000.00 $37,000.00
Unit Sub Total LS 1 1.00 $37,000.00 $37,000.00
Item Code 861512 Total No. of Proj. 2 Total Amount $49,500.00
861513 MODIFY LIGHTING (LOCATION 3) LS 12 1 1.00 $4,000.00 $4,000.00
Unit Sub Total LS 1 1.00 $4,000.00 $4,000.00
Item Code 861513 Total No. of Proj. 1 Total Amount $4,000.00
862026 LIGHTING (AREA) LS 2 1 1.00  $246,400.00 $246,400.00
Unit Sub Total LS 1 1.00 $246,400.00 $246,400.00
Item Code 862026 Total No. of Proj. 1 Total Amount $246,400.00
862065 REPLACE PULL BOX EA 7 1 8.00 $2,500.00 $20,000.00
Unit Sub Total EA 1 8.00 $2,500.00 $20,000.00
Item Code 862065 Total No. of Proj. 1 Total Amount $20,000.00
867014 12 SINGLEMODE FIBER OPTIC CABLE M 7 3 8,705.00 $8.57 $74,600.00
Unit Sub Total M 3 8,705.00 $8.57 $74,600.00
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Item Code 867014 Total No. of Proj. 3 Total Amount $74,600.00
867017 48 SINGLEMODE FIBER OPTIC CABLE M 7 2 106,700.00 $5.54 $590,725.00
Unit Sub Total M 2 106,700.00 $5.54 $590,725.00
Item Code 867017 Total No. of Proj 2 Total Amount $590,725.00
867021 72 SINGLEMODE FIBER OPTIC CABLE M 7 1 3,130.00 $25.00 $78,250.00
Unit Sub Total M 1 3,130.00 $25.00 $78,250.00
Item Code 867021 Total No. of Proj. 1 Total Amount $78,250.00
867130 FIBER OPTIC SPLICE CLOSURE EA 7 3 71.00 $1,753.17 $124,475.00
Unit Sub Total EA 3 71.00 $1,753.17 $124,475.00
Item Code 867130 Total No. of Proj. 3 Total Amount $124,475.00
869001 MISCELLANEOUS ELECTRICAL LS 11 1 1.00 $11,000.00 $11,000.00
Unit Sub Total LS 1 1.00 $11,000.00 $11,000.00
Item Code 869001 Total No. of Proj. 1 Total Amount $11,000.00
869006 CONDUCTOR (NO. 6) M 1 1 300.00 $1.50 $450.00
Unit Sub Total M 1 300.00 $1.50 $450.00
Item Code 869006 Total No. of Proj. 1 Total Amount $450.00
869034 NO. 5(T) PULL BOX EA 1 1 22.00 $1,000.00 $22,000.00
Unit Sub Total EA 1 22.00 $1,000.00 $22,000.00
Item Code 869034 Total No. of Proj. 1 Total Amount $22,000.00
869035 NO. 5 PULL BOX EA 7 1 51.00 $450.00 $22,950.00
EA 12 1 82.00 $750.00 $61,500.00
Unit Sub Total EA 2 133.00 $634.96 $84,450.00
Item Code 869035 Total No. of Proj. 2 Total Amount $84,450.00
869039 COMMUNICATION PULL BOX EA 7 3 97.00 $1,936.29 $187,820.00
Unit Sub Total EA 3 97.00 $1,936.29 $187,820.00

Page 261



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 869039 Total No. of Proj. 3 Total Amount $187,820.00
869042 ADJUST PULL BOX EA 7 2 6.00 $966.67 $5,800.00
Unit Sub Total EA 2 6.00 $966.67 $5,800.00
Item Code 869042 Total No. of Proj. 2 Total Amount $5,800.00
869047 SPLICE VAULT EA 7 3 30.00 $5,790.00 $173,700.00
Unit Sub Total EA 3 30.00 $5,790.00 $173,700.00
Item Code 869047 Total No. of Proj. 3 Total Amount $173,700.00
869075 SYSTEM TESTING AND DOCUMENTATION LS 7 5 5.00 $39,860.00 $199,300.00
Unit Sub Total LS 5 5.00 $39,860.00 $199,300.00
Item Code 869075 Total No. of Proj. 5 Total Amount $199,300.00
869080 TRAINING LS 3 1 1.00 $2,000.00 $2,000.00
Unit Sub Total LS 1 1.00 $2,000.00 $2,000.00
Item Code 869080 Total No. of Proj. 1 Total Amount $2,000.00
991061 ELECTRICAL WORK LS 3 2 2.00 $946,614.50 $1,893,229.00
Unit Sub Total LS 2 2.00 $946,614.50 $1,893,229.00
Item Code 991061 Total No. of Proj. 2 Total Amount  $1,893,229.00
994425 BENCH EA 4 1 2.00 $2,500.00 $5,000.00
EA 11 1 11.00 $2,000.00 $22,000.00
Unit Sub Total EA 2 13.00 $2,076.92 $27,000.00
Item Code 994425 Total No. of Proj. 2 Total Amount $27,000.00
994650 BUILDING WORK LS 1 3 3.00 $950,248.40 $2,850,745.20
LS 3 3 3.00 $943,478.00 $2,830,434.00
LS 6 2 2.00 $271,901.50 $543,803.00
LS 7 1 1.00 $3,890,000.00 $3,890,000.00
LS 8 1 1.00 $1,700,000.00 $1,700,000.00
LS 9 2 2.00 $922,500.00 $1,845,000.00
LS 11 1 1.00 $199,453.00 $199,453.00
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Unit Sub Total LS 13 13.00 $1,066,110.40  $13,859,435.20
Item Code 994650 Total No. of Proj. 13 Total Amount $13,859,435.20
994901 TRASH RECEPTACLE EA 11 1 12.00 $1,600.00 $19,200.00
Unit Sub Total EA 1 12.00 $1,600.00 $19,200.00
Item Code 994901 Total No. of Proj. 1 Total Amount $19,200.00
999990 MOBILIZATION LS 1 14 14.00 $192,369.25 $2,693,169.50
LS 2 19 19.00 $333,616.42 $6,338,712.00
LS 3 20 20.00 $185,761.81 $3,715,236.18
LS 4 55 55.00 $272,194.45  $14,970,694.80
LS 5 26 26.00 $137,113.85 $3,564,960.00
LS 6 23 23.00 $397,883.22 $9,151,314.00
LS 7 83 83.00 $435,792.71  $36,170,794.68
LS 8 9 9.00 $316,214.78 $2,845,933.00
LS 9 3 3.00 $431,402.67 $1,294,208.00
LS 10 14 14.00 $790,500.04  $11,067,000.50
LS 11 26 26.00  $341,164.31 $8,870,272.00
LS 12 24 24.00 $124,673.25 $2,992,158.00
Unit Sub Total LS 316 316.00 $328,083.71 $103,674,452.66
Item Code 999990 Total No. of Proj. 316 Total Amount $103,674,452.66
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APPENDIX A
Conversion Factors From English Units to Sl Units

Unit Abbr. Multiply: Unit Abbr.
Acre ACRE 0.4046856 Hectare HA
Calendar Day CDAY 1 Calendar Day CDAY
Cubic Foot CF 0.02831685 Cubic Meter M3
Cubic Yard CY 0.7645549 Cubic Meter M3
Each EA 1 Each EA
Gallon GAL 3.785412 Liter L
Hour HR 1 Hour H
Pound LB 0.4535924 Kilogram KG
Linear Foot LF 0.3048 Meter M
Lane Mile LNMI 1.609344 Lane Kilometer LNKM
Lump Sum LS 1 Lump Sum LS
Thousand Foot MFBM 2.359737 Cubic Meter M3
Board Measure
Mile Ml 1.609344 Kilometer KM
Square Foot SQFT 0.09290304 Square Meter M2
Square Yard SQYD 0.8361274 Square Meter M2
Station (100 Ft) STA 0.3048 Station (100 m) STA
Tablet TAB 1 Tablet TAB
Ton TON 0.9071847 Tonne (1000 kg) TONN
Track Foot TF 1 Track Foot TF
Working Day WDAY 1 Working Day WDAY
APPENDIX B
Conversion Factors From S| Units to English Units
Unit Abbr. Multiply: Unit Abbr.
Hectare HA 2.471054 Acre ACRE
Calendar Day CDAY 1 Calendar Day CDAY
Cubic Meter M3 35.31467 Cubic Foot CF
Cubic Meter M3 1.307951 Cubic Yard CY
Each EA 1 Each EA
Liter L 0.2641720 Gallon GAL
Hour H 1 Hour HR
Kilogram KG 2.204623 Pound LB
Meter M 3.280840 Linear Foot LF
Lane Kilometer LNKM 0.6213712 Lane Mile LNMI
Lump Sum LS 1 Lump Sum LS
Cubic Meter M3 0.4237760 Thousand Foot Board MFBM
Measure
Kilometer KM 0.6213712 Mile MI
Square Meter M2 10.76391 Square Foot SQFT
Square Meter M2 1.195990 Square Yard SQYD
Station (100 m) STA 3.280840 Station (100 Ft) STA
Tablet TAB 1 Tablet TAB
Tonne (1000 kg) TONN 1.102312 Ton TON
Track Foot TF 1 Track Foot TF
Working Day WDAY 1 Working Day WDAY
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