STATE OF CALIFORNIA
BUSINESS, TRANSPORTATION AND HOUSING AGENCY
DEPARTMENT OF TRANSPORTATION

2013
CONTRACT COST DATA

A SUMMARY OF COST BY ITEMS FOR HIGHWAY CONSTRUCTION PROJECTS

© 2013 California Department of Transportation
All Rights Reserved

2013
CONTRACT COST DATA

The *Contract Cost Data* book is published annually by the Department of Transportation, Division of Engineering Services - Office Engineer, Office of Contract Awards and Services. This book includes standard contract items for major highway contracts for which bids were *opened in 2013.* Some of the units of measure for these items were in U.S. Customary Units (English) and were converted to International System of Units (SI) for this publication. The conversion factors used for this purpose are listed in *Appendix A*. For those who wish to convert back to English units, the appropriate conversion factors are listed in *Appendix B*.

Advertised item quantities have been used as source information. Item quantities may vary from the final quantities incorporated into the completed contract. Prices shown in this tabulation are the mechanically weighted average of the awarded bidders' prices and are affected by location, time, quantity in the job and size of the item (relative to the size of the job). In this book, a six-digit item code has been assigned to each standard contract item and the items are listed numerically.

For assistance, contact Division of Engineering Services - Office Engineer, Office of Contract Awards and Services by e-mail at this address: DES-OE_Contract_Service @dot.ca.gov. The Web site address to download this book is http://www.dot.ca.gov/hq/esc/oe/awards.

TABLE OF CONTENTS

INDEX OF ITEM DESCRIPTION ……..A1

CONTRACT ITEM COST DATA……1

APPENDIX A……307
(CONVERSION FACTORS FROM ENGLISH UNITS TO SI UNITS)

APPENDIX B……307
(CONVERSION FACTORS FROM SI UNITS TO ENGLISH UNITS)

ITEM CODE	ITEM DESCRIPTION
070030	LEAD COMPLIANCE PLAN
074016	CONSTRUCTION SITE MANAGEMENT
074019	PREPARE STORM WATER POLLUTIONPREVENTION PLAN
074028	TEMPORARY FIBER ROLL
074031	TEMPORARY GRAVEL BAG BERM
074033	TEMPORARY CONSTRUCTION ENTRANCE
074038	TEMPORARY DRAINAGE INLET PROTECTION
074041	STREET SWEEPING
074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)
074051	RAIN EVENT ACTION PLAN
074056	RAIN EVENT ACTION PLAN
074057	STORM WATER ANNUAL REPORT
074058	STORM WATER SAMPLING AND ANALYSIS DAY
080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)
090100	TIME-RELATED OVERHEAD (WDAY)
090105	TIME-RELATED OVERHEAD (LS)
120090	CONSTRUCTION AREA SIGNS
120100	TRAFFIC CONTROL SYSTEM
120116	TYPE II BARRICADE
120120	TYPE III BARRICADE
120149	TEMPORARY PAVEMENT MARKING (PAINT)
120151	TEMPORARY TRAFFIC STRIPE (TAPE)
120152	TEMPORARY PAVEMENT MARKING (TAPE)
120159	TEMPORARY TRAFFIC STRIPE (PAINT)
120165	CHANNELIZER (SURFACE MOUNTED)
120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)
120199	TRAFFIC PLASTIC DRUM
120200	FLASHING BEACON (PORTABLE)
120300	TEMPORARY PAVEMENT MARKER
121161	TEMPORARY TERMINAL SECTION (TYPE K)
128601	TEMPORARY SIGNAL SYSTEM
128650	PORTABLE CHANGEABLE MESSAGE SIGN
128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)
128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)
128660	TEMPORARY FLASHING BEACON
129000	TEMPORARY RAILING (TYPE K)
129100	TEMPORARY CRASH CUSHION MODULE
129150	TEMPORARY TRAFFIC SCREEN
130100	JOB SITE MANAGEMENT
130200	PREPARE WATER POLLUTION CONTROL PROGRAM
130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN
130310	RAIN EVENT ACTION PLAN
130320	STORM WATER SAMPLING AND ANALYSIS DAY
130330	STORM WATER ANNUAL REPORT
130500	TEMPORARY EROSION CONTROL BLANKET
130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)
130510	TEMPORARY MULCH
130520	TEMPORARY HYDRAULIC MULCH
130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)
130550	TEMPORARY HYDROSEED
130560	TEMPORARY SOIL BINDER

ITEM CODE	ITEM DESCRIPTION
130570	TEMPORARY COVER
130610	TEMPORARY CHECK DAM
130620	TEMPORARY DRAINAGE INLET PROTECTION
130640	TEMPORARY FIBER ROLL
130650	TEMPORARY GRAVEL BAG BERM
130660	TEMPORARY LARGE SEDIMENT BARRIER
130670	TEMPORARY REINFORCED SILT FENCE
130680	TEMPORARY SILT FENCE
130710	TEMPORARY CONSTRUCTION ENTRANCE
130720	TEMPORARY CONSTRUCTION ROADWAY
130730	STREET SWEEPING
130800	TEMPORARY ACTIVE TREATMENT SYSTEM
130900	TEMPORARY CONCRETE WASHOUT
140003	ASBESTOS COMPLIANCE PLAN
141000	TEMPORARY FENCE (TYPE ESA)
141001	HEALTH AND SAFETY PLAN
141101	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)
141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS
141104	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZAR
141109	ADL BURIAL LOCATION REPORT
141110	WORK AREA MONITORING (BRIDGE)
141120	TREATED WOOD WASTE
146001	CONTRACTOR-SUPPLIED BIOLOGIST (DAY)
146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)
146003	NATURAL RESOURCE PROTECTION PLAN
146004	FISH PROTECTION
146006	TEMPORARY WETLAND PROTECTION MAT (LS)
148005	NOISE MONITORING
149001	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)
149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBEST
150100	PUBLIC SAFETY PLAN
150190	INJECT CRACK (EPOXY)
150202	CORE AND PRESSURE GROUT DOWEL
150203	ABANDON CULVERT (EA)
150204	ABANDON CULVERT (LF)
150209	ABANDON DRAINAGE FACILITY
150221	ABANDON INLET
150224	ABANDON MANHOLE
150227	ABANDON PIPELINE
150230	DESTROY WELL
150305	OBLITERATE SURFACING
150310	RAPID SETTING CONCRETE (PATCH)
150312	REPAIR SPALLED SURFACE AREA
150604	REMOVE WOOD FENCE
150605	REMOVE FENCE
150606	REMOVE FENCE (TYPE BW)
150607	REMOVE FENCE (TYPE WM)
150608	REMOVE CHAIN LINK FENCE
150620	REMOVE GATE
150630	REMOVE MARKER
150661	REMOVE GUARDRAIL

ITEM CODE	ITEM DESCRIPTION
150662	REMOVE METAL BEAM GUARD RAILING
150668	REMOVE FLARED END SECTION
150685	REMOVE IRRIGATION FACILITY
150711	REMOVE PAINTED TRAFFIC STRIPE
150712	REMOVE PAINTED PAVEMENT MARKING
150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE
150715	REMOVE THERMOPLASTIC PAVEMENT MARKING
150722	REMOVE PAVEMENT MARKER
150730	REMOVE CHANNELIZERS
150740	REMOVE SIGN
150742	REMOVE ROADSIDE SIGN
150744	REMOVE ROADSIDE SIGN (WOOD POST)
150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)
150748	REMOVE ROADSIDE SIGN PANEL
150749	REMOVE METAL POST
150757	REMOVE SIGN STRUCTURE (EA)
150763	REMOVE SIGN PANEL
150767	REMOVE BRIDGE MOUNTED SIGN
150768	REMOVE ASPHALT CONCRETE PAVEMENT (CY)
150770	REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)
150771	REMOVE ASPHALT CONCRETE DIKE
150776	REMOVE DRAINAGE FACILITY (EA)
150801	REMOVE OVERSIDE DRAIN
150808	REMOVE CULVERT (EA)
150809	REMOVE CULVERT (LF)
150812	REMOVE PIPE (LF)
150814	REMOVE DOWNDRAIN (EA)
150817	REMOVE REINFORCED CONCRETE BOX CULVERT (LF)
150818	REMOVE REINFORCED CONCRETE BOX CULVERT (CY)
150819	REMOVE REINFORCED CONCRETE BOX CULVERT (LS)
150820	REMOVE INLET
150821	REMOVE HEADWALL
150824	REMOVE SEWER MANHOLE
150832	REMOVE RETAINING WALL (CY)
150833	REMOVE RETAINING WALL (LF)
150836	REMOVE RETAINING WALL (LS)
150839	REMOVE RETAINING WALL (PORTION) (LS)
150841	REMOVE SEWER PIPE
150853	REMOVE CONCRETE PAVEMENT (SQYD)
150854	REMOVE CONCRETE PAVEMENT (CY)
150857	REMOVE ASPHALT CONCRETE SURFACING
150860	REMOVE BASE AND SURFACING
150870	REMOVE CONCRETE DECK SURFACE
151220	SALVAGE BACKFLOW PREVENTER ASSEMBLY
151270	SALVAGE METAL BRIDGE RAILING
151272	SALVAGE METAL BEAM GUARD RAILING
151274	SALVAGE CONCRETE BARRIER (TYPE K)
151286	SALVAGE SIGN STRUCTURE
151296	SALVAGE GUARDRAIL
151512	RECONSTRUCT INLET
151540	RECONSTRUCT CHAIN LINK FENCE

ITEM CODE	ITEM DESCRIPTION
151627	RECONSTRUCT GUARDRAIL (WOOD POST)
152255	RESET MAILBOX
152291	RESET GATE
152316	RESET ROADSIDE SIGN (ONE POST)
152317	RESET ROADSIDE SIGN (TWO POST)
152320	RESET ROADSIDE SIGN
152356	RELOCATE IRRIGATION FACILITIES
152370	RELOCATE MAILBOX
152381	RELOCATE GATE
152386	RELOCATE ROADSIDE SIGN-ONE POST
152387	RELOCATE ROADSIDE SIGN-TWO POST
152388	RELOCATE CRASH CUSHION
152390	RELOCATE ROADSIDE SIGN
152402	ADJUST WATER VALVE COVER TO GRADE
152430	ADJUST INLET
152432	ADJUST MANHOLE
152438	ADJUST FRAME AND COVER TO GRADE
152439	ADJUST FRAME AND GRATE TO GRADE
152440	ADJUST MANHOLE TO GRADE
152453	ADJUST VALVE BOX
152454	ADJUST PULL BOX
152469	ADJUST UTILITY COVER TO GRADE
152604	MODIFY INLET
152610	MODIFY MANHOLE
152641	MODIFY SIGN STRUCTURE
153103	COLD PLANE ASPHALT CONCRETE PAVEMENT
153121	REMOVE CONCRETE (CY)
153122	REMOVE CONCRETE (LS)
153123	REMOVE CONCRETE (SQYD)
153130	REMOVE CONCRETE CURB (LF)
153139	REMOVE CONCRETE SIDEWALK (LF)
153140	REMOVE CONCRETE SIDEWALK (SQYD)
153142	REMOVE CONCRETE ISLAND (PORTIONS) (CY)
153211	REMOVE CONCRETE SIDEWALK AND DRIVEWAY
153215	REMOVE CONCRETE (CURB AND GUTTER)
153221	REMOVE CONCRETE BARRIER
153223	REMOVE UNSOUND CONCRETE
153225	PREPARE CONCRETE BRIDGE DECK SURFACE
153226	REFINISH BRIDGE DECK
153227	FURNISH POLYESTER CONCRETE OVERLAY
153228	PLACE POLYESTER CONCRETE OVERLAY
153233	TREAT BRIDGE DECK
153234	FURNISH BRIDGE DECK TREATMENT MATERIAL
153248	REMOVE CONCRETE (MISCELLANEOUS) (SQFT)
153251	REMOVE SOUND WALL (LF)
153253	REMOVE SOUND WALL (SQFT)
153531	ACCESS OPENING, SOFFIT
155003	CAP INLET
155212	CLEANING, INSPECTING, AND PREPARING CULVERT (CY)
155232	SAND BACKFILL
155316	24" CURED-IN-PLACE PIPELINER

ITEM CODE	ITEM DESCRIPTION
155321	48" CURED-IN-PLACE PIPELINER
156576	REMOVE METAL RAILING
156577	REMOVE BARRIER RAILING
156585	REMOVE CRASH CUSHION
156590	REMOVE CRASH CUSHION (SAND FILLED)
157550	BRIDGE REMOVAL
157560	BRIDGE REMOVAL (PORTION)
157561	BRIDGE REMOVAL (PORTION), LOCATION A
157562	BRIDGE REMOVAL (PORTION), LOCATION B
157563	BRIDGE REMOVAL (PORTION), LOCATION C
157564	BRIDGE REMOVAL (PORTION), LOCATION D
157565	BRIDGE REMOVAL (PORTION), LOCATION E
157566	BRIDGE REMOVAL (PORTION), LOCATION F
157567	BRIDGE REMOVAL (PORTION), LOCATION G
157568	BRIDGE REMOVAL (PORTION), LOCATION H
158100	SALVAGE CRASH CUSHION
159010	RECONSTRUCT METAL RAILING (BRIDGE)
160102	CLEARING AND GRUBBING (LS)
170101	DEVELOP WATER SUPPLY
190101	ROADWAY EXCAVATION
190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)
190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)
190109	ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS)
190140	TRENCH EXCAVATION
190161	ROCK EXCAVATION
190185	SHOULDER BACKING
192001	STRUCTURE EXCAVATION
192003	STRUCTURE EXCAVATION (BRIDGE)
192008	STRUCTURE EXCAVATION (TYPE A)
192009	STRUCTURE EXCAVATION (NATURALLY OCCURRING ASBESTOS)
192020	STRUCTURE EXCAVATION (TYPE D)
192037	STRUCTURE EXCAVATION (RETAINING WALL)
192038	STRUCTURE EXCAVATION (SOUND WALL)
192048	STRUCTURE EXCAVATION, RETAINING WALL (SOUND WALL)
192049	STRUCTURE EXCAVATION (SOLDIER PILE WALL)
192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)
192055	STRUCTURE EXCAVATION (SOIL NAIL WALL)
192057	STRUCTURE EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)
192060	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)
193001	STRUCTURE BACKFILL
193003	STRUCTURE BACKFILL (BRIDGE)
193013	STRUCTURE BACKFILL (RETAINING WALL)
193014	STRUCTURE BACKFILL (SOUND WALL)
193020	STRUCTURE BACKFILL, RETAINING WALL (SOUND WALL)
193027	STRUCTURE BACKFILL (GROUND ANCHOR WALL)
193028	STRUCTURE BACKFILL (SOIL NAIL WALL)
193029	STRUCTURE BACKFILL (SOLDIER PILE WALL)
193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)
193116	CONCRETE BACKFILL (SOLDIER PILE WALL)
193118	CONCRETE BACKFILL
193119	LEAN CONCRETE BACKFILL

ITEM CODE	ITEM DESCRIPTION
194001	DITCH EXCAVATION
198010	IMPORTED BORROW (CY)
198050	EMBANKMENT
198206	SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1
198209	SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B2
198250	GEOSYNTHETIC REINFORCEMENT
200001	HIGHWAY PLANTING
200002	ROADSIDE CLEARING
200052	PRUNE EXISTING PLANTS
200114	ROCK BLANKET
200115	GRAVEL (MISCELLANEOUS AREAS) (SQFT)
200120	CULTIVATE
200122	WEED GERMINATION
202004	IRON SULFATE (LB)
202006	SOIL AMENDMENT
202011	MULCH
202026	RELOCATE BACKFLOW PREVENTER ASSEMBLY
202027	RELOCATE WATER METER
202028	RELOCATE IRRIGATION CONTROLLER
202035	FERTILIZER (PACKET)
202036	SLOW RELEASE OR CONTROLLED RELEASE FERTILIZER
202037	ORGANIC FERTILIZER
202038	PACKET FERTILIZER
202039	SLOW-RELEASE FERTILIZER
203031	EROSION CONTROL (HYDROSEED) (SQFT)
203070	ROCK STAIN
204006	PLANT (GROUP F)
204008	PLANT (GROUP H)
204009	PLANT (GROUP I)
204011	PLANT (GROUP K)
204013	PLANT (GROUP M)
204017	PLANT (GROUP W)
204022	PLANT (GROUP Z)
204031	TRANSPLANT PALM TREE
204035	PLANT (GROUP A)
204036	PLANT (GROUP B)
204038	PLANT (GROUP U)
204096	MAINTAIN EXISTING PLANTED AREAS
204099	PLANT ESTABLISHMENT WORK
205035	WOOD MULCH
205051	FOLIAGE PROTECTOR
205220	GRAVEL MULCH (SQFT)
206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES
206401	MAINTAIN EXISTING IRRIGATION FACILITIES
206402	OPERATE EXISTING IRRIGATION FACILITIES
206559	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)
206560	CONTROL AND NEUTRAL CONDUCTORS
206562	1" REMOTE CONTROL VALVE
206563	1 1/4" REMOTE CONTROL VALVE
206564	1 1/2" REMOTE CONTROL VALVE
206565	2" REMOTE CONTROL VALVE

ITEM CODE	ITEM DESCRIPTION
206601	3/4" ELECTRIC REMOTE CONTROL VALVE
206602	1" ELECTRIC REMOTE CONTROL VALVE
206603	1 1/4" ELECTRIC REMOTE CONTROL VALVE
206604	1 1/2" ELECTRIC REMOTE CONTROL VALVE
206605	2" ELECTRIC REMOTE CONTROL VALVE
206606	2 1/2" ELECTRIC REMOTE CONTROL VALVE
206607	3" ELECTRIC REMOTE CONTROL VALVE
206751	12 STATION IRRIGATION CONTROLLER (WALL MOUNTED)
206752	18 STATION IRRIGATION CONTROLLER (WALL MOUNTED)
206753	24 STATION IRRIGATION CONTROLLER (WALL MOUNTED)
206920	BATTERY POWERED IRRIGATION CONTROLLER
208000	IRRIGATION SYSTEM
208002	3/4" GALVANIZED STEEL PIPE (SUPPLY LINE)
208004	1 1/4" GALVANIZED STEEL PIPE (SUPPLY LINE)
208006	2" GALVANIZED STEEL PIPE (SUPPLY LINE)
208028	3" SUPPLY LINE (BRIDGE)
208033	8" SUPPLY LINE (BRIDGE)
208213	3/4" PLASTIC PIPE (IRRIGATION LINE)
208301	IRRIGATION CONTROLLER ENCLOSURE CABINET
208304	WATER METER
208310	IRRIGATION SLEEVE
208415	CERTIFY BACKFLOW PREVENTERS
208421	BACKFLOW PREVENTER ASSEMBLY ENCLOSURE
208423	1" BACKFLOW PREVENTER ASSEMBLY
208426	2" BACKFLOW PREVENTER ASSEMBLY
208427	2 1/2" BACKFLOW PREVENTER ASSEMBLY
208428	3" BACKFLOW PREVENTER ASSEMBLY
208439	BACKFLOW PREVENTER ASSEMBLY BLANKETS
208440	BACKFLOW PREVENTER ENCLOSURE
208448	RISER SPRINKLER ASSEMBLY
208461	SPRINKLER (TYPE A-1)
208463	SPRINKLER (TYPE A-3)
208465	SPRINKLER (TYPE A-5)
208466	SPRINKLER (TYPE A-6)
208467	SPRINKLER (TYPE A-7)
208468	SPRINKLER (TYPE A-8)
208471	SPRINKLER (TYPE B-1)
208472	SPRINKLER (TYPE B-2)
208473	SPRINKLER (TYPE B-3)
208475	SPRINKLER (TYPE B-5)
208476	SPRINKLER (TYPE B-6)
208480	SPRINKLER (TYPE C-2 MOD)
208482	SPRINKLER (TYPE C-2)
208483	SPRINKLER (TYPE C-3)
208526	SPRINKLER (TYPE D-1)
208560	FILTER ASSEMBLY UNIT
208562	CAM COUPLER ASSEMBLY
208573	1 1/4" GATE VALVE
208575	2" GATE VALVE
208576	2 1/2" GATE VALVE
208588	3" GATE VALVE

ITEM CODE	ITEM DESCRIPTION
208590	6" GATE VALVE
208594	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)
208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)
208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)
208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)
208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)
208599	2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)
208600	3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)
208605	2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)
208630	2" WYE STRAINER
208635	2" PRESSURE RELIEF VALVE
208640	PRESSURE REGULATING VALVE
208645	3/4" QUICK COUPLING VALVE
208683	BALL VALVE
208738	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT
208739	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT
208808	8" WELDED STEEL PIPE CONDUIT (.250" THICK)
208809	10" WELDED STEEL PIPE CONDUIT (.250" THICK)
208906	EXTEND 8" CONDUIT
209202	RECYCLED WATER WARNING SIGNS
210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)
210110	IMPORTED TOPSOIL (CY)
210130	DUFF
210210	EROSION CONTROL (DRY SEED) (SQFT)
210250	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)
210260	ROLLED EROSION CONTROL PRODUCT (JUTE MESH)
210270	ROLLED EROSION CONTROL PRODUCT (NETTING)
210280	ROLLED EROSION CONTROL PRODUCT (BLANKET)
210300	HYDROMULCH
210350	FIBER ROLLS
210360	COMPOST SOCK
210420	STRAW
210430	HYDROSEED
210600	COMPOST
210630	INCORPORATE MATERIALS
220101	FINISHING ROADWAY
240100	LIME
240105	LIME STABILIZED SOIL
250101	CLASS 1 AGGREGATE SUBBASE
250201	CLASS 2 AGGREGATE SUBBASE
250401	CLASS 4 AGGREGATE SUBBASE
260203	CLASS 2 AGGREGATE BASE (CY)
260303	CLASS 3 AGGREGATE BASE (CY)
270003	CEMENT TREATED BASE (ROAD-MIXED, CLASS A) (CY)
280000	LEAN CONCRETE BASE
280010	RAPID STRENGTH CONCRETE BASE
280015	LEAN CONCRETE BASE RAPID SETTING
280020	ASPHALTIC EMULSION (CONCRETE BASE)
290301	CEMENT TREATED PERMEABLE BASE
303000	PULVERIZED ROADBED
360200	BASE BOND BREAKER

ITEM CODE	ITEM DESCRIPTION
370001	SAND COVER (SEAL)
370120	ASPHALT-RUBBER BINDER
374002	ASPHALTIC EMULSION (FOG SEAL COAT)
374004	ASPHALTIC EMULSION (FLUSH COAT)
374207	CRACK TREATMENT
374493	POLYMER ASPHALTIC EMULSION (SEAL COAT)
375001	SCREENINGS
375035	PRECOATED SCREENINGS
377501	SLURRY SEAL
390010	PREPAVING PROFILOGRAPH
390011	PREPAVING INERTIAL PROFILER
390020	PREPAVING GRINDING DAY
390095	REPLACE ASPHALT CONCRETE SURFACING
390129	HOT MIX ASPHALT (TYPE C)
390131	HOT MIX ASPHALT
390132	HOT MIX ASPHALT (TYPE A)
390134	HOT MIX ASPHALT (OPEN GRADED)
390135	HOT MIX ASPHALT (LEVELING)
390136	MINOR HOT MIX ASPHALT
390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)
390138	RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)
390253	RUBBERIZED HOT MIX ASPHALT (GAP GRADED-WMA)
390300	HOT MIX ASPHALT, SUPERPAVE (TYPE A)
390301	RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP GRADED)
391007	PAVING ASPHALT (BINDER, GEOSYNTHETIC PAVEMENT INTERLAYE
393004	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
393005	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)
394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)
394060	DATA CORE
394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)
394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)
394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)
394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)
394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)
394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
395000	LIQUID ASPHALT (PRIME COAT)
397005	TACK COAT
400050	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT
400065	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (TERMINAL J
400080	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (WIDE FLANC
400092	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (EXPANSION
401050	JOINTED PLAIN CONCRETE PAVEMENT
401083	SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN IN
404092	SEAL PAVEMENT JOINT
404093	SEAL ISOLATION JOINT
405034	CONCRETE PAVEMENT TRANSITION PANEL
410095	DOWEL BAR (DRILL AND BOND)
411105	INDIVIDUAL SLAB REPLACEMENT (RSC)
413113	REPAIR SPALLED JOINTS, POLYESTER GROUT
414200	JOINT SEAL (ASPHALT RUBBER)
420201	GRIND EXISTING CONCRETE PAVEMENT

ITEM CODE	ITEM DESCRIPTION
460210	GROUND ANCHOR (SUBHORIZONTAL)
460300	SOIL NAIL
475000	RETAINING WALL STEM (TYPE 6)
477021	MECHANICALLY STABILIZED EMBANKMENT, LOCATION A
477022	MECHANICALLY STABILIZED EMBANKMENT, LOCATION B
477023	MECHANICALLY STABILIZED EMBANKMENT, LOCATION C
477024	MECHANICALLY STABILIZED EMBANKMENT, LOCATION D
477025	MECHANICALLY STABILIZED EMBANKMENT, LOCATION E
480300	TEMPORARY SUPPORT
480501	JACKING SUPERSTRUCTURE
490316	STEEL SOLDIER PILE (HP 14 X 73)
490400	24" DRILLED HOLE
490403	30" DRILLED HOLE
490508	FURNISH STEEL PILING (HP 10 X 57)
490509	DRIVE STEEL PILE (HP 10 X 57)
490528	FURNISH STEEL PILING (HP 14 X 89)
490529	DRIVE STEEL PILE (HP 14 X 89)
490550	FURNISH 24" STEEL PIPE PILING
490553	FURNISH STEEL SHEET PILING
490554	DRIVE STEEL SHEET PILE
490555	DRIVE 24" STEEL PIPE PILE
490601	16" CAST-IN-DRILLED-HOLE CONCRETE PILING
490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING
490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILING
490605	36" CAST-IN-DRILLED-HOLE CONCRETE PILING
490606	42" CAST-IN-DRILLED-HOLE CONCRETE PILING
490607	48" CAST-IN-DRILLED-HOLE CONCRETE PILING
490611	72" CAST-IN-DRILLED-HOLE CONCRETE PILING
490616	84" CAST-IN-DRILLED-HOLE CONCRETE PILING
490618	96" CAST-IN-DRILLED-HOLE CONCRETE PILING
490620	108" CAST-IN-DRILLED-HOLE CONCRETE PILING
490736	FURNISH PILING (CLASS 90)
490737	DRIVE PILE (CLASS 90)
490746	FURNISH PILING (CLASS 140) (ALTERNATIVE W)
490747	DRIVE PILE (CLASS 140) (ALTERNATIVE W)
490780	FURNISH PILING (CLASS 200)
490781	DRIVE PILE (CLASS 200)
490782	FURNISH PILING (CLASS 200) (ALTERNATIVE W)
490783	DRIVE PILE (CLASS 200) (ALTERNATIVE W)
495000	MICROPILE
498016	16" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)
498022	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)
498050	54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)
498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)
500001	PRESTRESSING CAST-IN-PLACE CONCRETE
500010	PRESTRESSING
510000	SEAL COURSE CONCRETE
510050	STRUCTURAL CONCRETE
510051	STRUCTURAL CONCRETE, BRIDGE FOOTING
510053	STRUCTURAL CONCRETE, BRIDGE
510059	STRUCTURE CONCRETE, RETAINING WALL (SOUND WALL)

ITEM CODE	ITEM DESCRIPTION
510060	STRUCTURAL CONCRETE, RETAINING WALL
510061	STRUCTURAL CONCRETE, SOUND WALL
510072	STRUCTURAL CONCRETE, BARRIER SLAB
510081	AGGREGATE BASE (APPROACH SLAB)
510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)
510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)
510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)
510090	STRUCTURAL CONCRETE, BOX CULVERT
510092	STRUCTURAL CONCRETE, HEADWALL
510501	MINOR CONCRETE
510502	MINOR CONCRETE (MINOR STRUCTURE)
510526	MINOR CONCRETE (BACKFILL)
510800	PAVING NOTCH EXTENSION
511035	ARCHITECTURAL TREATMENT
511106	DRILL AND BOND DOWEL
511110	DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)
511118	CLEAN EXPANSION JOINT
512205	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (60'-70')
512207	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (80'-90')
512224	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (70'-80')
512279	FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (10
512500	ERECT PRECAST PRESTRESSED CONCRETE GIRDER
512502	ERECT PRECAST PRESTRESSED CONCRETE BOX GIRDER
513570	CONCRETE BLOCK WALL
518050	PTFE BEARING
518201	MASONRY BLOCK WALL
519081	JOINT SEAL (MR 1/2")
519088	JOINT SEAL (MR 1")
519091	JOINT SEAL (MR 1 1/2")
519092	JOINT SEAL ASSEMBLY (MR 2 1/2")
519093	JOINT SEAL ASSEMBLY (MR 3")
519094	JOINT SEAL ASSEMBLY (MR 3 1/2")
519095	JOINT SEAL ASSEMBLY (MR 4")
519100	JOINT SEAL (MR 2")
519101	JOINT SEAL (TYPE A)
519102	JOINT SEAL (TYPE AL)
520101	BAR REINFORCING STEEL
520102	BAR REINFORCING STEEL (BRIDGE)
520103	BAR REINFORCING STEEL (RETAINING WALL)
520105	BAR REINFORCING STEEL (SOUND WALL)
520106	BAR REINFORCING STEEL (EPOXY COATED)
520107	BAR REINFORCING STEEL (BOX CULVERT)
520110	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)
520115	BAR REINFORCING STEEL (GALVANIZED)
520120	HEADED BAR REINFORCEMENT
530200	STRUCTURAL SHOTCRETE
540101	ASPHALT MEMBRANE WATERPROOFING
550102	STRUCTURAL STEEL (BRIDGE)
550203	FURNISH STRUCTURAL STEEL (BRIDGE)
550204	ERECT STRUCTURAL STEEL (BRIDGE)
560203	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)

ITEM CODE	ITEM DESCRIPTION
560204	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)
560208	FURNISH SIGN STRUCTURE (TUBULAR)
560209	INSTALL SIGN STRUCTURE (TUBULAR)
560218	FURNISH SIGN STRUCTURE (TRUSS)
560219	INSTALL SIGN STRUCTURE (TRUSS)
560233	FURNISH FORMED PANEL SIGN (OVERHEAD)
560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)
560245	FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
560246	FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B)
560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
562001	METAL (ROADSIDE SIGN)
562002	METAL (BARRIER MOUNTED SIGN)
562004	METAL (RAIL MOUNTED SIGN)
566011	ROADSIDE SIGN - ONE POST
566012	ROADSIDE SIGN - TWO POST
568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)
568016	INSTALL SIGN PANEL ON EXISTING FRAME
568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST
568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
575004	TIMBER LAGGING
582001	SOUND WALL (MASONRY BLOCK)
590115	CLEAN AND PAINT STRUCTURAL STEEL
590120	CLEAN AND PAINT STEEL SOLDIER PILING
590280	PAINT CONCRETE SURFACES
597401	PAINT CURB (2-COAT)
597600	PREPARE AND PAINT CONCRETE
597601	PREPARE AND STAIN CONCRETE
598001	ANTI-GRAFFITI COATING
620020	8" ALTERNATIVE PIPE CULVERT
620060	12" ALTERNATIVE PIPE CULVERT
620100	18" ALTERNATIVE PIPE CULVERT
620140	24" ALTERNATIVE PIPE CULVERT
620180	30" ALTERNATIVE PIPE CULVERT
620220	36" ALTERNATIVE PIPE CULVERT
620260	42" ALTERNATIVE PIPE CULVERT
620300	48" ALTERNATIVE PIPE CULVERT
620800	CONCRETE BACKFILL (PIPE TRENCH)
623000	TEMPORARY CULVERT
623004	24" TEMPORARY CULVERT
623008	48" TEMPORARY CULVERT
641101	12" PLASTIC PIPE
641104	15" PLASTIC PIPE
641107	18" PLASTIC PIPE
641113	24" PLASTIC PIPE
641119	30" PLASTIC PIPE
641125	36" PLASTIC PIPE
641131	48" PLASTIC PIPE
650010	12" REINFORCED CONCRETE PIPE

ITEM CODE	ITEM DESCRIPTION
650014	18" REINFORCED CONCRETE PIPE
650018	24" REINFORCED CONCRETE PIPE
650022	30" REINFORCED CONCRETE PIPE
650026	36" REINFORCED CONCRETE PIPE
650034	48" REINFORCED CONCRETE PIPE
650058	84" REINFORCED CONCRETE PIPE
650511	18" REINFORCED CONCRETE PIPE (CLASS V)
650516	24" REINFORCED CONCRETE PIPE (CLASS V)
665005	8" CORRUGATED STEEL PIPE (.064" THICK)
665006	8" CORRUGATED STEEL PIPE (.079" THICK)
665007	10" CORRUGATED STEEL PIPE
665017	18" CORRUGATED STEEL PIPE (.079" THICK)
665018	18" CORRUGATED STEEL PIPE (.109" THICK)
665024	24" CORRUGATED STEEL PIPE (.109" THICK)
665025	24" CORRUGATED STEEL PIPE (.138" THICK)
665032	30" CORRUGATED STEEL PIPE (.109" THICK)
665036	36" CORRUGATED STEEL PIPE (.079" THICK)
665041	42" CORRUGATED STEEL PIPE (.079" THICK)
665046	48" CORRUGATED STEEL PIPE (.079" THICK)
665111	12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK)
665712	12" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)
665717	18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)
665723	24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)
667009	24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK)
667023	42" X 29" CORRUGATED STEEL PIPE ARCH (.079" THICK)
680283	3" PLASTIC PIPE UNDERDRAIN
680285	4" PLASTIC PIPE UNDERDRAIN
680287	3" SLOTTED PLASTIC PIPE UNDERDRAIN
680902	6" PERFORATED PLASTIC PIPE UNDERDRAIN
680903	6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN
680905	8" PERFORATED PLASTIC PIPE UNDERDRAIN
681104	4" PLASTIC PIPE (EDGE DRAIN)
681112	4" PLASTIC PIPE (EDGE DRAIN OUTLET)
681132	GEOCOMPOSITE DRAIN
682022	CLASS 1 PERMEABLE MATERIAL (BLANKET)
682042	CLASS 2 PERMEABLE MATERIAL (BLANKET)
682049	CLASS 3 PERMEABLE MATERIAL (BLANKET)
690104	8" CORRUGATED STEEL PIPE DOWNDRAIN
690112	12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)
690117	18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)
690118	18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)
690124	24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)
690960	12" PLASTIC PIPE DOWNDRAIN
691902	10" FLUME DOWNDRAIN
692003	8" ENTRANCE TAPER
692005	12" ENTRANCE TAPER
692101	TAPERED INLET
692104	10" TAPERED INLET
692303	8" ANCHOR ASSEMBLY
692305	12" ANCHOR ASSEMBLY
692307	18" ANCHOR ASSEMBLY

ITEM CODE	ITEM DESCRIPTION
692309	24" ANCHOR ASSEMBLY
692313	36" ANCHOR ASSEMBLY
692364	10" FLUME ANCHOR ASSEMBLY
698020	8" ALTERNATIVE PIPE DOWNDRAIN
698140	24" ALTERNATIVE PIPE DOWNDRAIN
700617	DRAINAGE INLET MARKER
700638	36" CORRUGATED STEEL PIPE INLET (.079" THICK)
700639	36" CORRUGATED STEEL PIPE INLET (.109" THICK)
703217	18" CORRUGATED STEEL PIPE RISER (.079" THICK)
703223	24" CORRUGATED STEEL PIPE RISER (.079" THICK)
703233	GRATED LINE DRAIN
703254	48" CORRUGATED STEEL PIPE RISER (.079" THICK)
703460	24" WELDED STEEL PIPE CASING (BRIDGE)
703618	36" WELDED STEEL PIPE (.250" THICK)
703656	48" WELDED STEEL PIPE (.375" THICK)
705007	12" STEEL FLARED END SECTION
705011	18" STEEL FLARED END SECTION
705015	24" STEEL FLARED END SECTION
705201	12" CONCRETE FLARED END SECTION
705204	18" CONCRETE FLARED END SECTION
705206	24" CONCRETE FLARED END SECTION
705210	36" CONCRETE FLARED END SECTION
705307	12" ALTERNATIVE FLARED END SECTION
705311	18" ALTERNATIVE FLARED END SECTION
705315	24" ALTERNATIVE FLARED END SECTION
705319	30" ALTERNATIVE FLARED END SECTION
705321	36" ALTERNATIVE FLARED END SECTION
705405	24" X 18" STEEL FLARED END PIPE ARCH SECTION
705517	18" AUTOMATIC DRAINAGE GATE
707117	36" PRECAST CONCRETE PIPE INLET
707217	36" PRECAST CONCRETE PIPE MANHOLE
707467	36" REINFORCED CONCRETE PIPE RISER
709522	INLET DEPRESSION
720110	SMALL-ROCK SLOPE PROTECTION
720118	ROCK SLOPE PROTECTION (2T, METHOD A)
720121	ROCK SLOPE PROTECTION (1/2 T, METHOD A) (CY)
721013	ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)
721015	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)
721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)
721019	ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY)
721026	ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)
721420	CONCRETE (DITCH LINING)
721431	CONCRETE (CONCRETE APRON)
721510	CONCRETED-ROCK SLOPE PROTECTION (LIGHT, METHOD A) (CY)
721524	CONCRETED-ROCK SLOPE PROTECTION (1/4 T, METHOD A) (TON)
721602	CONCRETED-ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)
721810	SLOPE PAVING (CONCRETE)
722020	GABION
729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)
729012	ROCK SLOPE PROTECTION FABRIC (CLASS 10)

ITEM CODE	ITEM DESCRIPTION
730020	MINOR CONCRETE (CURB) (CY)
730040	MINOR CONCRETE (GUTTER) (LF)
730045	MINOR CONCRETE (GUTTER) (CY)
730070	DETECTABLE WARNING SURFACE
731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
731504	MINOR CONCRETE (CURB AND GUTTER)
731507	MINOR CONCRETE (GUTTER DEPRESSION)
731508	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)
731511	MINOR CONCRETE (ISLAND PAVING)
731516	MINOR CONCRETE (DRIVEWAY)
731518	MINOR CONCRETE (BRUSHED CONCRETE)
731519	MINOR CONCRETE (STAMPED CONCRETE)
731521	MINOR CONCRETE (SIDEWALK)
731530	MINOR CONCRETE (TEXTURED PAVING)
731623	MINOR CONCRETE (CURB RAMP)
731626	MINOR CONCRETE (CURB AND CURB RAMP)
731627	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)
740400	BOOSTER PUMP
750001	MISCELLANEOUS IRON AND STEEL
750007	FRAME AND GRATE
750010	MANHOLE FRAME AND COVER
750041	ISOLATION CASING
750497	MISCELLANEOUS METAL (RESTRAINER - BAR TYPE)
750500	MISCELLANEOUS METAL
750501	MISCELLANEOUS METAL (BRIDGE)
750505	BRIDGE DECK DRAINAGE SYSTEM
760011	WELL DEVELOPMENT
760012	TESTING WELL
760035	WELL SCREEN
800001	FENCE (TYPE BW, METAL POST)
800007	FENCE (TYPE BW, 5-STRAND, METAL POST)
800051	FENCE (TYPE WM, METAL POST)
800060	FENCE (TYPE WM AND BW)
800100	TEMPORARY FENCE
800102	TEMPORARY FENCE (TYPE WM)
800103	TEMPORARY FENCE (TYPE CL-6)
800320	CHAIN LINK FENCE (TYPE CL-4)
800321	CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD)
800360	CHAIN LINK FENCE (TYPE CL-6)
800361	CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD)
800363	CHAIN LINK FENCE (TYPE CL-6, EXTENSION ARM)
800365	CHAIN LINK FENCE (TYPE CL-6, SLATTED)
800400	CHAIN LINK FENCE (TYPE CL-8)
801150	8' WIRE MESH GATE
801270	20' WIRE MESH GATE
802501	4' CHAIN LINK GATE (TYPE CL-6)
802503	4' CHAIN LINK GATE (TYPE CL-6, EXTENSION ARM)
802504	4' CHAIN LINK GATE (TYPE CL-6, SLATTED)
802540	8' CHAIN LINK GATE (TYPE CL-6)
802580	12' CHAIN LINK GATE (TYPE CL-6)
802620	16' CHAIN LINK GATE (TYPE CL-6)

ITEM CODE	ITEM DESCRIPTION
802660	20' CHAIN LINK GATE (TYPE CL-6)
802670	24' CHAIN LINK GATE (TYPE CL-6)
802920	6' CHAIN LINK GATE (TYPE CL-8)
810111	SURVEY MONUMENT (TYPE A)
810112	SURVEY MONUMENT (TYPE B)
820107	DELINEATOR (CLASS 1)
820108	DELINEATOR (CLASS 2)
820110	MILEPOST MARKER
820111	UNDERDRAIN MARKER
820112	MARKER (CULVERT)
820118	GUARD RAILING DELINEATOR
820130	OBJECT MARKER
820132	OBJECT MARKER (TYPE L)
820134	OBJECT MARKER (TYPE P)
820151	OBJECT MARKER (TYPE L-1)
820190	SPECIAL MARKER
832001	METAL BEAM GUARD RAILING
832002	METAL BEAM GUARD RAILING (STEEL POST)
832003	METAL BEAM GUARD RAILING (WOOD POST)
832004	METAL BEAM GUARD RAILING (SPECIAL)
832005	MIDWEST GUARDRAIL SYSTEM
832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)
832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)
832013	METAL BEAM GUARD RAILING (7' POST)
832016	MIDWEST GUARDRAIL SYSTEM (7' POST)
832070	VEGETATION CONTROL (MINOR CONCRETE)
833020	CHAIN LINK RAILING
833032	CHAIN LINK RAILING (TYPE 7)
833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)
833077	PEDESTRIAN BARRICADE
833088	TUBULAR HANDRAILING
833142	CONCRETE BARRIER (TYPE 26 MODIFIED)
833143	CONCRETE BARRIER (TYPE 26A MODIFIED)
839220	DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
839302	SINGLE THRIE BEAM BARRIER (WOOD POST)
839312	DOUBLE THRIE BEAM BARRIER (STEEL POST)
839401	CONCRETE BARRIER
839514	HANDRAILING
839521	CABLE RAILING
839527	CABLE RAILING (MODIFIED)
839540	TRANSITION RAILING (TYPE STB)
839541	TRANSITION RAILING (TYPE WB)
839542	TRANSITION RAILING (TYPE DTB)
839543	TRANSITION RAILING (TYPE WB-31)
839555	END CAP
839561	RAIL TENSIONING ASSEMBLY
839565	TERMINAL SYSTEM (TYPE SRT)
839576	END CAP (TYPE A)
839578	END CAP (TYPE TC)
839581	END ANCHOR ASSEMBLY (TYPE SFT)
839582	END ANCHOR ASSEMBLY (TYPE CA)

ITEM CODE	ITEM DESCRIPTION
839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM
839585	ALTERNATIVE FLARED TERMINAL SYSTEM
839591	CRASH CUSHION, SAND FILLED
839601	CRASH CUSHION (TYPE CAT)
839604	CRASH CUSHION (REACT 9CBB)
839605	CRASH CUSHION (REACT 9SCBS)
839631	CRASH CUSHION MODULE, SAND FILLED
839699	CONCRETE BARRIER (TYPE 60P)
839700	CONCRETE BARRIER (TYPE 60F)
839701	CONCRETE BARRIER (TYPE 60)
839702	CONCRETE BARRIER (TYPE 60A)
839703	CONCRETE BARRIER (TYPE 60C)
839704	CONCRETE BARRIER (TYPE 60D)
839706	CONCRETE BARRIER (TYPE 60G)
839708	CONCRETE BARRIER (TYPE 60GC)
839709	CONCRETE BARRIER (TYPE 60GE)
839710	CONCRETE BARRIER (TYPE 60S)
839714	CONCRETE BARRIER (TYPE 80)
839717	CONCRETE BARRIER (TYPE 732 MODIFIED)
839721	CONCRETE BARRIER (TYPE 732A)
839723	CONCRETE BARRIER (TYPE 732B)
839726	CONCRETE BARRIER (TYPE 736A)
839727	CONCRETE BARRIER (TYPE 736 MODIFIED)
839731	CONCRETE BARRIER (TYPE 736B)
839734	CONCRETE BARRIER (TYPE 736SV)
839735	CONCRETE BARRIER (TYPE 742)
840501	THERMOPLASTIC TRAFFIC STRIPE
840504	4" THERMOPLASTIC TRAFFIC STRIPE
840505	6" THERMOPLASTIC TRAFFIC STRIPE
840506	8" THERMOPLASTIC TRAFFIC STRIPE
840507	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4)
840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)
840515	THERMOPLASTIC PAVEMENT MARKING
840521	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1)
840523	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)
840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)
840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)
840545	4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED, BROKEN 36-12)
840550	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)
840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
840581	4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED)
840582	4" TWO-COMPONENT PAINT TRAFFIC STRIPE
840655	PAINT TRAFFIC STRIPE (1-COAT)
840656	PAINT TRAFFIC STRIPE (2-COAT)
840661	TWO-COMPONENT PAINT PAVEMENT MARKING
840665	PAINT PAVEMENT MARKING (1-COAT)
840666	PAINT PAVEMENT MARKING (2-COAT)
846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIE
846012	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHAN
850101	PAVEMENT MARKER (NON-REFLECTIVE)
850111	PAVEMENT MARKER (RETROREFLECTIVE)

ITEM CODE	ITEM DESCRIPTION
850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMEN
860201	SIGNAL AND LIGHTING
860251	SIGNAL AND LIGHTING (LOCATION 1)
860252	SIGNAL AND LIGHTING (LOCATION 2)
860297	SIGNAL AND LIGHTING (CITY)
860400	LIGHTING (TEMPORARY)
860401	LIGHTING
860460	LIGHTING AND SIGN ILLUMINATION
860508	MODIFY SIGN ILLUMINATION
860551	LIGHTING AND SIGN ILLUMINATION (LOCATION 1)
860552	LIGHTING AND SIGN ILLUMINATION (LOCATION 2)
860553	LIGHTING AND SIGN ILLUMINATION (LOCATION 3)
860554	LIGHTING AND SIGN ILLUMINATION (LOCATION 4)
860555	LIGHTING AND SIGN ILLUMINATION (LOCATION 5)
860604	FLASHING BEACON SYSTEM
860615	MODIFY FLASHING BEACON
860771	COMMUNICATION CONDUIT (LS)
860775	SPRINKLER CONTROL CONDUIT (BRIDGE) (LS)
860797	ELECTRIC SERVICE (IRRIGATION)
860806	INDUCTIVE LOOP DETECTOR (EA)
860889	MODIFY TRAFFIC MONITORING STATION
860890	MODIFY TRAFFIC MONITORING STATION (COUNT)
860925	TRAFFIC MONITORING STATION (COUNT)
860930	TRAFFIC MONITORING STATION
860931	TRAFFIC MONITORING STATION (LOCATION 1)
860932	TRAFFIC MONITORING STATION (LOCATION 2)
860933	TRAFFIC MONITORING STATION (LOCATION 3)
860934	TRAFFIC MONITORING STATION (LOCATION 4)
860990	CLOSED CIRCUIT TELEVISION SYSTEM
861088	MODIFY RAMP METERING SYSTEM
861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)
861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)
861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)
861500	MODIFY SIGNAL AND LIGHTING (LOCATION 4)
861501	MODIFY SIGNAL AND LIGHTING
861502	MODIFY SIGNAL
861503	MODIFY LIGHTING
861504	MODIFY LIGHTING AND SIGN ILLUMINATION
861505	MODIFY SIGNAL AND LIGHTING (LOCATION 5)
869050	GUARD POST
869075	SYSTEM TESTING AND DOCUMENTATION
994650	BUILDING WORK
999990	MOBILIZATION

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)						
		LS	04	2			6,500.00
		LS	05	1			1,453.00
		LS	06	2			2,000.00
		LS	08	1			450.00
	UNIT TOTAL	LS		6			10,403.00
	ITEM CODE 070012 TOTAL			6			10,403.00
070030	LEAD COMPLIANCE PLAN						
		LS	01	28			75,068.04
		LS	02	25			76,393.14
		LS	03	38			109,803.94
		LS	04	34			100,190.00
		LS	05	15			41,451.00
		LS	06	28			52,735.00
		LS	07	49			132,679.00
		LS	08	30			53,020.97
		LS	09	7			12,100.00
		LS	10	20			51,602.50
		LS	11	23			54,187.68
		LS	12	16			42,759.00
	UNIT TOTAL	LS		313			801,990.27
	ITEM CODE 070030 TOTAL			313			801,990.27
071321	TEMPORARY FENCE (TYPE CL-6)						
		LF	04	2	3,680.0	7.1739	26,400.00
	UNIT TOTAL	LF		2	3,680.0	7.1739	26,400.00
	ITEM CODE 071321 TOTAL			2			26,400.00
071324	TEMPORARY REINFORCED SILT FENCE						
		LF	05	1	380.0	16.0000	6,080.00
	UNIT TOTAL	LF		1	380.0	16.0000	6,080.00
	ITEM CODE 071324 TOTAL			1			6,080.00
071325	TEMPORARY FENCE (TYPE ESA)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
071325	TEMPORARY FENCE (TYPE ESA)						
		LF	05	3	12,290.0	6.2340	76,616.00
		LF	06	4	8,290.0	3.6328	30,116.00
		LF	12	1	3,020.0	3.0000	9,060.00
	UNIT TOTAL	LF		8	23,600.0	4.9064	115,792.00
	ITEM CODE 071325 TOTAL			8			115,792.00
073004	12" TEMPORARY CULVERT						
		LF	04	1	70.0	60.0000	4,200.00
	UNIT TOTAL	LF		1	70.0	60.0000	4,200.00
	ITEM CODE 073004 TOTAL			1			4,200.00
073006	18" TEMPORARY CULVERT						
		LF	04	1	53.0	70.0000	3,710.00
	UNIT TOTAL	LF		1	53.0	70.0000	3,710.00
	ITEM CODE 073006 TOTAL			1			3,710.00
074016	CONSTRUCTION SITE MANAGEMENT						
		LS	01	2			50,000.00
		LS	02	1			20,000.00
		LS	03	1			7,500.00
		LS	04	5			128,000.00
		LS	05	2			30,265.00
		LS	06	3			20,000.00
		LS	07	7			86,390.00
		LS	08	11			235,869.01
		LS	10	1			75,000.00
		LS	11	3			32,000.00
		LS	12	4			13,500.00
	UNIT TOTAL	LS		40			698,524.01
	ITEM CODE 074016 TOTAL			40			698,524.01
074017	PREPARE WATER POLLUTION CONTROL PROGRAM						
		LS	04	1			500.00
		LS	05	2			3,520.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	PREPARE WATER POLLUTION CONTROL PROGRAM						
		LS	06	1			1,500.00
		LS	07	1			1,000.00
		LS	08	4			2,716.00
		LS	12	2			1,430.00
	UNIT TOTAL	LS		11			10,666.00
	ITEM CODE 074017 TOTAL			11			10,666.00
074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN						
		LS	04	2			4,500.00
		LS	05	1			2,500.00
		LS	06	3			4,400.00
		LS	08	1			1,500.00
		LS	12	1			4,000.00
	UNIT TOTAL	LS		8			16,900.00
	ITEM CODE 074019 TOTAL			8			16,900.00
074028	TEMPORARY FIBER ROLL						
		LF	04	2	31,400.0	3.7309	117,150.00
		LF	05	1	2,780.0	8.0000	22,240.00
		LF	06	3	5,370.0	3.2767	17,596.00
		LF	08	1	640.0	4.0000	2,560.00
		LF	12	2	20,600.0	2.5748	53,040.00
	UNIT TOTAL	LF		9	60,790.0	3.4971	212,586.00
	ITEM CODE 074028 TOTAL			9			212,586.00
074029	TEMPORARY SILT FENCE						
		LF	04	2	4,360.0	3.6376	15,860.00
		LF	05	1	9,160.0	5.0000	45,800.00
		LF	08	1	910.0	4.0000	3,640.00
	UNIT TOTAL	LF		4	14,430.0	4.5253	65,300.00
	ITEM CODE 074029 TOTAL			4			65,300.00
074031	TEMPORARY GRAVEL BAG BERM						
		LF	05	1	230.0	35.0000	8,050.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	TEMPORARY GRAVEL BAG BERM						
		LF	08	1	3,100.0	4.0000	12,400.00
		LF	12	2	4,510.0	3.5461	15,993.00
	UNIT TOTAL	LF		4	7,840.0	4.6483	36,443.00
	ITEM CODE 074031 TOTAL			4			36,443.00
074033	TEMPORARY CONSTRUCTION ENTRANCE						
		EA	04	2	16.0	1,750.0000	28,000.00
		EA	05	2	16.0	1,550.0000	24,800.00
		EA	06	3	10.0	7,300.0000	73,000.00
		EA	08	2	7.0	2,718.0000	19,026.00
		EA	12	2	2.0	2,900.0000	5,800.00
	UNIT TOTAL	EA		11	51.0	2,953.4510	150,626.00
	ITEM CODE 074033 TOTAL			11			150,626.00
074034	TEMPORARY COVER						
		SQYD	04	1	1,000.0	7.0000	7,000.00
		SQYD	05	1	100.0	6.0000	600.00
	UNIT TOTAL	SQYD		2	1,100.0	6.9091	7,600.00
	ITEM CODE 074034 TOTAL			2			7,600.00
074035	TEMPORARY CHECK DAM						
		LF	04	2	2,000.0	6.2600	12,520.00
		LF	05	2	480.0	14.6667	7,040.00
	UNIT TOTAL	LF		4	2,480.0	7.8871	19,560.00
	ITEM CODE 074035 TOTAL			4			19,560.00
074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)						
		EA	04	1	6.0	500.0000	3,000.00
		EA	06	1	2.0	700.0000	1,400.00
	UNIT TOTAL	EA		2	8.0	550.0000	4,400.00
	ITEM CODE 074037 TOTAL			2			4,400.00
074038	TEMPORARY DRAINAGE INLET PROTECTION						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
074038	TEMPORARY DRAINAGE INLET PROTECTION						
		EA	04	3	88.0	130.6818	11,500.00
		EA	05	2	18.0	273.1667	4,917.00
		EA	06	3	46.0	360.8696	16,600.00
		EA	07	1	5.0	75.0000	375.00
		EA	08	2	23.0	177.9130	4,092.00
		EA	12	2	15.0	308.0000	4,620.00
	UNIT TOTAL	EA		13	195.0	215.9179	42,104.00
	ITEM CODE 074038 TOTAL			13			42,104.00
074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)						
		SQYD	04	1	20,000.0	2.0000	40,000.00
	UNIT TOTAL	SQYD		1	20,000.0	2.0000	40,000.00
	ITEM CODE 074040 TOTAL			1			40,000.00
074041	STREET SWEEPING						
		LS	04	2			3,500.00
		LS	05	2			12,500.00
		LS	06	3			70,000.00
		LS	12	2			29,200.00
	UNIT TOTAL	LS		9			115,200.00
	ITEM CODE 074041 TOTAL			9			115,200.00
074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)						
		LS	04	1			4,000.00
		LS	05	3			18,200.00
		LS	06	3			25,500.00
		LS	08	2			6,530.10
		LS	12	2			2,450.00
	UNIT TOTAL	LS		11			56,680.10
	ITEM CODE 074042 TOTAL			11			56,680.10
074043	TEMPORARY CONCRETE WASHOUT BIN						
		EA	08	1	1.0	516.0000	516.00
	UNIT TOTAL	EA		1	1.0	516.0000	516.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 074043 TOTAL			1			516.00
074044	TEMPORARY CONSTRUCTION ROADWAY						
		EA	06	1	2.0	10,000.0000	20,000.00
	UNIT TOTAL	EA		1	2.0	10,000.0000	20,000.00
	ITEM CODE 074044 TOTAL			1			20,000.00
074051	TEMPORARY HYDRAULIC MULCH						
		SQFT	12	1	136,000.0	.0500	6,800.00
	UNIT TOTAL	SQFT		1	136,000.0	.0500	6,800.00
	ITEM CODE 074051 TOTAL			1			6,800.00
074053	TEMPORARY HYDROSEED						
		SQYD	04	1	43,700.0	1.0000	43,700.00
	UNIT TOTAL	SQYD		1	43,700.0	1.0000	43,700.00
	ITEM CODE 074053 TOTAL			1			43,700.00
074055	TEMPORARY SOIL BINDER						
		SQYD	06	1	1,670.0	2.2500	3,757.50
	UNIT TOTAL	SQYD		1	1,670.0	2.2500	3,757.50
	ITEM CODE 074055 TOTAL			1			3,757.50
074056	RAIN EVENT ACTION PLAN						
		EA	04	2	214.0	500.0000	107,000.00
		EA	12	1	24.0	500.0000	12,000.00
	UNIT TOTAL	EA		3	238.0	500.0000	119,000.00
	ITEM CODE 074056 TOTAL			3			119,000.00
074057	STORM WATER ANNUAL REPORT						
		EA	04	2	5.0	2,000.0000	10,000.00
		EA	05	1	1.0	2,000.0000	2,000.00
		EA	06	3	4.0	2,000.0000	8,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	STORM WATER ANNUAL REPORT						
		EA	08	1	1.0	2,000.0000	2,000.00
		EA	12	1	2.0	2,000.0000	4,000.00
	UNIT TOTAL	EA		8	13.0	2,000.0000	26,000.00
	ITEM CODE 074057 TOTAL			8			26,000.00
074058	STORM WATER SAMPLING AND ANALYSIS DAY						
		EA	04	2	132.0	199.6212	26,350.00
		EA	12	1	11.0	500.0000	5,500.00
	UNIT TOTAL	EA		3	143.0	222.7273	31,850.00
	ITEM CODE 074058 TOTAL			3			31,850.00
080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)						
		LS	01	3			18,500.00
		LS	02	2			30,000.00
		LS	03	6			78,140.00
		LS	04	8			46,450.50
		LS	05	4			19,500.00
		LS	06	2			20,000.00
		LS	07	10			64,700.00
		LS	08	6			39,900.00
		LS	10	3			10,000.00
		LS	11	5			26,042.51
		LS	12	4			45,200.00
	UNIT TOTAL	LS		53			398,433.01
	ITEM CODE 080050 TOTAL			53			398,433.01
090100	TIME-RELATED OVERHEAD (WDAY)						
		WDAY	01	3	1,005.0	1,900.9950	1,910,500.00
		WDAY	02	2	470.0	250.0000	117,500.00
		WDAY	03	4	1,135.0	1,809.9780	2,054,325.00
		WDAY	04	2	619.0	825.9289	511,250.00
		WDAY	05	3	800.0	2,024.3750	1,619,500.00
		WDAY	06	4	770.0	1,681.8182	1,295,000.00
		WDAY	07	6	2,715.0	2,793.1860	7,583,500.00
		WDAY	08	2	520.0	4,217.5731	2,193,138.00
		WDAY	10	3	1,805.0	622.9224	1,124,375.00
		WDAY	11	2	620.0	2,476.9935	1,535,736.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	TIME-RELATED OVERHEAD (WDAY)						
		WDAY	12	4	1,750.0	1,890.9143	3,309,100.00
	UNIT TOTAL	WDAY		35	12,209.0	1,904.6543	23,253,924.00
	ITEM CODE 090100 TOTAL			35			23,253,924.00
090105	TIME-RELATED OVERHEAD (LS)						
		LS	03	1			900,000.00
		LS	04	5			4,971,637.00
		LS	08	1			664,585.00
		LS	11	3			2,200,000.00
	UNIT TOTAL	LS		10			8,736,222.00
	ITEM CODE 090105 TOTAL			10			8,736,222.00
120090	CONSTRUCTION AREA SIGNS						
		LS	01	28			309,440.78
		LS	02	26			234,638.56
		LS	03	34			286,070.30
		LS	04	44			505,520.00
		LS	05	20			170,806.00
		LS	06	43			362,366.37
		LS	07	49			891,849.00
		LS	08	40			274,681.57
		LS	09	9			49,955.00
		LS	10	19			176,745.00
		LS	11	25			329,870.28
		LS	12	23			382,590.50
	UNIT TOTAL	LS		360			3,974,533.36
	ITEM CODE 120090 TOTAL			360			3,974,533.36
120100	TRAFFIC CONTROL SYSTEM						
		LS	01	30			2,768,338.38
		LS	02	26			3,133,460.31
		LS	03	39			5,808,237.41
		LS	04	44			3,772,616.72
		LS	05	20			1,338,126.80
		LS	06	43			4,750,435.64
		LS	07	49			7,373,686.00
		LS	08	39			4,332,270.01

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	TRAFFIC CONTROL SYSTEM						
		LS	09	9			791,511.60
		LS	10	19			2,743,104.00
		LS	11	24			3,216,919.70
		LS	12	23			2,809,206.00
	UNIT TOTAL	LS		365			42,837,912.57
	ITEM CODE 120100 TOTAL			365			42,837,912.57
120110	FLASHING ARROW SIGN						
		EA	01	1	2.0	5,000.0000	10,000.00
		EA	06	1	4.0	2,600.0000	10,400.00
		EA	08	1	2.0	2,975.0000	5,950.00
		EA	12	1	1.0	200.0000	200.00
	UNIT TOTAL	EA		4	9.0	2,950.0000	26,550.00
	ITEM CODE 120110 TOTAL			4			26,550.00
120116	TYPE II BARRICADE						
		EA	01	1	112.0	10.0000	1,120.00
		EA	05	1	26.0	75.0000	1,950.00
		EA	07	7	261.0	29.4253	7,680.00
		EA	08	2	15.0	61.6667	925.00
		EA	11	1	20.0	20.0000	400.00
		EA	12	3	276.0	41.7391	11,520.00
	UNIT TOTAL	EA		15	710.0	33.2324	23,595.00
	ITEM CODE 120116 TOTAL			15			23,595.00
120120	TYPE III BARRICADE						
		EA	01	4	340.0	22.9412	7,800.00
		EA	02	2	48.0	120.3125	5,775.00
		EA	03	5	412.0	28.6408	11,800.00
		EA	04	4	196.0	86.4031	16,935.00
		EA	05	4	49.0	177.4694	8,696.00
		EA	06	2	30.0	82.0000	2,460.00
		EA	07	2	247.0	137.8664	34,053.00
		EA	08	8	151.0	124.3974	18,784.00
		EA	10	5	69.0	107.8841	7,444.00
		EA	11	3	81.0	74.2827	6,016.90
		EA	12	4	80.0	101.2500	8,100.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	EA		43	1,703.0	75.0816	127,863.90
	ITEM CODE 120120 TOTAL			43			127,863.90
120140	BARRICADE (LEFT IN PLACE)						
		EA	11	1	44.0	100.0000	4,400.00
	UNIT TOTAL	EA		1	44.0	100.0000	4,400.00
	ITEM CODE 120140 TOTAL			1			4,400.00
120149	TEMPORARY PAVEMENT MARKING (PAINT)						
		SQFT	01	3	638.0	9.9545	6,351.00
		SQFT	02	1	48.0	31.0000	1,488.00
		SQFT	03	3	1,085.0	2.8779	3,122.50
		SQFT	04	9	12,046.0	2.0807	25,064.00
		SQFT	05	3	1,014.0	4.4951	4,558.00
		SQFT	06	2	1,283.0	4.0165	5,153.20
		SQFT	07	1	42.0	3.5000	147.00
		SQFT	08	2	360.0	5.4722	1,970.00
		SQFT	11	3	616.0	8.4675	5,216.00
		SQFT	12	2	5,990.0	1.5967	9,564.00
	UNIT TOTAL	SQFT		29	23,122.0	2.7088	62,633.70
	ITEM CODE 120149 TOTAL			29			62,633.70
120151	TEMPORARY TRAFFIC STRIPE (TAPE)						
		LF	01	2	1,890.0	3.3333	6,300.00
		LF	02	2	77,700.0	1.1918	92,600.00
		LF	03	1	4,910.0	1.2500	6,137.50
		LF	04	2	1,250.0	2.5200	3,150.00
		LF	05	1	13,500.0	2.5000	33,750.00
		LF	06	2	42,600.0	1.2817	54,600.00
		LF	08	3	19,090.0	1.9892	37,974.00
		LF	12	1	1,780.0	2.0800	3,702.40
	UNIT TOTAL	LF		14	162,720.0	1.4639	238,213.90
	ITEM CODE 120151 TOTAL			14			238,213.90
120152	TEMPORARY PAVEMENT MARKING (TAPE)						
		SQFT	01	2	72.0	16.3333	1,176.00
		SQFT	02	1	130.0	15.0000	1,950.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	TEMPORARY PAVEMENT MARKING (TAPE)						
		SQFT	04	2	48.0	9.5000	456.00
		SQFT	06	2	1,410.0	5.7057	8,045.00
		SQFT	08	2	204.0	12.6471	2,580.00
	UNIT TOTAL	SQFT		9	1,864.0	7.6218	14,207.00
	ITEM CODE 120152 TOTAL			9			14,207.00
120159	TEMPORARY TRAFFIC STRIPE (PAINT)						
		LF	01	3	29,060.0	.6032	17,529.00
		LF	02	2	8,710.0	.8041	7,004.00
		LF	03	4	118,240.0	.3692	43,653.00
		LF	04	11	305,100.0	.3643	111,145.00
		LF	05	4	159,100.0	.4872	77,506.00
		LF	06	4	78,090.0	.4201	32,803.00
		LF	07	4	179,190.0	.1734	31,075.00
		LF	08	4	30,990.0	.9320	28,882.00
		LF	09	2	180,700.0	.0885	15,985.00
		LF	10	1	4,280.0	.4000	1,712.00
		LF	11	6	115,000.0	.4399	50,594.00
		LF	12	2	648,000.0	.1981	128,400.00
	UNIT TOTAL	LF		47	1,856,460.0	.2943	546,288.00
	ITEM CODE 120159 TOTAL			47			546,288.00
120165	CHANNELIZER (SURFACE MOUNTED)						
		EA	01	5	396.0	38.5859	15,280.00
		EA	02	3	777.0	35.6371	27,690.00
		EA	03	8	1,030.0	27.2155	28,032.00
		EA	04	15	2,387.0	36.1286	86,239.00
		EA	05	4	796.0	46.9774	37,394.00
		EA	06	10	1,353.0	28.6962	38,826.00
		EA	07	18	3,741.0	34.3419	128,473.00
		EA	08	14	1,380.0	30.7688	42,461.00
		EA	10	5	635.0	26.9732	17,128.00
		EA	12	6	610.0	24.8484	15,157.50
	UNIT TOTAL	EA		88	13,105.0	33.3217	436,680.50
		LF	02	1	440.0	33.5000	14,740.00
	UNIT TOTAL	LF		1	440.0	33.5000	14,740.00
	ITEM CODE 120165 TOTAL			89			451,420.50

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)						
		EA	04	1	210.0	30.0000	6,300.00
		EA	06	1	8.0	49.0000	392.00
		EA	11	1	59.0	30.0000	1,770.00
		EA	12	1	3.0	50.0000	150.00
	UNIT TOTAL	EA		4	280.0	30.7571	8,612.00
	ITEM CODE 120166 TOTAL			4			8,612.00
120182	PORTABLE DELINEATOR						
		EA	05	1	110.0	3.0000	330.00
	UNIT TOTAL	EA		1	110.0	3.0000	330.00
	ITEM CODE 120182 TOTAL			1			330.00
120199	TRAFFIC PLASTIC DRUM						
		EA	01	2	167.0	77.5150	12,945.00
		EA	03	2	365.0	48.2192	17,600.00
		EA	06	1	18.0	110.0000	1,980.00
		EA	11	10	598.0	51.8654	31,015.52
	UNIT TOTAL	EA		15	1,148.0	55.3489	63,540.52
	ITEM CODE 120199 TOTAL			15			63,540.52
120200	FLASHING BEACON (PORTABLE)						
		EA	01	2	7.0	642.8571	4,500.00
		EA	04	1	2.0	1,000.0000	2,000.00
		EA	05	1	6.0	500.0000	3,000.00
		EA	06	1	2.0	800.0000	1,600.00
		EA	08	3	6.0	1,753.3333	10,520.00
	UNIT TOTAL	EA		8	23.0	940.0000	21,620.00
	ITEM CODE 120200 TOTAL			8			21,620.00
120300	TEMPORARY PAVEMENT MARKER						
		EA	02	1	990.0	10.0000	9,900.00
		EA	03	4	14,982.0	2.8254	42,329.50
		EA	04	5	16,240.0	2.9767	48,342.00
		EA	05	1	860.0	3.0000	2,580.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	TEMPORARY PAVEMENT MARKER						
		EA	06	4	4,290.0	4.1627	17,858.00
		EA	08	5	3,036.0	4.4946	13,645.46
		EA	10	1	130.0	5.0000	650.00
		EA	11	5	4,984.0	4.6168	23,010.00
		EA	12	1	9,560.0	3.5000	33,460.00
	UNIT TOTAL	EA		27	55,072.0	3.4823	191,774.96
	ITEM CODE 120300 TOTAL			27			191,774.96
121161	TEMPORARY TERMINAL SECTION (TYPE K)						
		EA	07	3	8.0	3,250.0000	26,000.00
	UNIT TOTAL	EA		3	8.0	3,250.0000	26,000.00
	ITEM CODE 121161 TOTAL			3			26,000.00
128601	TEMPORARY SIGNAL SYSTEM						
		LS	02	1			137,000.00
		LS	03	1			24,000.00
		LS	04	6			559,500.00
		LS	06	1			100,000.00
		LS	08	1			85,000.00
	UNIT TOTAL	LS		10			905,500.00
	ITEM CODE 128601 TOTAL			10			905,500.00
128650	PORTABLE CHANGEABLE MESSAGE SIGN						
		EA	08	1	2.0	750.0000	1,500.00
		EA	12	1	2.0	1,000.0000	2,000.00
	UNIT TOTAL	EA		2	4.0	875.0000	3,500.00
		LS	04	1			10,000.00
		LS	06	2			32,000.00
		LS	12	1			5,700.00
	UNIT TOTAL	LS		4			47,700.00
	ITEM CODE 128650 TOTAL			6			51,200.00
128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)						
		EA	01	15	45.0	4,581.9013	206,185.56
		EA	03	8	70.0	7,834.2857	548,400.00
		EA	04	3	4.0	3,500.0000	14,000.00
		EA	06	1	2.0	11,500.0000	23,000.00
		EA	07	1	10.0	7,000.0000	70,000.00
		EA	08	31	131.0	3,075.6153	402,905.60
		EA	11	23	86.0	3,899.1498	335,326.88
		EA	12	3	31.0	1,474.1935	45,700.00
	UNIT TOTAL	EA		85	379.0	4,341.7363	1,645,518.04
	ITEM CODE 128651 TOTAL			85			1,645,518.04
128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)						
		EA	04	1	52.0	1,250.0000	65,000.00
	UNIT TOTAL	EA		1	52.0	1,250.0000	65,000.00
		LS	01	15			217,260.00
		LS	02	24			334,708.50
		LS	03	31			506,940.50
		LS	04	38			377,750.00
		LS	05	20			186,235.00
		LS	06	40			381,767.83
		LS	08	3			30,628.00
		LS	09	8			59,500.00
		LS	10	19			208,915.00
		LS	12	12			227,610.00
	UNIT TOTAL	LS		210			2,531,314.83
	ITEM CODE 128652 TOTAL			211			2,596,314.83
128660	TEMPORARY FLASHING BEACON						
		EA	08	1	2.0	8,000.0000	16,000.00
	UNIT TOTAL	EA		1	2.0	8,000.0000	16,000.00
		LS	07	1			1,900.00
	UNIT TOTAL	LS		1			1,900.00
	ITEM CODE 128660 TOTAL			2			17,900.00
129000	TEMPORARY RAILING (TYPE K)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
129000	TEMPORARY RAILING (TYPE K)						
		LF	01	7	7,480.0	51.2513	383,359.60
		LF	02	4	12,000.0	16.6050	199,260.00
		LF	03	8	64,940.0	16.1431	1,048,330.00
		LF	04	16	114,250.0	11.1618	1,275,235.00
		LF	05	6	56,870.0	8.3587	475,360.00
		LF	06	10	37,580.0	13.0484	490,358.00
		LF	07	17	508,000.0	11.5865	5,885,938.00
		LF	08	11	156,260.0	9.1775	1,434,080.00
		LF	10	4	42,650.0	11.4488	488,291.20
		LF	11	12	63,260.0	15.7774	998,076.00
		LF	12	5	64,100.0	12.1384	778,070.00
	UNIT TOTAL	LF		100	1,127,390.0	11.9358	13,456,357.80
	ITEM CODE 129000 TOTAL			100			13,456,357.80
129100	TEMPORARY CRASH CUSHION MODULE						
		EA	01	1	14.0	230.0000	3,220.00
		EA	02	2	226.0	205.6637	46,480.00
		EA	03	4	636.0	171.0299	108,775.00
		EA	04	10	1,354.0	195.9749	265,350.00
		EA	05	4	462.0	319.5455	147,630.00
		EA	06	9	754.0	138.3660	104,328.00
		EA	07	16	2,840.0	196.8134	558,950.00
		EA	08	11	803.0	148.2565	119,050.00
		EA	10	3	295.0	158.3898	46,725.00
		EA	11	6	1,112.0	163.4002	181,701.04
		EA	12	4	588.0	143.2823	84,250.00
	UNIT TOTAL	EA		70	9,084.0	183.4499	1,666,459.04
	ITEM CODE 129100 TOTAL			70			1,666,459.04
129110	TEMPORARY CRASH CUSHION						
		EA	04	1	5.0	600.0000	3,000.00
		EA	07	1	420.0	185.0000	77,700.00
		EA	11	1	4.0	1,000.0000	4,000.00
		EA	12	1	4.0	198.0000	792.00
	UNIT TOTAL	EA		4	433.0	197.4411	85,492.00
	ITEM CODE 129110 TOTAL			4			85,492.00
129150	TEMPORARY TRAFFIC SCREEN						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
129150	TEMPORARY TRAFFIC SCREEN						
		LF	03	3	37,220.0	3.8810	144,450.00
		LF	04	4	40,380.0	3.9112	157,935.00
		LF	06	1	1,200.0	4.0000	4,800.00
		LF	07	3	69,280.0	2.0909	144,860.00
		LF	08	3	23,380.0	2.4442	57,145.00
		LF	10	2	39,300.0	4.6336	182,100.00
		LF	12	2	38,700.0	2.3956	92,710.00
	UNIT TOTAL	LF		18	249,460.0	3.1428	784,000.00
	ITEM CODE 129150 TOTAL			18			784,000.00
130100	JOB SITE MANAGEMENT						
		LS	01	28			623,563.91
		LS	02	25			82,256.13
		LS	03	38			368,805.14
		LS	04	39			363,935.00
		LS	05	18			407,610.00
		LS	06	40			267,762.00
		LS	07	44			638,504.40
		LS	08	33			316,130.92
		LS	09	10			72,045.29
		LS	10	19			592,775.00
		LS	11	22			528,271.64
		LS	12	19			417,040.90
	UNIT TOTAL	LS		335			4,678,700.33
	ITEM CODE 130100 TOTAL			335			4,678,700.33
130200	PREPARE WATER POLLUTION CONTROL PROGRAM						
		EA	01	1	1.0	5,000.0000	5,000.00
	UNIT TOTAL	EA		1	1.0	5,000.0000	5,000.00
		LS	01	24			44,602.38
		LS	02	20			62,270.04
		LS	03	31			72,465.64
		LS	04	33			80,665.00
		LS	05	11			27,990.00
		LS	06	37			75,086.00
		LS	07	38			51,925.00
		LS	08	31			84,682.88
		LS	09	9			15,341.65
		LS	10	16			45,973.50

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	PREPARE WATER POLLUTION CONTROL PROGRAM						
		LS	11	19			31,500.00
		LS	12	11			23,230.00
	UNIT TOTAL	LS		280			615,732.09
	ITEM CODE 130200 TOTAL			281			620,732.09
130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN						
		LS	01	5			14,500.00
		LS	02	6			25,236.00
		LS	03	8			27,837.00
		LS	04	8			25,500.00
		LS	05	6			16,700.00
		LS	06	2			4,820.00
		LS	07	12			43,530.00
		LS	08	8			16,800.00
		LS	09	1			707.00
		LS	10	4			10,000.00
		LS	11	6			18,899.51
		LS	12	9			141,910.00
	UNIT TOTAL	LS		75			346,439.51
	ITEM CODE 130300 TOTAL			75			346,439.51
130310	RAIN EVENT ACTION PLAN						
		EA	01	4	168.0	500.0000	84,000.00
		EA	02	5	100.0	500.0000	50,000.00
		EA	03	8	313.0	500.0000	156,500.00
		EA	04	6	417.0	500.0000	208,500.00
		EA	05	4	85.0	500.0000	42,500.00
		EA	07	7	293.0	500.0000	146,500.00
		EA	10	3	221.0	500.0000	110,500.00
		EA	11	2	59.0	500.0000	29,500.00
		EA	12	8	194.0	456.7010	88,600.00
	UNIT TOTAL	EA		47	1,850.0	495.4595	916,600.00
	ITEM CODE 130310 TOTAL			47			916,600.00
130320	STORM WATER SAMPLING AND ANALYSIS DAY						
		EA	01	4	188.0	189.2181	35,573.00
		EA	02	5	66.0	554.2424	36,580.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	STORM WATER SAMPLING AND ANALYSIS DAY						
		EA	03	8	220.0	209.0045	45,981.00
		EA	04	6	237.0	336.2869	79,700.00
		EA	05	4	36.0	255.5556	9,200.00
		EA	07	7	131.0	262.9771	34,450.00
		EA	10	3	87.0	272.9885	23,750.00
		EA	11	2	37.0	689.1892	25,500.00
		EA	12	8	110.0	414.7727	45,625.00
	UNIT TOTAL	EA		47	1,112.0	302.4811	336,359.00
	ITEM CODE 130320 TOTAL			47			336,359.00
130330	STORM WATER ANNUAL REPORT						
		EA	01	4	8.0	2,000.0000	16,000.00
		EA	02	6	10.0	2,000.0000	20,000.00
		EA	03	8	17.0	2,000.0000	34,000.00
		EA	04	8	19.0	2,000.0000	38,000.00
		EA	05	5	9.0	2,000.0000	18,000.00
		EA	06	2	3.0	1,683.3333	5,050.00
		EA	07	12	23.0	2,000.0000	46,000.00
		EA	08	7	11.0	2,000.0000	22,000.00
		EA	09	1	1.0	2,000.0000	2,000.00
		EA	10	4	11.0	2,000.0000	22,000.00
		EA	11	6	14.0	1,825.1357	25,551.90
		EA	12	9	15.0	1,893.3333	28,400.00
	UNIT TOTAL	EA		72	141.0	1,964.5525	277,001.90
	ITEM CODE 130330 TOTAL			72			277,001.90
130500	TEMPORARY EROSION CONTROL BLANKET						
		SQYD	01	2	2,380.0	3.0000	7,140.00
		SQYD	03	3	20,860.0	5.9041	123,160.00
		SQYD	07	1	2,460.0	4.0000	9,840.00
	UNIT TOTAL	SQYD		6	25,700.0	5.4529	140,140.00
	ITEM CODE 130500 TOTAL			6			140,140.00
130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)						
		EA	01	3	14.0	878.5714	12,300.00
		EA	03	7	81.0	602.6667	48,816.00
		EA	04	4	19.0	581.5789	11,050.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)						
		EA	05	2	10.0	302.5000	3,025.00
		EA	06	1	1.0	470.0000	470.00
		EA	07	4	30.0	432.6667	12,980.00
		EA	10	4	23.0	1,736.9565	39,950.00
		EA	11	3	12.0	554.7775	6,657.33
	UNIT TOTAL	EA		28	190.0	711.8333	135,248.33
	ITEM CODE 130505 TOTAL			28			135,248.33
130510	TEMPORARY MULCH						
		SQYD	01	1	240.0	10.0000	2,400.00
		SQYD	02	4	880.0	14.6245	12,869.60
		SQYD	07	2	7,000.0	5.0000	35,000.00
		SQYD	10	2	76,560.0	2.1959	168,120.00
	UNIT TOTAL	SQYD		9	84,680.0	2.5790	218,389.60
	ITEM CODE 130510 TOTAL			9			218,389.60
130520	TEMPORARY HYDRAULIC MULCH						
		SQYD	01	1	4,090.0	.9000	3,681.00
		SQYD	03	3	5,420.0	1.0373	5,622.00
		SQYD	04	1	150.0	11.0000	1,650.00
		SQYD	07	2	630,630.0	.1733	109,305.00
		SQYD	10	2	259,800.0	.3785	98,340.00
		SQYD	12	2	29,950.0	.3580	10,722.00
	UNIT TOTAL	SQYD		11	930,040.0	.2466	229,320.00
	ITEM CODE 130520 TOTAL			11			229,320.00
130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)						
		SQFT	11	1	3,990,000.0	.0700	279,300.00
	UNIT TOTAL	SQFT		1	3,990,000.0	.0700	279,300.00
		SQYD	01	2	8,250.0	1.9000	15,675.00
		SQYD	03	6	69,320.0	1.0997	76,231.00
		SQYD	04	9	29,620.0	1.2272	36,350.00
		SQYD	05	3	50,750.0	.7953	40,364.00
		SQYD	07	1	22,700.0	.7500	17,025.00
		SQYD	10	1	76,500.0	.6300	48,195.00
		SQYD	11	2	22,040.0	.6463	14,244.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)						
		SQYD	12	2	9,420.0	.8594	8,096.00
	UNIT TOTAL	SQYD		26	288,600.0	.8877	256,180.00
	ITEM CODE 130530 TOTAL			27			535,480.00
130540	TEMPORARY TACKED STRAW						
		SQYD	04	1	14,200.0	.3000	4,260.00
	UNIT TOTAL	SQYD		1	14,200.0	.3000	4,260.00
	ITEM CODE 130540 TOTAL			1			4,260.00
130550	TEMPORARY HYDROSEED						
		SQFT	01	1	215,000.0	.0600	12,900.00
	UNIT TOTAL	SQFT		1	215,000.0	.0600	12,900.00
		SQYD	06	1	2,520.0	.9000	2,268.00
	UNIT TOTAL	SQYD		1	2,520.0	.9000	2,268.00
	ITEM CODE 130550 TOTAL			2			15,168.00
130560	TEMPORARY SOIL BINDER						
		SQYD	03	3	25,960.0	1.1769	30,552.00
		SQYD	05	2	5,800.0	.4838	2,806.00
		SQYD	07	3	25,000.0	.2570	6,425.00
		SQYD	08	9	693,850.0	.1674	116,117.00
		SQYD	10	1	15,000.0	.2000	3,000.00
	UNIT TOTAL	SQYD		18	765,610.0	.2075	158,900.00
	ITEM CODE 130560 TOTAL			18			158,900.00
130570	TEMPORARY COVER						
		SQYD	01	5	4,730.0	3.6025	17,040.00
		SQYD	02	2	3,830.0	4.9625	19,006.48
		SQYD	03	7	25,620.0	3.6016	92,274.00
		SQYD	04	7	3,590.0	5.1950	18,650.00
		SQYD	07	7	44,830.0	1.5650	70,161.00
		SQYD	08	2	3,020.0	3.7417	11,300.00
		SQYD	10	2	85,400.0	1.5351	131,100.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	TEMPORARY COVER						
		SQYD	12	1	2,800.0	6.0000	16,800.00
	UNIT TOTAL	SQYD		33	173,820.0	2.1651	376,331.48
	ITEM CODE 130570 TOTAL			33			376,331.48
130610	TEMPORARY CHECK DAM						
		LF	01	8	4,780.0	21.1297	101,000.00
		LF	02	8	2,910.0	10.3504	30,119.80
		LF	03	3	4,220.0	8.8104	37,180.00
		LF	04	7	1,990.0	10.5126	20,920.00
		LF	05	6	2,600.0	6.9257	18,006.80
		LF	07	1	1,120.0	3.4000	3,808.00
		LF	08	1	600.0	5.0000	3,000.00
		LF	09	1	45.0	10.5000	472.50
		LF	10	1	260.0	5.0000	1,300.00
		LF	11	5	5,184.0	5.3193	27,575.40
		LF	12	2	4,800.0	5.3875	25,860.00
	UNIT TOTAL	LF		43	28,509.0	9.4441	269,242.50
	ITEM CODE 130610 TOTAL			43			269,242.50
130620	TEMPORARY DRAINAGE INLET PROTECTION						
		EA	01	10	77.0	355.1948	27,350.00
		EA	02	8	51.0	210.6431	10,742.80
		EA	03	13	477.0	202.6289	96,654.00
		EA	04	30	1,005.0	184.8905	185,815.00
		EA	05	10	144.0	153.9583	22,170.00
		EA	06	11	48.0	343.0208	16,465.00
		EA	07	29	903.0	134.6035	121,547.00
		EA	08	8	93.0	229.0108	21,298.00
		EA	09	5	37.0	270.2703	10,000.00
		EA	10	7	159.0	196.4151	31,230.00
		EA	11	17	364.0	201.8191	73,462.16
		EA	12	15	724.0	230.0552	166,560.00
	UNIT TOTAL	EA		163	4,082.0	191.8898	783,293.96
	ITEM CODE 130620 TOTAL			163			783,293.96
130640	TEMPORARY FIBER ROLL						
		LF	01	11	14,700.0	4.1515	61,027.60

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	TEMPORARY FIBER ROLL						
		LF	02	12	16,840.0	3.8542	64,904.10
		LF	03	10	51,640.0	3.8348	198,028.00
		LF	04	12	57,910.0	3.0850	178,654.00
		LF	05	8	17,300.0	3.3431	57,836.00
		LF	06	8	4,070.0	5.3646	21,834.00
		LF	07	15	375,400.0	1.1678	438,379.00
		LF	08	8	171,710.0	2.5897	444,670.00
		LF	09	3	2,050.0	4.5939	9,417.50
		LF	10	3	35,010.0	2.5373	88,830.00
		LF	11	8	147,960.0	2.6999	399,483.10
		LF	12	9	153,640.0	2.5299	388,692.00
	UNIT TOTAL	LF		107	1,048,230.0	2.2435	2,351,755.30
	ITEM CODE 130640 TOTAL			107			2,351,755.30
130650	TEMPORARY GRAVEL BAG BERM						
		LF	01	4	2,780.0	7.5683	21,040.00
		LF	02	3	236.0	19.5339	4,610.00
		LF	03	5	9,795.0	8.3574	81,861.00
		LF	04	4	1,170.0	13.2607	15,515.00
		LF	05	1	960.0	9.0000	8,640.00
		LF	06	1	270.0	20.0000	5,400.00
		LF	07	7	40,490.0	2.3606	95,580.00
		LF	08	2	900.0	5.2778	4,750.00
		LF	09	2	613.0	9.6427	5,911.00
		LF	10	2	24,910.0	3.2359	80,607.00
		LF	12	8	29,320.0	7.2841	213,571.00
	UNIT TOTAL	LF		39	111,444.0	4.8229	537,485.00
	ITEM CODE 130650 TOTAL			39			537,485.00
130660	TEMPORARY LARGE SEDIMENT BARRIER						
		LF	03	5	13,890.0	8.2576	114,698.50
		LF	05	1	3,500.0	4.5000	15,750.00
		LF	12	1	2,070.0	5.0000	10,350.00
	UNIT TOTAL	LF		7	19,460.0	7.2353	140,798.50
	ITEM CODE 130660 TOTAL			7			140,798.50
130670	TEMPORARY REINFORCED SILT FENCE						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
130670	TEMPORARY REINFORCED SILT FENCE						
		LF	01	2	3,020.0	11.5613	34,915.00
		LF	03	1	960.0	4.0000	3,840.00
		LF	04	3	980.0	10.9847	10,765.00
		LF	10	1	470.0	6.0000	2,820.00
	UNIT TOTAL	LF		7	5,430.0	9.6390	52,340.00
	ITEM CODE 130670 TOTAL			7			52,340.00
130680	TEMPORARY SILT FENCE						
		LF	01	6	4,820.0	4.2956	20,705.00
		LF	02	3	4,560.0	2.2055	10,057.00
		LF	03	5	34,000.0	3.1735	107,900.00
		LF	04	10	22,460.0	3.3119	74,386.00
		LF	05	2	2,100.0	4.0405	8,485.00
		LF	06	1	1,080.0	1.0000	1,080.00
		LF	07	13	123,700.0	.8977	111,045.00
		LF	08	2	1,020.0	6.3529	6,480.00
		LF	10	2	34,300.0	2.5393	87,099.00
		LF	12	1	3,420.0	7.0000	23,940.00
	UNIT TOTAL	LF		45	231,460.0	1.9493	451,177.00
	ITEM CODE 130680 TOTAL			45			451,177.00
130710	TEMPORARY CONSTRUCTION ENTRANCE						
		EA	01	6	22.0	2,377.2727	52,300.00
		EA	02	1	2.0	2,000.0000	4,000.00
		EA	03	7	83.0	2,984.2892	247,696.00
		EA	04	12	59.0	1,831.3559	108,050.00
		EA	05	5	14.0	5,164.2857	72,300.00
		EA	06	5	6.0	3,421.0000	20,526.00
		EA	07	11	122.0	1,285.0410	156,775.00
		EA	08	6	16.0	5,512.5000	88,200.00
		EA	10	5	16.0	3,045.5625	48,729.00
		EA	11	12	52.0	2,992.0113	155,584.59
		EA	12	4	17.0	3,894.1176	66,200.00
	UNIT TOTAL	EA		74	409.0	2,494.7692	1,020,360.59
	ITEM CODE 130710 TOTAL			74			1,020,360.59
130720	TEMPORARY CONSTRUCTION ROADWAY						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
130720	TEMPORARY CONSTRUCTION ROADWAY						
		CY	01	2	330.0	84.3939	27,850.00
		CY	08	1	520.0	110.0000	57,200.00
	UNIT TOTAL	CY		3	850.0	100.0588	85,050.00
		SQYD	04	1	550.0	20.0000	11,000.00
		SQYD	10	1	5,170.0	18.0000	93,060.00
	UNIT TOTAL	SQYD		2	5,720.0	18.1923	104,060.00
	ITEM CODE 130720 TOTAL			5			189,110.00
130730	STREET SWEEPING						
		LS	01	8			300,000.00
		LS	02	2			16,100.00
		LS	03	12			273,971.00
		LS	04	28			215,800.00
		LS	05	6			108,100.00
		LS	06	4			13,335.00
		LS	07	18			877,200.00
		LS	08	4			136,500.00
		LS	09	2			40,000.00
		LS	10	6			252,950.00
		LS	11	10			198,217.01
		LS	12	10			235,100.00
	UNIT TOTAL	LS		110			2,667,273.01
	ITEM CODE 130730 TOTAL			110			2,667,273.01
130800	TEMPORARY ACTIVE TREATMENT SYSTEM						
		LS	01	1			56,000.00
		LS	03	2			27,500.00
		LS	04	3			31,500.00
	UNIT TOTAL	LS		6			115,000.00
	ITEM CODE 130800 TOTAL			6			115,000.00
130900	TEMPORARY CONCRETE WASHOUT						
		EA	08	3	6.0	4,000.0000	24,000.00
		EA	10	1	2.0	1,500.0000	3,000.00
		EA	11	1	5.0	350.0000	1,750.00
	UNIT TOTAL	EA		5	13.0	2,211.5385	28,750.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	TEMPORARY CONCRETE WASHOUT						
		LS	01	16			45,150.00
		LS	02	13			15,522.40
		LS	03	28			77,333.89
		LS	04	28			75,150.00
		LS	05	13			43,840.00
		LS	06	21			86,895.00
		LS	07	44			370,750.00
		LS	08	19			73,869.00
		LS	09	6			7,802.73
		LS	10	11			39,800.00
		LS	11	17			103,738.36
		LS	12	12			114,475.00
	UNIT TOTAL	LS		228			1,054,326.38
	ITEM CODE 130900 TOTAL			233			1,083,076.38
131103	WATER QUALITY SAMPLING AND ANALYSIS DAY						
		EA	01	1	120.0	500.0000	60,000.00
	UNIT TOTAL	EA		1	120.0	500.0000	60,000.00
	ITEM CODE 131103 TOTAL			1			60,000.00
131104	WATER QUALITY MONITORING REPORT						
		EA	01	1	15.0	2,500.0000	37,500.00
	UNIT TOTAL	EA		1	15.0	2,500.0000	37,500.00
	ITEM CODE 131104 TOTAL			1			37,500.00
131105	WATER QUALITY ANNUAL REPORT						
		EA	01	1	3.0	2,000.0000	6,000.00
	UNIT TOTAL	EA		1	3.0	2,000.0000	6,000.00
	ITEM CODE 131105 TOTAL			1			6,000.00
140003	ASBESTOS COMPLIANCE PLAN						
		LS	01	3			16,000.00
		LS	02	1			13,513.50
		LS	03	5			12,415.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ASBESTOS COMPLIANCE PLAN						
		LS	04	1			4,000.00
		LS	07	2			12,500.00
		LS	08	5			39,200.00
		LS	10	1			15,000.00
		LS	11	1			1,000.00
	UNIT TOTAL	LS		19			113,628.50
	ITEM CODE 140003 TOTAL			19			113,628.50
141000	TEMPORARY FENCE (TYPE ESA)						
		LF	01	9	8,670.0	4.7705	41,360.20
		LF	02	5	29,310.0	3.4293	100,513.00
		LF	03	10	48,022.0	2.7989	134,406.60
		LF	04	13	63,870.0	3.7516	239,613.00
		LF	05	4	10,680.0	4.2719	45,624.40
		LF	06	5	1,297.0	4.4973	5,833.00
		LF	07	2	5,650.0	4.1062	23,200.00
		LF	08	3	2,740.0	3.4234	9,380.00
		LF	09	2	890.0	5.5461	4,936.00
		LF	10	4	7,730.0	2.7925	21,586.20
		LF	11	6	23,280.0	2.6074	60,700.80
		LF	12	3	13,980.0	2.8712	40,140.00
	UNIT TOTAL	LF		66	216,119.0	3.3652	727,293.20
	ITEM CODE 141000 TOTAL			66			727,293.20
141001	HEALTH AND SAFETY PLAN						
		LS	03	1			2,000.00
		LS	04	1			1,600.00
		LS	12	1			940.00
	UNIT TOTAL	LS		3			4,540.00
	ITEM CODE 141001 TOTAL			3			4,540.00
141101	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)						
		LF	05	1	1,310.0	1.2500	1,637.50
		LF	07	2	16,000.0	.4134	6,615.00
		LF	08	1	8,860.0	.8200	7,265.20
		LF	10	1	2,400.0	1.0000	2,400.00
		LF	11	3	30,420.0	1.4209	43,224.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)						
		LF	12	1	3,120.0	.5000	1,560.00
	UNIT TOTAL	LF		9	62,110.0	1.0095	62,701.70
	ITEM CODE 141101 TOTAL			9			62,701.70
141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)						
		LF	01	7	21,810.0	2.1829	47,608.50
		LF	02	2	46,840.0	.4855	22,740.00
		LF	03	10	54,680.0	1.4436	78,936.00
		LF	04	24	153,766.0	1.0034	154,289.50
		LF	05	5	71,030.0	.7634	54,226.50
		LF	06	9	381,520.0	.3465	132,192.40
		LF	07	21	434,310.0	.4972	215,921.10
		LF	08	10	395,268.0	.3822	151,051.90
		LF	10	7	140,470.0	.4207	59,099.50
		LF	11	1	450.0	5.0000	2,250.00
		LF	12	8	76,270.0	.7614	58,074.50
	UNIT TOTAL	LF		104	1,776,414.0	.5496	976,389.90
	ITEM CODE 141103 TOTAL			104			976,389.90
141104	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE)						
		SQFT	02	1	460.0	2.5000	1,150.00
		SQFT	04	1	160.0	32.0000	5,120.00
		SQFT	06	1	35.0	150.0000	5,250.00
		SQFT	07	1	2,300.0	4.1600	9,568.00
		SQFT	10	1	220.0	3.6000	792.00
		SQFT	12	1	4,900.0	2.0800	10,192.00
	UNIT TOTAL	SQFT		6	8,075.0	3.9718	32,072.00
	ITEM CODE 141104 TOTAL			6			32,072.00
141109	ADL BURIAL LOCATION REPORT						
		LS	04	1			2,000.00
		LS	07	3			17,000.00
	UNIT TOTAL	LS		4			19,000.00
	ITEM CODE 141109 TOTAL			4			19,000.00
141110	WORK AREA MONITORING (BRIDGE)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
141110	WORK AREA MONITORING (BRIDGE)						
		LS	07	1			20,000.00
	UNIT TOTAL	LS		1			20,000.00
	ITEM CODE 141110 TOTAL			1			20,000.00
141120	TREATED WOOD WASTE						
		LB	01	6	43,610.0	.4540	19,800.00
		LB	02	13	121,170.0	.2816	34,122.00
		LB	03	14	233,390.0	.2798	65,302.00
		LB	04	10	104,666.0	.1923	20,125.00
		LB	05	4	90,510.0	.1487	13,461.20
		LB	06	8	46,910.0	.2782	13,050.00
		LB	07	10	833,378.0	.1556	129,709.74
		LB	08	8	131,890.0	.3905	51,503.00
		LB	09	2	106,300.0	.1598	16,990.00
		LB	10	4	18,310.0	.1202	2,200.00
		LB	11	10	295,380.0	.2585	76,354.80
		LB	12	4	142,790.0	.2835	40,475.00
	UNIT TOTAL	LB		93	2,168,304.0	.2228	483,092.74
		LS	03	1			4,125.00
	UNIT TOTAL	LS		1			4,125.00
	ITEM CODE 141120 TOTAL			94			487,217.74
146001	CONTRACTOR-SUPPLIED BIOLOGIST (DAY)						
		DAY	01	1	20.0	1,210.0000	24,200.00
	UNIT TOTAL	DAY		1	20.0	1,210.0000	24,200.00
		WDAY	01	4	525.0	682.1429	358,125.00
		WDAY	03	3	118.0	542.9688	64,070.32
	UNIT TOTAL	WDAY		7	643.0	656.6024	422,195.32
	ITEM CODE 146001 TOTAL			8			446,395.32
146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)						
		LS	01	2			61,340.00
		LS	05	2			53,000.00
		LS	07	1			43,470.00
		LS	08	5			151,500.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LS		10			309,310.00
	ITEM CODE 146002 TOTAL			10			309,310.00
146003	NATURAL RESOURCE PROTECTION PLAN						
		LS	01	3			17,000.00
		LS	03	2			13,559.83
		LS	04	1			3,000.00
		LS	05	2			39,500.00
		LS	06	1			10,000.00
	UNIT TOTAL	LS		9			83,059.83
	ITEM CODE 146003 TOTAL			9			83,059.83
146004	FISH PROTECTION						
		LS	01	1			26,000.00
		LS	08	1			10,000.00
	UNIT TOTAL	LS		2			36,000.00
	ITEM CODE 146004 TOTAL			2			36,000.00
146006	TEMPORARY WETLAND PROTECTION MAT (LS)						
		LS	02	1			20,000.00
		LS	04	1			8,000.00
	UNIT TOTAL	LS		2			28,000.00
	ITEM CODE 146006 TOTAL			2			28,000.00
148005	NOISE MONITORING						
		LS	04	17			64,475.00
		LS	07	1			2,500.00
		LS	08	1			3,000.00
	UNIT TOTAL	LS		19			69,975.00
	ITEM CODE 148005 TOTAL			19			69,975.00
149001	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)						
		LS	01	3			5,900.00
		LS	03	2			1,600.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LS		5			7,500.00
	ITEM CODE 149001 TOTAL			5			7,500.00
149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS)						
		LS	02	1			1,963.50
		LS	03	1			6,000.00
	UNIT TOTAL	LS		2			7,963.50
	ITEM CODE 149003 TOTAL			2			7,963.50
150100	PUBLIC SAFETY PLAN						
		LS	01	1			2,000.00
		LS	02	2			7,500.00
		LS	03	6			27,379.00
		LS	04	6			19,500.00
		LS	05	2			11,000.00
		LS	06	1			1,500.00
		LS	07	10			46,080.00
		LS	08	3			1,500.00
		LS	10	2			5,100.00
		LS	11	4			36,800.00
		LS	12	2			13,640.00
	UNIT TOTAL	LS		39			171,999.00
	ITEM CODE 150100 TOTAL			39			171,999.00
150190	INJECT CRACK (EPOXY)						
		LF	01	1	24.0	85.0000	2,040.00
		LF	03	2	152.0	68.2895	10,380.00
		LF	07	4	613.0	43.2790	26,530.00
		LF	08	2	98.0	68.4694	6,710.00
	UNIT TOTAL	LF		9	887.0	51.4769	45,660.00
	ITEM CODE 150190 TOTAL			9			45,660.00
150200	CLOSE ACCESS, DECK						
		EA	11	1	24.0	1,000.0000	24,000.00
	UNIT TOTAL	EA		1	24.0	1,000.0000	24,000.00
	ITEM CODE 150200 TOTAL			1			24,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
150202	CORE AND PRESSURE GROUT DOWEL						
		LF	03	1	28.0	150.0000	4,200.00
		LF	07	1	1,160.0	50.0000	58,000.00
	UNIT TOTAL	LF		2	1,188.0	52.3569	62,200.00
	ITEM CODE 150202 TOTAL			2			62,200.00
150203	ABANDON CULVERT (EA)						
		EA	01	4	16.0	993.7500	15,900.00
		EA	03	2	2.0	2,150.0000	4,300.00
		EA	04	1	2.0	1,800.0000	3,600.00
		EA	09	1	1.0	4,000.0000	4,000.00
		EA	11	1	6.0	1,697.2200	10,183.32
	UNIT TOTAL	EA		9	27.0	1,406.7896	37,983.32
	ITEM CODE 150203 TOTAL			9			37,983.32
150204	ABANDON CULVERT (LF)						
		LF	02	2	810.0	69.2173	56,066.00
		LF	03	3	352.0	75.6250	26,620.00
		LF	04	3	910.0	17.2198	15,670.00
		LF	06	2	850.0	12.7018	10,796.50
		LF	07	2	1,010.0	23.1287	23,360.00
		LF	10	1	330.0	50.0000	16,500.00
		LF	11	1	1,780.0	5.0000	8,900.00
		LF	12	1	6.0	100.0000	600.00
	UNIT TOTAL	LF		15	6,048.0	26.2091	158,512.50
	ITEM CODE 150204 TOTAL			15			158,512.50
150206	ABANDON CULVERT						
		LF	04	1	47.0	30.0000	1,410.00
	UNIT TOTAL	LF		1	47.0	30.0000	1,410.00
	ITEM CODE 150206 TOTAL			1			1,410.00
150209	ABANDON DRAINAGE FACILITY						
		EA	05	1	2.0	700.0000	1,400.00
	UNIT TOTAL	EA		1	2.0	700.0000	1,400.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 150209 TOTAL			1			1,400.00
150221	ABANDON INLET						
		EA	03	1	19.0	500.0000	9,500.00
		EA	04	3	4.0	712.5000	2,850.00
		EA	05	1	1.0	385.0000	385.00
		EA	07	2	38.0	839.6053	31,905.00
		EA	10	1	2.0	1,000.0000	2,000.00
		EA	11	1	2.0	650.0000	1,300.00
		EA	12	2	15.0	1,100.0000	16,500.00
	UNIT TOTAL	EA		11	81.0	795.5556	64,440.00
	ITEM CODE 150221 TOTAL			11			64,440.00
150224	ABANDON MANHOLE						
		EA	07	1	4.0	1,500.0000	6,000.00
	UNIT TOTAL	EA		1	4.0	1,500.0000	6,000.00
	ITEM CODE 150224 TOTAL			1			6,000.00
150227	ABANDON PIPELINE						
		EA	03	1	1.0	4,000.0000	4,000.00
		EA	12	1	20.0	500.0000	10,000.00
	UNIT TOTAL	EA		2	21.0	666.6667	14,000.00
		LF	07	2	1,550.0	18.8710	29,250.00
	UNIT TOTAL	LF		2	1,550.0	18.8710	29,250.00
	ITEM CODE 150227 TOTAL			4			43,250.00
150230	DESTROY WELL						
		EA	01	1	14.0	3,000.0000	42,000.00
		EA	03	1	47.0	1,198.9100	56,348.77
	UNIT TOTAL	EA		2	61.0	1,612.2749	98,348.77
		LS	04	1			8,000.00
		LS	05	1			8,000.00
		LS	08	2			60,260.00
	UNIT TOTAL	LS		4			76,260.00
	ITEM CODE 150230 TOTAL			6			174,608.77

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
150305	OBLITERATE SURFACING						
		SQYD	06	1	6,740.0	2.0000	13,480.00
		SQYD	10	1	9,610.0	3.0000	28,830.00
		SQYD	11	1	4,810.0	3.0000	14,430.00
	UNIT TOTAL	SQYD		3	21,160.0	2.6815	56,740.00
	ITEM CODE 150305 TOTAL			3			56,740.00
150310	RAPID SETTING CONCRETE (PATCH)						
		CF	01	2	862.0	32.9466	28,400.00
		CF	02	6	2,078.0	27.5462	57,241.00
		CF	03	8	1,808.0	36.6018	66,176.00
		CF	04	3	3,064.0	25.2089	77,240.00
		CF	05	2	45.0	124.6667	5,610.00
		CF	06	3	268.0	68.8209	18,444.00
		CF	07	8	891.0	60.1902	53,629.45
		CF	08	3	173.0	153.4273	26,542.92
		CF	09	1	556.0	70.0000	38,920.00
		CF	10	3	95.0	62.8316	5,969.00
		CF	11	2	420.0	106.4762	44,720.00
		CF	12	3	736.0	34.8560	25,654.00
	UNIT TOTAL	CF		44	10,996.0	40.7918	448,546.37
	ITEM CODE 150310 TOTAL			44			448,546.37
150312	REPAIR SPALLED SURFACE AREA						
		SQFT	01	4	166.0	459.9398	76,350.00
		SQFT	03	5	932.0	47.2747	44,060.00
		SQFT	04	3	77.0	249.8961	19,242.00
		SQFT	07	8	25,163.0	18.1856	457,604.04
		SQFT	08	3	84.0	178.8095	15,020.00
		SQFT	10	1	2.0	900.0000	1,800.00
		SQFT	11	2	28.0	275.3571	7,710.00
		SQFT	12	2	87.0	308.4368	26,834.00
	UNIT TOTAL	SQFT		28	26,539.0	24.4403	648,620.04
	ITEM CODE 150312 TOTAL			28			648,620.04
150604	REMOVE WOOD FENCE						
		LF	05	1	16.0	80.0000	1,280.00
	UNIT TOTAL	LF		1	16.0	80.0000	1,280.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 150604 TOTAL			1			1,280.00
150605	REMOVE FENCE						
		EA	11	1	76.0	11.6200	883.12
	UNIT TOTAL	EA		1	76.0	11.6200	883.12
		LF	01	2	560.0	7.1786	4,020.00
		LF	02	2	5,360.0	1.4851	7,960.00
		LF	03	5	2,640.0	4.3917	11,594.00
		LF	04	4	33,310.0	2.5431	84,710.00
		LF	05	1	370.0	2.0000	740.00
		LF	06	3	2,070.0	4.0486	8,380.50
		LF	08	1	17,200.0	1.3200	22,704.00
		LF	11	3	11,040.0	5.4644	60,326.50
	UNIT TOTAL	LF		21	72,550.0	2.7627	200,435.00
	ITEM CODE 150605 TOTAL			22			201,318.12
150606	REMOVE FENCE (TYPE BW)						
		LF	04	1	2,580.0	3.0000	7,740.00
		LF	06	1	340.0	2.5000	850.00
		LF	08	1	75.0	3.0000	225.00
		LF	10	1	5,100.0	5.0000	25,500.00
	UNIT TOTAL	LF		4	8,095.0	4.2390	34,315.00
	ITEM CODE 150606 TOTAL			4			34,315.00
150607	REMOVE FENCE (TYPE WM)						
		LF	02	2	1,758.0	1.9738	3,469.92
		LF	03	1	130.0	4.0000	520.00
		LF	08	2	1,150.0	7.1957	8,275.00
		LF	11	1	180.0	10.0000	1,800.00
	UNIT TOTAL	LF		6	3,218.0	4.3707	14,064.92
	ITEM CODE 150607 TOTAL			6			14,064.92
150608	REMOVE CHAIN LINK FENCE						
		LF	03	2	2,160.0	3.7292	8,055.00
		LF	04	1	5,740.0	2.2000	12,628.00
		LF	05	1	2,420.0	10.0000	24,200.00
		LF	06	2	4,130.0	7.0378	29,066.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	REMOVE CHAIN LINK FENCE						
		LF	07	7	14,978.0	5.3902	80,735.00
		LF	08	1	140.0	5.0000	700.00
		LF	10	1	4,480.0	5.0000	22,400.00
		LF	11	3	8,820.0	4.2630	37,600.00
		LF	12	4	4,091.0	6.3081	25,806.50
	UNIT TOTAL	LF		22	46,959.0	5.1362	241,190.50
	ITEM CODE 150608 TOTAL			22			241,190.50
150615	REMOVE ENTRANCE TAPER						
		EA	03	1	2.0	700.0000	1,400.00
		EA	05	1	9.0	235.0000	2,115.00
		EA	10	1	1.0	1,077.0000	1,077.00
	UNIT TOTAL	EA		3	12.0	382.6667	4,592.00
	ITEM CODE 150615 TOTAL			3			4,592.00
150620	REMOVE GATE						
		EA	04	4	6.0	566.6667	3,400.00
		EA	06	1	2.0	200.0000	400.00
		EA	07	1	1.0	220.0000	220.00
		EA	10	1	13.0	800.0000	10,400.00
		EA	11	1	5.0	1,000.0000	5,000.00
		EA	12	1	1.0	300.0000	300.00
	UNIT TOTAL	EA		9	28.0	704.2857	19,720.00
	ITEM CODE 150620 TOTAL			9			19,720.00
150630	REMOVE MARKER						
		EA	01	2	4.0	145.0000	580.00
		EA	02	3	32.0	21.2431	679.78
		EA	06	2	15.0	36.3333	545.00
		EA	08	1	8.0	10.0000	80.00
		EA	09	4	135.0	13.8370	1,868.00
		EA	10	1	14.0	10.5000	147.00
	UNIT TOTAL	EA		13	208.0	18.7489	3,899.78
	ITEM CODE 150630 TOTAL			13			3,899.78
150661	REMOVE GUARDRAIL						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
150661	REMOVE GUARDRAIL						
		LF	07	1	1,210.0	14.0000	16,940.00
		LF	08	1	340.0	9.8500	3,349.00
		LF	10	1	75.0	11.5500	866.25
	UNIT TOTAL	LF		3	1,625.0	13.0186	21,155.25
	ITEM CODE 150661 TOTAL			3			21,155.25
150662	REMOVE METAL BEAM GUARD RAILING						
		LF	01	3	3,090.0	7.6214	23,550.00
		LF	02	10	7,085.0	4.4710	31,677.00
		LF	03	11	17,393.0	8.3654	145,499.40
		LF	04	10	10,340.0	8.1674	84,450.50
		LF	05	7	9,428.0	9.0740	85,550.00
		LF	06	8	2,098.0	13.8432	29,043.00
		LF	07	10	33,634.0	7.1057	238,992.00
		LF	08	7	5,460.0	11.7262	64,025.00
		LF	09	2	7,290.0	4.5000	32,805.00
		LF	10	4	1,512.0	8.1283	12,290.00
		LF	11	12	17,357.0	7.7776	134,995.00
		LF	12	6	9,624.0	8.2676	79,567.00
	UNIT TOTAL	LF		90	124,311.0	7.7422	962,443.90
	ITEM CODE 150662 TOTAL			90			962,443.90
150668	REMOVE FLARED END SECTION						
		EA	01	2	8.0	206.2500	1,650.00
		EA	02	2	21.0	147.6190	3,100.00
		EA	03	4	13.0	323.2338	4,202.04
		EA	04	3	17.0	94.1176	1,600.00
		EA	05	1	13.0	300.0000	3,900.00
		EA	06	1	1.0	1,500.0000	1,500.00
		EA	07	1	2.0	105.0000	210.00
		EA	08	1	16.0	100.0000	1,600.00
		EA	09	2	20.0	63.2500	1,265.00
	UNIT TOTAL	EA		17	111.0	171.4148	19,027.04
	ITEM CODE 150668 TOTAL			17			19,027.04
150685	REMOVE IRRIGATION FACILITY						
		LS	03	1			1,100.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	REMOVE IRRIGATION FACILITY						
		LS	04	1			5,000.00
		LS	05	2			24,500.00
		LS	06	3			22,770.00
		LS	07	7			89,750.00
		LS	11	6			66,214.88
		LS	12	4			53,530.00
	UNIT TOTAL	LS		24			262,864.88
	ITEM CODE 150685 TOTAL			24			262,864.88
150711	REMOVE PAINTED TRAFFIC STRIPE						
		LF	01	2	2,950.0	2.0288	5,985.00
		LF	02	1	4,770.0	1.0000	4,770.00
		LF	03	4	83,790.0	.6955	58,273.10
		LF	04	6	181,660.0	.3206	58,238.00
		LF	05	6	37,920.0	.7545	28,610.00
		LF	06	4	101,310.0	.5785	58,612.00
		LF	07	9	913,300.0	.2908	265,632.00
		LF	08	3	188,340.0	.2414	45,470.00
		LF	09	1	540.0	5.4200	2,926.80
		LF	10	1	25,300.0	.5000	12,650.00
		LF	11	13	481,030.0	.4219	202,970.00
		LF	12	4	43,770.0	.4248	18,593.00
	UNIT TOTAL	LF		54	2,064,680.0	.3694	762,729.90
	ITEM CODE 150711 TOTAL			54			762,729.90
150712	REMOVE PAINTED PAVEMENT MARKING						
		SQFT	01	1	24.0	15.0000	360.00
		SQFT	03	5	1,937.0	3.9880	7,724.70
		SQFT	04	4	1,352.0	1.9438	2,628.00
		SQFT	05	2	460.0	2.1978	1,011.00
		SQFT	06	3	1,553.0	2.3921	3,714.90
		SQFT	07	3	2,727.0	2.2827	6,225.00
		SQFT	08	2	1,020.0	2.7500	2,805.00
		SQFT	09	2	660.0	5.5915	3,690.40
		SQFT	10	1	270.0	5.0000	1,350.00
		SQFT	11	4	1,226.0	2.5098	3,077.00
		SQFT	12	4	12,014.0	1.5570	18,705.50
	UNIT TOTAL	SQFT		31	23,243.0	2.2068	51,291.50
	ITEM CODE 150712 TOTAL			31			51,291.50

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE						
		LF	01	12	51,500.0	1.2347	63,589.20
		LF	02	5	152,250.0	.3080	46,889.00
		LF	03	16	102,110.0	.6129	62,585.00
		LF	04	22	226,817.0	.4129	93,644.50
		LF	05	8	155,440.0	.5335	82,922.50
		LF	06	16	817,200.0	.2102	171,809.30
		LF	07	26	692,440.0	.3685	255,158.00
		LF	08	14	197,422.0	.5592	110,391.40
		LF	10	10	164,850.0	.3380	55,727.20
		LF	11	6	16,370.0	1.0345	16,934.70
		LF	12	10	264,840.0	.5651	149,657.60
	UNIT TOTAL	LF		145	2,841,239.0	.3904	1,109,308.40
	ITEM CODE 150714 TOTAL			145			1,109,308.40
150715	REMOVE THERMOPLASTIC PAVEMENT MARKING						
		SQFT	01	11	6,430.0	4.2566	27,370.10
		SQFT	02	9	13,282.0	3.0392	40,367.20
		SQFT	03	12	14,993.0	2.3707	35,544.50
		SQFT	04	14	16,670.0	2.7520	45,875.20
		SQFT	05	4	5,792.0	1.1647	6,746.00
		SQFT	06	19	24,936.0	2.2521	56,159.00
		SQFT	07	26	11,283.0	3.2849	37,063.50
		SQFT	08	11	10,170.0	3.1250	31,781.60
		SQFT	09	2	942.0	6.0510	5,700.00
		SQFT	10	6	7,374.0	2.9229	21,553.30
		SQFT	11	6	2,378.0	3.5744	8,500.00
		SQFT	12	10	21,680.0	1.7195	37,278.80
	UNIT TOTAL	SQFT		130	135,930.0	2.6038	353,939.20
		SQYD	10	1	5,490.0	3.0000	16,470.00
	UNIT TOTAL	SQYD		1	5,490.0	3.0000	16,470.00
	ITEM CODE 150715 TOTAL			131			370,409.20
150720	REMOVE CONTRAST TREATMENT						
		SQFT	03	1	5,892.0	1.7000	10,016.40
		SQFT	11	1	2,070.0	5.0000	10,350.00
	UNIT TOTAL	SQFT		2	7,962.0	2.5580	20,366.40
	ITEM CODE 150720 TOTAL			2			20,366.40

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
150722	REMOVE PAVEMENT MARKER						
		EA	01	7	1,285.0	3.0879	3,968.00
		EA	02	1	210.0	4.0000	840.00
		EA	03	1	120.0	1.0000	120.00
		EA	04	23	22,418.0	1.1063	24,800.00
		EA	05	4	2,650.0	1.2370	3,278.00
		EA	06	11	15,531.0	.7402	11,495.40
		EA	07	26	424,079.0	.3995	169,428.30
		EA	08	21	74,416.0	.9280	69,061.60
		EA	09	1	31.0	10.0000	310.00
		EA	10	5	2,363.0	1.5044	3,554.80
		EA	12	12	102,760.0	.8675	89,142.00
	UNIT TOTAL	EA		112	645,863.0	.5822	375,998.10
	ITEM CODE 150722 TOTAL			112			375,998.10
150730	REMOVE CHANNELIZERS						
		EA	04	2	510.0	13.2353	6,750.00
		EA	06	3	96.0	7.7500	744.00
		EA	12	1	7.0	5.0000	35.00
	UNIT TOTAL	EA		6	613.0	12.2822	7,529.00
	ITEM CODE 150730 TOTAL			6			7,529.00
150740	REMOVE SIGN						
		EA	01	1	12.0	85.0000	1,020.00
	UNIT TOTAL	EA		1	12.0	85.0000	1,020.00
	ITEM CODE 150740 TOTAL			1			1,020.00
150741	REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM						
		EA	12	1	1.0	250.0000	250.00
	UNIT TOTAL	EA		1	1.0	250.0000	250.00
	ITEM CODE 150741 TOTAL			1			250.00
150742	REMOVE ROADSIDE SIGN						
		EA	01	1	2.0	750.0000	1,500.00
		EA	02	6	70.0	67.6857	4,738.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	REMOVE ROADSIDE SIGN						
		EA	03	12	211.0	106.5988	22,492.35
		EA	04	3	76.0	85.2632	6,480.00
		EA	05	2	26.0	65.4615	1,702.00
		EA	06	6	42.0	105.1190	4,415.00
		EA	07	4	211.0	96.4455	20,350.00
		EA	08	7	49.0	138.2653	6,775.00
		EA	09	1	3.0	116.0000	348.00
		EA	10	6	80.0	93.8375	7,507.00
		EA	11	3	15.0	103.0000	1,545.00
		EA	12	7	190.0	108.8421	20,680.00
	UNIT TOTAL	EA		58	975.0	101.0588	98,532.35
	ITEM CODE 150742 TOTAL			58			98,532.35
150744	REMOVE ROADSIDE SIGN (WOOD POST)						
		EA	04	3	41.0	99.6098	4,084.00
		EA	07	5	19.0	111.4947	2,118.40
		EA	08	1	20.0	100.0000	2,000.00
		EA	10	1	3.0	107.0000	321.00
	UNIT TOTAL	EA		10	83.0	102.6916	8,523.40
	ITEM CODE 150744 TOTAL			10			8,523.40
150745	REMOVE ROADSIDE SIGN (METAL POST)						
		EA	07	3	11.0	75.0000	825.00
	UNIT TOTAL	EA		3	11.0	75.0000	825.00
	ITEM CODE 150745 TOTAL			3			825.00
150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)						
		EA	07	3	30.0	42.2000	1,266.00
		EA	12	4	64.0	34.6875	2,220.00
	UNIT TOTAL	EA		7	94.0	37.0851	3,486.00
	ITEM CODE 150747 TOTAL			7			3,486.00
150748	REMOVE ROADSIDE SIGN PANEL						
		EA	03	1	3.0	87.0000	261.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	REMOVE ROADSIDE SIGN PANEL						
		EA	04	1	3.0	90.0000	270.00
		EA	07	2	3.0	91.3333	274.00
		EA	12	1	1.0	100.0000	100.00
	UNIT TOTAL	EA		5	10.0	90.5000	905.00
	ITEM CODE 150748 TOTAL			5			905.00
150749	REMOVE METAL POST						
		EA	07	1	2.0	1,500.0000	3,000.00
	UNIT TOTAL	EA		1	2.0	1,500.0000	3,000.00
	ITEM CODE 150749 TOTAL			1			3,000.00
150757	REMOVE SIGN STRUCTURE (EA)						
		EA	03	3	8.0	4,125.0000	33,000.00
		EA	04	1	1.0	4,000.0000	4,000.00
		EA	05	1	1.0	8,000.0000	8,000.00
		EA	06	2	2.0	3,000.0000	6,000.00
		EA	07	4	53.0	3,931.2075	208,354.00
		EA	08	1	1.0	3,100.0000	3,100.00
		EA	10	1	2.0	3,000.0000	6,000.00
		EA	11	1	2.0	5,000.0000	10,000.00
		EA	12	3	12.0	4,720.0000	56,640.00
	UNIT TOTAL	EA		17	82.0	4,086.5122	335,094.00
	ITEM CODE 150757 TOTAL			17			335,094.00
150763	REMOVE SIGN PANEL						
		EA	03	1	21.0	100.0000	2,100.00
		EA	07	1	7.0	55.0000	385.00
		EA	10	1	1.0	1,250.0000	1,250.00
		EA	12	1	1.0	1,040.0000	1,040.00
	UNIT TOTAL	EA		4	30.0	159.1667	4,775.00
	ITEM CODE 150763 TOTAL			4			4,775.00
150765	REMOVE SIGN POST						
		EA	01	1	1.0	100.0000	100.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	EA		1	1.0	100.0000	100.00
	ITEM CODE 150765 TOTAL			1			100.00
150767	REMOVE BRIDGE MOUNTED SIGN						
		EA	03	2	8.0	2,587.5000	20,700.00
		EA	06	1	2.0	2,100.0000	4,200.00
		EA	07	1	5.0	2,100.0000	10,500.00
		EA	12	2	3.0	3,500.0000	10,500.00
	UNIT TOTAL	EA		6	18.0	2,550.0000	45,900.00
	ITEM CODE 150767 TOTAL			6			45,900.00
150768	REMOVE ASPHALT CONCRETE PAVEMENT (CY)						
		CY	04	1	4,910.0	15.0000	73,650.00
		CY	07	1	30.0	50.0000	1,500.00
		CY	08	1	7.0	350.0000	2,450.00
		CY	09	1	160.0	107.1200	17,139.20
		CY	12	2	376.0	103.6596	38,976.00
	UNIT TOTAL	CY		6	5,483.0	24.3872	133,715.20
	ITEM CODE 150768 TOTAL			6			133,715.20
150770	REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)						
		SQFT	01	1	390.0	5.5000	2,145.00
		SQFT	02	1	3,260.0	10.0000	32,600.00
		SQFT	05	1	96.0	15.0000	1,440.00
		SQFT	07	1	43,400.0	2.1000	91,140.00
		SQFT	11	1	6,530.0	1.0000	6,530.00
		SQFT	12	1	50,200.0	2.0000	100,400.00
	UNIT TOTAL	SQFT		6	103,876.0	2.2551	234,255.00
	ITEM CODE 150770 TOTAL			6			234,255.00
150771	REMOVE ASPHALT CONCRETE DIKE						
		LF	01	2	6,430.0	7.2333	46,510.00
		LF	02	3	780.0	4.7821	3,730.00
		LF	03	13	79,290.0	1.2957	102,737.50
		LF	04	10	106,104.0	2.0663	219,243.00
		LF	05	6	13,850.0	2.3806	32,971.00
		LF	06	5	22,416.0	.7186	16,109.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	REMOVE ASPHALT CONCRETE DIKE						
		LF	07	18	130,358.0	1.4433	188,144.00
		LF	08	5	75,687.0	.9481	71,757.00
		LF	09	3	19,671.0	1.1431	22,485.00
		LF	10	3	10,250.0	3.6251	37,157.00
		LF	11	8	69,770.0	.6585	45,941.00
		LF	12	5	43,220.0	2.6811	115,879.00
	UNIT TOTAL	LF		81	577,826.0	1.5622	902,663.50
	ITEM CODE 150771 TOTAL			81			902,663.50
150772	REMOVE CURB						
		LF	07	1	190.0	10.0000	1,900.00
		LF	11	1	330.0	22.0000	7,260.00
	UNIT TOTAL	LF		2	520.0	17.6154	9,160.00
	ITEM CODE 150772 TOTAL			2			9,160.00
150776	REMOVE DRAINAGE FACILITY (EA)						
		EA	05	1	2.0	819.0000	1,638.00
	UNIT TOTAL	EA		1	2.0	819.0000	1,638.00
	ITEM CODE 150776 TOTAL			1			1,638.00
150801	REMOVE OVERSIDE DRAIN						
		EA	01	2	5.0	2,328.0000	11,640.00
		EA	02	1	1.0	1,800.0000	1,800.00
		EA	03	2	17.0	193.2794	3,285.75
		EA	07	1	1.0	620.0000	620.00
		EA	08	1	1.0	1,000.0000	1,000.00
		EA	11	1	2.0	700.0000	1,400.00
		EA	12	1	27.0	370.0000	9,990.00
	UNIT TOTAL	EA		9	54.0	550.6620	29,735.75
		LF	05	1	160.0	45.0000	7,200.00
	UNIT TOTAL	LF		1	160.0	45.0000	7,200.00
	ITEM CODE 150801 TOTAL			10			36,935.75
150805	REMOVE CULVERT						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
150805	REMOVE CULVERT						
		LF	04	1	150.0	24.0000	3,600.00
	UNIT TOTAL	LF		1	150.0	24.0000	3,600.00
	ITEM CODE 150805 TOTAL			1			3,600.00
150808	REMOVE CULVERT (EA)						
		EA	01	7	111.0	834.2342	92,600.00
		EA	02	2	8.0	892.0000	7,136.00
		EA	11	1	1.0	3,000.0000	3,000.00
	UNIT TOTAL	EA		10	120.0	856.1333	102,736.00
	ITEM CODE 150808 TOTAL			10			102,736.00
150809	REMOVE CULVERT (LF)						
		LF	01	1	21.0	100.0000	2,100.00
		LF	02	5	3,031.0	25.9546	78,668.40
		LF	03	8	4,650.9	12.9136	60,060.00
		LF	04	5	1,651.0	36.4658	60,205.00
		LF	05	2	2,270.0	5.4626	12,400.00
		LF	07	1	62.0	21.0000	1,302.00
		LF	09	2	2,490.0	37.5141	93,410.00
		LF	10	3	1,120.0	42.7736	47,906.40
		LF	11	2	1,438.0	25.8386	37,155.96
		LF	12	3	504.0	41.0714	20,700.00
	UNIT TOTAL	LF		32	17,237.9	24.0115	413,907.76
	ITEM CODE 150809 TOTAL			32			413,907.76
150810	REMOVE PIPE (EA)						
		EA	11	1	1.0	15,000.0000	15,000.00
		EA	12	1	2.0	1,700.0000	3,400.00
	UNIT TOTAL	EA		2	3.0	6,133.3333	18,400.00
	ITEM CODE 150810 TOTAL			2			18,400.00
150812	REMOVE PIPE (LF)						
		LF	01	1	90.0	2.0000	180.00
		LF	02	1	740.0	50.0000	37,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	REMOVE PIPE (LF)						
		LF	03	2	8.0	300.0000	2,400.00
		LF	04	2	1,017.0	19.5841	19,917.00
		LF	05	4	1,720.0	18.9826	32,650.00
		LF	06	3	944.0	40.6716	38,394.00
		LF	07	8	6,980.0	19.9735	139,415.00
		LF	08	2	2,641.0	7.6994	20,334.00
		LF	12	3	2,924.0	39.2134	114,660.00
	UNIT TOTAL	LF		26	17,064.0	23.7312	404,950.00
	ITEM CODE 150812 TOTAL			26			404,950.00
150814	REMOVE DOWNDRAIN (EA)						
		EA	01	4	11.0	1,136.3636	12,500.00
		EA	02	1	2.0	1,510.0000	3,020.00
		EA	03	5	7.0	752.0357	5,264.25
		EA	05	1	9.0	700.0000	6,300.00
		EA	08	1	120.0	300.0000	36,000.00
		EA	10	2	5.0	1,222.8000	6,114.00
		EA	12	1	7.0	1,840.0000	12,880.00
	UNIT TOTAL	EA		15	161.0	509.8028	82,078.25
	ITEM CODE 150814 TOTAL			15			82,078.25
150817	REMOVE REINFORCED CONCRETE BOX CULVERT (LF)						
		LF	04	1	130.0	60.0000	7,800.00
		LF	05	1	71.0	15.0000	1,065.00
	UNIT TOTAL	LF		2	201.0	44.1045	8,865.00
	ITEM CODE 150817 TOTAL			2			8,865.00
150818	REMOVE REINFORCED CONCRETE BOX CULVERT (CY)						
		CY	05	1	1,270.0	100.0000	127,000.00
	UNIT TOTAL	CY		1	1,270.0	100.0000	127,000.00
	ITEM CODE 150818 TOTAL			1			127,000.00
150819	REMOVE REINFORCED CONCRETE BOX CULVERT (LS)						
		LS	07	1			1,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LS		1			1,000.00
	ITEM CODE 150819 TOTAL			1			1,000.00
150820	REMOVE INLET						
		EA	01	6	23.0	1,013.0435	23,300.00
		EA	02	6	19.0	751.7095	14,282.48
		EA	03	7	71.0	562.2044	39,916.51
		EA	04	6	21.0	483.3333	10,150.00
		EA	05	5	27.0	645.0000	17,415.00
		EA	06	4	16.0	865.0000	13,840.00
		EA	07	7	84.0	1,115.0595	93,665.00
		EA	10	2	31.0	1,506.4516	46,700.00
		EA	11	1	1.0	869.5500	869.55
		EA	12	6	70.0	1,177.1429	82,400.00
	UNIT TOTAL	EA		50	363.0	943.6323	342,538.54
		LF	04	1	4.0	500.0000	2,000.00
	UNIT TOTAL	LF		1	4.0	500.0000	2,000.00
	ITEM CODE 150820 TOTAL			51			344,538.54
150821	REMOVE HEADWALL						
		EA	01	4	43.0	1,974.4186	84,900.00
		EA	02	2	52.0	597.5962	31,075.00
		EA	03	6	29.0	1,023.4207	29,679.20
		EA	04	6	28.0	1,342.8571	37,600.00
		EA	05	4	60.0	335.0000	20,100.00
		EA	06	2	5.0	1,085.2000	5,426.00
		EA	07	3	5.0	1,000.0000	5,000.00
		EA	08	1	1.0	1,000.0000	1,000.00
		EA	09	1	2.0	500.0000	1,000.00
		EA	12	2	9.0	2,344.4444	21,100.00
	UNIT TOTAL	EA		31	234.0	1,012.3085	236,880.20
	ITEM CODE 150821 TOTAL			31			236,880.20
150824	REMOVE SEWER MANHOLE						
		EA	07	1	6.0	2,000.0000	12,000.00
		EA	11	1	1.0	4,500.0000	4,500.00
	UNIT TOTAL	EA		2	7.0	2,357.1429	16,500.00
	ITEM CODE 150824 TOTAL			2			16,500.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
150826	REMOVE MANHOLE						
		EA	04	1	1.0	1,000.0000	1,000.00
	UNIT TOTAL	EA		1	1.0	1,000.0000	1,000.00
	ITEM CODE 150826 TOTAL			1			1,000.00
150831	REMOVE DRAINAGE JUNCTION STRUCTURE						
		EA	05	1	6.0	1,500.0000	9,000.00
	UNIT TOTAL	EA		1	6.0	1,500.0000	9,000.00
	ITEM CODE 150831 TOTAL			1			9,000.00
150832	REMOVE RETAINING WALL (CY)						
		CY	12	2	341.0	85.8065	29,260.00
	UNIT TOTAL	CY		2	341.0	85.8065	29,260.00
	ITEM CODE 150832 TOTAL			2			29,260.00
150833	REMOVE RETAINING WALL (LF)						
		LF	02	1	120.0	25.0000	3,000.00
		LF	07	2	7,090.0	29.7010	210,580.00
		LF	08	1	210.0	15.0000	3,150.00
	UNIT TOTAL	LF		4	7,420.0	29.2089	216,730.00
	ITEM CODE 150833 TOTAL			4			216,730.00
150834	REMOVE RETAINING WALL (WOOD)						
		LF	04	1	49.0	100.0000	4,900.00
	UNIT TOTAL	LF		1	49.0	100.0000	4,900.00
	ITEM CODE 150834 TOTAL			1			4,900.00
150836	REMOVE RETAINING WALL (LS)						
		LS	04	1			2,000.00
		LS	12	1			15,000.00
	UNIT TOTAL	LS		2			17,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 150836 TOTAL			2			17,000.00
150839	REMOVE RETAINING WALL (PORTION) (LS)						
		LS	12	1			15,000.00
	UNIT TOTAL	LS		1			15,000.00
	ITEM CODE 150839 TOTAL			1			15,000.00
150841	REMOVE SEWER PIPE						
		LF	07	1	1,190.0	20.0000	23,800.00
		LF	11	1	61.0	50.0000	3,050.00
	UNIT TOTAL	LF		2	1,251.0	21.4628	26,850.00
	ITEM CODE 150841 TOTAL			2			26,850.00
150847	REMOVE CONCRETE PAVEMENT AND BASE						
		CY	07	1	3,110.0	33.6500	104,651.50
	UNIT TOTAL	CY		1	3,110.0	33.6500	104,651.50
		SQYD	04	1	290.0	15.0000	4,350.00
	UNIT TOTAL	SQYD		1	290.0	15.0000	4,350.00
	ITEM CODE 150847 TOTAL			2			109,001.50
150850	REMOVE SLOPE PAVING (SQFT)						
		SQFT	08	1	4,610.0	1.4000	6,454.00
	UNIT TOTAL	SQFT		1	4,610.0	1.4000	6,454.00
	ITEM CODE 150850 TOTAL			1			6,454.00
150852	REMOVE SLOPE PAVING (SQYD)						
		SQYD	06	1	580.0	12.0000	6,960.00
		SQYD	08	1	25.0	185.0000	4,625.00
	UNIT TOTAL	SQYD		2	605.0	19.1488	11,585.00
	ITEM CODE 150852 TOTAL			2			11,585.00
150853	REMOVE CONCRETE PAVEMENT (SQYD)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
150853	REMOVE CONCRETE PAVEMENT (SQYD)						
		SQYD	07	3	167,260.0	1.1864	198,440.00
		SQYD	12	1	9,420.0	25.0000	235,500.00
	UNIT TOTAL	SQYD		4	176,680.0	2.4561	433,940.00
	ITEM CODE 150853 TOTAL			4			433,940.00
150854	REMOVE CONCRETE PAVEMENT (CY)						
		CY	04	1	3,540.0	15.0000	53,100.00
		CY	07	1	2,570.0	11.0000	28,270.00
		CY	08	1	540.0	65.0000	35,100.00
		CY	10	1	1,600.0	24.0000	38,400.00
	UNIT TOTAL	CY		4	8,250.0	18.7721	154,870.00
	ITEM CODE 150854 TOTAL			4			154,870.00
150857	REMOVE ASPHALT CONCRETE SURFACING						
		SQFT	01	3	91,054.0	1.2113	110,295.00
		SQFT	02	5	200,409.0	2.0757	415,994.26
		SQFT	03	7	78,006.0	1.8395	143,494.00
		SQFT	04	2	20,811.0	.8949	18,624.00
		SQFT	05	2	6,062.0	2.1952	13,307.00
		SQFT	06	5	76,756.0	1.2206	93,684.75
		SQFT	07	6	81,369.0	1.8196	148,062.00
		SQFT	08	1	1,070.0	3.0000	3,210.00
		SQFT	09	1	14,040.0	2.1000	29,484.00
		SQFT	10	2	33,060.0	1.0101	33,394.80
		SQFT	11	1	16,150.0	3.5000	56,525.00
		SQFT	12	1	2,850.0	4.0000	11,400.00
	UNIT TOTAL	SQFT		36	621,637.0	1.7333	1,077,474.81
		SQYD	09	1	22.0	112.0000	2,464.00
		SQYD	11	1	8,860.0	2.0000	17,720.00
	UNIT TOTAL	SQYD		2	8,882.0	2.2725	20,184.00
	ITEM CODE 150857 TOTAL			38			1,097,658.81
150859	REMOVE ASPHALT CONCRETE OVERSIDE DRAIN						
		EA	06	2	35.0	227.1429	7,950.00
		EA	08	1	8.0	1,000.0000	8,000.00
		EA	09	1	20.0	325.0000	6,500.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	EA		4	63.0	356.3492	22,450.00
	ITEM CODE 150859 TOTAL			4			22,450.00
150860	REMOVE BASE AND SURFACING						
		CY	01	2	3,004.0	35.5326	106,740.00
		CY	04	5	20,320.0	12.5952	255,935.00
		CY	08	2	3,590.0	32.1779	115,518.50
		CY	10	1	4,890.0	8.0000	39,120.00
		CY	12	1	980.0	27.5000	26,950.00
	UNIT TOTAL	CY		11	32,784.0	16.6015	544,263.50
		SQYD	04	1	180.0	36.0000	6,480.00
	UNIT TOTAL	SQYD		1	180.0	36.0000	6,480.00
	ITEM CODE 150860 TOTAL			12			550,743.50
150870	REMOVE CONCRETE DECK SURFACE						
		SQFT	02	2	9,220.0	6.0000	55,320.00
		SQFT	03	2	35,697.0	3.0522	108,953.50
		SQFT	04	2	27,725.0	6.7160	186,200.00
		SQFT	06	2	92,502.0	1.2230	113,127.70
		SQFT	07	3	165,017.0	1.8337	302,588.00
		SQFT	09	1	8,170.0	14.8000	120,916.00
		SQFT	12	1	13,800.0	2.9000	40,020.00
	UNIT TOTAL	SQFT		13	352,131.0	2.6329	927,125.20
	ITEM CODE 150870 TOTAL			13			927,125.20
151220	SALVAGE BACKFLOW PREVENTER ASSEMBLY						
		EA	07	1	2.0	500.0000	1,000.00
	UNIT TOTAL	EA		1	2.0	500.0000	1,000.00
	ITEM CODE 151220 TOTAL			1			1,000.00
151224	REMOVE DELINEATOR						
		EA	01	2	144.0	11.2500	1,620.00
		EA	02	1	4.0	11.0000	44.00
		EA	04	1	16.0	20.0000	320.00
		EA	06	2	187.0	10.5080	1,965.00
		EA	08	1	38.0	5.0000	190.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	REMOVE DELINEATOR						
		EA	09	2	71.0	26.3380	1,870.00
		EA	11	1	9.0	5.0000	45.00
		EA	12	2	32.0	35.2813	1,129.00
	UNIT TOTAL	EA		12	501.0	14.3373	7,183.00
	ITEM CODE 151224 TOTAL			12			7,183.00
151226	SALVAGE GRATE						
		EA	09	1	10.0	85.0000	850.00
	UNIT TOTAL	EA		1	10.0	85.0000	850.00
	ITEM CODE 151226 TOTAL			1			850.00
151251	SALVAGE IRRIGATION FACILITY						
		LS	04	1			1,000.00
	UNIT TOTAL	LS		1			1,000.00
	ITEM CODE 151251 TOTAL			1			1,000.00
151265	SALVAGE SINGLE THRIE BEAM BARRIER						
		LF	06	1	14,100.0	13.2500	186,825.00
	UNIT TOTAL	LF		1	14,100.0	13.2500	186,825.00
	ITEM CODE 151265 TOTAL			1			186,825.00
151270	SALVAGE METAL BRIDGE RAILING						
		LF	03	1	10,950.0	3.0000	32,850.00
		LF	07	3	1,223.0	9.4505	11,558.00
		LF	08	1	1,104.0	25.0000	27,600.00
	UNIT TOTAL	LF		5	13,277.0	5.4235	72,008.00
	ITEM CODE 151270 TOTAL			5			72,008.00
151272	SALVAGE METAL BEAM GUARD RAILING						
		LF	01	1	38.0	15.0000	570.00
		LF	04	1	360.0	12.0000	4,320.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	SALVAGE METAL BEAM GUARD RAILING						
		LF	05	1	52.0	15.0000	780.00
		LF	06	1	350.0	22.0000	7,700.00
		LF	07	3	21,180.0	9.1617	194,045.00
	UNIT TOTAL	LF		7	21,980.0	9.4365	207,415.00
	ITEM CODE 151272 TOTAL			7			207,415.00
151274	SALVAGE CONCRETE BARRIER (TYPE K)						
		LF	07	2	1,820.0	18.7692	34,160.00
	UNIT TOTAL	LF		2	1,820.0	18.7692	34,160.00
	ITEM CODE 151274 TOTAL			2			34,160.00
151286	SALVAGE SIGN STRUCTURE						
		EA	03	1	6.0	350.0000	2,100.00
	UNIT TOTAL	EA		1	6.0	350.0000	2,100.00
	ITEM CODE 151286 TOTAL			1			2,100.00
151296	SALVAGE GUARDRAIL						
		LF	08	1	8,100.0	4.5000	36,450.00
	UNIT TOTAL	LF		1	8,100.0	4.5000	36,450.00
	ITEM CODE 151296 TOTAL			1			36,450.00
151512	RECONSTRUCT INLET						
		EA	04	1	2.0	1,500.0000	3,000.00
	UNIT TOTAL	EA		1	2.0	1,500.0000	3,000.00
	ITEM CODE 151512 TOTAL			1			3,000.00
151531	RECONSTRUCT FENCE						
		LF	02	1	100.0	15.0000	1,500.00
		LF	03	1	800.0	12.0000	9,600.00
		LF	07	1	61.0	19.0000	1,159.00
		LF	11	1	110.0	83.3600	9,169.60

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		4	1,071.0	20.0080	21,428.60
	ITEM CODE 151531 TOTAL			4			21,428.60
151536	RECONSTRUCT FENCE (TYPE BW)						
		LF	06	1	210.0	15.5000	3,255.00
		LF	08	1	620.0	15.0000	9,300.00
	UNIT TOTAL	LF		2	830.0	15.1265	12,555.00
	ITEM CODE 151536 TOTAL			2			12,555.00
151537	RECONSTRUCT FENCE (TYPE WM)						
		LF	01	2	1,200.0	47.9750	57,570.00
		LF	06	1	200.0	25.0000	5,000.00
		LF	08	1	420.0	15.0000	6,300.00
	UNIT TOTAL	LF		4	1,820.0	37.8407	68,870.00
	ITEM CODE 151537 TOTAL			4			68,870.00
151538	RECONSTRUCT CHAIN LINK RAILING						
		LF	07	1	10.0	175.0000	1,750.00
	UNIT TOTAL	LF		1	10.0	175.0000	1,750.00
	ITEM CODE 151538 TOTAL			1			1,750.00
151540	RECONSTRUCT CHAIN LINK FENCE						
		LF	03	1	415.0	27.5000	11,412.50
		LF	04	1	860.0	32.0000	27,520.00
		LF	06	2	276.0	34.7826	9,600.00
		LF	07	2	1,000.0	30.1900	30,190.00
	UNIT TOTAL	LF		6	2,551.0	30.8595	78,722.50
	ITEM CODE 151540 TOTAL			6			78,722.50
151568	RECONSTRUCT THRIE BEAM BARRIER						
		LF	01	1	100.0	60.0000	6,000.00
		LF	06	1	580.0	24.0000	13,920.00
	UNIT TOTAL	LF		2	680.0	29.2941	19,920.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 151568 TOTAL			2			19,920.00
151572	RECONSTRUCT METAL BEAM GUARD RAILING						
		LF	01	1	2,930.0	16.5000	48,345.00
		LF	02	5	4,120.0	24.1878	99,653.60
		LF	03	4	9,180.0	26.7407	245,479.70
		LF	04	2	87.0	69.2529	6,025.00
		LF	05	2	400.0	34.7513	13,900.50
		LF	06	2	4,910.0	28.5458	140,160.00
		LF	07	2	1,213.0	19.3322	23,450.00
		LF	09	1	3,440.0	26.0000	89,440.00
		LF	11	3	2,080.0	22.0306	45,823.60
	UNIT TOTAL	LF		22	28,360.0	25.1156	712,277.40
	ITEM CODE 151572 TOTAL			22			712,277.40
151623	RECONSTRUCT METAL BEAM GUARD RAILING (7' POST)						
		LF	02	1	19.0	53.0000	1,007.00
	UNIT TOTAL	LF		1	19.0	53.0000	1,007.00
	ITEM CODE 151623 TOTAL			1			1,007.00
151625	RECONSTRUCT METAL BEAM GUARD RAILING (WOOD POST)						
		LF	01	3	118.0	121.6102	14,350.00
		LF	02	1	580.0	29.0000	16,820.00
	UNIT TOTAL	LF		4	698.0	44.6562	31,170.00
	ITEM CODE 151625 TOTAL			4			31,170.00
151627	RECONSTRUCT GUARDRAIL (WOOD POST)						
		LF	10	1	950.0	15.7500	14,962.50
	UNIT TOTAL	LF		1	950.0	15.7500	14,962.50
	ITEM CODE 151627 TOTAL			1			14,962.50
152255	RESET MAILBOX						
		EA	04	2	13.0	623.0769	8,100.00
		EA	05	1	15.0	100.0000	1,500.00
		EA	06	1	11.0	200.0000	2,200.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	RESET MAILBOX						
		EA	10	1	7.0	202.0000	1,414.00
	UNIT TOTAL	EA		5	46.0	287.2609	13,214.00
	ITEM CODE 152255 TOTAL			5			13,214.00
152266	RESET FRAME AND GRATE						
		EA	03	2	10.0	335.0000	3,350.00
	UNIT TOTAL	EA		2	10.0	335.0000	3,350.00
	ITEM CODE 152266 TOTAL			2			3,350.00
152291	RESET GATE						
		EA	04	1	1.0	1,800.0000	1,800.00
		EA	11	1	1.0	886.8000	886.80
	UNIT TOTAL	EA		2	2.0	1,343.4000	2,686.80
	ITEM CODE 152291 TOTAL			2			2,686.80
152299	RESET MILEPOST MARKER						
		EA	01	1	7.0	60.0000	420.00
		EA	03	1	1.0	158.0000	158.00
		EA	05	2	9.0	97.2222	875.00
		EA	06	1	2.0	50.0000	100.00
	UNIT TOTAL	EA		5	19.0	81.7368	1,553.00
	ITEM CODE 152299 TOTAL			5			1,553.00
152300	RESET OBJECT MARKER						
		EA	01	1	7.0	50.0000	350.00
	UNIT TOTAL	EA		1	7.0	50.0000	350.00
	ITEM CODE 152300 TOTAL			1			350.00
152301	RESET MARKER						
		EA	01	2	32.0	32.8125	1,050.00
		EA	03	2	5.0	98.0000	490.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	EA		4	37.0	41.6216	1,540.00
	ITEM CODE 152301 TOTAL			4			1,540.00
152303	RESET MARKERS AND DELINEATORS						
		EA	01	1	13.0	25.0000	325.00
	UNIT TOTAL	EA		1	13.0	25.0000	325.00
	ITEM CODE 152303 TOTAL			1			325.00
152316	RESET ROADSIDE SIGN (ONE POST)						
		EA	02	1	1.0	325.0000	325.00
		EA	03	1	1.0	250.0000	250.00
		EA	04	2	6.0	175.0000	1,050.00
		EA	05	3	35.0	197.4286	6,910.00
		EA	08	4	28.0	239.8214	6,715.00
	UNIT TOTAL	EA		11	71.0	214.7887	15,250.00
	ITEM CODE 152316 TOTAL			11			15,250.00
152317	RESET ROADSIDE SIGN (TWO POST)						
		EA	01	1	4.0	350.0000	1,400.00
		EA	02	1	1.0	325.0000	325.00
		EA	04	2	6.0	300.0000	1,800.00
		EA	05	1	2.0	325.0000	650.00
		EA	08	2	6.0	608.3333	3,650.00
	UNIT TOTAL	EA		7	19.0	411.8421	7,825.00
	ITEM CODE 152317 TOTAL			7			7,825.00
152320	RESET ROADSIDE SIGN						
		EA	01	2	14.0	71.4286	1,000.00
		EA	02	3	37.0	218.6973	8,091.80
		EA	03	3	50.0	168.2600	8,413.00
		EA	04	2	4.0	212.5000	850.00
		EA	05	1	2.0	195.0000	390.00
		EA	06	4	12.0	180.4167	2,165.00
		EA	07	1	7.0	280.0000	1,960.00
		EA	10	1	3.0	160.0000	480.00
		EA	11	5	11.0	318.0518	3,498.57
	UNIT TOTAL	EA		22	140.0	191.7741	26,848.37

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 152320 TOTAL			22			26,848.37
152322	RESET ROADSIDE SIGN (WOOD POST)						
		EA	11	1	4.0	285.0000	1,140.00
	UNIT TOTAL	EA		1	4.0	285.0000	1,140.00
	ITEM CODE 152322 TOTAL			1			1,140.00
152324	RESET ROADSIDE SIGN (METAL POST)						
		EA	11	1	1.0	285.0000	285.00
	UNIT TOTAL	EA		1	1.0	285.0000	285.00
	ITEM CODE 152324 TOTAL			1			285.00
152356	RELOCATE IRRIGATION FACILITIES						
		EA	11	2	2.0	8,602.6350	17,205.27
	UNIT TOTAL	EA		2	2.0	8,602.6350	17,205.27
		LS	02	1			288.04
		LS	04	1			4,000.00
		LS	06	3			26,700.00
		LS	11	1			2,000.00
		LS	12	1			6,000.00
	UNIT TOTAL	LS		7			38,988.04
	ITEM CODE 152356 TOTAL			9			56,193.31
152370	RELOCATE MAILBOX						
		EA	06	1	19.0	150.0000	2,850.00
		EA	10	2	3.0	216.6667	650.00
	UNIT TOTAL	EA		3	22.0	159.0909	3,500.00
	ITEM CODE 152370 TOTAL			3			3,500.00
152381	RELOCATE GATE						
		EA	02	1	1.0	600.0000	600.00
		EA	04	3	4.0	1,250.0000	5,000.00
		EA	06	2	4.0	1,000.0000	4,000.00
		EA	10	1	1.0	2,200.0000	2,200.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	EA		7	10.0	1,180.0000	11,800.00
	ITEM CODE 152381 TOTAL			7			11,800.00
152384	RELOCATE OBJECT MARKER						
		EA	08	1	1.0	300.0000	300.00
	UNIT TOTAL	EA		1	1.0	300.0000	300.00
	ITEM CODE 152384 TOTAL			1			300.00
152386	RELOCATE ROADSIDE SIGN-ONE POST						
		EA	01	1	4.0	250.0000	1,000.00
		EA	02	1	2.0	212.0000	424.00
		EA	04	1	9.0	225.0000	2,025.00
		EA	05	1	3.0	331.0000	993.00
		EA	07	2	9.0	212.7778	1,915.00
		EA	08	1	9.0	200.0000	1,800.00
		EA	12	1	2.0	425.0000	850.00
	UNIT TOTAL	EA		8	38.0	237.0263	9,007.00
	ITEM CODE 152386 TOTAL			8			9,007.00
152387	RELOCATE ROADSIDE SIGN-TWO POST						
		EA	01	1	1.0	400.0000	400.00
		EA	02	1	1.0	424.0000	424.00
		EA	05	1	2.0	442.0000	884.00
		EA	07	1	1.0	150.0000	150.00
		EA	08	1	5.0	410.0000	2,050.00
	UNIT TOTAL	EA		5	10.0	390.8000	3,908.00
	ITEM CODE 152387 TOTAL			5			3,908.00
152388	RELOCATE CRASH CUSHION						
		EA	03	1	2.0	5,000.0000	10,000.00
		EA	04	1	1.0	500.0000	500.00
	UNIT TOTAL	EA		2	3.0	3,500.0000	10,500.00
	ITEM CODE 152388 TOTAL			2			10,500.00
152390	RELOCATE ROADSIDE SIGN						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
152390	RELOCATE ROADSIDE SIGN						
		EA	01	1	1.0	350.0000	350.00
		EA	02	1	10.0	302.0000	3,020.00
		EA	03	2	3.0	357.6667	1,073.00
		EA	04	3	43.0	242.4419	10,425.00
		EA	05	2	10.0	279.0000	2,790.00
		EA	06	4	36.0	116.9444	4,210.00
		EA	07	2	12.0	340.0000	4,080.00
		EA	08	2	6.0	166.6667	1,000.00
		EA	10	5	19.0	200.5263	3,810.00
		EA	11	2	6.0	375.0000	2,250.00
		EA	12	2	21.0	141.4286	2,970.00
	UNIT TOTAL	EA		26	167.0	215.4371	35,978.00
	ITEM CODE 152390 TOTAL			26			35,978.00
152391	RELOCATE ROADSIDE SIGN (METAL POST)						
		EA	07	1	1.0	315.0000	315.00
	UNIT TOTAL	EA		1	1.0	315.0000	315.00
	ITEM CODE 152391 TOTAL			1			315.00
152392	RELOCATE ROADSIDE SIGN (WOOD POST)						
		EA	03	1	5.0	200.0000	1,000.00
		EA	08	1	2.0	150.0000	300.00
		EA	11	1	5.0	285.0000	1,425.00
	UNIT TOTAL	EA		3	12.0	227.0833	2,725.00
	ITEM CODE 152392 TOTAL			3			2,725.00
152393	RELOCATE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)						
		EA	06	1	1.0	171.6000	171.60
		EA	07	1	1.0	50.0000	50.00
	UNIT TOTAL	EA		2	2.0	110.8000	221.60
	ITEM CODE 152393 TOTAL			2			221.60
152396	RELOCATE SIGN PANEL						
		EA	01	1	4.0	100.0000	400.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT	DIST CODE	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	EA		1	4.0	100.0000	400.00
	ITEM CODE 152396 TOTAL			1			400.00
152402	ADJUST WATER VALVE COVER TO GRADE						
		EA	02	1	10.0	800.0000	8,000.00
		EA	03	1	8.0	550.0000	4,400.00
		EA	08	2	65.0	280.4615	18,230.00
	UNIT TOTAL	EA		4	83.0	369.0361	30,630.00
	ITEM CODE 152402 TOTAL			4			30,630.00
152422	ADJUST MONUMENT COVER						
		EA	06	3	57.0	526.3158	30,000.00
	UNIT TOTAL	EA		3	57.0	526.3158	30,000.00
	ITEM CODE 152422 TOTAL			3			30,000.00
152423	ADJUST MONUMENT TO GRADE						
		EA	06	1	2.0	1,000.0000	2,000.00
		EA	10	3	4.0	1,050.0000	4,200.00
	UNIT TOTAL	EA		4	6.0	1,033.3333	6,200.00
	ITEM CODE 152423 TOTAL			4			6,200.00
152430	ADJUST INLET						
		EA	01	1	4.0	1,772.5000	7,090.00
		EA	02	2	5.0	940.0000	4,700.00
		EA	03	2	37.0	1,971.6216	72,950.00
		EA	04	2	8.0	1,250.0000	10,000.00
		EA	05	3	5.0	2,060.0000	10,300.00
		EA	06	1	4.0	1,900.0000	7,600.00
		EA	07	4	32.0	1,559.3750	49,900.00
		EA	08	1	5.0	1,600.0000	8,000.00
		EA	09	1	2.0	1,600.0000	3,200.00
		EA	10	1	4.0	1,300.0000	5,200.00
		EA	11	1	12.0	1,500.0000	18,000.00
		EA	12	4	8.0	1,550.0000	12,400.00
	UNIT TOTAL	EA		23	126.0	1,661.4286	209,340.00
	ITEM CODE 152430 TOTAL			23			209,340.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
152432	ADJUST MANHOLE						
		EA	03	1	4.0	900.0000	3,600.00
	UNIT TOTAL	EA		1	4.0	900.0000	3,600.00
	ITEM CODE 152432 TOTAL			1			3,600.00
152434	ADJUST RISER						
		EA	11	1	2.0	1,000.0000	2,000.00
	UNIT TOTAL	EA		1	2.0	1,000.0000	2,000.00
	ITEM CODE 152434 TOTAL			1			2,000.00
152436	ADJUST DOWNDRAIN						
		EA	05	1	1.0	900.0000	900.00
	UNIT TOTAL	EA		1	1.0	900.0000	900.00
	ITEM CODE 152436 TOTAL			1			900.00
152438	ADJUST FRAME AND COVER TO GRADE						
		EA	01	1	3.0	500.0000	1,500.00
		EA	03	1	11.0	650.0000	7,150.00
		EA	04	2	5.0	1,360.0000	6,800.00
		EA	05	1	4.0	1,250.0000	5,000.00
		EA	07	1	180.0	200.0000	36,000.00
		EA	10	4	124.0	646.5726	80,175.00
	UNIT TOTAL	EA		10	327.0	417.8135	136,625.00
	ITEM CODE 152438 TOTAL			10			136,625.00
152439	ADJUST FRAME AND GRATE TO GRADE						
		EA	01	1	1.0	1,500.0000	1,500.00
		EA	03	1	1.0	1,500.0000	1,500.00
		EA	06	1	1.0	2,500.0000	2,500.00
		EA	10	2	13.0	1,507.6923	19,600.00
	UNIT TOTAL	EA		5	16.0	1,568.7500	25,100.00
	ITEM CODE 152439 TOTAL			5			25,100.00
152440	ADJUST MANHOLE TO GRADE						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
152440	ADJUST MANHOLE TO GRADE						
		EA	02	1	2.0	800.0000	1,600.00
		EA	03	2	8.0	800.0000	6,400.00
		EA	06	1	7.0	1,500.0000	10,500.00
		EA	08	2	20.0	589.2500	11,785.00
	UNIT TOTAL	EA		6	37.0	818.5135	30,285.00
	ITEM CODE 152440 TOTAL			6			30,285.00
152441	ADJUST VALVE BOX FRAME AND COVER TO GRADE						
		EA	08	1	2.0	150.0000	300.00
	UNIT TOTAL	EA		1	2.0	150.0000	300.00
	ITEM CODE 152441 TOTAL			1			300.00
152443	ADJUST PIPE INLET TO GRADE						
		EA	05	1	2.0	656.0000	1,312.00
	UNIT TOTAL	EA		1	2.0	656.0000	1,312.00
	ITEM CODE 152443 TOTAL			1			1,312.00
152453	ADJUST VALVE BOX						
		EA	06	2	14.0	452.1429	6,330.00
	UNIT TOTAL	EA		2	14.0	452.1429	6,330.00
	ITEM CODE 152453 TOTAL			2			6,330.00
152454	ADJUST PULL BOX						
		EA	01	1	1.0	225.0000	225.00
		EA	06	2	320.0	269.0625	86,100.00
		EA	07	1	3.0	750.0000	2,250.00
		EA	08	1	6.0	200.0000	1,200.00
	UNIT TOTAL	EA		5	330.0	272.0455	89,775.00
	ITEM CODE 152454 TOTAL			5			89,775.00
152469	ADJUST UTILITY COVER TO GRADE						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
152469	ADJUST UTILITY COVER TO GRADE						
		EA	02	2	145.0	535.8621	77,700.00
		EA	03	2	31.0	1,288.7097	39,950.00
		EA	04	1	7.0	800.0000	5,600.00
		EA	07	2	2.0	246.0000	492.00
	UNIT TOTAL	EA		7	185.0	668.8757	123,742.00
	ITEM CODE 152469 TOTAL			7			123,742.00
152473	ADJUST UNDERDRAIN RISER						
		EA	03	1	6.0	200.0000	1,200.00
	UNIT TOTAL	EA		1	6.0	200.0000	1,200.00
	ITEM CODE 152473 TOTAL			1			1,200.00
152475	ADJUST SEWER MANHOLE						
		EA	03	1	47.0	300.0000	14,100.00
	UNIT TOTAL	EA		1	47.0	300.0000	14,100.00
	ITEM CODE 152475 TOTAL			1			14,100.00
152500	ADJUST METAL BEAM GUARD RAILING						
		LF	01	1	2,820.0	10.0000	28,200.00
		LF	02	2	280.0	15.1786	4,250.00
		LF	11	2	9,810.0	5.3211	52,200.00
	UNIT TOTAL	LF		5	12,910.0	6.5569	84,650.00
	ITEM CODE 152500 TOTAL			5			84,650.00
152604	MODIFY INLET						
		EA	04	1	1.0	3,500.0000	3,500.00
		EA	05	1	2.0	750.0000	1,500.00
		EA	07	2	36.0	1,501.2500	54,045.00
	UNIT TOTAL	EA		4	39.0	1,513.9744	59,045.00
	ITEM CODE 152604 TOTAL			4			59,045.00
152610	MODIFY MANHOLE						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
152610	MODIFY MANHOLE						
		EA	07	1	2.0	2,500.0000	5,000.00
	UNIT TOTAL	EA		1	2.0	2,500.0000	5,000.00
	ITEM CODE 152610 TOTAL			1			5,000.00
152641	MODIFY SIGN STRUCTURE						
		EA	04	1	1.0	5,000.0000	5,000.00
		EA	11	1	1.0	3,500.0000	3,500.00
		EA	12	1	10.0	25,000.0000	250,000.00
	UNIT TOTAL	EA		3	12.0	21,541.6667	258,500.00
	ITEM CODE 152641 TOTAL			3			258,500.00
153103	COLD PLANE ASPHALT CONCRETE PAVEMENT						
		SQYD	01	13	56,700.0	4.9184	278,875.00
		SQYD	02	19	83,570.0	5.3886	450,326.30
		SQYD	03	27	299,690.0	2.8444	852,427.80
		SQYD	04	22	1,462,928.0	1.8324	2,680,677.50
		SQYD	05	10	123,550.0	2.8511	352,249.00
		SQYD	06	23	834,090.0	1.1989	1,000,001.50
		SQYD	07	13	1,245,050.0	1.2890	1,604,928.00
		SQYD	08	22	1,586,210.0	.9858	1,563,691.50
		SQYD	09	5	48,470.0	2.6125	126,630.00
		SQYD	10	10	208,780.0	2.7151	566,850.50
		SQYD	11	8	537,903.0	2.1982	1,182,434.60
		SQYD	12	5	418,080.0	1.3932	582,474.00
	UNIT TOTAL	SQYD		177	6,905,021.0	1.6280	11,241,565.70
	ITEM CODE 153103 TOTAL			177			11,241,565.70
153120	REMOVE CONCRETE (LF)						
		CY	07	1	42.0	80.0000	3,360.00
	UNIT TOTAL	CY		1	42.0	80.0000	3,360.00
		LF	11	1	65.0	45.0000	2,925.00
	UNIT TOTAL	LF		1	65.0	45.0000	2,925.00
	ITEM CODE 153120 TOTAL			2			6,285.00
153121	REMOVE CONCRETE (CY)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
153121	REMOVE CONCRETE (CY)						
		CY	01	1	4.0	250.0000	1,000.00
		CY	02	1	190.0	165.0000	31,350.00
		CY	04	2	170.0	350.5882	59,600.00
		CY	06	5	2,020.0	49.3564	99,700.00
		CY	07	8	12,586.0	146.6227	1,845,393.00
		CY	08	5	214.0	124.2991	26,600.00
		CY	10	2	82.7	70.4966	5,830.07
		CY	11	5	2,653.0	75.8594	201,255.00
		CY	12	4	595.0	142.2958	84,666.00
	UNIT TOTAL	CY		33	18,514.7	127.2175	2,355,394.07
	ITEM CODE 153121 TOTAL			33			2,355,394.07
153122	REMOVE CONCRETE (LS)						
		LS	07	1			14,000.00
	UNIT TOTAL	LS		1			14,000.00
	ITEM CODE 153122 TOTAL			1			14,000.00
153123	REMOVE CONCRETE (SQYD)						
		SQYD	02	1	6,200.0	40.0000	248,000.00
		SQYD	06	1	990.0	5.5000	5,445.00
		SQYD	07	1	91.0	15.0000	1,365.00
	UNIT TOTAL	SQYD		3	7,281.0	34.9966	254,810.00
	ITEM CODE 153123 TOTAL			3			254,810.00
153130	REMOVE CONCRETE CURB (LF)						
		LF	03	4	4,260.0	7.5876	32,323.00
		LF	04	1	1,440.0	2.0000	2,880.00
		LF	07	7	5,430.0	10.0425	54,531.00
		LF	11	2	100.0	9.9250	992.50
		LF	12	2	3,690.0	5.4431	20,085.00
	UNIT TOTAL	LF		16	14,920.0	7.4270	110,811.50
	ITEM CODE 153130 TOTAL			16			110,811.50
153131	REMOVE CONCRETE CURB (CY)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
153131	REMOVE CONCRETE CURB (CY)						
		CY	04	1	190.0	80.0000	15,200.00
		CY	07	1	.1	500.0000	50.00
		CY	11	1	.4	5,000.0000	2,000.00
	UNIT TOTAL	CY		3	190.5	90.5512	17,250.00
	ITEM CODE 153131 TOTAL			3			17,250.00
153136	REMOVE CONCRETE CURB AND SIDEWALK (LF)						
		LF	01	1	230.0	50.0000	11,500.00
		LF	04	1	110.0	45.0000	4,950.00
	UNIT TOTAL	LF		2	340.0	48.3824	16,450.00
	ITEM CODE 153136 TOTAL			2			16,450.00
153138	REMOVE CONCRETE CURB AND SIDEWALK (SQYD)						
		SQYD	11	1	31.0	50.0000	1,550.00
	UNIT TOTAL	SQYD		1	31.0	50.0000	1,550.00
	ITEM CODE 153138 TOTAL			1			1,550.00
153139	REMOVE CONCRETE SIDEWALK (LF)						
		LF	03	1	200.0	13.0000	2,600.00
	UNIT TOTAL	LF		1	200.0	13.0000	2,600.00
	ITEM CODE 153139 TOTAL			1			2,600.00
153140	REMOVE CONCRETE SIDEWALK (SQYD)						
		SQYD	01	1	1,710.0	35.0000	59,850.00
		SQYD	02	1	60.0	55.0000	3,300.00
		SQYD	04	1	840.0	10.0000	8,400.00
		SQYD	07	2	12,810.0	4.5635	58,458.00
		SQYD	10	1	870.0	5.0000	4,350.00
		SQYD	11	1	83.0	18.9000	1,568.70
	UNIT TOTAL	SQYD		7	16,373.0	8.3019	135,926.70
	ITEM CODE 153140 TOTAL			7			135,926.70
153142	REMOVE CONCRETE ISLAND (PORTIONS) (CY)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
153142	REMOVE CONCRETE ISLAND (PORTIONS) (CY)						
		CY	07	1	300.0	30.0000	9,000.00
		CY	11	1	130.0	70.0000	9,100.00
		CY	12	1	140.0	85.0000	11,900.00
	UNIT TOTAL	CY		3	570.0	52.6316	30,000.00
	ITEM CODE 153142 TOTAL			3			30,000.00
153211	REMOVE CONCRETE SIDEWALK AND DRIVEWAY						
		SQFT	12	1	14,000.0	.6500	9,100.00
	UNIT TOTAL	SQFT		1	14,000.0	.6500	9,100.00
	ITEM CODE 153211 TOTAL			1			9,100.00
153215	REMOVE CONCRETE (CURB AND GUTTER)						
		LF	02	1	330.0	20.0000	6,600.00
		LF	03	1	330.0	15.3000	5,049.00
		LF	04	1	1,240.0	5.0000	6,200.00
		LF	07	4	40,970.0	4.0428	165,634.00
		LF	08	2	195.0	23.3333	4,550.00
		LF	10	1	4,490.0	2.5000	11,225.00
		LF	11	1	85.0	11.6000	986.00
		LF	12	1	700.0	5.5000	3,850.00
	UNIT TOTAL	LF		12	48,340.0	4.2221	204,094.00
	ITEM CODE 153215 TOTAL			12			204,094.00
153220	REMOVE CONCRETE (CHANNEL)						
		CY	03	1	3.5	200.0000	700.00
		CY	05	1	4.8	300.0000	1,440.00
		CY	07	1	27.0	100.0000	2,700.00
		CY	12	1	390.0	145.0000	56,550.00
	UNIT TOTAL	CY		4	425.3	144.3452	61,390.00
	ITEM CODE 153220 TOTAL			4			61,390.00
153221	REMOVE CONCRETE BARRIER						
		LF	02	1	34.0	85.0000	2,890.00
		LF	03	5	7,801.0	23.6303	184,340.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	REMOVE CONCRETE BARRIER						
		LF	04	2	944.0	21.9597	20,730.00
		LF	05	2	980.0	28.6735	28,100.00
		LF	06	2	932.0	28.8948	26,930.00
		LF	07	5	69,960.0	6.5517	458,360.00
		LF	08	2	358.0	57.4302	20,560.00
		LF	11	3	840.0	38.2571	32,136.00
		LF	12	2	6,990.0	9.5614	66,834.00
	UNIT TOTAL	LF		24	88,839.0	9.4652	840,880.00
	ITEM CODE 153221 TOTAL			24			840,880.00
153223	REMOVE UNSOUND CONCRETE						
		CF	01	2	862.0	30.0000	25,860.00
		CF	02	6	2,078.0	78.6097	163,351.00
		CF	03	8	1,808.0	32.7063	59,133.00
		CF	04	3	3,066.0	25.2740	77,490.00
		CF	05	2	45.0	79.3333	3,570.00
		CF	06	3	268.0	40.8582	10,950.00
		CF	07	9	7,371.0	83.5270	615,677.83
		CF	08	3	173.0	152.7332	26,422.85
		CF	09	1	556.0	30.0000	16,680.00
		CF	10	3	95.0	87.6438	8,326.16
		CF	11	2	420.0	151.1429	63,480.00
		CF	12	3	721.0	31.9076	23,005.40
	UNIT TOTAL	CF		45	17,463.0	62.6437	1,093,946.24
	ITEM CODE 153223 TOTAL			45			1,093,946.24
153225	PREPARE CONCRETE BRIDGE DECK SURFACE						
		SQFT	01	4	313,454.0	.1465	45,916.30
		SQFT	02	7	389,992.0	.4044	157,700.09
		SQFT	03	10	1,708,699.0	.1640	280,281.41
		SQFT	04	7	1,057,086.0	.1513	159,956.98
		SQFT	05	2	275,014.0	.1692	46,519.40
		SQFT	06	4	252,202.0	.1835	46,288.00
		SQFT	07	11	2,882,721.0	.1423	410,171.21
		SQFT	08	7	1,017,278.0	.1604	163,166.96
		SQFT	09	1	29,050.0	.2500	7,262.50
		SQFT	10	3	141,025.0	.2363	33,329.65
		SQFT	11	4	1,530,864.0	.1330	203,556.30
		SQFT	12	2	721,556.0	.1563	112,787.96
	UNIT TOTAL	SQFT		62	10,318,941.0	.1615	1,666,936.76

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 153225 TOTAL			62			1,666,936.76
153226	REFINISH BRIDGE DECK						
		SQFT	07	4	11,628.0	20.5030	238,409.20
	UNIT TOTAL	SQFT		4	11,628.0	20.5030	238,409.20
	ITEM CODE 153226 TOTAL			4			238,409.20
153227	FURNISH POLYESTER CONCRETE OVERLAY						
		CF	01	3	8,110.0	77.3478	627,291.00
		CF	02	6	31,579.0	75.3800	2,380,426.00
		CF	03	9	40,566.0	78.6193	3,189,268.60
		CF	04	2	15,647.0	75.3327	1,178,730.00
		CF	05	2	1,355.0	78.1919	105,950.00
		CF	06	3	8,093.0	76.3739	618,094.00
		CF	07	6	28,745.0	80.2110	2,305,664.50
		CF	08	4	14,135.0	83.9754	1,186,992.64
		CF	09	1	2,005.0	88.0000	176,440.00
		CF	10	2	1,869.0	75.1751	140,502.24
		CF	11	1	148.0	120.0000	17,760.00
		CF	12	1	2,653.0	100.0000	265,300.00
	UNIT TOTAL	CF		40	154,905.0	78.7090	12,192,418.98
	ITEM CODE 153227 TOTAL			40			12,192,418.98
153228	PLACE POLYESTER CONCRETE OVERLAY						
		SQFT	01	3	84,584.0	1.8500	156,480.00
		SQFT	02	6	312,073.0	1.5086	470,787.00
		SQFT	03	9	458,820.0	1.8069	829,044.92
		SQFT	04	2	248,525.0	1.2335	306,555.00
		SQFT	05	2	18,052.0	2.6068	47,058.00
		SQFT	06	3	100,946.0	2.0618	208,134.00
		SQFT	07	6	280,007.0	1.6567	463,884.50
		SQFT	08	4	134,344.0	3.3408	448,811.40
		SQFT	09	1	22,210.0	3.0000	66,630.00
		SQFT	10	2	15,819.0	11.7229	185,445.00
		SQFT	11	1	1,780.0	7.0000	12,460.00
		SQFT	12	1	42,450.0	1.0000	42,450.00
	UNIT TOTAL	SQFT		40	1,719,610.0	1.8828	3,237,739.82
	ITEM CODE 153228 TOTAL			40			3,237,739.82
153229	REMOVE CONCRETE BARRIER (TYPE K)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
153229	REMOVE CONCRETE BARRIER (TYPE K)						
		LF	04	1	880.0	8.0000	7,040.00
		LF	08	1	12,600.0	3.0000	37,800.00
		LF	11	2	180.0	19.4444	3,500.00
		LF	12	1	4,120.0	4.6000	18,952.00
	UNIT TOTAL	LF		5	17,780.0	3.7847	67,292.00
	ITEM CODE 153229 TOTAL			5			67,292.00
153230	REMOVE CONCRETE BARRIER (TYPE 50)						
		LF	05	1	290.0	47.0000	13,630.00
	UNIT TOTAL	LF		1	290.0	47.0000	13,630.00
	ITEM CODE 153230 TOTAL			1			13,630.00
153233	TREAT BRIDGE DECK						
		SQFT	01	3	228,920.0	.3549	81,234.00
		SQFT	02	2	74,320.0	.4949	36,784.00
		SQFT	03	6	684,525.0	.2143	146,720.55
		SQFT	04	6	808,561.0	.3080	249,053.41
		SQFT	05	2	256,962.0	.2249	57,795.90
		SQFT	06	3	145,880.0	.4069	59,355.68
		SQFT	07	11	2,602,714.0	.2491	648,400.37
		SQFT	08	5	882,934.0	.2482	219,172.93
		SQFT	09	1	6,840.0	.8000	5,472.00
		SQFT	10	1	34,931.0	.2500	8,732.75
		SQFT	11	4	1,512,934.0	.2340	353,996.70
		SQFT	12	2	679,106.0	.1689	114,717.66
	UNIT TOTAL	SQFT		46	7,918,627.0	.2502	1,981,435.95
	ITEM CODE 153233 TOTAL			46			1,981,435.95
153234	FURNISH BRIDGE DECK TREATMENT MATERIAL						
		GAL	01	3	2,727.0	52.3234	142,686.00
		GAL	02	2	864.0	65.0000	56,160.00
		GAL	03	6	7,614.0	61.1090	465,284.00
		GAL	04	6	8,986.0	56.2161	505,158.00
		GAL	06	3	1,723.0	57.8932	99,750.00
		GAL	07	11	32,521.0	51.9285	1,688,766.85
		GAL	08	5	10,318.0	50.8188	524,348.00
		GAL	09	1	76.0	85.0000	6,460.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	FURNISH BRIDGE DECK TREATMENT MATERIAL						
		GAL	10	1	388.0	58.0000	22,504.00
		GAL	11	4	18,939.0	45.4464	860,709.00
		GAL	12	2	9,611.0	53.4304	513,520.00
	UNIT TOTAL	GAL		44	93,767.0	52.1009	4,885,345.85
	ITEM CODE 153234 TOTAL			44			4,885,345.85
153237	REMOVE CHIP SEAL						
		SQFT	03	3	437,634.0	.6321	276,633.92
		SQFT	05	1	88.0	6.0000	528.00
		SQFT	06	1	9,792.0	1.6000	15,667.20
		SQFT	10	1	23,650.0	1.8100	42,806.50
	UNIT TOTAL	SQFT		6	471,164.0	.7124	335,635.62
	ITEM CODE 153237 TOTAL			6			335,635.62
153240	REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY)						
		CY	01	1	19.0	430.0000	8,170.00
		CY	07	3	114.0	159.1228	18,140.00
		CY	08	1	15.0	325.0000	4,875.00
	UNIT TOTAL	CY		5	148.0	210.7095	31,185.00
	ITEM CODE 153240 TOTAL			5			31,185.00
153247	REMOVE CONCRETE (MISCELLANEOUS) (CY)						
		CY	03	1	3.6	1,500.0000	5,400.00
		CY	04	1	.2	1,000.0000	200.00
		CY	07	3	318.0	97.1195	30,884.00
		CY	12	3	794.0	139.8029	111,003.50
	UNIT TOTAL	CY		8	1,115.8	132.1809	147,487.50
	ITEM CODE 153247 TOTAL			8			147,487.50
153248	REMOVE CONCRETE (MISCELLANEOUS) (SQFT)						
		SQFT	12	2	36,465.0	1.0191	37,160.50
	UNIT TOTAL	SQFT		2	36,465.0	1.0191	37,160.50
	ITEM CODE 153248 TOTAL			2			37,160.50

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
153249	REMOVE CONCRETE (MISCELLANEOUS) (LS)						
		LS	07	1			8,000.00
	UNIT TOTAL	LS		1			8,000.00
	ITEM CODE 153249 TOTAL			1			8,000.00
153251	REMOVE SOUND WALL (LF)						
		LF	04	1	330.0	20.0000	6,600.00
	UNIT TOTAL	LF		1	330.0	20.0000	6,600.00
	ITEM CODE 153251 TOTAL			1			6,600.00
153253	REMOVE SOUND WALL (SQFT)						
		SQFT	12	1	26,400.0	3.0000	79,200.00
	UNIT TOTAL	SQFT		1	26,400.0	3.0000	79,200.00
	ITEM CODE 153253 TOTAL			1			79,200.00
153300	CORE CONCRETE						
		LF	04	1	4.5	100.0000	450.00
	UNIT TOTAL	LF		1	4.5	100.0000	450.00
	ITEM CODE 153300 TOTAL			1			450.00
153301	CORE CONCRETE (1")						
		LF	08	1	192.0	160.0000	30,720.00
	UNIT TOTAL	LF		1	192.0	160.0000	30,720.00
	ITEM CODE 153301 TOTAL			1			30,720.00
153304	CORE CONCRETE (4")						
		LF	03	1	5.0	1,000.0000	5,000.00
	UNIT TOTAL	LF		1	5.0	1,000.0000	5,000.00
	ITEM CODE 153304 TOTAL			1			5,000.00
153305	CORE CONCRETE (5")						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
153305	CORE CONCRETE (5")						
		LF	11	1	30.0	150.0000	4,500.00
	UNIT TOTAL	LF		1	30.0	150.0000	4,500.00
	ITEM CODE 153305 TOTAL			1			4,500.00
153306	CORE CONCRETE (6")						
		LF	11	1	130.0	225.0000	29,250.00
		LF	12	1	147.0	240.0000	35,280.00
	UNIT TOTAL	LF		2	277.0	232.9603	64,530.00
	ITEM CODE 153306 TOTAL			2			64,530.00
153307	CORE CONCRETE (7")						
		LF	11	1	35.0	225.0000	7,875.00
	UNIT TOTAL	LF		1	35.0	225.0000	7,875.00
	ITEM CODE 153307 TOTAL			1			7,875.00
153318	CORE CONCRETE (1 1/8")						
		LF	03	1	480.0	120.0000	57,600.00
	UNIT TOTAL	LF		1	480.0	120.0000	57,600.00
	ITEM CODE 153318 TOTAL			1			57,600.00
153320	CORE CONCRETE (1 1/2")						
		LF	03	1	160.0	130.0000	20,800.00
	UNIT TOTAL	LF		1	160.0	130.0000	20,800.00
	ITEM CODE 153320 TOTAL			1			20,800.00
153530	ACCESS OPENING, DECK						
		EA	11	1	24.0	3,000.0000	72,000.00
	UNIT TOTAL	EA		1	24.0	3,000.0000	72,000.00
	ITEM CODE 153530 TOTAL			1			72,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
153531	ACCESS OPENING, SOFFIT						
		EA	03	1	2.0	3,000.0000	6,000.00
		EA	07	1	1.0	8,000.0000	8,000.00
		EA	08	1	1.0	1,500.0000	1,500.00
	UNIT TOTAL	EA		3	4.0	3,875.0000	15,500.00
	ITEM CODE 153531 TOTAL			3			15,500.00
155003	CAP INLET						
		EA	04	1	1.0	1,000.0000	1,000.00
		EA	07	4	54.0	1,288.1481	69,560.00
		EA	10	1	1.0	1,200.0000	1,200.00
		EA	12	2	2.0	1,950.0000	3,900.00
	UNIT TOTAL	EA		8	58.0	1,304.4828	75,660.00
	ITEM CODE 155003 TOTAL			8			75,660.00
155115	18" ALTERNATIVE PIPELINER						
		LF	03	2	1,070.0	140.8902	150,752.50
	UNIT TOTAL	LF		2	1,070.0	140.8902	150,752.50
	ITEM CODE 155115 TOTAL			2			150,752.50
155121	24" ALTERNATIVE PIPELINER						
		LF	03	1	380.0	180.0000	68,400.00
	UNIT TOTAL	LF		1	380.0	180.0000	68,400.00
	ITEM CODE 155121 TOTAL			1			68,400.00
155127	30" ALTERNATIVE PIPELINER						
		LF	03	2	173.0	191.4659	33,123.60
	UNIT TOTAL	LF		2	173.0	191.4659	33,123.60
	ITEM CODE 155127 TOTAL			2			33,123.60
155130	36" ALTERNATIVE PIPELINER						
		LF	03	1	210.0	235.0000	49,350.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		1	210.0	235.0000	49,350.00
	ITEM CODE 155130 TOTAL			1			49,350.00
155212	CLEANING, INSPECTING, AND PREPARING CULVERT (CY)						
		CY	03	1	11.0	557.0000	6,127.00
		CY	06	3	480.0	47.3125	22,710.00
		CY	07	2	212.0	41.4151	8,780.00
	UNIT TOTAL	CY		6	703.0	53.5092	37,617.00
	ITEM CODE 155212 TOTAL			6			37,617.00
155213	CLEANING, INSPECTING, AND PREPARING CULVERT (LF)						
		LF	03	4	4,520.0	21.4860	97,116.70
		LF	05	1	110.0	20.0000	2,200.00
		LF	12	1	490.0	15.0000	7,350.00
	UNIT TOTAL	LF		6	5,120.0	20.8333	106,666.70
	ITEM CODE 155213 TOTAL			6			106,666.70
155220	CULVERT CONTACT GROUTING						
		CY	12	1	90.0	818.0000	73,620.00
	UNIT TOTAL	CY		1	90.0	818.0000	73,620.00
	ITEM CODE 155220 TOTAL			1			73,620.00
155221	GROUT PORTS						
		EA	12	1	320.0	245.0000	78,400.00
	UNIT TOTAL	EA		1	320.0	245.0000	78,400.00
	ITEM CODE 155221 TOTAL			1			78,400.00
155230	CONCRETE INVERT PAVING						
		CY	07	1	80.0	500.0000	40,000.00
		CY	12	1	51.0	808.0000	41,208.00
	UNIT TOTAL	CY		2	131.0	619.9084	81,208.00
		LF	01	1	370.0	510.0000	188,700.00
		LF	03	1	58.0	1,474.7400	85,534.92

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	CONCRETE INVERT PAVING						
		LF	06	1	150.0	180.0000	27,000.00
		LF	08	1	271.0	105.0000	28,455.00
	UNIT TOTAL	LF		4	849.0	388.3273	329,689.92
	ITEM CODE 155230 TOTAL			6			410,897.92
155231	CULVERT SLURRY-CEMENT BACKFILL						
		CY	08	1	1,440.0	70.0000	100,800.00
	UNIT TOTAL	CY		1	1,440.0	70.0000	100,800.00
	ITEM CODE 155231 TOTAL			1			100,800.00
155232	SAND BACKFILL						
		CY	01	2	76.0	373.6842	28,400.00
		CY	02	2	102.0	36.0392	3,676.00
		CY	03	4	87.0	76.9770	6,697.00
		CY	07	4	196.0	109.9082	21,542.00
		CY	09	1	11.0	150.0000	1,650.00
		CY	11	2	240.0	111.3275	26,718.60
		CY	12	1	200.0	100.0000	20,000.00
	UNIT TOTAL	CY		16	912.0	119.1706	108,683.60
	ITEM CODE 155232 TOTAL			16			108,683.60
155314	18" CURED-IN-PLACE PIPELINER						
		LF	03	1	120.0	300.0000	36,000.00
		LF	06	1	120.0	290.0000	34,800.00
		LF	07	2	424.0	222.6415	94,400.00
	UNIT TOTAL	LF		4	664.0	248.7952	165,200.00
	ITEM CODE 155314 TOTAL			4			165,200.00
155316	24" CURED-IN-PLACE PIPELINER						
		LF	03	4	2,331.0	150.2085	350,136.00
		LF	06	3	3,280.0	161.4085	529,420.00
		LF	07	1	140.0	210.0000	29,400.00
	UNIT TOTAL	LF		8	5,751.0	158.0518	908,956.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 155316 TOTAL			8			908,956.00
155318	30" CURED-IN-PLACE PIPELINER						
		LF	03	1	200.0	162.1000	32,420.00
	UNIT TOTAL	LF		1	200.0	162.1000	32,420.00
	ITEM CODE 155318 TOTAL			1			32,420.00
155319	36" CURED-IN-PLACE PIPELINER						
		LF	03	1	97.0	400.0000	38,800.00
		LF	06	1	260.0	335.0000	87,100.00
	UNIT TOTAL	LF		2	357.0	352.6611	125,900.00
	ITEM CODE 155319 TOTAL			2			125,900.00
155321	48" CURED-IN-PLACE PIPELINER						
		LF	06	1	250.0	327.0000	81,750.00
	UNIT TOTAL	LF		1	250.0	327.0000	81,750.00
	ITEM CODE 155321 TOTAL			1			81,750.00
155323	60" CURED-IN-PLACE PIPELINER						
		LF	07	1	620.0	400.0000	248,000.00
	UNIT TOTAL	LF		1	620.0	400.0000	248,000.00
	ITEM CODE 155323 TOTAL			1			248,000.00
155540	HDPE PLASTIC PIPELINER (36" OD SDR 32.5)						
		LF	09	1	170.0	240.0000	40,800.00
	UNIT TOTAL	LF		1	170.0	240.0000	40,800.00
	ITEM CODE 155540 TOTAL			1			40,800.00
155544	HDPE PLASTIC PIPELINER (54" OD SDR 32.5)						
		LF	09	1	360.0	422.0000	151,920.00
	UNIT TOTAL	LF		1	360.0	422.0000	151,920.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 155544 TOTAL			1			151,920.00
155549	HDPE PLASTIC PIPELINER (20" OD SDR 26)						
		LF	01	1	74.0	400.0000	29,600.00
	UNIT TOTAL	LF		1	74.0	400.0000	29,600.00
	ITEM CODE 155549 TOTAL			1			29,600.00
155552	HDPE PLASTIC PIPELINER (26" OD SDR 26)						
		LF	09	1	150.0	162.0000	24,300.00
	UNIT TOTAL	LF		1	150.0	162.0000	24,300.00
	ITEM CODE 155552 TOTAL			1			24,300.00
156535	REMOVE BOX CULVERT						
		EA	10	1	4.0	2,500.0000	10,000.00
	UNIT TOTAL	EA		1	4.0	2,500.0000	10,000.00
	ITEM CODE 156535 TOTAL			1			10,000.00
156576	REMOVE METAL RAILING						
		LF	11	1	210.0	2.7000	567.00
	UNIT TOTAL	LF		1	210.0	2.7000	567.00
	ITEM CODE 156576 TOTAL			1			567.00
156577	REMOVE BARRIER RAILING						
		LF	07	1	280.0	45.0000	12,600.00
	UNIT TOTAL	LF		1	280.0	45.0000	12,600.00
	ITEM CODE 156577 TOTAL			1			12,600.00
156579	REMOVE BRIDGE RAILING						
		LF	03	1	200.0	18.0000	3,600.00
		LF	12	1	37.0	40.0000	1,480.00
	UNIT TOTAL	LF		2	237.0	21.4346	5,080.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 156579 TOTAL			2			5,080.00
156585	REMOVE CRASH CUSHION						
		EA	03	3	9.0	580.5556	5,225.00
		EA	06	1	1.0	1,000.0000	1,000.00
		EA	07	2	5.0	508.0000	2,540.00
		EA	08	1	1.0	1,500.0000	1,500.00
		EA	11	1	24.0	150.0000	3,600.00
		EA	12	1	8.0	700.0000	5,600.00
	UNIT TOTAL	EA		9	48.0	405.5208	19,465.00
	ITEM CODE 156585 TOTAL			9			19,465.00
156590	REMOVE CRASH CUSHION (SAND FILLED)						
		EA	03	1	1.0	750.0000	750.00
		EA	04	2	2.0	2,250.0000	4,500.00
		EA	05	1	1.0	1,500.0000	1,500.00
		EA	06	1	6.0	1,250.0000	7,500.00
		EA	07	1	2.0	700.0000	1,400.00
		EA	08	1	80.0	10.0000	800.00
		EA	12	1	7.0	60.0000	420.00
	UNIT TOTAL	EA		8	99.0	170.4040	16,870.00
	ITEM CODE 156590 TOTAL			8			16,870.00
157550	BRIDGE REMOVAL						
		LS	01	1			250,000.00
		LS	03	1			275,000.00
		LS	04	3			375,000.00
		LS	05	1			108,000.00
		LS	06	2			275,000.00
		LS	08	2			275,000.00
		LS	10	1			10,000.00
	UNIT TOTAL	LS		11			1,568,000.00
	ITEM CODE 157550 TOTAL			11			1,568,000.00
157551	BRIDGE REMOVAL, LOCATION A						
		LS	07	1			12,000.00
	UNIT TOTAL	LS		1			12,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 157551 TOTAL			1			12,000.00
157552	BRIDGE REMOVAL, LOCATION B						
		LS	07	1			12,000.00
	UNIT TOTAL	LS		1			12,000.00
	ITEM CODE 157552 TOTAL			1			12,000.00
157560	BRIDGE REMOVAL (PORTION)						
		LS	01	3			398,750.00
		LS	02	2			51,000.00
		LS	03	5			637,500.00
		LS	04	5			360,000.00
		LS	05	1			10,000.00
		LS	06	1			12,000.00
		LS	07	5			773,956.00
		LS	08	1			35,000.00
		LS	10	4			274,000.00
		LS	11	3			1,382,700.00
	UNIT TOTAL	LS		30			3,934,906.00
	ITEM CODE 157560 TOTAL			30			3,934,906.00
157561	BRIDGE REMOVAL (PORTION), LOCATION A						
		LS	01	2			11,200.00
		LS	02	2			81,000.00
		LS	03	4			226,680.00
		LS	04	3			226,600.00
		LS	05	1			18,000.00
		LS	06	1			148,000.00
		LS	07	5			272,600.00
		LS	08	1			56,000.00
		LS	11	2			68,500.00
		LS	12	2			125,000.00
	UNIT TOTAL	LS		23			1,233,580.00
	ITEM CODE 157561 TOTAL			23			1,233,580.00
157562	BRIDGE REMOVAL (PORTION), LOCATION B						
		LS	01	2			30,500.00
		LS	02	2			96,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	BRIDGE REMOVAL (PORTION), LOCATION B						
		LS	03	4			163,040.00
		LS	04	3			170,700.00
		LS	05	1			4,000.00
		LS	06	1			78,000.00
		LS	07	5			145,000.00
		LS	08	1			38,000.00
		LS	11	2			35,000.00
		LS	12	2			285,000.00
	UNIT TOTAL	LS		23			1,045,240.00
	ITEM CODE 157562 TOTAL			23			1,045,240.00
157563	BRIDGE REMOVAL (PORTION), LOCATION C						
		LS	01	2			48,100.00
		LS	02	2			36,250.00
		LS	03	1			125,000.00
		LS	04	2			21,000.00
		LS	05	1			15,000.00
		LS	06	1			88,000.00
		LS	07	3			178,000.00
		LS	08	1			37,000.00
		LS	12	2			105,000.00
	UNIT TOTAL	LS		15			653,350.00
	ITEM CODE 157563 TOTAL			15			653,350.00
157564	BRIDGE REMOVAL (PORTION), LOCATION D						
		LS	03	1			125,000.00
		LS	07	2			81,000.00
	UNIT TOTAL	LS		3			206,000.00
	ITEM CODE 157564 TOTAL			3			206,000.00
157565	BRIDGE REMOVAL (PORTION), LOCATION E						
		LS	03	1			125,000.00
		LS	07	1			145,000.00
	UNIT TOTAL	LS		2			270,000.00
	ITEM CODE 157565 TOTAL			2			270,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
157566	BRIDGE REMOVAL (PORTION), LOCATION F						
		LS	03	1			115,000.00
		LS	07	1			50,000.00
	UNIT TOTAL	LS		2			165,000.00
	ITEM CODE 157566 TOTAL			2			165,000.00
157567	BRIDGE REMOVAL (PORTION), LOCATION G						
		LS	07	1			60,000.00
	UNIT TOTAL	LS		1			60,000.00
	ITEM CODE 157567 TOTAL			1			60,000.00
157568	BRIDGE REMOVAL (PORTION), LOCATION H						
		LS	07	1			55,000.00
	UNIT TOTAL	LS		1			55,000.00
	ITEM CODE 157568 TOTAL			1			55,000.00
158002	MODIFY BRIDGE RAILING (EA)						
		EA	02	1	8.0	780.0000	6,240.00
	UNIT TOTAL	EA		1	8.0	780.0000	6,240.00
	ITEM CODE 158002 TOTAL			1			6,240.00
158100	SALVAGE CRASH CUSHION						
		EA	04	1	2.0	1,500.0000	3,000.00
		EA	05	1	3.0	2,000.0000	6,000.00
		EA	07	1	1.0	2,500.0000	2,500.00
	UNIT TOTAL	EA		3	6.0	1,916.6667	11,500.00
	ITEM CODE 158100 TOTAL			3			11,500.00
159010	RECONSTRUCT METAL RAILING (BRIDGE)						
		LF	04	1	192.0	90.0000	17,280.00
		LF	07	1	300.0	130.0000	39,000.00
	UNIT TOTAL	LF		2	492.0	114.3902	56,280.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 159010 TOTAL			2			56,280.00
160102	CLEARING AND GRUBBING (LS)						
		LS	01	9			343,500.00
		LS	02	10			424,191.91
		LS	03	13			441,193.33
		LS	04	17			877,650.00
		LS	05	9			244,506.00
		LS	06	13			225,651.70
		LS	07	18			637,292.00
		LS	08	14			452,750.00
		LS	09	1			6,750.00
		LS	10	8			272,865.00
		LS	11	8			596,347.11
		LS	12	8			456,100.00
	UNIT TOTAL	LS		128			4,978,797.05
	ITEM CODE 160102 TOTAL			128			4,978,797.05
170101	DEVELOP WATER SUPPLY						
		LS	01	2			35,000.00
		LS	02	6			51,213.00
		LS	03	1			2,500.00
		LS	04	4			123,500.00
		LS	06	1			70,000.00
		LS	08	7			348,880.00
		LS	11	3			294,434.01
	UNIT TOTAL	LS		24			925,527.01
	ITEM CODE 170101 TOTAL			24			925,527.01
190101	ROADWAY EXCAVATION						
		CY	01	6	23,403.0	30.7418	719,450.00
		CY	02	12	354,677.0	14.1342	5,013,091.60
		CY	03	17	99,779.0	24.9352	2,488,008.60
		CY	04	16	228,051.0	18.0609	4,118,801.00
		CY	05	9	163,430.0	13.0635	2,134,970.00
		CY	06	14	47,062.0	24.8588	1,169,906.80
		CY	07	23	490,933.0	16.9601	8,326,271.02
		CY	08	18	535,792.0	6.3556	3,405,303.10
		CY	09	5	5,170.0	23.8475	123,291.60
		CY	10	8	473,480.0	8.1385	3,853,414.00
		CY	11	14	1,123,943.0	4.2045	4,725,609.30

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ROADWAY EXCAVATION						
		CY	12	11	171,562.0	20.0945	3,447,459.00
	UNIT TOTAL	CY		153	3,717,282.0	10.6329	39,525,576.02
	ITEM CODE 190101 TOTAL			153			39,525,576.02
190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)						
		CY	04	2	320.0	225.6563	72,210.00
		CY	05	2	6,630.0	138.1086	915,660.00
		CY	06	1	7,580.0	105.0000	795,900.00
		CY	07	9	22,238.6	27.8096	618,446.00
		CY	10	1	40.0	400.0000	16,000.00
		CY	11	3	3,100.0	196.9587	610,572.00
		CY	12	1	720.0	150.0000	108,000.00
	UNIT TOTAL	CY		19	40,628.6	77.2064	3,136,788.00
	ITEM CODE 190105 TOTAL			19			3,136,788.00
190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)						
		CY	04	1	1,280.0	15.0000	19,200.00
		CY	07	3	81,850.0	5.8219	476,526.00
		CY	11	2	4,310.0	42.7123	184,090.00
		CY	12	4	4,040.0	20.6163	83,290.00
	UNIT TOTAL	CY		10	91,480.0	8.3418	763,106.00
	ITEM CODE 190107 TOTAL			10			763,106.00
190108	ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY DEPOSITED LEAD)						
		CY	04	1	860.0	20.0000	17,200.00
	UNIT TOTAL	CY		1	860.0	20.0000	17,200.00
	ITEM CODE 190108 TOTAL			1			17,200.00
190109	ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS)						
		CY	01	1	800.0	60.0000	48,000.00
	UNIT TOTAL	CY		1	800.0	60.0000	48,000.00
	ITEM CODE 190109 TOTAL			1			48,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
190110	LEAD COMPLIANCE PLAN						
		LS	02	1			1,300.00
		LS	04	3			8,000.00
		LS	05	1			4,591.00
		LS	06	4			13,100.00
		LS	07	1			2,200.00
		LS	08	3			5,536.00
		LS	12	2			2,500.00
	UNIT TOTAL	LS		15			37,227.00
	ITEM CODE 190110 TOTAL			15			37,227.00
190111	ADL BURIAL LOCATION REPORT						
		LS	04	1			1,000.00
	UNIT TOTAL	LS		1			1,000.00
	ITEM CODE 190111 TOTAL			1			1,000.00
190113	ASBESTOS COMPLIANCE PLAN						
		LS	06	1			2,000.00
	UNIT TOTAL	LS		1			2,000.00
	ITEM CODE 190113 TOTAL			1			2,000.00
190140	TRENCH EXCAVATION						
		CY	07	1	120.0	80.0000	9,600.00
	UNIT TOTAL	CY		1	120.0	80.0000	9,600.00
	ITEM CODE 190140 TOTAL			1			9,600.00
190161	ROCK EXCAVATION						
		CY	03	3	9,850.0	26.5228	261,250.00
		CY	04	1	25,500.0	15.0000	382,500.00
	UNIT TOTAL	CY		4	35,350.0	18.2107	643,750.00
	ITEM CODE 190161 TOTAL			4			643,750.00
190185	SHOULDER BACKING						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
190185	SHOULDER BACKING						
		CY	02	1	70.0	188.0000	13,160.00
	UNIT TOTAL	CY		1	70.0	188.0000	13,160.00
		TON	01	4	2,080.0	54.6731	113,720.00
		TON	02	15	21,492.0	29.3179	630,100.96
		TON	03	11	19,894.0	28.5261	567,498.70
		TON	04	10	1,514.0	80.3897	121,710.00
		TON	05	5	2,393.0	53.5809	128,219.00
		TON	06	13	15,104.0	34.0524	514,328.00
		TON	08	2	1,250.0	10.3880	12,985.00
		TON	09	4	9,980.0	55.3216	552,110.00
		TON	10	8	38,300.0	12.3313	472,290.00
	UNIT TOTAL	TON		72	112,007.0	27.7926	3,112,961.66
	ITEM CODE 190185 TOTAL			73			3,126,121.66
192001	STRUCTURE EXCAVATION						
		CY	03	1	158.7	200.0000	31,740.00
		CY	06	1	270.0	92.0000	24,840.00
		CY	07	2	2,890.0	29.8131	86,160.00
		CY	11	2	690.0	25.6234	17,680.12
		CY	12	1	568.0	8.0000	4,544.00
	UNIT TOTAL	CY		7	4,576.7	36.0443	164,964.12
	ITEM CODE 192001 TOTAL			7			164,964.12
192003	STRUCTURE EXCAVATION (BRIDGE)						
		CY	01	2	1,185.0	130.6751	154,850.00
		CY	02	1	16.0	400.0000	6,400.00
		CY	03	3	622.0	252.9743	157,350.00
		CY	04	2	5,777.0	57.5558	332,500.00
		CY	05	2	512.0	34.6719	17,752.00
		CY	06	4	484.0	245.0413	118,600.00
		CY	07	7	8,124.0	111.5340	906,102.00
		CY	08	4	3,651.0	45.2890	165,350.00
		CY	10	2	437.0	29.4874	12,886.00
		CY	11	2	6,820.0	49.9721	340,810.00
		CY	12	2	3,038.0	133.5583	405,750.00
	UNIT TOTAL	CY		31	30,666.0	85.3828	2,618,350.00
	ITEM CODE 192003 TOTAL			31			2,618,350.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
192008	STRUCTURE EXCAVATION (TYPE A)						
		CY	03	1	846.0	200.0000	169,200.00
		CY	05	1	3,510.0	150.0000	526,500.00
		CY	06	1	549.0	360.0000	197,640.00
	UNIT TOTAL	CY		3	4,905.0	182.1284	893,340.00
	ITEM CODE 192008 TOTAL			3			893,340.00
192009	STRUCTURE EXCAVATION (NATURALLY OCCURRING ASBESTOS)						
		CY	01	1	62.0	100.0000	6,200.00
	UNIT TOTAL	CY		1	62.0	100.0000	6,200.00
	ITEM CODE 192009 TOTAL			1			6,200.00
192020	STRUCTURE EXCAVATION (TYPE D)						
		CY	01	1	595.0	150.0000	89,250.00
		CY	02	1	1,976.0	125.0000	247,000.00
		CY	03	1	26.0	500.0000	13,000.00
		CY	04	2	1,557.0	100.0000	155,700.00
		CY	05	1	8,208.0	40.0000	328,320.00
		CY	08	1	43.0	170.0000	7,310.00
		CY	11	1	1,090.0	189.0000	206,010.00
	UNIT TOTAL	CY		8	13,495.0	77.5539	1,046,590.00
	ITEM CODE 192020 TOTAL			8			1,046,590.00
192025	STRUCTURE EXCAVATION (CULVERT)						
		CY	04	1	23.0	90.0000	2,070.00
		CY	08	1	2,980.0	35.0000	104,300.00
	UNIT TOTAL	CY		2	3,003.0	35.4212	106,370.00
	ITEM CODE 192025 TOTAL			2			106,370.00
192037	STRUCTURE EXCAVATION (RETAINING WALL)						
		CY	01	2	1,025.0	82.4390	84,500.00
		CY	02	1	1,142.0	125.0000	142,750.00
		CY	04	3	5,253.8	16.2176	85,204.00
		CY	05	1	55.0	75.0000	4,125.00
		CY	06	1	900.0	42.3700	38,133.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	STRUCTURE EXCAVATION (RETAINING WALL)						
		CY	07	3	14,578.0	42.3664	617,618.00
		CY	08	3	995.0	46.0312	45,801.00
		CY	10	3	2,150.0	22.8837	49,200.00
		CY	11	1	812.0	24.7500	20,097.00
		CY	12	3	8,901.0	71.6460	637,721.00
	UNIT TOTAL	CY		21	35,811.8	48.1726	1,725,149.00
	ITEM CODE 192037 TOTAL			21			1,725,149.00
192038	STRUCTURE EXCAVATION (SOUND WALL)						
		CY	07	1	17.0	50.0000	850.00
	UNIT TOTAL	CY		1	17.0	50.0000	850.00
	ITEM CODE 192038 TOTAL			1			850.00
192048	STRUCTURE EXCAVATION, RETAINING WALL (SOUND WALL)						
		CY	12	1	146.0	40.0000	5,840.00
	UNIT TOTAL	CY		1	146.0	40.0000	5,840.00
	ITEM CODE 192048 TOTAL			1			5,840.00
192049	STRUCTURE EXCAVATION (SOLDIER PILE WALL)						
		CY	01	2	274.0	150.0000	41,100.00
		CY	02	1	300.0	33.0000	9,900.00
		CY	04	4	1,079.0	166.7192	179,890.00
		CY	05	1	708.0	133.0000	94,164.00
		CY	07	1	23.0	103.0000	2,369.00
	UNIT TOTAL	CY		9	2,384.0	137.3419	327,423.00
	ITEM CODE 192049 TOTAL			9			327,423.00
192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)						
		CY	04	1	150.0	240.0000	36,000.00
		CY	05	1	1,679.0	213.0000	357,627.00
		CY	07	5	3,800.0	34.7105	131,900.00
		CY	11	1	290.0	177.4800	51,469.20
	UNIT TOTAL	CY		8	5,919.0	97.4820	576,996.20

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 192053 TOTAL			8			576,996.20
192055	STRUCTURE EXCAVATION (SOIL NAIL WALL)						
		CY	01	1	230.0	125.0000	28,750.00
		CY	02	1	890.0	33.0000	29,370.00
		CY	04	2	4,058.0	39.5766	160,602.00
		CY	07	1	851.0	45.0000	38,295.00
		CY	12	2	2,355.0	55.7257	131,234.00
	UNIT TOTAL	CY		7	8,384.0	46.3086	388,251.00
	ITEM CODE 192055 TOTAL			7			388,251.00
192057	STRUCTURE EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)						
		CY	07	2	13,157.0	41.2210	542,345.00
		CY	12	1	175.0	26.0000	4,550.00
	UNIT TOTAL	CY		3	13,332.0	41.0212	546,895.00
	ITEM CODE 192057 TOTAL			3			546,895.00
192060	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)						
		CY	01	1	460.0	100.0000	46,000.00
		CY	12	2	312.0	220.9615	68,940.00
	UNIT TOTAL	CY		3	772.0	148.8860	114,940.00
	ITEM CODE 192060 TOTAL			3			114,940.00
193001	STRUCTURE BACKFILL						
		CY	03	1	43.2	150.0000	6,480.00
		CY	07	2	366.0	100.0000	36,600.00
		CY	10	1	140.0	85.0000	11,900.00
		CY	11	1	305.0	25.0000	7,625.00
		CY	12	1	136.0	26.0000	3,536.00
	UNIT TOTAL	CY		6	990.2	66.7956	66,141.00
	ITEM CODE 193001 TOTAL			6			66,141.00
193003	STRUCTURE BACKFILL (BRIDGE)						
		CY	01	2	1,029.0	128.5714	132,300.00
		CY	02	2	1,012.0	51.1858	51,800.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	STRUCTURE BACKFILL (BRIDGE)						
		CY	03	4	503.0	175.2286	88,140.00
		CY	04	3	7,051.0	68.4796	482,850.00
		CY	05	3	1,303.0	79.0061	102,945.00
		CY	06	3	237.0	337.0253	79,875.00
		CY	07	6	7,659.0	79.6900	610,346.00
		CY	08	4	1,913.0	50.9462	97,460.00
		CY	10	2	270.0	71.4815	19,300.00
		CY	11	2	7,485.0	94.2204	705,240.00
		CY	12	2	3,639.0	65.3092	237,660.00
	UNIT TOTAL	CY		33	32,101.0	81.2410	2,607,916.00
	ITEM CODE 193003 TOTAL			33			2,607,916.00
193004	STRUCTURE BACKFILL (CULVERT)						
		CY	04	1	11.0	220.0000	2,420.00
		CY	07	1	12.0	800.0000	9,600.00
	UNIT TOTAL	CY		2	23.0	522.6087	12,020.00
	ITEM CODE 193004 TOTAL			2			12,020.00
193006	STRUCTURE BACKFILL (SLURRY CEMENT)						
		CY	03	1	5.4	300.0000	1,620.00
		CY	06	2	150.0	205.6000	30,840.00
		CY	08	1	14.0	165.0000	2,310.00
	UNIT TOTAL	CY		4	169.4	205.2538	34,770.00
	ITEM CODE 193006 TOTAL			4			34,770.00
193013	STRUCTURE BACKFILL (RETAINING WALL)						
		CY	01	2	374.0	127.2995	47,610.00
		CY	02	1	864.0	50.0000	43,200.00
		CY	04	3	7,312.8	25.1735	184,089.00
		CY	05	1	20.0	168.0000	3,360.00
		CY	06	1	600.0	60.6100	36,366.00
		CY	07	3	14,479.0	60.3310	873,532.00
		CY	08	3	850.0	91.2687	77,578.40
		CY	10	2	2,900.0	49.2690	142,880.00
		CY	11	1	658.0	58.0000	38,164.00
		CY	12	3	10,711.0	28.7365	307,797.00
	UNIT TOTAL	CY		20	38,768.8	45.2574	1,754,576.40

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 193013 TOTAL			20			1,754,576.40
193014	STRUCTURE BACKFILL (SOUND WALL)						
		CY	07	1	12.0	100.0000	1,200.00
	UNIT TOTAL	CY		1	12.0	100.0000	1,200.00
	ITEM CODE 193014 TOTAL			1			1,200.00
193020	STRUCTURE BACKFILL, RETAINING WALL (SOUND WALL)						
		CY	12	1	111.0	30.0000	3,330.00
	UNIT TOTAL	CY		1	111.0	30.0000	3,330.00
	ITEM CODE 193020 TOTAL			1			3,330.00
193027	STRUCTURE BACKFILL (GROUND ANCHOR WALL)						
		CY	01	1	22.0	100.0000	2,200.00
		CY	12	2	17.0	29.6471	504.00
	UNIT TOTAL	CY		3	39.0	69.3333	2,704.00
	ITEM CODE 193027 TOTAL			3			2,704.00
193028	STRUCTURE BACKFILL (SOIL NAIL WALL)						
		CY	01	1	16.0	100.0000	1,600.00
		CY	02	1	37.0	100.0000	3,700.00
		CY	04	2	282.0	65.9929	18,610.00
		CY	07	1	448.0	46.0000	20,608.00
		CY	12	2	204.0	30.1863	6,158.00
	UNIT TOTAL	CY		7	987.0	51.3435	50,676.00
	ITEM CODE 193028 TOTAL			7			50,676.00
193029	STRUCTURE BACKFILL (SOLDIER PILE WALL)						
		CY	01	2	173.0	225.0000	38,925.00
		CY	02	1	198.0	75.0000	14,850.00
		CY	04	3	151.0	321.1921	48,500.00
		CY	05	1	231.0	141.0000	32,571.00
		CY	07	1	1,030.0	80.0000	82,400.00
	UNIT TOTAL	CY		8	1,783.0	121.8430	217,246.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 193029 TOTAL			8			217,246.00
193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)						
		CY	04	1	448.0	75.0000	33,600.00
		CY	06	1	34.0	78.0000	2,652.00
		CY	07	3	1,389.0	74.3895	103,327.00
		CY	08	1	.3	1,500.0000	450.00
		CY	10	1	166.0	230.0000	38,180.00
		CY	11	1	13.0	146.0000	1,898.00
		CY	12	2	1,163.0	50.0000	58,150.00
	UNIT TOTAL	CY		10	3,213.3	74.1471	238,257.00
	ITEM CODE 193031 TOTAL			10			238,257.00
193114	SAND BACKFILL						
		CY	04	1	32.0	300.0000	9,600.00
	UNIT TOTAL	CY		1	32.0	300.0000	9,600.00
	ITEM CODE 193114 TOTAL			1			9,600.00
193116	CONCRETE BACKFILL (SOLDIER PILE WALL)						
		CY	01	2	343.0	243.7318	83,600.00
		CY	02	1	133.0	375.0000	49,875.00
		CY	04	5	647.0	359.8485	232,822.00
		CY	07	2	506.0	169.8458	85,942.00
	UNIT TOTAL	CY		10	1,629.0	277.6176	452,239.00
	ITEM CODE 193116 TOTAL			10			452,239.00
193118	CONCRETE BACKFILL						
		CY	01	1	273.0	250.0000	68,250.00
		CY	03	2	22.6	227.7434	5,147.00
		CY	05	1	629.0	206.0000	129,574.00
		CY	11	1	9.0	100.0000	900.00
	UNIT TOTAL	CY		5	933.6	218.3708	203,871.00
	ITEM CODE 193118 TOTAL			5			203,871.00
193119	LEAN CONCRETE BACKFILL						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
193119	LEAN CONCRETE BACKFILL						
		CY	01	2	90.0	247.3333	22,260.00
		CY	02	1	49.0	350.0000	17,150.00
		CY	04	4	421.0	262.8622	110,665.00
		CY	05	1	175.0	136.0000	23,800.00
		CY	07	1	16.0	200.0000	3,200.00
	UNIT TOTAL	CY		9	751.0	235.7856	177,075.00
	ITEM CODE 193119 TOTAL			9			177,075.00
194001	DITCH EXCAVATION						
		CY	01	3	770.0	20.1039	15,480.00
		CY	02	3	535.0	17.3084	9,260.00
		CY	03	3	75.8	64.0237	4,853.00
		CY	04	1	1,910.0	15.0000	28,650.00
		CY	05	2	22.0	122.0000	2,684.00
		CY	07	5	3,203.0	51.5251	165,035.00
		CY	10	2	6,440.0	14.6584	94,399.90
		CY	11	2	4,744.5	12.0938	57,378.83
		CY	12	5	638.0	47.9718	30,606.00
	UNIT TOTAL	CY		26	18,338.3	22.2674	408,346.73
	ITEM CODE 194001 TOTAL			26			408,346.73
197060	SOIL NAIL ASSEMBLY						
		LF	04	1	20,090.0	24.0000	482,160.00
	UNIT TOTAL	LF		1	20,090.0	24.0000	482,160.00
	ITEM CODE 197060 TOTAL			1			482,160.00
198010	IMPORTED BORROW (CY)						
		CY	01	2	1,720.0	64.3953	110,760.00
		CY	02	1	470.0	46.0000	21,620.00
		CY	03	5	13,319.0	18.1800	242,140.00
		CY	04	4	574,900.0	.0454	26,076.00
		CY	05	2	7,130.0	8.7363	62,290.00
		CY	06	7	7,760.0	32.8576	254,975.00
		CY	07	9	2,760.0	25.9058	71,500.00
		CY	08	2	17,630.0	17.7689	313,265.00
		CY	09	3	560.0	51.8079	29,012.40
		CY	10	3	853,500.0	14.9977	12,800,500.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	IMPORTED BORROW (CY)						
		CY	11	5	1,851.0	44.0194	81,480.00
		CY	12	5	5,464.0	21.6234	118,150.00
	UNIT TOTAL	CY		48	1,487,064.0	9.5031	14,131,768.40
		TON	08	1	27.0	75.0000	2,025.00
	UNIT TOTAL	TON		1	27.0	75.0000	2,025.00
	ITEM CODE 198010 TOTAL			49			14,133,793.40
198011	IMPORTED BORROW (TON)						
		TON	04	1	17,800.0	5.5000	97,900.00
		TON	09	1	9.0	65.0000	585.00
		TON	11	1	27.0	100.0000	2,700.00
	UNIT TOTAL	TON		3	17,836.0	5.6731	101,185.00
	ITEM CODE 198011 TOTAL			3			101,185.00
198050	EMBANKMENT						
		CY	09	1	100.0	23.0000	2,300.00
		CY	11	1	1,050,000.0	.2500	262,500.00
		CY	12	1	51.0	100.0000	5,100.00
	UNIT TOTAL	CY		3	1,050,151.0	.2570	269,900.00
	ITEM CODE 198050 TOTAL			3			269,900.00
198206	SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1						
		SQYD	02	2	2,870.0	4.5592	13,085.00
		SQYD	04	1	4,170.0	2.0000	8,340.00
		SQYD	10	1	27,500.0	2.0000	55,000.00
	UNIT TOTAL	SQYD		4	34,540.0	2.2127	76,425.00
	ITEM CODE 198206 TOTAL			4			76,425.00
198209	SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B2						
		SQYD	02	2	142,680.0	1.3447	191,856.00
		SQYD	04	1	70.0	3.0000	210.00
	UNIT TOTAL	SQYD		3	142,750.0	1.3455	192,066.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 198209 TOTAL			3			192,066.00
198250	GEOSYNTHETIC REINFORCEMENT						
		SQYD	05	2	3,470.0	9.0519	31,410.00
		SQYD	10	1	132,000.0	2.2500	297,000.00
	UNIT TOTAL	SQYD		3	135,470.0	2.4242	328,410.00
	ITEM CODE 198250 TOTAL			3			328,410.00
200001	HIGHWAY PLANTING						
		LS	01	2			74,700.00
		LS	04	3			94,000.00
		LS	07	3			309,000.00
		LS	08	1			158,000.00
		LS	11	2			41,500.00
		LS	12	1			21,300.00
	UNIT TOTAL	LS		12			698,500.00
	ITEM CODE 200001 TOTAL			12			698,500.00
200002	ROADSIDE CLEARING						
		EA	06	1	12.0	570.0000	6,840.00
	UNIT TOTAL	EA		1	12.0	570.0000	6,840.00
		LS	01	1			7,500.00
		LS	02	1			9,000.00
		LS	03	3			25,452.00
		LS	04	6			166,400.00
		LS	05	5			169,875.00
		LS	06	2			14,235.00
		LS	07	10			288,550.00
		LS	11	10			356,188.87
		LS	12	8			121,330.00
	UNIT TOTAL	LS		46			1,158,530.87
	ITEM CODE 200002 TOTAL			47			1,165,370.87
200052	PRUNE EXISTING PLANTS						
		LS	04	4			15,000.00
		LS	06	4			10,133.00
		LS	07	2			19,400.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	PRUNE EXISTING PLANTS						
		LS	11	4			44,799.03
		LS	12	1			140,000.00
	UNIT TOTAL	LS		15			229,332.03
	ITEM CODE 200052 TOTAL			15			229,332.03
200102	IMPORTED TOPSOIL (CY)						
		CY	04	1	34.0	85.0000	2,890.00
		CY	06	1	310.0	30.0000	9,300.00
		CY	07	1	430.0	32.0000	13,760.00
	UNIT TOTAL	CY		3	774.0	33.5271	25,950.00
	ITEM CODE 200102 TOTAL			3			25,950.00
200114	ROCK BLANKET						
		SQYD	04	2	2,050.0	77.3268	158,520.00
		SQYD	05	2	722.0	117.0776	84,530.00
		SQYD	07	5	9,653.0	45.9660	443,710.00
		SQYD	08	2	994.0	78.0282	77,560.00
		SQYD	11	1	4,980.0	160.0000	796,800.00
		SQYD	12	1	620.0	80.0000	49,600.00
	UNIT TOTAL	SQYD		13	19,019.0	84.6900	1,610,720.00
	ITEM CODE 200114 TOTAL			13			1,610,720.00
200115	GRAVEL (MISCELLANEOUS AREAS) (SQFT)						
		SQFT	12	1	870.0	3.0000	2,610.00
	UNIT TOTAL	SQFT		1	870.0	3.0000	2,610.00
	ITEM CODE 200115 TOTAL			1			2,610.00
200116	GRAVEL (MISCELLANEOUS AREAS) (SQYD)						
		SQYD	12	2	1,060.0	8.7000	9,222.00
	UNIT TOTAL	SQYD		2	1,060.0	8.7000	9,222.00
	ITEM CODE 200116 TOTAL			2			9,222.00
200117	DECOMPOSED GRANITE (MISCELLANEOUS AREAS) (SQFT)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
200117	DECOMPOSED GRANITE (MISCELLANEOUS AREAS) (SQFT)						
		SQFT	11	1	580.0	13.0000	7,540.00
	UNIT TOTAL	SQFT		1	580.0	13.0000	7,540.00
	ITEM CODE 200117 TOTAL			1			7,540.00
200120	CULTIVATE						
		SQFT	05	1	127,000.0	.3000	38,100.00
	UNIT TOTAL	SQFT		1	127,000.0	.3000	38,100.00
		SQYD	04	2	25,800.0	.6349	16,380.00
		SQYD	05	1	2,350.0	2.5000	5,875.00
		SQYD	06	1	3,080.0	1.5000	4,620.00
		SQYD	07	2	2,820.0	3.2270	9,100.00
		SQYD	11	3	51,010.0	2.4001	122,430.00
		SQYD	12	3	74,600.0	.6629	49,450.00
	UNIT TOTAL	SQYD		12	159,660.0	1.3019	207,855.00
	ITEM CODE 200120 TOTAL			13			245,955.00
200122	WEED GERMINATION						
		SQYD	04	1	41,800.0	.1000	4,180.00
		SQYD	07	1	4,000.0	1.1500	4,600.00
		SQYD	11	5	166,300.0	.5967	99,225.00
	UNIT TOTAL	SQYD		7	212,100.0	.5092	108,005.00
	ITEM CODE 200122 TOTAL			7			108,005.00
202004	IRON SULFATE (LB)						
		LB	04	1	11.0	1.0000	11.00
		LB	11	7	9,939.0	2.6103	25,944.10
		LB	12	1	2,220.0	1.4000	3,108.00
	UNIT TOTAL	LB		9	12,170.0	2.3881	29,063.10
	ITEM CODE 202004 TOTAL			9			29,063.10
202006	SOIL AMENDMENT						
		CY	01	1	1.0	700.0000	700.00
		CY	03	1	8.2	120.0000	984.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	SOIL AMENDMENT						
		CY	04	3	2,560.0	25.8008	66,050.00
		CY	05	1	120.0	40.0000	4,800.00
		CY	06	2	187.0	23.7647	4,444.00
		CY	07	4	314.0	45.3185	14,230.00
		CY	10	1	3.2	55.0000	176.00
		CY	12	6	1,032.0	33.5659	34,640.00
	UNIT TOTAL	CY		19	4,225.4	29.8253	126,024.00
	ITEM CODE 202006 TOTAL			19			126,024.00
202007	DUFF						
		ACRE	06	1	1.4	7,500.0000	10,500.00
	UNIT TOTAL	ACRE		1	1.4	7,500.0000	10,500.00
	ITEM CODE 202007 TOTAL			1			10,500.00
202011	MULCH						
		CY	01	3	187.0	118.7166	22,200.00
		CY	02	1	9.0	110.0000	990.00
		CY	03	3	111.0	63.5270	7,051.50
		CY	04	4	8,613.0	30.2984	260,960.00
		CY	05	3	2,280.0	44.6140	101,720.00
		CY	06	4	615.6	57.8216	35,595.00
		CY	07	9	13,800.0	33.7014	465,079.30
		CY	08	1	8.0	160.0000	1,280.00
		CY	10	3	187.0	62.3422	11,658.00
		CY	11	8	3,670.0	35.7804	131,314.00
		CY	12	10	35,415.0	29.3760	1,040,350.00
	UNIT TOTAL	CY		49	64,895.6	32.0237	2,078,197.80
	ITEM CODE 202011 TOTAL			49			2,078,197.80
202026	RELOCATE BACKFLOW PREVENTER ASSEMBLY						
		EA	06	1	5.0	3,000.0000	15,000.00
	UNIT TOTAL	EA		1	5.0	3,000.0000	15,000.00
	ITEM CODE 202026 TOTAL			1			15,000.00
202027	RELOCATE WATER METER						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
202027	RELOCATE WATER METER						
		EA	06	1	1.0	3,500.0000	3,500.00
	UNIT TOTAL	EA		1	1.0	3,500.0000	3,500.00
	ITEM CODE 202027 TOTAL			1			3,500.00
202028	RELOCATE IRRIGATION CONTROLLER						
		EA	06	2	7.0	3,285.7143	23,000.00
	UNIT TOTAL	EA		2	7.0	3,285.7143	23,000.00
	ITEM CODE 202028 TOTAL			2			23,000.00
202030	COMMERCIAL FERTILIZER (GRANULAR)						
		LB	12	2	3,920.0	4.5000	17,640.00
	UNIT TOTAL	LB		2	3,920.0	4.5000	17,640.00
	ITEM CODE 202030 TOTAL			2			17,640.00
202035	FERTILIZER (PACKET)						
		EA	01	1	130.0	2.0000	260.00
		EA	03	1	290.0	1.0000	290.00
		EA	04	2	10,987.0	.3372	3,705.00
		EA	05	2	4,590.0	.2448	1,123.50
		EA	06	2	55.0	6.5818	362.00
		EA	07	2	13,280.0	.2073	2,753.00
		EA	11	8	44,240.0	.3857	17,065.00
		EA	12	1	11,200.0	.3500	3,920.00
	UNIT TOTAL	EA		19	84,772.0	.3477	29,478.50
	ITEM CODE 202035 TOTAL			19			29,478.50
202036	SLOW RELEASE OR CONTROLLED RELEASE FERTILIZER						
		LB	01	1	30.0	10.0000	300.00
		LB	04	3	17,710.0	.9683	17,148.00
		LB	06	1	280.0	1.8000	504.00
		LB	07	8	55,081.0	.4488	24,720.00
		LB	11	7	14,036.0	2.2211	31,175.90
	UNIT TOTAL	LB		20	87,137.0	.8475	73,847.90

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 202036 TOTAL			20			73,847.90
202037	ORGANIC FERTILIZER						
		LB	05	1	320.0	2.0000	640.00
		LB	07	1	1,680.0	3.3000	5,544.00
		LB	10	1	43.0	4.0000	172.00
		LB	12	2	2,801.0	1.5337	4,296.00
	UNIT TOTAL	LB		5	4,844.0	2.1990	10,652.00
	ITEM CODE 202037 TOTAL			5			10,652.00
202038	PACKET FERTILIZER						
		EA	06	1	670.0	1.0000	670.00
	UNIT TOTAL	EA		1	670.0	1.0000	670.00
	ITEM CODE 202038 TOTAL			1			670.00
202039	SLOW-RELEASE FERTILIZER						
		LB	07	1	18.0	5.0000	90.00
	UNIT TOTAL	LB		1	18.0	5.0000	90.00
	ITEM CODE 202039 TOTAL			1			90.00
203002	EROSION CONTROL (COMPOST BLANKET)						
		CY	01	2	68.6	276.2391	18,950.00
		CY	03	1	2,310.0	39.0000	90,090.00
		CY	04	2	235.0	77.4255	18,195.00
		CY	05	1	210.0	137.0000	28,770.00
		CY	06	1	170.0	100.0000	17,000.00
		CY	07	1	61.0	22.0000	1,342.00
		CY	12	1	110.0	36.0000	3,960.00
	UNIT TOTAL	CY		9	3,164.6	56.3442	178,307.00
	ITEM CODE 203002 TOTAL			9			178,307.00
203006	EROSION CONTROL (DRY SEED) (SQFT)						
		SQFT	06	1	60,600.0	.0800	4,848.00
	UNIT TOTAL	SQFT		1	60,600.0	.0800	4,848.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 203006 TOTAL			1			4,848.00
203021	FIBER ROLLS						
		LF	04	2	36,800.0	2.6363	97,016.00
		LF	05	1	1,420.0	3.0000	4,260.00
	UNIT TOTAL	LF		3	38,220.0	2.6498	101,276.00
	ITEM CODE 203021 TOTAL			3			101,276.00
203025	COMPOST (INCORPORATE)						
		SQYD	02	1	1,220.0	15.0000	18,300.00
		SQYD	03	1	7,000.0	5.8800	41,160.00
		SQYD	04	3	16,370.0	5.7547	94,204.00
		SQYD	07	1	1,200.0	1.0000	1,200.00
		SQYD	10	1	75,700.0	2.8000	211,960.00
		SQYD	11	1	92.0	20.0000	1,840.00
	UNIT TOTAL	SQYD		8	101,582.0	3.6292	368,664.00
	ITEM CODE 203025 TOTAL			8			368,664.00
203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)						
		EA	04	2	24.0	450.0000	10,800.00
		EA	05	1	8.0	1,500.0000	12,000.00
		EA	06	1	2.0	1,000.0000	2,000.00
	UNIT TOTAL	EA		4	34.0	729.4118	24,800.00
	ITEM CODE 203026 TOTAL			4			24,800.00
203027	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)						
		SQFT	06	1	19,600.0	.1000	1,960.00
	UNIT TOTAL	SQFT		1	19,600.0	.1000	1,960.00
	ITEM CODE 203027 TOTAL			1			1,960.00
203028	EROSION CONTROL (BONDED FIBER MATRIX) (ACRE)						
		ACRE	08	1	22.0	3,900.0000	85,800.00
	UNIT TOTAL	ACRE		1	22.0	3,900.0000	85,800.00
	ITEM CODE 203028 TOTAL			1			85,800.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
203031	EROSION CONTROL (HYDROSEED) (SQFT)						
		SQFT	01	1	63,300.0	.4000	25,320.00
		SQFT	04	3	708,400.0	.1373	97,278.00
		SQFT	07	1	56,000.0	.0600	3,360.00
		SQFT	10	1	2,770,000.0	.0700	193,900.00
		SQFT	12	2	149,200.0	.3473	51,820.00
	UNIT TOTAL	SQFT		8	3,746,900.0	.0992	371,678.00
	ITEM CODE 203031 TOTAL			8			371,678.00
203034	ROLLED EROSION CONTROL PRODUCT (NETTING)						
		SQFT	04	2	155,540.0	.3684	57,301.00
		SQFT	07	1	17,700.0	.3000	5,310.00
	UNIT TOTAL	SQFT		3	173,240.0	.3614	62,611.00
	ITEM CODE 203034 TOTAL			3			62,611.00
203070	ROCK STAIN						
		SQFT	03	2	176,880.0	.3000	53,064.00
		SQFT	05	1	10,800.0	1.5000	16,200.00
		SQFT	06	1	5,600.0	.9800	5,488.00
		SQFT	12	1	23,100.0	.2500	5,775.00
	UNIT TOTAL	SQFT		5	216,380.0	.3722	80,527.00
	ITEM CODE 203070 TOTAL			5			80,527.00
204006	PLANT (GROUP F)						
		EA	07	1	167,000.0	.3600	60,120.00
		EA	11	3	93,100.0	.4200	39,105.00
		EA	12	4	212,050.0	.4336	91,945.00
	UNIT TOTAL	EA		8	472,150.0	.4049	191,170.00
	ITEM CODE 204006 TOTAL			8			191,170.00
204007	PLANT (GROUP G) ((ROOTED CUTTING))						
		EA	11	2	26,400.0	.3710	9,795.00
	UNIT TOTAL	EA		2	26,400.0	.3710	9,795.00
	ITEM CODE 204007 TOTAL			2			9,795.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
204008	PLANT (GROUP H)						
		EA	04	2	198,600.0	.2000	39,720.00
		EA	06	1	12,300.0	.7300	8,979.00
		EA	07	7	1,027,940.0	.4387	450,992.00
		EA	11	6	1,084,524.0	.3796	411,658.38
	UNIT TOTAL	EA		16	2,323,364.0	.3923	911,349.38
	ITEM CODE 204008 TOTAL			16			911,349.38
204009	PLANT (GROUP I)						
		EA	03	2	198.0	85.1010	16,850.00
		EA	10	1	55.0	45.0000	2,475.00
		EA	12	1	3,830.0	7.0000	26,810.00
	UNIT TOTAL	EA		4	4,083.0	11.2993	46,135.00
	ITEM CODE 204009 TOTAL			4			46,135.00
204010	PLANT (GROUP O)						
		EA	05	1	300.0	19.0000	5,700.00
	UNIT TOTAL	EA		1	300.0	19.0000	5,700.00
	ITEM CODE 204010 TOTAL			1			5,700.00
204011	PLANT (GROUP K)						
		EA	04	1	37.0	180.0000	6,660.00
		EA	05	1	13.0	900.0000	11,700.00
		EA	07	1	33.0	400.0000	13,200.00
		EA	11	3	100.0	1,223.0920	122,309.20
	UNIT TOTAL	EA		6	183.0	840.8153	153,869.20
	ITEM CODE 204011 TOTAL			6			153,869.20
204013	PLANT (GROUP M)						
		EA	05	1	150.0	54.3000	8,145.00
		EA	06	1	7.0	50.0000	350.00
		EA	07	1	2,480.0	2.0000	4,960.00
		EA	10	1	120.0	45.0000	5,400.00
		EA	12	2	60,200.0	1.3050	78,561.00
	UNIT TOTAL	EA		6	62,957.0	1.5473	97,416.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 204013 TOTAL			6			97,416.00
204017	PLANT (GROUP W)						
		EA	01	1	40.0	25.0000	1,000.00
		EA	03	1	140.0	40.0000	5,600.00
		EA	04	1	565.0	10.0000	5,650.00
		EA	06	1	25.0	23.0000	575.00
	UNIT TOTAL	EA		4	770.0	16.6558	12,825.00
	ITEM CODE 204017 TOTAL			4			12,825.00
204022	PLANT (GROUP Z) ((PALM TREE))						
		EA	07	1	6.0	182.0000	1,092.00
		EA	11	2	8.0	3,855.2625	30,842.10
		EA	12	2	62.0	2,924.1935	181,300.00
	UNIT TOTAL	EA		5	76.0	2,805.7118	213,234.10
	ITEM CODE 204022 TOTAL			5			213,234.10
204031	TRANSPLANT PALM TREE						
		EA	07	1	1.0	5,500.0000	5,500.00
	UNIT TOTAL	EA		1	1.0	5,500.0000	5,500.00
	ITEM CODE 204031 TOTAL			1			5,500.00
204035	PLANT (GROUP A)						
		EA	01	1	90.0	200.0000	18,000.00
		EA	03	1	61.0	20.0000	1,220.00
		EA	04	3	13,467.0	9.7037	130,680.00
		EA	05	3	2,120.0	11.1698	23,680.00
		EA	06	2	653.0	15.3721	10,038.00
		EA	07	6	29,748.0	6.8045	202,419.00
		EA	08	1	280.0	36.0000	10,080.00
		EA	11	5	22,250.0	5.7436	127,794.00
		EA	12	7	63,907.0	6.8579	438,265.00
	UNIT TOTAL	EA		29	132,576.0	7.2575	962,176.00
	ITEM CODE 204035 TOTAL			29			962,176.00
204036	PLANT (GROUP B)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
204036	PLANT (GROUP B)						
		EA	01	1	19.0	470.0000	8,930.00
		EA	03	1	120.0	35.0000	4,200.00
		EA	04	1	57.0	20.0000	1,140.00
		EA	05	2	1,130.0	25.0000	28,250.00
		EA	06	2	22.0	84.5455	1,860.00
		EA	07	6	863.0	20.2514	17,477.00
		EA	08	1	130.0	58.0000	7,540.00
		EA	09	1	8.0	103.0000	824.00
		EA	11	7	2,504.0	31.1359	77,964.26
		EA	12	4	3,060.0	25.0317	76,597.00
	UNIT TOTAL	EA		26	7,913.0	28.4067	224,782.26
	ITEM CODE 204036 TOTAL			26			224,782.26
204038	PLANT (GROUP U)						
		EA	04	2	600.0	60.0000	36,000.00
		EA	05	1	150.0	100.0000	15,000.00
		EA	07	8	549.0	102.6230	56,340.00
		EA	09	1	29.0	450.0000	13,050.00
		EA	11	5	606.0	119.3399	72,319.97
		EA	12	6	965.0	70.2176	67,760.00
	UNIT TOTAL	EA		23	2,899.0	89.8482	260,469.97
	ITEM CODE 204038 TOTAL			23			260,469.97
204042	TURF (SOD)						
		SQYD	11	1	32,900.0	5.0000	164,500.00
	UNIT TOTAL	SQYD		1	32,900.0	5.0000	164,500.00
	ITEM CODE 204042 TOTAL			1			164,500.00
204055	WILDFLOWER SEEDING (SQYD)						
		SQYD	12	2	1,840.0	1.9500	3,588.00
	UNIT TOTAL	SQYD		2	1,840.0	1.9500	3,588.00
	ITEM CODE 204055 TOTAL			2			3,588.00
204096	MAINTAIN EXISTING PLANTED AREAS						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
204096	MAINTAIN EXISTING PLANTED AREAS						
		LS	04	4			241,500.00
		LS	05	2			19,600.00
		LS	06	1			12,785.00
		LS	07	7			74,194.00
		LS	11	6			200,308.42
		LS	12	6			202,400.00
	UNIT TOTAL	LS		26			750,787.42
	ITEM CODE 204096 TOTAL			26			750,787.42
204099	PLANT ESTABLISHMENT WORK						
		LS	01	3			33,500.00
		LS	03	1			5,900.00
		LS	04	8			655,600.00
		LS	05	5			310,900.00
		LS	06	3			39,925.00
		LS	07	14			499,200.00
		LS	08	2			191,976.00
		LS	10	1			31,150.00
		LS	11	12			935,538.76
		LS	12	10			1,766,600.00
	UNIT TOTAL	LS		59			4,470,289.76
	ITEM CODE 204099 TOTAL			59			4,470,289.76
205035	WOOD MULCH						
		CY	06	3	4,030.0	35.4342	142,800.00
		CY	07	2	80.0	96.5625	7,725.00
	UNIT TOTAL	CY		5	4,110.0	36.6241	150,525.00
	ITEM CODE 205035 TOTAL			5			150,525.00
205051	FOLIAGE PROTECTOR						
		EA	03	2	102.0	21.2745	2,170.00
		EA	06	1	7.0	143.0000	1,001.00
		EA	10	1	180.0	33.0000	5,940.00
	UNIT TOTAL	EA		4	289.0	31.5260	9,111.00
	ITEM CODE 205051 TOTAL			4			9,111.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
205061	ROOT PROTECTOR						
		EA	05	2	230.0	15.2174	3,500.00
		EA	06	1	7.0	143.0000	1,001.00
		EA	10	1	180.0	33.0000	5,940.00
	UNIT TOTAL	EA		4	417.0	25.0384	10,441.00
	ITEM CODE 205061 TOTAL			4			10,441.00
205220	GRAVEL MULCH (SQFT)						
		SQFT	08	1	72,400.0	.3000	21,720.00
		SQFT	10	1	230,000.0	1.0000	230,000.00
		SQFT	12	1	189,000.0	1.6000	302,400.00
	UNIT TOTAL	SQFT		3	491,400.0	1.1276	554,120.00
	ITEM CODE 205220 TOTAL			3			554,120.00
206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES						
		LS	04	2			3,000.00
		LS	05	2			5,100.00
		LS	06	1			3,900.00
		LS	07	6			23,210.00
		LS	11	7			97,195.96
		LS	12	3			41,470.00
	UNIT TOTAL	LS		21			173,875.96
	ITEM CODE 206400 TOTAL			21			173,875.96
206401	MAINTAIN EXISTING IRRIGATION FACILITIES						
		LS	04	2			4,500.00
		LS	05	2			20,100.00
		LS	07	9			19,820.00
		LS	11	5			129,550.00
		LS	12	5			109,100.00
	UNIT TOTAL	LS		23			283,070.00
	ITEM CODE 206401 TOTAL			23			283,070.00
206402	OPERATE EXISTING IRRIGATION FACILITIES						
		LS	06	2			35,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LS		2			35,000.00
	ITEM CODE 206402 TOTAL			2			35,000.00
206555	MODIFY IRRIGATION SYSTEM						
		LS	04	1			500.00
		LS	07	1			15,000.00
	UNIT TOTAL	LS		2			15,500.00
	ITEM CODE 206555 TOTAL			2			15,500.00
206559	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)						
		LS	06	3			25,000.00
	UNIT TOTAL	LS		3			25,000.00
	ITEM CODE 206559 TOTAL			3			25,000.00
206560	CONTROL AND NEUTRAL CONDUCTORS						
		LS	04	3			161,600.00
		LS	05	3			51,000.00
		LS	06	1			3,685.00
		LS	07	8			151,320.00
		LS	11	9			179,933.23
		LS	12	8			260,700.00
	UNIT TOTAL	LS		32			808,238.23
	ITEM CODE 206560 TOTAL			32			808,238.23
206562	1" REMOTE CONTROL VALVE						
		EA	06	2	240.0	217.5000	52,200.00
		EA	07	1	1.0	250.0000	250.00
	UNIT TOTAL	EA		3	241.0	217.6349	52,450.00
	ITEM CODE 206562 TOTAL			3			52,450.00
206563	1 1/4" REMOTE CONTROL VALVE						
		EA	06	2	380.0	247.6316	94,100.00
	UNIT TOTAL	EA		2	380.0	247.6316	94,100.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 206563 TOTAL			2			94,100.00
206564	1 1/2" REMOTE CONTROL VALVE						
		EA	06	2	810.0	233.1481	188,850.00
	UNIT TOTAL	EA		2	810.0	233.1481	188,850.00
	ITEM CODE 206564 TOTAL			2			188,850.00
206565	2" REMOTE CONTROL VALVE						
		EA	06	3	570.0	290.8772	165,800.00
	UNIT TOTAL	EA		3	570.0	290.8772	165,800.00
	ITEM CODE 206565 TOTAL			3			165,800.00
206601	3/4" ELECTRIC REMOTE CONTROL VALVE						
		EA	04	1	5.0	200.0000	1,000.00
		EA	07	1	7.0	425.5500	2,978.85
	UNIT TOTAL	EA		2	12.0	331.5708	3,978.85
	ITEM CODE 206601 TOTAL			2			3,978.85
206602	1" ELECTRIC REMOTE CONTROL VALVE						
		EA	04	2	14.0	235.7143	3,300.00
		EA	05	1	3.0	225.0000	675.00
		EA	07	9	114.0	502.4118	57,274.95
		EA	11	9	117.0	283.7085	33,193.90
		EA	12	7	91.0	270.6044	24,625.00
	UNIT TOTAL	EA		28	339.0	351.2355	119,068.85
	ITEM CODE 206602 TOTAL			28			119,068.85
206603	1 1/4" ELECTRIC REMOTE CONTROL VALVE						
		EA	04	2	3.0	283.3333	850.00
		EA	07	2	14.0	739.2857	10,350.00
	UNIT TOTAL	EA		4	17.0	658.8235	11,200.00
	ITEM CODE 206603 TOTAL			4			11,200.00
206604	1 1/2" ELECTRIC REMOTE CONTROL VALVE						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
206604	1 1/2" ELECTRIC REMOTE CONTROL VALVE						
		EA	04	2	13.0	342.3077	4,450.00
		EA	05	2	16.0	346.2500	5,540.00
		EA	07	6	229.0	462.5546	105,925.00
		EA	11	8	384.0	708.7792	272,171.20
		EA	12	7	235.0	324.0426	76,150.00
	UNIT TOTAL	EA		25	877.0	529.3457	464,236.20
	ITEM CODE 206604 TOTAL			25			464,236.20
206605	2" ELECTRIC REMOTE CONTROL VALVE						
		EA	04	2	18.0	388.8889	7,000.00
		EA	05	3	7.0	808.5714	5,660.00
		EA	06	1	3.0	285.0000	855.00
		EA	07	5	32.0	523.5781	16,754.50
		EA	11	2	8.0	343.1250	2,745.00
		EA	12	6	156.0	338.6474	52,829.00
	UNIT TOTAL	EA		19	224.0	383.2299	85,843.50
	ITEM CODE 206605 TOTAL			19			85,843.50
206606	2 1/2" ELECTRIC REMOTE CONTROL VALVE						
		EA	04	1	2.0	750.0000	1,500.00
		EA	07	1	3.0	375.0000	1,125.00
	UNIT TOTAL	EA		2	5.0	525.0000	2,625.00
	ITEM CODE 206606 TOTAL			2			2,625.00
206607	3" ELECTRIC REMOTE CONTROL VALVE						
		EA	07	3	4.0	550.0000	2,200.00
	UNIT TOTAL	EA		3	4.0	550.0000	2,200.00
	ITEM CODE 206607 TOTAL			3			2,200.00
206608	4" ELECTRIC REMOTE CONTROL VALVE						
		EA	04	1	1.0	4,000.0000	4,000.00
	UNIT TOTAL	EA		1	1.0	4,000.0000	4,000.00
	ITEM CODE 206608 TOTAL			1			4,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
206620	3/4" VALVE ASSEMBLY UNIT						
		EA	04	1	41.0	250.0000	10,250.00
	UNIT TOTAL	EA		1	41.0	250.0000	10,250.00
	ITEM CODE 206620 TOTAL			1			10,250.00
206621	1" VALVE ASSEMBLY UNIT						
		EA	04	1	3.0	500.0000	1,500.00
	UNIT TOTAL	EA		1	3.0	500.0000	1,500.00
	ITEM CODE 206621 TOTAL			1			1,500.00
206622	1 1/4" VALVE ASSEMBLY UNIT						
		EA	04	1	6.0	1,000.0000	6,000.00
	UNIT TOTAL	EA		1	6.0	1,000.0000	6,000.00
	ITEM CODE 206622 TOTAL			1			6,000.00
206623	1 1/2" VALVE ASSEMBLY UNIT						
		EA	04	1	5.0	1,000.0000	5,000.00
	UNIT TOTAL	EA		1	5.0	1,000.0000	5,000.00
	ITEM CODE 206623 TOTAL			1			5,000.00
206747	4 STATION IRRIGATION CONTROLLER (WALL MOUNTED)						
		EA	04	1	1.0	2,000.0000	2,000.00
	UNIT TOTAL	EA		1	1.0	2,000.0000	2,000.00
	ITEM CODE 206747 TOTAL			1			2,000.00
206751	12 STATION IRRIGATION CONTROLLER (WALL MOUNTED)						
		EA	06	1	1.0	13,500.0000	13,500.00
		EA	07	4	11.0	3,202.2727	35,225.00
		EA	11	1	2.0	5,808.4200	11,616.84
	UNIT TOTAL	EA		6	14.0	4,310.1314	60,341.84
	ITEM CODE 206751 TOTAL			6			60,341.84

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
206752	18 STATION IRRIGATION CONTROLLER (WALL MOUNTED)						
		EA	11	1	1.0	4,065.8900	4,065.89
	UNIT TOTAL	EA		1	1.0	4,065.8900	4,065.89
	ITEM CODE 206752 TOTAL			1			4,065.89
206753	24 STATION IRRIGATION CONTROLLER (WALL MOUNTED)						
		EA	04	1	3.0	2,000.0000	6,000.00
		EA	05	1	1.0	11,000.0000	11,000.00
		EA	07	3	5.0	6,600.0000	33,000.00
		EA	12	1	1.0	460.0000	460.00
	UNIT TOTAL	EA		6	10.0	5,046.0000	50,460.00
	ITEM CODE 206753 TOTAL			6			50,460.00
206756	16 STATION IRRIGATION CONTROLLER (WALL MOUNTED)						
		EA	04	1	1.0	3,000.0000	3,000.00
	UNIT TOTAL	EA		1	1.0	3,000.0000	3,000.00
	ITEM CODE 206756 TOTAL			1			3,000.00
206910	24 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)						
		EA	07	1	2.0	3,800.0000	7,600.00
		EA	12	2	2.0	8,775.0000	17,550.00
	UNIT TOTAL	EA		3	4.0	6,287.5000	25,150.00
	ITEM CODE 206910 TOTAL			3			25,150.00
206920	BATTERY POWERED IRRIGATION CONTROLLER						
		EA	07	1	1.0	2,500.0000	2,500.00
	UNIT TOTAL	EA		1	1.0	2,500.0000	2,500.00
	ITEM CODE 206920 TOTAL			1			2,500.00
206929	IRRIGATION CONTROLLER (BATTERY)						
		EA	04	1	1.0	250.0000	250.00
	UNIT TOTAL	EA		1	1.0	250.0000	250.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 206929 TOTAL			1			250.00
208000	IRRIGATION SYSTEM						
		LS	04	3			291,000.00
		LS	06	1			13,503.00
		LS	07	3			530,000.00
		LS	08	1			242,000.00
		LS	11	2			96,000.00
		LS	12	1			104,000.00
	UNIT TOTAL	LS		11			1,276,503.00
	ITEM CODE 208000 TOTAL			11			1,276,503.00
208002	3/4" GALVANIZED STEEL PIPE (SUPPLY LINE)						
		LF	09	1	5.0	40.0000	200.00
	UNIT TOTAL	LF		1	5.0	40.0000	200.00
	ITEM CODE 208002 TOTAL			1			200.00
208003	1" GALVANIZED STEEL PIPE (SUPPLY LINE)						
		LF	04	1	740.0	10.0000	7,400.00
	UNIT TOTAL	LF		1	740.0	10.0000	7,400.00
	ITEM CODE 208003 TOTAL			1			7,400.00
208004	1 1/4" GALVANIZED STEEL PIPE (SUPPLY LINE)						
		LF	09	1	120.0	14.0000	1,680.00
	UNIT TOTAL	LF		1	120.0	14.0000	1,680.00
	ITEM CODE 208004 TOTAL			1			1,680.00
208006	2" GALVANIZED STEEL PIPE (SUPPLY LINE)						
		LF	04	1	125.0	12.0000	1,500.00
		LF	11	1	300.0	130.0000	39,000.00
		LF	12	4	158.0	31.1772	4,926.00
	UNIT TOTAL	LF		6	583.0	77.9177	45,426.00
	ITEM CODE 208006 TOTAL			6			45,426.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
208008	3" GALVANIZED STEEL PIPE (SUPPLY LINE)						
		LF	11	2	170.0	41.1765	7,000.00
	UNIT TOTAL	LF		2	170.0	41.1765	7,000.00
	ITEM CODE 208008 TOTAL			2			7,000.00
208009	4" GALVANIZED STEEL PIPE (SUPPLY LINE)						
		LF	11	1	100.0	200.0000	20,000.00
	UNIT TOTAL	LF		1	100.0	200.0000	20,000.00
	ITEM CODE 208009 TOTAL			1			20,000.00
208028	3" SUPPLY LINE (BRIDGE)						
		LF	07	1	2,795.0	45.0000	125,775.00
	UNIT TOTAL	LF		1	2,795.0	45.0000	125,775.00
	ITEM CODE 208028 TOTAL			1			125,775.00
208029	4" SUPPLY LINE (BRIDGE)						
		LF	11	1	240.0	140.0000	33,600.00
	UNIT TOTAL	LF		1	240.0	140.0000	33,600.00
	ITEM CODE 208029 TOTAL			1			33,600.00
208033	8" SUPPLY LINE (BRIDGE)						
		LF	04	1	585.0	75.0000	43,875.00
	UNIT TOTAL	LF		1	585.0	75.0000	43,875.00
	ITEM CODE 208033 TOTAL			1			43,875.00
208044	3" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE)						
		LF	07	1	193.0	180.0000	34,740.00
	UNIT TOTAL	LF		1	193.0	180.0000	34,740.00
	ITEM CODE 208044 TOTAL			1			34,740.00
208213	3/4" PLASTIC PIPE (IRRIGATION LINE)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
208213	3/4" PLASTIC PIPE (IRRIGATION LINE)						
		LF	03	1	820.0	5.0000	4,100.00
		LF	05	1	1,200.0	1.4000	1,680.00
	UNIT TOTAL	LF		2	2,020.0	2.8614	5,780.00
	ITEM CODE 208213 TOTAL			2			5,780.00
208278	3" PLASTIC PIPE (PR 315) (SUPPLY LINE)						
		LF	12	2	12,600.0	4.8600	61,236.00
	UNIT TOTAL	LF		2	12,600.0	4.8600	61,236.00
	ITEM CODE 208278 TOTAL			2			61,236.00
208281	6" PLASTIC PIPE (PR 200) (SUPPLY LINE)						
		LF	11	1	1,484.0	26.0000	38,584.00
	UNIT TOTAL	LF		1	1,484.0	26.0000	38,584.00
	ITEM CODE 208281 TOTAL			1			38,584.00
208301	IRRIGATION CONTROLLER ENCLOSURE CABINET						
		EA	04	4	7.0	3,642.8571	25,500.00
		EA	05	1	1.0	3,500.0000	3,500.00
		EA	06	1	1.0	2,000.0000	2,000.00
		EA	07	6	26.0	4,122.0769	107,174.00
		EA	11	4	6.0	4,670.8767	28,025.26
		EA	12	1	1.0	3,500.0000	3,500.00
	UNIT TOTAL	EA		17	42.0	4,040.4586	169,699.26
	ITEM CODE 208301 TOTAL			17			169,699.26
208304	WATER METER						
		EA	04	2	2.0	20,050.0000	40,100.00
		EA	06	2	2.0	2,797.0000	5,594.00
		EA	07	2	14.0	8,750.0000	122,500.00
		EA	12	3	5.0	10,100.0000	50,500.00
	UNIT TOTAL	EA		9	23.0	9,508.4348	218,694.00
	ITEM CODE 208304 TOTAL			9			218,694.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
208310	IRRIGATION SLEEVE						
		LF	04	1	97.0	26.0000	2,522.00
		LF	05	1	65.0	12.0000	780.00
		LF	06	2	2,560.0	9.9430	25,454.00
		LF	07	2	2,270.0	17.7313	40,250.00
		LF	08	1	1,420.0	114.0000	161,880.00
		LF	11	3	500.0	17.4690	8,734.50
		LF	12	3	400.0	14.3750	5,750.00
	UNIT TOTAL	LF		13	7,312.0	33.5572	245,370.50
	ITEM CODE 208310 TOTAL			13			245,370.50
208415	CERTIFY BACKFLOW PREVENTERS						
		EA	12	1	4.0	200.0000	800.00
	UNIT TOTAL	EA		1	4.0	200.0000	800.00
		LS	11	4			4,742.53
		LS	12	1			2,500.00
	UNIT TOTAL	LS		5			7,242.53
	ITEM CODE 208415 TOTAL			6			8,042.53
208421	BACKFLOW PREVENTER ASSEMBLY ENCLOSURE						
		EA	04	2	4.0	3,125.0000	12,500.00
		EA	05	1	1.0	2,000.0000	2,000.00
		EA	07	4	8.0	2,725.0000	21,800.00
		EA	11	4	13.0	2,544.5038	33,078.55
		EA	12	3	5.0	1,820.0000	9,100.00
	UNIT TOTAL	EA		14	31.0	2,531.5661	78,478.55
	ITEM CODE 208421 TOTAL			14			78,478.55
208423	1" BACKFLOW PREVENTER ASSEMBLY						
		EA	04	1	1.0	1,000.0000	1,000.00
		EA	11	1	1.0	720.0000	720.00
	UNIT TOTAL	EA		2	2.0	860.0000	1,720.00
	ITEM CODE 208423 TOTAL			2			1,720.00
208425	1 1/2" BACKFLOW PREVENTER ASSEMBLY						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
208425	1 1/2" BACKFLOW PREVENTER ASSEMBLY						
		EA	05	1	1.0	2,000.0000	2,000.00
	UNIT TOTAL	EA		1	1.0	2,000.0000	2,000.00
	ITEM CODE 208425 TOTAL			1			2,000.00
208426	2" BACKFLOW PREVENTER ASSEMBLY						
		EA	04	1	2.0	2,250.0000	4,500.00
		EA	06	2	4.0	2,312.5000	9,250.00
		EA	07	4	6.0	3,473.3333	20,840.00
		EA	11	3	14.0	2,472.6314	34,616.84
		EA	12	3	5.0	1,800.0000	9,000.00
	UNIT TOTAL	EA		13	31.0	2,522.8013	78,206.84
	ITEM CODE 208426 TOTAL			13			78,206.84
208427	2 1/2" BACKFLOW PREVENTER ASSEMBLY						
		EA	07	1	1.0	4,150.0000	4,150.00
	UNIT TOTAL	EA		1	1.0	4,150.0000	4,150.00
	ITEM CODE 208427 TOTAL			1			4,150.00
208428	3" BACKFLOW PREVENTER ASSEMBLY						
		EA	04	1	1.0	2,500.0000	2,500.00
		EA	06	1	3.0	2,800.0000	8,400.00
		EA	07	1	1.0	4,450.0000	4,450.00
	UNIT TOTAL	EA		3	5.0	3,070.0000	15,350.00
	ITEM CODE 208428 TOTAL			3			15,350.00
208439	BACKFLOW PREVENTER ASSEMBLY BLANKETS						
		EA	12	1	1.0	1,000.0000	1,000.00
	UNIT TOTAL	EA		1	1.0	1,000.0000	1,000.00
	ITEM CODE 208439 TOTAL			1			1,000.00
208440	BACKFLOW PREVENTER ENCLOSURE						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
208440	BACKFLOW PREVENTER ENCLOSURE						
		EA	06	1	4.0	2,200.0000	8,800.00
	UNIT TOTAL	EA		1	4.0	2,200.0000	8,800.00
	ITEM CODE 208440 TOTAL			1			8,800.00
208448	RISER SPRINKLER ASSEMBLY						
		EA	06	1	660.0	17.0000	11,220.00
		EA	07	1	39.0	25.0000	975.00
		EA	09	1	29.0	76.0000	2,204.00
	UNIT TOTAL	EA		3	728.0	19.7788	14,399.00
	ITEM CODE 208448 TOTAL			3			14,399.00
208459	SPRINKLER (TYPE A-11)						
		EA	11	4	480.0	30.6159	14,695.64
	UNIT TOTAL	EA		4	480.0	30.6159	14,695.64
	ITEM CODE 208459 TOTAL			4			14,695.64
208460	SPRINKLER (TYPE A-12)						
		EA	11	2	260.0	69.8658	18,165.10
	UNIT TOTAL	EA		2	260.0	69.8658	18,165.10
	ITEM CODE 208460 TOTAL			2			18,165.10
208461	SPRINKLER (TYPE A-1)						
		EA	07	1	96.0	48.0000	4,608.00
	UNIT TOTAL	EA		1	96.0	48.0000	4,608.00
	ITEM CODE 208461 TOTAL			1			4,608.00
208462	SPRINKLER (TYPE A-2)						
		EA	07	1	4.0	43.0000	172.00
	UNIT TOTAL	EA		1	4.0	43.0000	172.00
	ITEM CODE 208462 TOTAL			1			172.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
208463	SPRINKLER (TYPE A-3)						
		EA	12	1	680.0	27.0000	18,360.00
	UNIT TOTAL	EA		1	680.0	27.0000	18,360.00
	ITEM CODE 208463 TOTAL			1			18,360.00
208465	SPRINKLER (TYPE A-5)						
		EA	04	2	164.0	30.6098	5,020.00
		EA	05	1	48.0	68.0000	3,264.00
		EA	07	7	1,846.0	57.0444	105,304.00
		EA	11	8	1,079.0	31.4554	33,940.38
		EA	12	9	1,761.0	34.1068	60,062.00
	UNIT TOTAL	EA		27	4,898.0	42.3827	207,590.38
	ITEM CODE 208465 TOTAL			27			207,590.38
208466	SPRINKLER (TYPE A-6)						
		EA	04	1	49.0	45.0000	2,205.00
		EA	07	2	58.0	48.0000	2,784.00
		EA	11	5	362.0	70.8153	25,635.14
		EA	12	8	572.0	51.1014	29,230.00
	UNIT TOTAL	EA		16	1,041.0	57.4968	59,854.14
	ITEM CODE 208466 TOTAL			16			59,854.14
208467	SPRINKLER (TYPE A-7)						
		EA	04	1	120.0	40.0000	4,800.00
		EA	07	2	425.0	54.1529	23,015.00
		EA	11	7	1,017.0	34.0709	34,650.08
		EA	12	6	1,144.0	30.7591	35,188.40
	UNIT TOTAL	EA		16	2,706.0	36.0878	97,653.48
	ITEM CODE 208467 TOTAL			16			97,653.48
208468	SPRINKLER (TYPE A-8)						
		EA	04	1	130.0	50.0000	6,500.00
		EA	11	5	444.0	74.2450	32,964.77
		EA	12	4	591.0	47.7164	28,200.40
	UNIT TOTAL	EA		10	1,165.0	58.0817	67,665.17

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 208468 TOTAL			10			67,665.17
208471	SPRINKLER (TYPE B-1)						
		EA	04	1	280.0	24.0000	6,720.00
		EA	05	2	74.0	35.9459	2,660.00
		EA	07	2	783.0	41.9860	32,875.00
		EA	11	4	356.0	22.4269	7,983.96
		EA	12	5	1,106.0	17.7238	19,602.50
	UNIT TOTAL	EA		14	2,599.0	26.8724	69,841.46
	ITEM CODE 208471 TOTAL			14			69,841.46
208472	SPRINKLER (TYPE B-2)						
		EA	07	3	628.0	30.6917	19,274.40
		EA	11	1	47.0	17.0000	799.00
		EA	12	3	440.0	24.8468	10,932.60
	UNIT TOTAL	EA		7	1,115.0	27.8081	31,006.00
	ITEM CODE 208472 TOTAL			7			31,006.00
208473	SPRINKLER (TYPE B-3)						
		EA	07	1	27.0	28.0000	756.00
		EA	12	4	644.0	24.7826	15,960.00
	UNIT TOTAL	EA		5	671.0	24.9121	16,716.00
	ITEM CODE 208473 TOTAL			5			16,716.00
208474	SPRINKLER (TYPE B-4)						
		EA	12	4	248.0	37.7339	9,358.00
	UNIT TOTAL	EA		4	248.0	37.7339	9,358.00
	ITEM CODE 208474 TOTAL			4			9,358.00
208475	SPRINKLER (TYPE B-5)						
		EA	05	1	12.0	28.0000	336.00
		EA	06	1	36.0	28.0000	1,008.00
		EA	07	1	23.0	32.0000	736.00
		EA	11	1	20.0	28.0000	560.00
		EA	12	1	53.0	40.0000	2,120.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	EA		5	144.0	33.0556	4,760.00
	ITEM CODE 208475 TOTAL			5			4,760.00
208476	SPRINKLER (TYPE B-6)						
		EA	05	1	280.0	28.0000	7,840.00
		EA	06	1	45.0	31.0000	1,395.00
		EA	11	1	170.0	12.8000	2,176.00
		EA	12	1	12.0	100.0000	1,200.00
	UNIT TOTAL	EA		4	507.0	24.8738	12,611.00
	ITEM CODE 208476 TOTAL			4			12,611.00
208480	SPRINKLER (TYPE C-2 MOD)						
		EA	07	1	5.0	40.0000	200.00
		EA	11	5	1,662.0	38.2545	63,579.00
	UNIT TOTAL	EA		6	1,667.0	38.2597	63,779.00
	ITEM CODE 208480 TOTAL			6			63,779.00
208481	SPRINKLER (TYPE C-1)						
		EA	05	2	1,264.0	15.0253	18,992.00
		EA	12	4	1,436.0	16.7503	24,053.50
	UNIT TOTAL	EA		6	2,700.0	15.9428	43,045.50
	ITEM CODE 208481 TOTAL			6			43,045.50
208482	SPRINKLER (TYPE C-2)						
		EA	04	1	270.0	13.0000	3,510.00
		EA	05	2	270.0	24.7778	6,690.00
		EA	06	1	6.0	9.5000	57.00
		EA	07	5	2,559.0	22.3787	57,267.00
		EA	11	5	1,900.0	19.9105	37,830.00
		EA	12	1	380.0	25.0000	9,500.00
	UNIT TOTAL	EA		15	5,385.0	21.3285	114,854.00
	ITEM CODE 208482 TOTAL			15			114,854.00
208483	SPRINKLER (TYPE C-3)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
208483	SPRINKLER (TYPE C-3)						
		EA	07	1	770.0	31.0000	23,870.00
		EA	12	1	3,200.0	26.0000	83,200.00
	UNIT TOTAL	EA		2	3,970.0	26.9698	107,070.00
	ITEM CODE 208483 TOTAL			2			107,070.00
208526	SPRINKLER (TYPE D-1)						
		EA	03	1	230.0	4.0000	920.00
		EA	04	1	89.0	14.0000	1,246.00
		EA	05	2	194.0	6.0928	1,182.00
	UNIT TOTAL	EA		4	513.0	6.5263	3,348.00
	ITEM CODE 208526 TOTAL			4			3,348.00
208527	SPRINKLER (TYPE D-2)						
		EA	04	1	4,710.0	10.0000	47,100.00
	UNIT TOTAL	EA		1	4,710.0	10.0000	47,100.00
	ITEM CODE 208527 TOTAL			1			47,100.00
208560	FILTER ASSEMBLY UNIT						
		EA	05	1	1.0	300.0000	300.00
		EA	07	1	1.0	150.0000	150.00
		EA	12	1	14.0	390.0000	5,460.00
	UNIT TOTAL	EA		3	16.0	369.3750	5,910.00
	ITEM CODE 208560 TOTAL			3			5,910.00
208562	CAM COUPLER ASSEMBLY						
		EA	05	2	3.0	641.6667	1,925.00
		EA	12	2	9.0	370.0000	3,330.00
	UNIT TOTAL	EA		4	12.0	437.9167	5,255.00
	ITEM CODE 208562 TOTAL			4			5,255.00
208565	REPLACE VALVE BOX COVER						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
208565	REPLACE VALVE BOX COVER						
		EA	11	3	84.0	33.9286	2,850.00
	UNIT TOTAL	EA		3	84.0	33.9286	2,850.00
	ITEM CODE 208565 TOTAL			3			2,850.00
208572	1" GATE VALVE						
		EA	11	1	2.0	165.0000	330.00
	UNIT TOTAL	EA		1	2.0	165.0000	330.00
	ITEM CODE 208572 TOTAL			1			330.00
208573	1 1/4" GATE VALVE						
		EA	04	1	1.0	200.0000	200.00
		EA	09	1	1.0	860.0000	860.00
		EA	11	2	4.0	188.7500	755.00
	UNIT TOTAL	EA		4	6.0	302.5000	1,815.00
	ITEM CODE 208573 TOTAL			4			1,815.00
208574	1 1/2" GATE VALVE						
		EA	11	1	5.0	300.0000	1,500.00
	UNIT TOTAL	EA		1	5.0	300.0000	1,500.00
	ITEM CODE 208574 TOTAL			1			1,500.00
208575	2" GATE VALVE						
		EA	04	1	8.0	300.0000	2,400.00
		EA	05	1	8.0	200.0000	1,600.00
		EA	06	1	8.0	250.0000	2,000.00
		EA	07	3	9.0	600.0000	5,400.00
		EA	11	8	140.0	337.6472	47,270.61
		EA	12	1	2.0	370.0000	740.00
	UNIT TOTAL	EA		15	175.0	339.4892	59,410.61
	ITEM CODE 208575 TOTAL			15			59,410.61
208576	2 1/2" GATE VALVE						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
208576	2 1/2" GATE VALVE						
		EA	04	1	3.0	700.0000	2,100.00
		EA	07	2	7.0	595.7143	4,170.00
		EA	11	3	11.0	605.3236	6,658.56
	UNIT TOTAL	EA		6	21.0	615.6457	12,928.56
	ITEM CODE 208576 TOTAL			6			12,928.56
208588	3" GATE VALVE						
		EA	04	1	12.0	500.0000	6,000.00
		EA	05	1	6.0	460.0000	2,760.00
		EA	06	1	1.0	650.0000	650.00
		EA	07	2	11.0	671.0000	7,381.00
		EA	11	7	41.0	701.9963	28,781.85
		EA	12	6	52.0	652.8077	33,946.00
	UNIT TOTAL	EA		18	123.0	646.4947	79,518.85
	ITEM CODE 208588 TOTAL			18			79,518.85
208589	4" GATE VALVE						
		EA	04	1	1.0	1,100.0000	1,100.00
	UNIT TOTAL	EA		1	1.0	1,100.0000	1,100.00
	ITEM CODE 208589 TOTAL			1			1,100.00
208590	6" GATE VALVE						
		EA	07	1	1.0	3,000.0000	3,000.00
	UNIT TOTAL	EA		1	1.0	3,000.0000	3,000.00
	ITEM CODE 208590 TOTAL			1			3,000.00
208593	1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)						
		LF	04	1	1,892.0	2.0000	3,784.00
	UNIT TOTAL	LF		1	1,892.0	2.0000	3,784.00
	ITEM CODE 208593 TOTAL			1			3,784.00
208594	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
208594	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)						
		LF	03	1	15.0	75.0000	1,125.00
		LF	04	3	72,122.0	2.0257	146,101.00
		LF	05	1	323.0	7.4000	2,390.20
		LF	06	2	3,609.0	3.3645	12,142.50
		LF	07	8	60,560.0	3.0639	185,546.87
		LF	09	1	570.0	5.6000	3,192.00
	UNIT TOTAL	LF		16	137,199.0	2.5547	350,497.57
	ITEM CODE 208594 TOTAL			16			350,497.57
208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)						
		LF	02	1	80.0	1.1100	88.80
		LF	04	3	4,995.0	2.7225	13,599.00
		LF	05	5	15,965.0	1.9868	31,720.00
		LF	06	2	1,075.0	2.7802	2,988.75
		LF	07	11	38,210.0	3.1467	120,234.30
		LF	09	1	290.0	5.7000	1,653.00
		LF	11	9	115,142.0	2.8425	327,296.55
		LF	12	9	210,810.0	2.6635	561,493.40
	UNIT TOTAL	LF		41	386,567.0	2.7397	1,059,073.80
	ITEM CODE 208595 TOTAL			41			1,059,073.80
208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)						
		LF	04	3	8,072.0	3.4854	28,134.00
		LF	05	1	266.0	9.0000	2,394.00
		LF	06	2	404.0	3.8812	1,568.00
		LF	07	8	34,657.0	3.3960	117,694.81
		LF	09	1	42.0	13.0000	546.00
		LF	11	9	60,086.0	3.4949	209,995.86
		LF	12	9	66,360.0	2.8192	187,081.50
	UNIT TOTAL	LF		33	169,887.0	3.2222	547,414.17
	ITEM CODE 208596 TOTAL			33			547,414.17
208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)						
		LF	04	3	4,184.0	4.1174	17,227.00
		LF	05	4	6,713.0	3.1959	21,454.00
		LF	06	1	240.0	4.7500	1,140.00
		LF	07	8	21,912.0	3.8201	83,706.91

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)						
		LF	11	8	16,749.0	4.4149	73,945.56
		LF	12	8	36,405.0	3.2053	116,690.25
	UNIT TOTAL	LF		32	86,203.0	3.6445	314,163.72
	ITEM CODE 208597 TOTAL			32			314,163.72
208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)						
		LF	04	3	8,098.0	5.0082	40,556.00
		LF	05	3	4,647.0	4.2196	19,608.50
		LF	06	2	886.0	4.0666	3,603.00
		LF	07	8	36,506.0	4.4018	160,693.86
		LF	11	9	31,671.0	5.1315	162,519.96
		LF	12	6	78,505.0	3.4401	270,066.50
	UNIT TOTAL	LF		31	160,313.0	4.0985	657,047.82
	ITEM CODE 208598 TOTAL			31			657,047.82
208599	2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)						
		LF	04	2	943.0	5.3150	5,012.00
		LF	06	1	280.0	6.0000	1,680.00
		LF	07	2	4,070.0	4.7263	19,236.20
		LF	11	6	22,353.0	6.9896	156,239.00
		LF	12	5	23,690.0	3.3907	80,325.00
	UNIT TOTAL	LF		16	51,336.0	5.1132	262,492.20
	ITEM CODE 208599 TOTAL			16			262,492.20
208600	3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)						
		LF	04	1	6,335.0	4.0000	25,340.00
		LF	05	1	2,710.0	9.2000	24,932.00
		LF	06	2	1,150.0	12.1557	13,979.00
		LF	07	5	25,277.0	7.1289	180,198.40
		LF	11	7	29,327.0	6.7180	197,020.04
		LF	12	4	30,580.0	5.3569	163,815.00
	UNIT TOTAL	LF		20	95,379.0	6.3461	605,284.44
	ITEM CODE 208600 TOTAL			20			605,284.44
208601	4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
208601	4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)						
		LF	04	1	1,123.0	15.0000	16,845.00
		LF	07	1	40.0	20.0000	800.00
	UNIT TOTAL	LF		2	1,163.0	15.1720	17,645.00
	ITEM CODE 208601 TOTAL			2			17,645.00
208605	2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)						
		LF	06	1	331.0	5.0000	1,655.00
		LF	11	1	426.0	7.0000	2,982.00
	UNIT TOTAL	LF		2	757.0	6.1255	4,637.00
	ITEM CODE 208605 TOTAL			2			4,637.00
208606	2 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)						
		LF	11	1	551.0	8.0000	4,408.00
	UNIT TOTAL	LF		1	551.0	8.0000	4,408.00
	ITEM CODE 208606 TOTAL			1			4,408.00
208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)						
		LF	11	1	16,760.0	10.0000	167,600.00
	UNIT TOTAL	LF		1	16,760.0	10.0000	167,600.00
	ITEM CODE 208607 TOTAL			1			167,600.00
208608	4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)						
		LF	11	1	9,555.0	12.0000	114,660.00
	UNIT TOTAL	LF		1	9,555.0	12.0000	114,660.00
	ITEM CODE 208608 TOTAL			1			114,660.00
208620	1 1/2" MANUAL CONTROL VALVE						
		EA	12	1	29.0	100.0000	2,900.00
	UNIT TOTAL	EA		1	29.0	100.0000	2,900.00
	ITEM CODE 208620 TOTAL			1			2,900.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
208626	1" WYE STRAINER						
		EA	04	1	3.0	300.0000	900.00
	UNIT TOTAL	EA		1	3.0	300.0000	900.00
	ITEM CODE 208626 TOTAL			1			900.00
208628	1 1/2" WYE STRAINER						
		EA	04	1	2.0	300.0000	600.00
	UNIT TOTAL	EA		1	2.0	300.0000	600.00
	ITEM CODE 208628 TOTAL			1			600.00
208630	2" WYE STRAINER						
		EA	05	1	3.0	1,000.0000	3,000.00
		EA	06	1	1.0	478.0000	478.00
		EA	07	1	18.0	470.0000	8,460.00
	UNIT TOTAL	EA		3	22.0	542.6364	11,938.00
	ITEM CODE 208630 TOTAL			3			11,938.00
208635	2" PRESSURE RELIEF VALVE						
		EA	07	1	2.0	425.0000	850.00
	UNIT TOTAL	EA		1	2.0	425.0000	850.00
	ITEM CODE 208635 TOTAL			1			850.00
208640	PRESSURE REGULATING VALVE						
		EA	05	2	2.0	292.5000	585.00
		EA	12	1	3.0	420.0000	1,260.00
	UNIT TOTAL	EA		3	5.0	369.0000	1,845.00
	ITEM CODE 208640 TOTAL			3			1,845.00
208645	3/4" QUICK COUPLING VALVE						
		EA	04	2	23.0	140.8696	3,240.00
		EA	07	1	1.0	275.0000	275.00
		EA	11	1	9.0	110.0000	990.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	EA		4	33.0	136.5152	4,505.00
	ITEM CODE 208645 TOTAL			4			4,505.00
208649	QUICK COUPLING VALVE						
		EA	04	1	10.0	300.0000	3,000.00
	UNIT TOTAL	EA		1	10.0	300.0000	3,000.00
	ITEM CODE 208649 TOTAL			1			3,000.00
208670	CHECK VALVE						
		EA	04	1	49.0	25.0000	1,225.00
		EA	05	1	5.0	620.0000	3,100.00
	UNIT TOTAL	EA		2	54.0	80.0926	4,325.00
	ITEM CODE 208670 TOTAL			2			4,325.00
208683	BALL VALVE						
		EA	04	2	28.0	254.6429	7,130.00
		EA	05	3	12.0	423.3333	5,080.00
		EA	06	1	5.0	250.0000	1,250.00
		EA	07	8	119.0	366.0840	43,564.00
		EA	09	1	1.0	860.0000	860.00
		EA	12	7	120.0	221.8750	26,625.00
	UNIT TOTAL	EA		22	285.0	296.5228	84,509.00
	ITEM CODE 208683 TOTAL			22			84,509.00
208706	4" CONDUIT						
		LF	02	1	67.0	5.5700	373.19
	UNIT TOTAL	LF		1	67.0	5.5700	373.19
	ITEM CODE 208706 TOTAL			1			373.19
208738	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT						
		LF	04	3	2,745.0	35.8106	98,300.00
		LF	05	3	622.0	40.8135	25,386.00
		LF	06	3	1,190.0	18.7395	22,300.00
		LF	10	1	741.0	50.0000	37,050.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT						
		LF	11	2	91.0	24.1220	2,195.10
		LF	12	1	410.0	140.0000	57,400.00
	UNIT TOTAL	LF		13	5,799.0	41.8402	242,631.10
	ITEM CODE 208738 TOTAL			13			242,631.10
208739	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT						
		LF	04	1	280.0	52.0000	14,560.00
		LF	07	1	1,130.0	35.0000	39,550.00
		LF	11	2	930.0	169.0323	157,200.00
		LF	12	3	620.0	72.9032	45,200.00
	UNIT TOTAL	LF		7	2,960.0	86.6588	256,510.00
	ITEM CODE 208739 TOTAL			7			256,510.00
208740	12" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT						
		LF	06	1	240.0	36.0000	8,640.00
	UNIT TOTAL	LF		1	240.0	36.0000	8,640.00
	ITEM CODE 208740 TOTAL			1			8,640.00
208768	12" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (.064" THICK)						
		LF	08	1	750.0	165.0000	123,750.00
	UNIT TOTAL	LF		1	750.0	165.0000	123,750.00
	ITEM CODE 208768 TOTAL			1			123,750.00
208805	6" WELDED STEEL PIPE CONDUIT (.250" THICK)						
		LF	06	1	85.0	45.8000	3,893.00
	UNIT TOTAL	LF		1	85.0	45.8000	3,893.00
	ITEM CODE 208805 TOTAL			1			3,893.00
208808	8" WELDED STEEL PIPE CONDUIT (.250" THICK)						
		LF	04	2	184.0	83.8261	15,424.00
		LF	07	3	1,320.0	165.1212	217,960.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	8" WELDED STEEL PIPE CONDUIT (.250" THICK)						
		LF	10	1	570.0	130.0000	74,100.00
	UNIT TOTAL	LF		6	2,074.0	148.2565	307,484.00
	ITEM CODE 208808 TOTAL			6			307,484.00
208809	10" WELDED STEEL PIPE CONDUIT (.250" THICK)						
		LF	04	1	32.0	100.0000	3,200.00
		LF	07	1	35.0	235.0000	8,225.00
		LF	11	1	61.0	160.0000	9,760.00
		LF	12	2	100.0	185.0000	18,500.00
	UNIT TOTAL	LF		5	228.0	174.0570	39,685.00
	ITEM CODE 208809 TOTAL			5			39,685.00
208812	12" WELDED STEEL PIPE CONDUIT (.250" THICK)						
		LF	06	1	10.0	170.0000	1,700.00
	UNIT TOTAL	LF		1	10.0	170.0000	1,700.00
	ITEM CODE 208812 TOTAL			1			1,700.00
208905	EXTEND 6" CONDUIT						
		LF	12	2	30.0	146.0000	4,380.00
	UNIT TOTAL	LF		2	30.0	146.0000	4,380.00
	ITEM CODE 208905 TOTAL			2			4,380.00
208906	EXTEND 8" CONDUIT						
		LF	05	1	18.0	92.0000	1,656.00
		LF	07	1	15.0	150.0000	2,250.00
		LF	11	3	57.0	391.2632	22,302.00
	UNIT TOTAL	LF		5	90.0	291.2000	26,208.00
	ITEM CODE 208906 TOTAL			5			26,208.00
208907	EXTEND 10" CONDUIT						
		LF	11	2	42.0	472.1429	19,830.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		2	42.0	472.1429	19,830.00
	ITEM CODE 208907 TOTAL			2			19,830.00
209202	RECYCLED WATER WARNING SIGNS						
		LS	05	1			450.00
		LS	07	3			6,250.00
		LS	11	1			3,000.00
		LS	12	1			10,000.00
	UNIT TOTAL	LS		6			19,700.00
	ITEM CODE 209202 TOTAL			6			19,700.00
210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)						
		EA	01	8	48.0	1,058.8542	50,825.00
		EA	03	5	24.0	708.7850	17,010.84
		EA	04	4	17.0	795.2941	13,520.00
		EA	05	5	14.0	284.2857	3,980.00
		EA	06	1	2.0	800.0000	1,600.00
		EA	08	2	5.0	330.0000	1,650.00
		EA	10	4	21.0	1,088.0952	22,850.00
		EA	11	2	5.0	848.0000	4,240.00
		EA	12	1	30.0	250.0000	7,500.00
	UNIT TOTAL	EA		32	166.0	742.0231	123,175.84
	ITEM CODE 210010 TOTAL			32			123,175.84
210110	IMPORTED TOPSOIL (CY)						
		CY	01	1	62.0	231.0000	14,322.00
		CY	04	4	10,257.0	55.5621	569,900.00
		CY	05	2	1,420.0	100.9859	143,400.00
		CY	06	1	240.0	35.0000	8,400.00
		CY	11	1	460.0	53.9700	24,826.20
		CY	12	1	1,800.0	26.0000	46,800.00
	UNIT TOTAL	CY		10	14,239.0	56.7209	807,648.20
	ITEM CODE 210110 TOTAL			10			807,648.20
210130	DUFF						
		ACRE	03	1	1.0	13,566.4300	13,566.43
		ACRE	09	1	1.1	2,825.0000	3,107.50

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	DUFF						
		ACRE	12	1	.5	7,500.0000	3,750.00
	UNIT TOTAL	ACRE		3	2.6	7,855.3577	20,423.93
		SQFT	08	1	26,300.0	.1000	2,630.00
	UNIT TOTAL	SQFT		1	26,300.0	.1000	2,630.00
		SQYD	08	1	143,800.0	1.4400	207,072.00
	UNIT TOTAL	SQYD		1	143,800.0	1.4400	207,072.00
	ITEM CODE 210130 TOTAL			5			230,125.93
210210	EROSION CONTROL (DRY SEED) (SQFT)						
		SQFT	01	4	37,540.0	.3075	11,542.00
		SQFT	03	4	16,060.0	.4444	7,137.70
		SQFT	06	2	53,800.0	.0800	4,304.00
		SQFT	08	1	13,100.0	.2000	2,620.00
		SQFT	09	1	45,500.0	.0500	2,275.00
		SQFT	11	2	3,790.0	1.2164	4,610.00
		SQFT	12	2	208,900.0	.0973	20,330.00
	UNIT TOTAL	SQFT		16	378,690.0	.1395	52,818.70
	ITEM CODE 210210 TOTAL			16			52,818.70
210220	EROSION CONTROL (DRILL SEED) (SQYD)						
		SQYD	05	1	111,000.0	.2000	22,200.00
	UNIT TOTAL	SQYD		1	111,000.0	.2000	22,200.00
	ITEM CODE 210220 TOTAL			1			22,200.00
210250	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)						
		SQFT	02	1	95,000.0	.2400	22,800.00
		SQFT	03	4	1,014,020.0	.1822	184,725.00
		SQFT	11	7	3,284,770.0	.1468	482,317.00
		SQFT	12	2	2,523,200.0	.1452	366,356.00
	UNIT TOTAL	SQFT		14	6,916,990.0	.1527	1,056,198.00
	ITEM CODE 210250 TOTAL			14			1,056,198.00
210251	EROSION CONTROL (BONDED FIBER MATRIX) (ACRE)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
210251	EROSION CONTROL (BONDED FIBER MATRIX) (ACRE)						
		ACRE	06	1	.4	13,800.0000	5,520.00
		ACRE	08	1	45.0	3,250.0000	146,250.00
	UNIT TOTAL	ACRE		2	45.4	3,342.9515	151,770.00
	ITEM CODE 210251 TOTAL			2			151,770.00
210260	ROLLED EROSION CONTROL PRODUCT (JUTE MESH)						
		SQFT	03	1	1,600.0	.7500	1,200.00
		SQFT	05	1	5,000.0	.4000	2,000.00
	UNIT TOTAL	SQFT		2	6,600.0	.4848	3,200.00
	ITEM CODE 210260 TOTAL			2			3,200.00
210270	ROLLED EROSION CONTROL PRODUCT (NETTING)						
		SQFT	02	1	3,790.0	.8300	3,145.70
		SQFT	03	6	117,870.0	1.1442	134,872.00
		SQFT	04	8	1,336,100.0	.3672	490,599.50
		SQFT	05	2	124,700.0	.4530	56,490.00
		SQFT	07	1	6,030.0	.8000	4,824.00
		SQFT	10	3	621,170.0	.5004	310,844.00
		SQFT	11	1	820.0	2.0000	1,640.00
		SQFT	12	1	107,000.0	.5400	57,780.00
	UNIT TOTAL	SQFT		23	2,317,480.0	.4575	1,060,195.20
	ITEM CODE 210270 TOTAL			23			1,060,195.20
210280	ROLLED EROSION CONTROL PRODUCT (BLANKET)						
		SQFT	01	5	15,690.0	1.2854	20,168.00
		SQFT	02	1	20,200.0	1.5000	30,300.00
		SQFT	03	4	13,100.0	.8732	11,439.10
		SQFT	06	1	27,300.0	.4900	13,377.00
		SQFT	09	3	22,530.0	1.1851	26,700.00
	UNIT TOTAL	SQFT		14	98,820.0	1.0320	101,984.10
	ITEM CODE 210280 TOTAL			14			101,984.10
210290	ROLLED EROSION CONTROL PRODUCT (TRM)						
		SQFT	03	1	58,300.0	4.6900	273,427.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	SQFT		1	58,300.0	4.6900	273,427.00
	ITEM CODE 210290 TOTAL			1			273,427.00
210300	HYDROMULCH						
		SQFT	01	6	587,400.0	.0529	31,077.00
		SQFT	03	4	462,570.0	.0839	38,805.20
		SQFT	04	8	1,952,060.0	.0329	64,255.00
		SQFT	05	5	1,351,300.0	.0543	73,406.00
		SQFT	06	3	47,156.0	.2117	9,982.52
		SQFT	07	1	6,030.0	.2000	1,206.00
		SQFT	08	2	46,700.0	.1137	5,308.00
		SQFT	10	5	1,516,430.0	.0282	42,809.10
		SQFT	12	1	313,000.0	.0500	15,650.00
	UNIT TOTAL	SQFT		35	6,282,646.0	.0450	282,498.82
	ITEM CODE 210300 TOTAL			35			282,498.82
210350	FIBER ROLLS						
		LF	01	8	12,185.0	5.3781	65,532.20
		LF	03	7	18,230.0	3.9426	71,874.50
		LF	04	11	114,355.0	3.0932	353,724.50
		LF	05	5	17,070.0	4.0053	68,370.00
		LF	06	2	3,150.0	6.2381	19,650.00
		LF	07	1	440.0	3.2500	1,430.00
		LF	08	1	980.0	3.4000	3,332.00
		LF	09	1	200.0	3.3600	672.00
		LF	10	5	65,890.0	3.0750	202,613.40
		LF	11	6	113,760.0	2.2630	257,438.80
		LF	12	2	45,400.0	3.0074	136,536.00
	UNIT TOTAL	LF		49	391,660.0	3.0158	1,181,173.40
	ITEM CODE 210350 TOTAL			49			1,181,173.40
210360	COMPOST SOCK						
		LF	11	2	98,110.0	4.8124	472,140.00
		LF	12	1	48,300.0	6.2000	299,460.00
	UNIT TOTAL	LF		3	146,410.0	5.2701	771,600.00
	ITEM CODE 210360 TOTAL			3			771,600.00
210420	STRAW						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
210420	STRAW						
		SQFT	01	4	398,800.0	.0480	19,145.00
		SQFT	02	1	13,400.0	.5000	6,700.00
		SQFT	03	5	525,460.0	.1429	75,096.80
		SQFT	04	3	482,130.0	.0336	16,200.00
		SQFT	05	2	148,600.0	.0525	7,802.00
		SQFT	06	2	145,836.0	.0916	13,363.60
		SQFT	09	1	76,600.0	.0700	5,362.00
		SQFT	10	2	350,000.0	.0532	18,620.00
	UNIT TOTAL	SQFT		20	2,140,826.0	.0758	162,289.40
	ITEM CODE 210420 TOTAL			20			162,289.40
210430	HYDROSEED						
		ACRE	02	1	75.0	5,600.0000	420,000.00
	UNIT TOTAL	ACRE		1	75.0	5,600.0000	420,000.00
		SQFT	01	7	646,860.0	.1553	100,445.00
		SQFT	02	7	611,400.0	.1536	93,894.00
		SQFT	03	3	354,570.0	.3262	115,662.50
		SQFT	04	9	1,961,760.0	.0847	166,184.00
		SQFT	05	5	1,776,500.0	.0737	130,840.00
		SQFT	06	4	83,556.0	.1759	14,701.60
		SQFT	07	4	217,730.0	.1175	25,581.00
		SQFT	08	4	196,670.0	.1001	19,682.00
		SQFT	10	5	1,507,430.0	.0561	84,520.90
		SQFT	12	2	333,500.0	.1469	49,000.00
	UNIT TOTAL	SQFT		50	7,689,976.0	.1041	800,511.00
	ITEM CODE 210430 TOTAL			51			1,220,511.00
210600	COMPOST						
		CY	05	1	200.0	85.0000	17,000.00
		CY	10	1	880.0	45.0000	39,600.00
	UNIT TOTAL	CY		2	1,080.0	52.4074	56,600.00
		SQFT	01	8	593,000.0	.3099	183,758.00
		SQFT	02	2	381,400.0	.8283	315,930.00
		SQFT	03	6	283,510.0	.6975	197,745.00
		SQFT	04	7	1,665,660.0	.1524	253,893.00
		SQFT	05	7	1,706,900.0	.1156	197,342.00
		SQFT	06	3	62,520.0	.2417	15,109.60
		SQFT	07	1	6,030.0	.2000	1,206.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	COMPOST						
		SQFT	10	2	826,000.0	.2046	168,980.00
		SQFT	11	6	2,770,950.0	.0974	269,815.00
		SQFT	12	2	2,453,000.0	.1000	245,300.00
	UNIT TOTAL	SQFT		44	10,748,970.0	.1720	1,849,078.60
	ITEM CODE 210600 TOTAL			46			1,905,678.60
210630	INCORPORATE MATERIALS						
		SQFT	01	1	21,800.0	.1000	2,180.00
		SQFT	02	2	381,400.0	.0760	28,978.00
		SQFT	03	5	388,090.0	.4269	165,671.00
		SQFT	04	1	85,000.0	.3500	29,750.00
		SQFT	05	2	48,650.0	.1754	8,535.00
		SQFT	06	1	122,000.0	.0700	8,540.00
		SQFT	08	1	26,300.0	.1400	3,682.00
		SQFT	09	1	76,600.0	.0700	5,362.00
		SQFT	10	3	532,000.0	.0846	45,010.00
		SQFT	11	4	2,519,250.0	.0616	155,232.00
		SQFT	12	1	316,000.0	.3600	113,760.00
	UNIT TOTAL	SQFT		22	4,517,090.0	.1255	566,700.00
	ITEM CODE 210630 TOTAL			22			566,700.00
220101	FINISHING ROADWAY						
		LS	01	1			24,000.00
		LS	02	1			5,000.00
		LS	11	1			11,085.03
	UNIT TOTAL	LS		3			40,085.03
	ITEM CODE 220101 TOTAL			3			40,085.03
240100	LIME						
		TON	04	1	1,950.0	160.0000	312,000.00
		TON	12	1	1,100.0	250.0000	275,000.00
	UNIT TOTAL	TON		2	3,050.0	192.4590	587,000.00
	ITEM CODE 240100 TOTAL			2			587,000.00
240105	LIME STABILIZED SOIL						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
240105	LIME STABILIZED SOIL						
		SQYD	04	1	56,600.0	2.0000	113,200.00
		SQYD	12	1	50,300.0	3.5000	176,050.00
	UNIT TOTAL	SQYD		2	106,900.0	2.7058	289,250.00
	ITEM CODE 240105 TOTAL			2			289,250.00
250101	CLASS 1 AGGREGATE SUBBASE						
		CY	05	1	1,130.0	90.0000	101,700.00
	UNIT TOTAL	CY		1	1,130.0	90.0000	101,700.00
	ITEM CODE 250101 TOTAL			1			101,700.00
250201	CLASS 2 AGGREGATE SUBBASE						
		CY	08	3	2,600.0	45.6923	118,800.00
		CY	10	1	12,100.0	25.0000	302,500.00
		CY	12	3	26,426.0	25.5649	675,578.00
	UNIT TOTAL	CY		7	41,126.0	26.6712	1,096,878.00
	ITEM CODE 250201 TOTAL			7			1,096,878.00
250301	CLASS 3 AGGREGATE SUBBASE						
		CY	12	2	15,500.0	24.6129	381,500.00
	UNIT TOTAL	CY		2	15,500.0	24.6129	381,500.00
	ITEM CODE 250301 TOTAL			2			381,500.00
250401	CLASS 4 AGGREGATE SUBBASE						
		CY	04	4	63,420.0	24.4286	1,549,260.00
		CY	11	2	38,813.0	20.0201	777,040.00
	UNIT TOTAL	CY		6	102,233.0	22.7549	2,326,300.00
	ITEM CODE 250401 TOTAL			6			2,326,300.00
250501	CLASS 5 AGGREGATE SUBBASE						
		CY	11	1	585,000.0	2.0000	1,170,000.00
	UNIT TOTAL	CY		1	585,000.0	2.0000	1,170,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 250501 TOTAL			1			1,170,000.00
260201	CLASS 2 AGGREGATE BASE						
		CY	04	1	98.0	66.0000	6,468.00
	UNIT TOTAL	CY		1	98.0	66.0000	6,468.00
	ITEM CODE 260201 TOTAL			1			6,468.00
260202	CLASS 2 AGGREGATE BASE (TON)						
		TON	03	1	2,880.0	12.0000	34,560.00
	UNIT TOTAL	TON		1	2,880.0	12.0000	34,560.00
	ITEM CODE 260202 TOTAL			1			34,560.00
260203	CLASS 2 AGGREGATE BASE (CY)						
		CY	01	6	5,576.0	65.8985	367,450.00
		CY	02	11	113,090.0	23.8721	2,699,691.76
		CY	03	14	59,515.0	36.8836	2,195,126.40
		CY	04	8	39,237.0	42.6135	1,672,027.00
		CY	05	9	34,730.0	44.2859	1,538,050.00
		CY	06	9	15,448.0	47.7135	737,078.00
		CY	07	3	2,358.0	45.1442	106,450.00
		CY	08	11	39,356.0	38.1449	1,501,230.00
		CY	10	7	127,920.0	30.9456	3,958,560.00
		CY	11	7	36,429.0	30.8268	1,122,990.30
		CY	12	7	19,146.0	31.9432	611,585.00
	UNIT TOTAL	CY		92	492,805.0	33.5026	16,510,238.46
	ITEM CODE 260203 TOTAL			92			16,510,238.46
260210	AGGREGATE BASE (APPROACH SLAB)						
		CY	04	1	24.0	200.0000	4,800.00
		CY	07	2	73.0	312.3288	22,800.00
	UNIT TOTAL	CY		3	97.0	284.5361	27,600.00
	ITEM CODE 260210 TOTAL			3			27,600.00
260303	CLASS 3 AGGREGATE BASE (CY)						
		CY	04	2	4,726.0	40.2391	190,170.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	CLASS 3 AGGREGATE BASE (CY)						
		CY	07	17	135,650.2	25.2703	3,427,921.60
	UNIT TOTAL	CY		19	140,376.2	25.7743	3,618,091.60
	ITEM CODE 260303 TOTAL			19			3,618,091.60
270003	CEMENT TREATED BASE (ROAD-MIXED, CLASS A) (CY)						
		CY	12	1	47.0	150.0000	7,050.00
	UNIT TOTAL	CY		1	47.0	150.0000	7,050.00
	ITEM CODE 270003 TOTAL			1			7,050.00
280000	LEAN CONCRETE BASE						
		CY	04	3	18,080.0	92.2760	1,668,350.00
		CY	05	2	3,430.0	128.7347	441,560.00
		CY	07	13	92,399.2	84.8538	7,840,420.00
		CY	08	4	3,190.0	166.8527	532,260.00
		CY	10	1	4,840.0	125.0000	605,000.00
		CY	12	2	3,410.0	147.4487	502,800.00
	UNIT TOTAL	CY		25	125,349.2	92.4648	11,590,390.00
	ITEM CODE 280000 TOTAL			25			11,590,390.00
280010	RAPID STRENGTH CONCRETE BASE						
		CY	04	1	190.0	325.0000	61,750.00
		CY	08	2	380.0	373.6842	142,000.00
	UNIT TOTAL	CY		3	570.0	357.4561	203,750.00
	ITEM CODE 280010 TOTAL			3			203,750.00
280015	LEAN CONCRETE BASE RAPID SETTING						
		CY	06	1	430.0	380.0000	163,400.00
		CY	07	9	20,605.0	216.2427	4,455,680.00
		CY	12	1	160.0	455.0000	72,800.00
	UNIT TOTAL	CY		11	21,195.0	221.3673	4,691,880.00
	ITEM CODE 280015 TOTAL			11			4,691,880.00
280020	ASPHALTIC EMULSION (CONCRETE BASE)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
280020	ASPHALTIC EMULSION (CONCRETE BASE)						
		TON	04	1	38.0	500.0000	19,000.00
	UNIT TOTAL	TON		1	38.0	500.0000	19,000.00
	ITEM CODE 280020 TOTAL			1			19,000.00
280200	REPLACE BASE						
		CY	07	1	290.0	350.0000	101,500.00
	UNIT TOTAL	CY		1	290.0	350.0000	101,500.00
	ITEM CODE 280200 TOTAL			1			101,500.00
290201	ASPHALT TREATED PERMEABLE BASE						
		CY	03	1	1,110.0	150.0000	166,500.00
		CY	12	1	12.0	500.0000	6,000.00
	UNIT TOTAL	CY		2	1,122.0	153.7433	172,500.00
	ITEM CODE 290201 TOTAL			2			172,500.00
290301	CEMENT TREATED PERMEABLE BASE						
		CY	07	2	290.0	78.7586	22,840.00
	UNIT TOTAL	CY		2	290.0	78.7586	22,840.00
	ITEM CODE 290301 TOTAL			2			22,840.00
303000	PULVERIZED ROADBED						
		SQYD	09	1	8,880.0	2.4800	22,022.40
	UNIT TOTAL	SQYD		1	8,880.0	2.4800	22,022.40
	ITEM CODE 303000 TOTAL			1			22,022.40
360200	BASE BOND BREAKER						
		SQYD	07	1	1,140.0	2.0000	2,280.00
	UNIT TOTAL	SQYD		1	1,140.0	2.0000	2,280.00
	ITEM CODE 360200 TOTAL			1			2,280.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
370001	SAND COVER (SEAL)						
		TON	01	3	570.0	61.2140	34,892.00
		TON	02	6	1,993.0	31.3623	62,505.00
		TON	03	1	760.0	16.2300	12,334.80
		TON	06	2	1,900.0	125.9368	239,280.00
		TON	08	1	83.0	60.0000	4,980.00
		TON	09	1	340.0	1.0000	340.00
		TON	11	1	11.0	100.0000	1,100.00
	UNIT TOTAL	TON		15	5,657.0	62.8304	355,431.80
	ITEM CODE 370001 TOTAL			15			355,431.80
370120	ASPHALT-RUBBER BINDER						
		TON	01	3	820.0	780.9000	640,338.00
		TON	02	4	1,410.0	698.7518	985,240.00
		TON	09	1	270.0	930.0000	251,100.00
		TON	10	1	30.0	570.0000	17,100.00
		TON	11	1	830.0	900.0000	747,000.00
	UNIT TOTAL	TON		10	3,360.0	785.9458	2,640,778.00
	ITEM CODE 370120 TOTAL			10			2,640,778.00
373900	ASPHALTIC EMULSION						
		TON	03	1	10.0	1.0000	10.00
	UNIT TOTAL	TON		1	10.0	1.0000	10.00
	ITEM CODE 373900 TOTAL			1			10.00
374002	ASPHALTIC EMULSION (FOG SEAL COAT)						
		TON	01	4	80.3	599.8471	48,167.72
		TON	02	1	46.0	676.0000	31,096.00
		TON	03	6	65.5	583.5198	38,220.55
		TON	04	2	4.0	737.5000	2,950.00
		TON	05	3	43.2	738.4259	31,900.00
		TON	06	4	358.0	478.6034	171,340.00
		TON	08	2	7.2	866.2389	6,236.92
		TON	09	2	25.0	960.4000	24,010.00
		TON	10	3	166.0	908.1928	150,760.00
		TON	11	13	47.3	747.1630	35,340.81
		TON	12	1	69.0	800.0000	55,200.00
	UNIT TOTAL	TON		41	911.5	653.0137	595,222.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 374002 TOTAL			41			595,222.00
374004	ASPHALTIC EMULSION (FLUSH COAT)						
		TON	02	5	237.0	735.4233	174,295.33
		TON	06	1	50.0	702.0000	35,100.00
		TON	08	1	11.0	550.0000	6,050.00
	UNIT TOTAL	TON		7	298.0	722.9709	215,445.33
	ITEM CODE 374004 TOTAL			7			215,445.33
374207	CRACK TREATMENT						
		LNMI	03	7	72.5	3,827.9448	277,526.00
		LNMI	04	10	72.2	4,619.3213	333,515.00
		LNMI	06	2	75.0	2,954.8000	221,610.00
		LNMI	07	5	136.5	2,762.9304	377,140.00
		LNMI	08	1	13.0	4,000.0000	52,000.00
		LNMI	11	1	31.0	150.0000	4,650.00
	UNIT TOTAL	LNMI		26	400.2	3,164.5202	1,266,441.00
	ITEM CODE 374207 TOTAL			26			1,266,441.00
374492	ASPHALTIC EMULSION (POLYMER MODIFIED)						
		TON	03	1	460.0	832.9000	383,134.00
		TON	06	1	1,570.0	800.0000	1,256,000.00
		TON	11	1	11.0	1,000.0000	11,000.00
	UNIT TOTAL	TON		3	2,041.0	808.4929	1,650,134.00
	ITEM CODE 374492 TOTAL			3			1,650,134.00
374493	POLYMER ASPHALTIC EMULSION (SEAL COAT)						
		TON	06	1	400.0	600.0000	240,000.00
	UNIT TOTAL	TON		1	400.0	600.0000	240,000.00
	ITEM CODE 374493 TOTAL			1			240,000.00
375001	SCREENINGS						
		TON	06	1	3,570.0	32.0000	114,240.00
	UNIT TOTAL	TON		1	3,570.0	32.0000	114,240.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 375001 TOTAL			1			114,240.00
375020	PARKING AREA SEAL						
		TON	10	1	3.9	1,800.0000	7,020.00
	UNIT TOTAL	TON		1	3.9	1,800.0000	7,020.00
	ITEM CODE 375020 TOTAL			1			7,020.00
375022	SCREENINGS (MEDIUM)						
		TON	03	1	4,070.0	21.2600	86,528.20
		TON	06	1	15,300.0	34.0000	520,200.00
		TON	11	1	63.0	150.0000	9,450.00
	UNIT TOTAL	TON		3	19,433.0	31.7078	616,178.20
	ITEM CODE 375022 TOTAL			3			616,178.20
375030	SCREENINGS (HOT-APPLIED)						
		TON	01	2	3,450.0	55.1884	190,400.00
		TON	02	5	15,460.0	63.1953	977,000.00
		TON	10	1	190.0	30.0000	5,700.00
		TON	11	1	5,270.0	215.0000	1,133,050.00
	UNIT TOTAL	TON		9	24,370.0	94.6307	2,306,150.00
	ITEM CODE 375030 TOTAL			9			2,306,150.00
375035	PRECOATED SCREENINGS						
		TON	01	1	1,190.0	76.0000	90,440.00
		TON	09	1	1,820.0	125.0000	227,500.00
	UNIT TOTAL	TON		2	3,010.0	105.6279	317,940.00
	ITEM CODE 375035 TOTAL			2			317,940.00
377501	SLURRY SEAL						
		TON	07	1	4.0	2,500.0000	10,000.00
		TON	08	4	8,502.3	125.4600	1,066,698.34
		TON	11	1	2,670.0	170.0000	453,900.00
	UNIT TOTAL	TON		6	11,176.3	136.9504	1,530,598.34
	ITEM CODE 377501 TOTAL			6			1,530,598.34

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
378000	MICRO-SURFACING						
		TON	02	1	3,970.0	175.0000	694,750.00
		TON	03	2	1,510.0	53.6887	81,070.00
		TON	04	1	1,300.0	78.7500	102,375.00
		TON	08	1	5,110.0	206.0000	1,052,660.00
	UNIT TOTAL	TON		5	11,890.0	162.3932	1,930,855.00
	ITEM CODE 378000 TOTAL			5			1,930,855.00
378005	REPAIR WHEEL PATH DEPRESSION						
		TON	08	1	180.0	316.0000	56,880.00
	UNIT TOTAL	TON		1	180.0	316.0000	56,880.00
	ITEM CODE 378005 TOTAL			1			56,880.00
390010	PREPAVING PROFILOGRAPH						
		LS	01	1			3,000.00
		LS	02	3			20,000.00
		LS	03	4			24,500.00
		LS	04	1			5,000.00
		LS	06	6			35,600.00
		LS	08	1			4,000.00
		LS	09	2			31,200.00
		LS	10	1			2,500.00
	UNIT TOTAL	LS		19			125,800.00
	ITEM CODE 390010 TOTAL			19			125,800.00
390011	PREPAVING INERTIAL PROFILER						
		LS	01	2			12,000.00
		LS	03	2			11,600.00
		LS	06	5			28,400.00
		LS	07	1			2,000.00
		LS	08	2			9,205.80
		LS	10	1			34,750.00
	UNIT TOTAL	LS		13			97,955.80
	ITEM CODE 390011 TOTAL			13			97,955.80
390020	PREPAVING GRINDING DAY						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
390020	PREPAVING GRINDING DAY						
		EA	01	3	4.0	16,125.0000	64,500.00
		EA	02	3	6.0	7,750.0000	46,500.00
		EA	03	6	24.0	8,716.6667	209,200.00
		EA	04	1	10.0	7,000.0000	70,000.00
		EA	06	10	12.0	13,508.3333	162,100.00
		EA	08	2	6.0	4,250.0000	25,500.00
		EA	09	2	2.0	9,850.0000	19,700.00
		EA	10	1	1.0	4,000.0000	4,000.00
	UNIT TOTAL	EA		28	65.0	9,253.8462	601,500.00
	ITEM CODE 390020 TOTAL			28			601,500.00
390095	REPLACE ASPHALT CONCRETE SURFACING						
		CY	01	2	3,050.0	221.1311	674,450.00
		CY	02	8	5,555.0	300.2120	1,667,677.40
		CY	03	12	8,577.0	235.2133	2,017,424.50
		CY	04	3	380.0	390.2632	148,300.00
		CY	06	1	2.2	1,475.0000	3,245.00
		CY	07	6	4,550.0	205.1868	933,600.00
		CY	08	10	16,864.0	213.6821	3,603,535.00
		CY	10	1	950.0	195.0000	185,250.00
		CY	12	1	6.0	750.0000	4,500.00
	UNIT TOTAL	CY		44	39,934.2	231.3301	9,237,981.90
	ITEM CODE 390095 TOTAL			44			9,237,981.90
390129	HOT MIX ASPHALT (TYPE C)						
		TON	07	1	27,000.0	68.0000	1,836,000.00
		TON	08	10	135,340.0	79.6884	10,785,030.40
		TON	11	4	10,480.0	116.6603	1,222,600.00
	UNIT TOTAL	TON		15	172,820.0	80.1043	13,843,630.40
	ITEM CODE 390129 TOTAL			15			13,843,630.40
390131	HOT MIX ASPHALT						
		TON	02	1	11,600.0	113.5000	1,316,600.00
		TON	03	2	20,080.0	120.3825	2,417,280.00
		TON	04	3	79,650.0	75.8757	6,043,500.00
		TON	06	2	54,500.0	83.7505	4,564,400.00
		TON	07	2	54,600.0	74.1905	4,050,800.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	HOT MIX ASPHALT						
		TON	10	1	37,300.0	68.0000	2,536,400.00
		TON	11	1	25,300.0	73.0000	1,846,900.00
		TON	12	1	30,400.0	70.0000	2,128,000.00
	UNIT TOTAL	TON		13	313,430.0	79.4560	24,903,880.00
		TONN	12	1	1,090.0	80.0000	87,200.00
	UNIT TOTAL	TONN		1	1,090.0	80.0000	87,200.00
	ITEM CODE 390131 TOTAL			14			24,991,080.00
390132	HOT MIX ASPHALT (TYPE A)						
		TON	01	14	20,616.0	137.0123	2,824,645.00
		TON	02	17	51,290.0	121.9563	6,255,140.00
		TON	03	20	71,970.0	91.2241	6,565,398.00
		TON	04	26	77,881.0	91.7737	7,147,429.00
		TON	05	14	51,022.0	105.5110	5,383,380.00
		TON	06	23	79,673.0	86.1075	6,860,440.00
		TON	07	13	11,229.0	98.9144	1,110,710.00
		TON	08	16	52,393.0	105.0053	5,501,544.70
		TON	09	5	45,050.0	131.2028	5,910,685.60
		TON	10	12	61,873.0	85.5947	5,295,998.00
		TON	11	9	35,702.0	81.5792	2,912,540.40
		TON	12	10	10,820.0	75.8559	820,760.50
	UNIT TOTAL	TON		179	569,519.0	99.3622	56,588,671.20
	ITEM CODE 390132 TOTAL			179			56,588,671.20
390133	HOT MIX ASPHALT (TYPE B)						
		TON	02	1	466.0	170.0000	79,220.00
		TON	10	3	6,775.0	77.9993	528,445.00
	UNIT TOTAL	TON		4	7,241.0	83.9200	607,665.00
	ITEM CODE 390133 TOTAL			4			607,665.00
390134	HOT MIX ASPHALT (OPEN GRADED)						
		TON	01	2	1,737.0	166.3212	288,900.00
		TON	03	3	840.0	142.1429	119,400.00
		TON	04	9	64,350.0	82.8845	5,333,617.00
		TON	05	2	2,120.0	125.8255	266,750.00
		TON	06	1	1,480.0	92.0000	136,160.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	HOT MIX ASPHALT (OPEN GRADED)						
		TON	12	3	5,245.0	112.2444	588,722.00
	UNIT TOTAL	TON		20	75,772.0	88.8659	6,733,549.00
	ITEM CODE 390134 TOTAL			20			6,733,549.00
390135	HOT MIX ASPHALT (LEVELING)						
		TON	01	1	790.0	175.0000	138,250.00
	UNIT TOTAL	TON		1	790.0	175.0000	138,250.00
	ITEM CODE 390135 TOTAL			1			138,250.00
390136	MINOR HOT MIX ASPHALT						
		TON	01	3	181.0	207.2652	37,515.00
		TON	02	1	86.0	100.0000	8,600.00
		TON	03	15	1,936.0	185.8438	359,793.60
		TON	04	3	795.0	273.7107	217,600.00
		TON	07	5	314.9	136.0749	42,850.00
		TON	08	7	660.0	203.2995	134,177.68
		TON	11	12	3,254.9	116.7148	379,895.00
	UNIT TOTAL	TON		46	7,227.8	163.3182	1,180,431.28
		TONN	07	1	11.0	520.0000	5,720.00
	UNIT TOTAL	TONN		1	11.0	520.0000	5,720.00
	ITEM CODE 390136 TOTAL			47			1,186,151.28
390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)						
		TON	01	1	5,750.0	150.0000	862,500.00
		TON	03	1	15,100.0	93.0000	1,404,300.00
		TON	04	4	25,980.0	107.9326	2,804,090.00
		TON	05	1	5,530.0	123.0000	680,190.00
		TON	06	6	71,632.0	105.0034	7,521,600.00
		TON	07	2	9,470.0	97.9556	927,640.00
		TON	08	1	18,900.0	86.0000	1,625,400.00
		TON	10	6	62,740.0	85.3420	5,354,360.00
		TON	12	4	14,590.0	110.1830	1,607,570.00
	UNIT TOTAL	TON		26	229,692.0	99.2096	22,787,650.00
		TONN	12	1	1,710.0	97.0000	165,870.00
	UNIT TOTAL	TONN		1	1,710.0	97.0000	165,870.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 390137 TOTAL			27			22,953,520.00
390138	RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)						
		TON	03	5	24,507.0	93.5671	2,293,050.00
		TON	06	1	2,840.0	100.0000	284,000.00
	UNIT TOTAL	TON		6	27,347.0	94.2352	2,577,050.00
	ITEM CODE 390138 TOTAL			6			2,577,050.00
390139	RUBBERIZED HOT MIX ASPHALT (OPEN GRADED HIGH BINDER)						
		TON	06	1	16,200.0	137.0000	2,219,400.00
	UNIT TOTAL	TON		1	16,200.0	137.0000	2,219,400.00
	ITEM CODE 390139 TOTAL			1			2,219,400.00
390140	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)						
		TON	02	1	17,300.0	100.0000	1,730,000.00
		TON	08	3	78,400.0	88.5842	6,945,000.00
		TON	10	2	34,100.0	99.5902	3,396,025.00
		TON	11	1	45,000.0	90.0000	4,050,000.00
		TON	12	1	43,500.0	86.4000	3,758,400.00
	UNIT TOTAL	TON		8	218,300.0	91.0647	19,879,425.00
	ITEM CODE 390140 TOTAL			8			19,879,425.00
390141	HOT MIX ASPHALT (BONDED WEARING COURSE-GAP GRADED)						
		TON	03	1	23,000.0	102.7500	2,363,250.00
		TON	04	1	11,000.0	92.0000	1,012,000.00
		TON	06	2	25,600.0	108.3438	2,773,600.00
	UNIT TOTAL	TON		4	59,600.0	103.1686	6,148,850.00
	ITEM CODE 390141 TOTAL			4			6,148,850.00
390142	HOT MIX ASPHALT (BONDED WEARING COURSE-GAP GRADED)						
		TON	06	1	12,200.0	86.0000	1,049,200.00
	UNIT TOTAL	TON		1	12,200.0	86.0000	1,049,200.00
	ITEM CODE 390142 TOTAL			1			1,049,200.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
390151	ASPHALTIC EMULSION MEMBRANE (BONDED WEARING COURSE)						
		TON	01	2	430.0	196.0000	84,280.00
		TON	03	1	480.0	500.0000	240,000.00
		TON	04	2	158.0	550.0000	86,900.00
		TON	06	5	1,090.0	455.3853	496,370.00
	UNIT TOTAL	TON		10	2,158.0	420.5514	907,550.00
	ITEM CODE 390151 TOTAL			10			907,550.00
390156	RUBBERIZED HOT MIX ASPHALT (BONDED WEARING COURSE-GAP GRADED)						
		TON	04	1	3,070.0	125.0000	383,750.00
		TON	06	2	27,640.0	120.4208	3,328,432.00
	UNIT TOTAL	TON		3	30,710.0	120.8786	3,712,182.00
	ITEM CODE 390156 TOTAL			3			3,712,182.00
390158	HOT MIX ASPHALT (BONDED WEARING COURSE-OPEN GRADED)						
		TON	01	2	19,800.0	138.4848	2,742,000.00
	UNIT TOTAL	TON		2	19,800.0	138.4848	2,742,000.00
	ITEM CODE 390158 TOTAL			2			2,742,000.00
390161	HOT MIX ASPHALT (BRIDGE)						
		TON	01	2	99.0	433.2525	42,892.00
		TON	02	2	1,152.0	142.1368	163,741.60
		TON	11	1	203.0	90.0000	18,270.00
	UNIT TOTAL	TON		5	1,454.0	154.6792	224,903.60
	ITEM CODE 390161 TOTAL			5			224,903.60
390250	HOT MIX ASPHALT (TYPE A-WMA)						
		TON	03	1	1,140.0	210.6800	240,175.20
		TON	07	3	8,750.0	99.2643	868,563.00
	UNIT TOTAL	TON		4	9,890.0	112.1070	1,108,738.20
	ITEM CODE 390250 TOTAL			4			1,108,738.20
390253	RUBBERIZED HOT MIX ASPHALT (GAP GRADED-WMA)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
390253	RUBBERIZED HOT MIX ASPHALT (GAP GRADED-WMA)						
		TON	01	1	4,510.0	135.0000	608,850.00
		TON	07	5	30,190.0	88.6051	2,674,987.50
	UNIT TOTAL	TON		6	34,700.0	94.6351	3,283,837.50
	ITEM CODE 390253 TOTAL			6			3,283,837.50
390300	HOT MIX ASPHALT, SUPERPAVE (TYPE A)						
		TON	02	1	96,100.0	69.0000	6,630,900.00
		TON	05	1	20,200.0	72.0000	1,454,400.00
		TON	06	2	26,100.0	88.1556	2,300,860.00
		TON	09	2	38,430.0	123.2227	4,735,450.00
	UNIT TOTAL	TON		6	180,830.0	83.6233	15,121,610.00
	ITEM CODE 390300 TOTAL			6			15,121,610.00
390301	RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP GRADED)						
		TON	03	1	6,500.0	79.0000	513,500.00
		TON	07	1	23,000.0	100.0000	2,300,000.00
		TON	08	2	45,940.0	84.6519	3,888,910.00
		TON	11	1	17,400.0	110.0000	1,914,000.00
	UNIT TOTAL	TON		5	92,840.0	92.8092	8,616,410.00
	ITEM CODE 390301 TOTAL			5			8,616,410.00
391007	PAVING ASPHALT (BINDER, GEOSYNTHETIC PAVEMENT INTERLAYER)						
		TON	01	2	4.7	4,297.8723	20,200.00
		TON	08	1	1.0	8,000.0000	8,000.00
	UNIT TOTAL	TON		3	5.7	4,947.3684	28,200.00
	ITEM CODE 391007 TOTAL			3			28,200.00
393004	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)						
		SQFT	07	1	41,100.0	.2000	8,220.00
	UNIT TOTAL	SQFT		1	41,100.0	.2000	8,220.00
		SQYD	01	3	4,120.0	6.2658	25,815.00
		SQYD	03	1	200.0	5.1500	1,030.00
		SQYD	04	3	39,970.0	1.5254	60,970.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)						
		SQYD	06	1	260.0	10.0000	2,600.00
		SQYD	07	1	520.0	3.2500	1,690.00
	UNIT TOTAL	SQYD		9	45,070.0	2.0436	92,105.00
	ITEM CODE 393004 TOTAL			10			100,325.00
393005	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)						
		SQYD	04	1	1,820.0	5.0000	9,100.00
	UNIT TOTAL	SQYD		1	1,820.0	5.0000	9,100.00
	ITEM CODE 393005 TOTAL			1			9,100.00
393008	GEOSYNTHETIC PAVEMENT INTERLAYER (GEOCOMPOSITE STRIP MEMBRANE)						
		SQYD	02	1	120.0	16.0000	1,920.00
	UNIT TOTAL	SQYD		1	120.0	16.0000	1,920.00
	ITEM CODE 393008 TOTAL			1			1,920.00
394050	RUMBLE STRIP						
		STA	04	1	4.4	1,300.0000	5,720.00
		STA	05	2	510.0	29.7059	15,150.00
		STA	06	2	220.0	31.3636	6,900.00
		STA	08	3	1,390.0	54.1144	75,219.00
		STA	09	1	2.0	555.0000	1,110.00
		STA	10	2	3,162.0	31.2397	98,780.00
		STA	11	1	550.0	27.0000	14,850.00
	UNIT TOTAL	STA		12	5,838.4	37.2926	217,729.00
	ITEM CODE 394050 TOTAL			12			217,729.00
394051	SHOULDER RUMBLE STRIP (HMA,ROLLED-IN INDENTATIONS)						
		STA	04	2	300.0	14.0000	4,200.00
	UNIT TOTAL	STA		2	300.0	14.0000	4,200.00
	ITEM CODE 394051 TOTAL			2			4,200.00
394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)						
		LF	02	1	3,520.0	2.7500	9,680.00
		LF	04	1	8,770.0	1.0000	8,770.00
	UNIT TOTAL	LF		2	12,290.0	1.5012	18,450.00
		STA	02	3	505.7	63.4151	32,069.00
		STA	03	2	2,230.0	13.4529	30,000.00
		STA	04	4	266.0	75.4060	20,058.00
		STA	05	1	120.0	40.5000	4,860.00
		STA	06	4	3,397.0	18.9196	64,270.00
		STA	08	5	731.0	65.0479	47,550.00
		STA	09	3	857.0	25.9043	22,200.00
		STA	10	3	1,541.0	17.5490	27,043.00
		STA	11	1	63.0	125.0000	7,875.00
	UNIT TOTAL	STA		26	9,710.7	26.3549	255,925.00
	ITEM CODE 394053 TOTAL			28			274,375.00
394060	DATA CORE						
		LS	01	4			12,500.00
		LS	02	6			18,300.00
		LS	03	5			22,000.00
		LS	04	11			45,000.00
		LS	05	3			9,680.00
		LS	06	16			78,030.00
		LS	07	8			30,175.00
		LS	08	10			95,067.51
		LS	09	4			33,350.00
		LS	10	7			41,050.00
		LS	11	3			5,200.00
		LS	12	1			22,000.00
	UNIT TOTAL	LS		78			412,352.51
	ITEM CODE 394060 TOTAL			78			412,352.51
394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)						
		LF	01	4	1,214.0	10.0824	12,240.00
		LF	02	4	744.0	13.0710	9,724.80
		LF	03	5	25,076.0	.9808	24,594.30
		LF	04	6	4,063.0	3.7778	15,349.00
		LF	05	3	8,259.0	2.0774	17,157.50
		LF	06	1	30,100.0	1.0000	30,100.00
		LF	07	9	54,858.0	1.2296	67,452.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	PLACE HOT MIX ASPHALT DIKE (TYPE A)						
		LF	08	1	2,680.0	1.5500	4,154.00
		LF	11	1	5,730.0	.8500	4,870.50
		LF	12	1	21.0	35.0000	735.00
	UNIT TOTAL	LF		35	132,745.0	1.4040	186,377.10
	ITEM CODE 394073 TOTAL			35			186,377.10
394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)						
		LF	01	1	200.0	10.0000	2,000.00
		LF	02	3	243.0	19.7531	4,800.00
		LF	03	10	7,944.0	2.4595	19,538.65
		LF	04	9	4,430.0	2.3153	10,257.00
		LF	05	6	1,032.0	4.4511	4,593.50
		LF	06	5	1,288.0	3.1335	4,036.00
		LF	07	11	26,864.0	2.9983	80,545.00
		LF	08	1	80.0	25.0000	2,000.00
		LF	09	1	270.0	1.1000	297.00
		LF	10	1	250.0	15.0000	3,750.00
		LF	11	7	2,442.0	5.6458	13,787.00
		LF	12	5	10,575.0	3.0855	32,628.80
	UNIT TOTAL	LF		60	55,618.0	3.2046	178,232.95
	ITEM CODE 394074 TOTAL			60			178,232.95
394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)						
		LF	02	3	483.0	15.4783	7,476.00
		LF	03	3	1,110.0	6.5641	7,286.10
		LF	04	3	4,870.0	2.5185	12,265.00
		LF	05	1	2,920.0	1.3000	3,796.00
		LF	07	3	11,720.0	1.7683	20,725.00
		LF	08	1	490.0	7.0000	3,430.00
		LF	09	1	1,000.0	16.0000	16,000.00
		LF	11	3	1,590.0	2.0198	3,211.50
		LF	12	1	420.0	11.0000	4,620.00
	UNIT TOTAL	LF		19	24,603.0	3.2033	78,809.60
	ITEM CODE 394075 TOTAL			19			78,809.60
394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)						
		LF	01	2	3,665.0	3.4502	12,645.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	PLACE HOT MIX ASPHALT DIKE (TYPE E)						
		LF	02	1	5,080.0	1.3500	6,858.00
		LF	03	10	35,130.0	1.7235	60,544.80
		LF	04	12	41,070.0	1.4687	60,320.00
		LF	05	8	12,146.0	2.0248	24,593.50
		LF	06	7	20,313.0	1.8665	37,915.00
		LF	07	5	13,290.0	1.6644	22,119.50
		LF	08	9	73,120.0	1.3844	101,229.20
		LF	09	3	26,031.0	1.3795	35,910.00
		LF	10	5	13,510.0	4.6605	62,964.00
		LF	11	11	79,940.0	1.2451	99,535.45
		LF	12	3	37,780.0	1.4017	52,958.00
	UNIT TOTAL	LF		76	361,075.0	1.5996	577,592.45
	ITEM CODE 394076 TOTAL			76			577,592.45
394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)						
		LF	01	4	2,159.0	6.1371	13,250.00
		LF	02	7	3,694.0	8.3411	30,812.00
		LF	03	7	7,233.0	2.9328	21,212.85
		LF	04	10	66,485.0	1.7121	113,830.00
		LF	05	7	9,382.0	3.3077	31,032.50
		LF	06	7	5,082.0	2.1771	11,064.00
		LF	07	11	16,368.0	2.7882	45,637.00
		LF	08	6	5,731.0	3.8180	21,881.00
		LF	09	3	8,340.0	2.3076	19,245.00
		LF	10	1	130.0	15.0000	1,950.00
		LF	11	8	7,028.0	2.6259	18,455.00
		LF	12	4	2,439.0	1.7036	4,155.20
	UNIT TOTAL	LF		75	134,071.0	2.4802	332,524.55
	ITEM CODE 394077 TOTAL			75			332,524.55
394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)						
		SQFT	05	1	120.0	15.0000	1,800.00
		SQFT	07	1	590.0	12.0000	7,080.00
	UNIT TOTAL	SQFT		2	710.0	12.5070	8,880.00
		SQYD	01	7	562.0	37.3132	20,970.00
		SQYD	02	7	608.0	54.7311	33,276.50
		SQYD	03	14	2,133.5	27.1119	57,843.30
		SQYD	04	10	8,486.0	9.6366	81,776.00
		SQYD	05	7	4,159.0	7.1289	29,649.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)						
		SQYD	06	5	1,184.0	18.1672	21,510.00
		SQYD	07	5	157.0	58.4841	9,182.00
		SQYD	08	4	1,676.0	27.5060	46,100.00
		SQYD	09	4	342.3	39.6272	13,564.40
		SQYD	10	1	75.0	123.0000	9,225.00
		SQYD	11	8	5,881.0	21.0192	123,614.00
		SQYD	12	3	4,341.0	56.0942	243,505.00
	UNIT TOTAL	SQYD		75	29,604.8	23.3143	690,215.20
	ITEM CODE 394090 TOTAL			77			699,095.20
394095	ROADSIDE PAVING (MISCELLANEOUS AREAS)						
		SQYD	11	1	86.0	115.0000	9,890.00
		SQYD	12	3	1,740.0	38.1897	66,450.00
	UNIT TOTAL	SQYD		4	1,826.0	41.8072	76,340.00
	ITEM CODE 394095 TOTAL			4			76,340.00
395000	LIQUID ASPHALT (PRIME COAT)						
		TON	04	3	133.0	306.8947	40,817.00
		TON	08	4	7.0	1,613.4286	11,294.00
		TON	10	1	21.0	750.0000	15,750.00
	UNIT TOTAL	TON		8	161.0	421.4969	67,861.00
	ITEM CODE 395000 TOTAL			8			67,861.00
397005	TACK COAT						
		TON	01	13	154.2	809.2866	124,792.00
		TON	02	20	279.1	683.1430	190,665.20
		TON	03	20	298.5	884.0972	263,903.00
		TON	04	23	801.4	350.6751	281,031.00
		TON	05	14	246.6	476.1436	117,417.00
		TON	06	23	1,341.0	247.1365	331,410.00
		TON	07	11	669.2	460.8189	308,380.00
		TON	08	20	942.7	592.6692	558,709.28
		TON	09	5	406.3	283.1750	115,054.00
		TON	10	15	674.1	374.3317	252,337.00
		TON	11	13	214.3	653.5175	140,048.80
		TON	12	4	233.4	583.7618	136,250.00
	UNIT TOTAL	TON		181	6,260.8	450.4212	2,819,997.28

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	TACK COAT						
		TONN	12	1	15.0	980.0000	14,700.00
	UNIT TOTAL	TONN		1	15.0	980.0000	14,700.00
	ITEM CODE 397005 TOTAL			182			2,834,697.28
400050	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT						
		CY	06	1	12,600.0	171.8800	2,165,688.00
		CY	07	1	32.0	435.0000	13,920.00
		CY	10	1	3,370.0	160.0000	539,200.00
	UNIT TOTAL	CY		3	16,002.0	169.9043	2,718,808.00
	ITEM CODE 400050 TOTAL			3			2,718,808.00
400061	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (TERMINAL JOINT, TYPE A)						
		LF	07	1	9.0	100.0000	900.00
	UNIT TOTAL	LF		1	9.0	100.0000	900.00
	ITEM CODE 400061 TOTAL			1			900.00
400062	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (TERMINAL JOINT, TYPE B)						
		LF	06	1	46.0	106.0000	4,876.00
	UNIT TOTAL	LF		1	46.0	106.0000	4,876.00
	ITEM CODE 400062 TOTAL			1			4,876.00
400064	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (TERMINAL JOINT, TYPE D)						
		LF	06	1	140.0	48.0000	6,720.00
		LF	07	1	4.0	100.0000	400.00
	UNIT TOTAL	LF		2	144.0	49.4444	7,120.00
	ITEM CODE 400064 TOTAL			2			7,120.00
400065	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (TERMINAL JOINT, TYPE E)						
		LF	07	1	13.0	100.0000	1,300.00
		LF	10	1	160.0	20.0000	3,200.00
	UNIT TOTAL	LF		2	173.0	26.0116	4,500.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 400065 TOTAL			2			4,500.00
400075	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (PAVEMENT ANCHOR)						
		LF	06	1	190.0	170.0000	32,300.00
	UNIT TOTAL	LF		1	190.0	170.0000	32,300.00
	ITEM CODE 400075 TOTAL			1			32,300.00
400080	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (WIDE FLANGE BEAM TERMINAL)						
		LF	10	1	160.0	440.0000	70,400.00
	UNIT TOTAL	LF		1	160.0	440.0000	70,400.00
	ITEM CODE 400080 TOTAL			1			70,400.00
400090	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (EXPANSION JOINT, TYPE AN)						
		LF	06	1	190.0	255.0000	48,450.00
	UNIT TOTAL	LF		1	190.0	255.0000	48,450.00
	ITEM CODE 400090 TOTAL			1			48,450.00
400092	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (EXPANSION JOINT, TYPE WF)						
		LF	07	1	16.0	240.0000	3,840.00
		LF	10	1	160.0	29.0000	4,640.00
	UNIT TOTAL	LF		2	176.0	48.1818	8,480.00
	ITEM CODE 400092 TOTAL			2			8,480.00
401050	JOINTED PLAIN CONCRETE PAVEMENT						
		CY	04	1	10,900.0	160.0000	1,744,000.00
		CY	05	1	150.0	345.0000	51,750.00
		CY	06	3	266.0	498.2143	132,525.00
		CY	07	10	177,662.0	148.5233	26,386,945.00
		CY	08	4	6,210.0	296.2287	1,839,580.00
		CY	10	1	15,700.0	150.0000	2,355,000.00
		CY	11	1	24,000.0	135.0000	3,240,000.00
		CY	12	2	8,560.0	197.5117	1,690,700.00
	UNIT TOTAL	CY		23	243,448.0	153.7926	37,440,500.00
	ITEM CODE 401050 TOTAL			23			37,440,500.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
401081	SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, ROLLED-IN INDENTATIONS)	STA	07	1	98.0	100.0000	9,800.00
	UNIT TOTAL	STA		1	98.0	100.0000	9,800.00
	ITEM CODE 401081 TOTAL			1			9,800.00
401083	SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN INDENTATIONS)	STA	06	1	150.0	100.0000	15,000.00
		STA	08	1	12.0	100.0000	1,200.00
		STA	10	1	27.0	44.0000	1,188.00
	UNIT TOTAL	STA		3	189.0	92.0000	17,388.00
	ITEM CODE 401083 TOTAL			3			17,388.00
404092	SEAL PAVEMENT JOINT						
		LF	04	1	33,700.0	3.0000	101,100.00
		LF	06	1	14,100.0	2.3000	32,430.00
		LF	07	8	471,220.0	2.5415	1,197,586.00
		LF	08	4	17,700.0	7.7545	137,255.00
		LF	10	1	55,700.0	3.0000	167,100.00
		LF	11	1	89,100.0	1.5000	133,650.00
		LF	12	2	44,670.0	2.9677	132,569.00
	UNIT TOTAL	LF		18	726,190.0	2.6187	1,901,690.00
	ITEM CODE 404092 TOTAL			18			1,901,690.00
404093	SEAL ISOLATION JOINT						
		LF	06	1	21,500.0	6.0000	129,000.00
		LF	07	9	243,490.0	9.2092	2,242,344.00
		LF	08	3	6,200.0	10.2169	63,345.00
		LF	10	1	1,310.0	6.0000	7,860.00
		LF	11	2	7,544.0	6.5483	49,400.00
	UNIT TOTAL	LF		16	280,044.0	8.8984	2,491,949.00
	ITEM CODE 404093 TOTAL			16			2,491,949.00
405034	CONCRETE PAVEMENT TRANSITION PANEL						
		CY	07	1	420.0	550.0000	231,000.00
		CY	08	1	72.0	500.0000	36,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	CY		2	492.0	542.6829	267,000.00
	ITEM CODE 405034 TOTAL			2			267,000.00
410090	DOWEL BAR RETROFIT						
		EA	07	1	1,050.0	145.0000	152,250.00
	UNIT TOTAL	EA		1	1,050.0	145.0000	152,250.00
	ITEM CODE 410090 TOTAL			1			152,250.00
410095	DOWEL BAR (DRILL AND BOND)						
		EA	05	1	480.0	77.0000	36,960.00
		EA	06	1	6,040.0	13.0000	78,520.00
		EA	07	5	24,521.0	10.0997	247,655.00
		EA	08	1	3,630.0	20.0000	72,600.00
	UNIT TOTAL	EA		8	34,671.0	12.5677	435,735.00
	ITEM CODE 410095 TOTAL			8			435,735.00
411105	INDIVIDUAL SLAB REPLACEMENT (RSC)						
		CY	03	1	680.0	475.0000	323,000.00
		CY	04	2	1,274.0	415.1099	528,850.00
		CY	05	1	600.0	212.0000	127,200.00
		CY	06	1	1,590.0	473.0000	752,070.00
		CY	07	6	8,360.0	452.3266	3,781,450.00
		CY	08	1	670.0	600.0000	402,000.00
		CY	12	2	750.0	653.0000	489,750.00
	UNIT TOTAL	CY		14	13,924.0	459.9483	6,404,320.00
	ITEM CODE 411105 TOTAL			14			6,404,320.00
413112	REPAIR SPALLED JOINTS, FAST SETTING GROUT						
		SQFT	12	1	61.0	1,280.0000	78,080.00
	UNIT TOTAL	SQFT		1	61.0	1,280.0000	78,080.00
	ITEM CODE 413112 TOTAL			1			78,080.00
413113	REPAIR SPALLED JOINTS, POLYESTER GROUT						
		SQYD	04	1	60.0	550.0000	33,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	REPAIR SPALLED JOINTS, POLYESTER GROUT						
		SQYD	07	5	1,165.0	455.8155	531,025.00
	UNIT TOTAL	SQYD		6	1,225.0	460.4286	564,025.00
	ITEM CODE 413113 TOTAL			6			564,025.00
414200	JOINT SEAL (ASPHALT RUBBER)						
		LF	07	1	4,740.0	4.0000	18,960.00
	UNIT TOTAL	LF		1	4,740.0	4.0000	18,960.00
	ITEM CODE 414200 TOTAL			1			18,960.00
420102	GROOVE EXISTING CONCRETE PAVEMENT						
		SQYD	12	2	723,500.0	1.9523	1,412,490.00
	UNIT TOTAL	SQYD		2	723,500.0	1.9523	1,412,490.00
	ITEM CODE 420102 TOTAL			2			1,412,490.00
420201	GRIND EXISTING CONCRETE PAVEMENT						
		SQYD	02	1	71.0	90.0000	6,390.00
		SQYD	03	2	8,730.0	6.1558	53,740.00
		SQYD	05	1	17,000.0	6.9000	117,300.00
		SQYD	06	1	18,800.0	4.2400	79,712.00
		SQYD	07	6	790,700.0	3.4254	2,708,430.00
		SQYD	08	1	89,200.0	2.8000	249,760.00
		SQYD	10	1	120.0	16.8300	2,019.60
		SQYD	12	3	723,501.0	2.4994	1,808,350.00
	UNIT TOTAL	SQYD		16	1,648,122.0	3.0494	5,025,701.60
	ITEM CODE 420201 TOTAL			16			5,025,701.60
420203	GRIND EXISTING BRIDGE DECK						
		SQFT	02	1	3,769.0	8.0000	30,152.00
		SQFT	10	1	1,160.0	20.0000	23,200.00
	UNIT TOTAL	SQFT		2	4,929.0	10.8241	53,352.00
		SQYD	03	1	834.0	48.0000	40,032.00
	UNIT TOTAL	SQYD		1	834.0	48.0000	40,032.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 420203 TOTAL			3			93,384.00
460210	GROUND ANCHOR (SUBHORIZONTAL)						
		EA	01	3	304.0	5,292.7632	1,609,000.00
		EA	04	1	51.0	3,000.0000	153,000.00
		EA	12	2	118.0	1,475.4237	174,100.00
	UNIT TOTAL	EA		6	473.0	4,093.2347	1,936,100.00
	ITEM CODE 460210 TOTAL			6			1,936,100.00
460300	SOIL NAIL						
		LF	01	1	2,570.0	30.0000	77,100.00
		LF	02	1	10,860.0	30.0000	325,800.00
		LF	04	1	13,080.0	26.0000	340,080.00
		LF	05	1	1,840.0	118.0000	217,120.00
		LF	07	2	4,420.0	21.4389	94,760.00
		LF	12	2	38,672.0	23.9597	926,570.00
	UNIT TOTAL	LF		8	71,442.0	27.7348	1,981,430.00
	ITEM CODE 460300 TOTAL			8			1,981,430.00
475000	RETAINING WALL STEM (TYPE 6)						
		SQFT	10	1	540.0	33.0000	17,820.00
		SQFT	11	1	240.0	50.3500	12,084.00
	UNIT TOTAL	SQFT		2	780.0	38.3385	29,904.00
	ITEM CODE 475000 TOTAL			2			29,904.00
477020	MECHANICALLY STABILIZED EMBANKMENT						
		SQFT	02	1	777.0	68.0000	52,836.00
	UNIT TOTAL	SQFT		1	777.0	68.0000	52,836.00
	ITEM CODE 477020 TOTAL			1			52,836.00
477021	MECHANICALLY STABILIZED EMBANKMENT, LOCATION A						
		SQFT	04	2	11,370.0	50.0000	568,500.00
		SQFT	10	1	16,080.0	40.0000	643,200.00
		SQFT	11	1	31,706.0	55.0000	1,743,830.00
	UNIT TOTAL	SQFT		4	59,156.0	49.9616	2,955,530.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 477021 TOTAL			4			2,955,530.00
477022	MECHANICALLY STABILIZED EMBANKMENT, LOCATION B						
		SQFT	04	2	14,657.0	50.0000	732,850.00
		SQFT	10	1	21,860.0	40.0000	874,400.00
		SQFT	11	1	23,763.0	55.0000	1,306,965.00
	UNIT TOTAL	SQFT		4	60,280.0	48.3446	2,914,215.00
	ITEM CODE 477022 TOTAL			4			2,914,215.00
477023	MECHANICALLY STABILIZED EMBANKMENT, LOCATION C						
		SQFT	04	2	13,030.0	52.5672	684,950.00
		SQFT	10	1	2,370.0	40.0000	94,800.00
	UNIT TOTAL	SQFT		3	15,400.0	50.6331	779,750.00
	ITEM CODE 477023 TOTAL			3			779,750.00
477024	MECHANICALLY STABILIZED EMBANKMENT, LOCATION D						
		SQFT	04	2	12,256.0	54.3122	665,650.00
	UNIT TOTAL	SQFT		2	12,256.0	54.3122	665,650.00
	ITEM CODE 477024 TOTAL			2			665,650.00
477025	MECHANICALLY STABILIZED EMBANKMENT, LOCATION E						
		SQFT	04	2	5,332.0	67.8170	361,600.00
	UNIT TOTAL	SQFT		2	5,332.0	67.8170	361,600.00
	ITEM CODE 477025 TOTAL			2			361,600.00
477026	MECHANICALLY STABILIZED EMBANKMENT, LOCATION F						
		SQFT	04	1	4,641.0	50.0000	232,050.00
	UNIT TOTAL	SQFT		1	4,641.0	50.0000	232,050.00
	ITEM CODE 477026 TOTAL			1			232,050.00
477027	MECHANICALLY STABILIZED EMBANKMENT, LOCATION G						
		SQFT	04	1	2,309.0	50.0000	115,450.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	SQFT		1	2,309.0	50.0000	115,450.00
	ITEM CODE 477027 TOTAL			1			115,450.00
480300	TEMPORARY SUPPORT						
		LS	01	2			745,000.00
		LS	03	1			75,000.00
		LS	04	3			640,000.00
		LS	06	1			16,000.00
		LS	07	2			75,000.00
		LS	08	1			150,000.00
		LS	11	1			100,000.00
	UNIT TOTAL	LS		11			1,801,000.00
	ITEM CODE 480300 TOTAL			11			1,801,000.00
480400	TEMPORARY DECKING						
		LS	01	1			9,000.00
		LS	04	1			2,500.00
		LS	10	1			14,000.00
		LS	11	1			26,500.00
	UNIT TOTAL	LS		4			52,000.00
	ITEM CODE 480400 TOTAL			4			52,000.00
480501	JACKING SUPERSTRUCTURE						
		LS	07	1			50,000.00
	UNIT TOTAL	LS		1			50,000.00
	ITEM CODE 480501 TOTAL			1			50,000.00
480600	TEMPORARY SHORING						
		LS	08	1			20,000.00
	UNIT TOTAL	LS		1			20,000.00
	ITEM CODE 480600 TOTAL			1			20,000.00
490316	STEEL SOLDIER PILE (HP 14 X 73)						
		LF	01	2	700.0	47.8000	33,460.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		2	700.0	47.8000	33,460.00
	ITEM CODE 490316 TOTAL			2			33,460.00
490400	24" DRILLED HOLE						
		LF	01	1	259.0	90.0000	23,310.00
		LF	04	1	620.0	200.0000	124,000.00
	UNIT TOTAL	LF		2	879.0	167.5882	147,310.00
	ITEM CODE 490400 TOTAL			2			147,310.00
490403	30" DRILLED HOLE						
		LF	01	2	2,271.0	146.3320	332,320.00
		LF	04	2	3,204.0	40.7228	130,476.00
		LF	07	2	2,822.0	164.2594	463,540.00
	UNIT TOTAL	LF		6	8,297.0	111.6471	926,336.00
	ITEM CODE 490403 TOTAL			6			926,336.00
490508	FURNISH STEEL PILING (HP 10 X 57)						
		LF	07	1	5,968.0	32.0000	190,976.00
		LF	12	1	10,182.0	12.0000	122,184.00
	UNIT TOTAL	LF		2	16,150.0	19.3907	313,160.00
	ITEM CODE 490508 TOTAL			2			313,160.00
490509	DRIVE STEEL PILE (HP 10 X 57)						
		EA	07	1	152.0	1,300.0000	197,600.00
		EA	12	1	222.0	1,250.0000	277,500.00
	UNIT TOTAL	EA		2	374.0	1,270.3209	475,100.00
	ITEM CODE 490509 TOTAL			2			475,100.00
490528	FURNISH STEEL PILING (HP 14 X 89)						
		LF	07	2	5,200.0	49.0098	254,851.00
	UNIT TOTAL	LF		2	5,200.0	49.0098	254,851.00
	ITEM CODE 490528 TOTAL			2			254,851.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
490529	DRIVE STEEL PILE (HP 14 X 89)						
		EA	07	2	112.0	3,571.4286	400,000.00
	UNIT TOTAL	EA		2	112.0	3,571.4286	400,000.00
	ITEM CODE 490529 TOTAL			2			400,000.00
490538	FURNISH STEEL PILING (HP 14 X 117)						
		LF	03	1	4,910.0	50.0000	245,500.00
	UNIT TOTAL	LF		1	4,910.0	50.0000	245,500.00
	ITEM CODE 490538 TOTAL			1			245,500.00
490539	DRIVE STEEL PILE (HP 14 X 117)						
		EA	03	1	100.0	2,000.0000	200,000.00
	UNIT TOTAL	EA		1	100.0	2,000.0000	200,000.00
	ITEM CODE 490539 TOTAL			1			200,000.00
490550	FURNISH 24" STEEL PIPE PILING						
		LF	05	1	4,208.0	70.0000	294,560.00
	UNIT TOTAL	LF		1	4,208.0	70.0000	294,560.00
	ITEM CODE 490550 TOTAL			1			294,560.00
490553	FURNISH STEEL SHEET PILING						
		SQFT	04	1	12,625.0	24.0000	303,000.00
	UNIT TOTAL	SQFT		1	12,625.0	24.0000	303,000.00
	ITEM CODE 490553 TOTAL			1			303,000.00
490554	DRIVE STEEL SHEET PILE						
		SQFT	04	1	12,625.0	5.0000	63,125.00
	UNIT TOTAL	SQFT		1	12,625.0	5.0000	63,125.00
	ITEM CODE 490554 TOTAL			1			63,125.00
490555	DRIVE 24" STEEL PIPE PILE						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
490555	DRIVE 24" STEEL PIPE PILE						
		EA	05	1	88.0	3,000.0000	264,000.00
	UNIT TOTAL	EA		1	88.0	3,000.0000	264,000.00
	ITEM CODE 490555 TOTAL			1			264,000.00
490601	16" CAST-IN-DRILLED-HOLE CONCRETE PILING						
		LF	01	2	366.0	627.0492	229,500.00
		LF	05	1	92.0	217.5800	20,017.36
		LF	07	3	8,430.0	53.4460	450,550.00
		LF	08	1	297.0	181.0000	53,757.00
		LF	10	1	200.0	200.0000	40,000.00
		LF	11	2	14,696.0	71.1658	1,045,852.00
	UNIT TOTAL	LF		10	24,081.0	76.3953	1,839,676.36
	ITEM CODE 490601 TOTAL			10			1,839,676.36
490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING						
		LF	05	1	5.0	100.0000	500.00
		LF	07	1	4,074.0	65.0000	264,810.00
		LF	08	2	1,920.0	185.0000	355,200.00
		LF	11	2	1,821.0	316.4003	576,165.00
		LF	12	1	4,271.0	190.0000	811,490.00
	UNIT TOTAL	LF		7	12,091.0	166.0876	2,008,165.00
	ITEM CODE 490603 TOTAL			7			2,008,165.00
490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILING						
		LF	05	1	97.0	268.0000	25,996.00
		LF	06	1	3,311.0	170.0000	562,870.00
		LF	07	1	40.0	130.0000	5,200.00
	UNIT TOTAL	LF		3	3,448.0	172.2929	594,066.00
	ITEM CODE 490604 TOTAL			3			594,066.00
490605	36" CAST-IN-DRILLED-HOLE CONCRETE PILING						
		LF	01	1	100.0	1,200.0000	120,000.00
		LF	03	1	25.0	2,500.0000	62,500.00
		LF	12	1	85.0	265.0000	22,525.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		3	210.0	976.3095	205,025.00
	ITEM CODE 490605 TOTAL			3			205,025.00
490606	42" CAST-IN-DRILLED-HOLE CONCRETE PILING						
		LF	01	1	303.0	1,500.0000	454,500.00
	UNIT TOTAL	LF		1	303.0	1,500.0000	454,500.00
	ITEM CODE 490606 TOTAL			1			454,500.00
490607	48" CAST-IN-DRILLED-HOLE CONCRETE PILING						
		LF	01	1	24.0	2,000.0000	48,000.00
	UNIT TOTAL	LF		1	24.0	2,000.0000	48,000.00
	ITEM CODE 490607 TOTAL			1			48,000.00
490609	60" CAST-IN-DRILLED-HOLE CONCRETE PILING						
		LF	12	1	328.0	270.0000	88,560.00
	UNIT TOTAL	LF		1	328.0	270.0000	88,560.00
	ITEM CODE 490609 TOTAL			1			88,560.00
490611	72" CAST-IN-DRILLED-HOLE CONCRETE PILING						
		LF	08	1	360.0	1,150.0000	414,000.00
		LF	10	1	3,474.0	850.0000	2,952,900.00
	UNIT TOTAL	LF		2	3,834.0	878.1690	3,366,900.00
	ITEM CODE 490611 TOTAL			2			3,366,900.00
490616	84" CAST-IN-DRILLED-HOLE CONCRETE PILING						
		LF	12	1	202.0	2,000.0000	404,000.00
	UNIT TOTAL	LF		1	202.0	2,000.0000	404,000.00
	ITEM CODE 490616 TOTAL			1			404,000.00
490617	90" CAST-IN-DRILLED-HOLE CONCRETE PILING						
		LF	11	1	249.0	1,000.0000	249,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		1	249.0	1,000.0000	249,000.00
	ITEM CODE 490617 TOTAL			1			249,000.00
490618	96" CAST-IN-DRILLED-HOLE CONCRETE PILING						
		LF	05	1	174.0	2,876.3900	500,491.86
		LF	10	1	2,858.0	1,050.0000	3,000,900.00
	UNIT TOTAL	LF		2	3,032.0	1,154.8126	3,501,391.86
	ITEM CODE 490618 TOTAL			2			3,501,391.86
490620	108" CAST-IN-DRILLED-HOLE CONCRETE PILING						
		LF	10	1	1,205.0	2,000.0000	2,410,000.00
	UNIT TOTAL	LF		1	1,205.0	2,000.0000	2,410,000.00
	ITEM CODE 490620 TOTAL			1			2,410,000.00
490683	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)						
		LF	06	1	1,896.0	160.0000	303,360.00
	UNIT TOTAL	LF		1	1,896.0	160.0000	303,360.00
	ITEM CODE 490683 TOTAL			1			303,360.00
490736	FURNISH PILING (CLASS 90)						
		LF	12	1	16,803.0	20.0000	336,060.00
	UNIT TOTAL	LF		1	16,803.0	20.0000	336,060.00
	ITEM CODE 490736 TOTAL			1			336,060.00
490737	DRIVE PILE (CLASS 90)						
		EA	12	1	388.0	1,600.0000	620,800.00
	UNIT TOTAL	EA		1	388.0	1,600.0000	620,800.00
	ITEM CODE 490737 TOTAL			1			620,800.00
490742	FURNISH PILING (CLASS 90) (ALTERNATIVE W)						
		LF	10	1	12,000.0	30.0000	360,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		1	12,000.0	30.0000	360,000.00
	ITEM CODE 490742 TOTAL			1			360,000.00
490743	DRIVE PILE (CLASS 90) (ALTERNATIVE W)						
		EA	10	1	152.0	1,200.0000	182,400.00
	UNIT TOTAL	EA		1	152.0	1,200.0000	182,400.00
	ITEM CODE 490743 TOTAL			1			182,400.00
490746	FURNISH PILING (CLASS 140) (ALTERNATIVE W)						
		LF	04	1	9,745.0	40.0000	389,800.00
		LF	05	1	1,871.0	44.3400	82,960.14
		LF	10	1	1,816.0	35.0000	63,560.00
	UNIT TOTAL	LF		3	13,432.0	39.9285	536,320.14
	ITEM CODE 490746 TOTAL			3			536,320.14
490747	DRIVE PILE (CLASS 140) (ALTERNATIVE W)						
		EA	04	1	170.0	1,500.0000	255,000.00
		EA	05	1	38.0	2,957.0000	112,366.00
		EA	10	1	16.0	1,400.0000	22,400.00
	UNIT TOTAL	EA		3	224.0	1,740.0268	389,766.00
	ITEM CODE 490747 TOTAL			3			389,766.00
490780	FURNISH PILING (CLASS 200)						
		LF	12	1	1,360.0	25.0000	34,000.00
	UNIT TOTAL	LF		1	1,360.0	25.0000	34,000.00
	ITEM CODE 490780 TOTAL			1			34,000.00
490781	DRIVE PILE (CLASS 200)						
		EA	12	1	24.0	2,100.0000	50,400.00
	UNIT TOTAL	EA		1	24.0	2,100.0000	50,400.00
	ITEM CODE 490781 TOTAL			1			50,400.00
490782	FURNISH PILING (CLASS 200) (ALTERNATIVE W)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
490782	FURNISH PILING (CLASS 200) (ALTERNATIVE W)						
		LF	04	1	28,440.0	53.0000	1,507,320.00
		LF	05	1	4,036.0	50.0000	201,800.00
	UNIT TOTAL	LF		2	32,476.0	52.6272	1,709,120.00
	ITEM CODE 490782 TOTAL			2			1,709,120.00
490783	DRIVE PILE (CLASS 200) (ALTERNATIVE W)						
		EA	04	1	326.0	2,500.0000	815,000.00
		EA	05	1	68.0	3,400.0000	231,200.00
	UNIT TOTAL	EA		2	394.0	2,655.3299	1,046,200.00
	ITEM CODE 490783 TOTAL			2			1,046,200.00
490801	STEEL SHEET PILING						
		SQFT	06	1	4,450.0	28.6000	127,270.00
	UNIT TOTAL	SQFT		1	4,450.0	28.6000	127,270.00
	ITEM CODE 490801 TOTAL			1			127,270.00
495000	MICROPILE						
		EA	01	1	55.0	4,500.0000	247,500.00
	UNIT TOTAL	EA		1	55.0	4,500.0000	247,500.00
	ITEM CODE 495000 TOTAL			1			247,500.00
498016	16" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)						
		LF	04	1	1,640.0	50.0000	82,000.00
		LF	07	2	77,100.0	48.5058	3,739,800.00
		LF	11	1	5,450.0	66.8300	364,223.50
		LF	12	1	5,700.0	75.0000	427,500.00
	UNIT TOTAL	LF		5	89,890.0	51.3241	4,613,523.50
	ITEM CODE 498016 TOTAL			5			4,613,523.50
498022	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)						
		LF	07	2	640.0	59.8125	38,280.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)						
		LF	12	1	91.0	85.0000	7,735.00
	UNIT TOTAL	LF		3	731.0	62.9480	46,015.00
	ITEM CODE 498022 TOTAL			3			46,015.00
498044	36" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)						
		LF	08	1	93.0	440.0000	40,920.00
		LF	12	2	75.0	546.5333	40,990.00
	UNIT TOTAL	LF		3	168.0	487.5595	81,910.00
	ITEM CODE 498044 TOTAL			3			81,910.00
498050	54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)						
		LF	03	2	117.0	2,452.9915	287,000.00
		LF	08	1	88.0	530.0000	46,640.00
		LF	10	1	35.0	850.0000	29,750.00
		LF	12	1	60.0	600.0000	36,000.00
	UNIT TOTAL	LF		5	300.0	1,331.3000	399,390.00
	ITEM CODE 498050 TOTAL			5			399,390.00
498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)						
		LF	03	1	46.0	3,037.0000	139,702.00
		LF	04	1	140.0	1,000.0000	140,000.00
		LF	05	1	22.0	1,250.0000	27,500.00
		LF	06	1	33.0	1,490.0000	49,170.00
		LF	07	4	1,523.0	790.6238	1,204,120.00
		LF	08	2	124.0	773.7097	95,940.00
		LF	10	1	25.0	950.0000	23,750.00
		LF	11	1	250.0	720.0000	180,000.00
		LF	12	3	450.0	790.2222	355,600.00
	UNIT TOTAL	LF		15	2,613.0	847.9839	2,215,782.00
	ITEM CODE 498052 TOTAL			15			2,215,782.00
499010	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (RETAINING WALL)						
		LF	05	1	198.0	281.0000	55,638.00
	UNIT TOTAL	LF		1	198.0	281.0000	55,638.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 499010 TOTAL			1			55,638.00
500001	PRESTRESSING CAST-IN-PLACE CONCRETE						
		LS	02	1			40,000.00
		LS	03	1			100,000.00
		LS	04	1			350,000.00
		LS	05	1			108,299.04
		LS	06	1			185,000.00
		LS	07	1			125,000.00
		LS	10	2			340,000.00
		LS	11	2			835,000.00
		LS	12	1			100,000.00
	UNIT TOTAL	LS		11			2,183,299.04
	ITEM CODE 500001 TOTAL			11			2,183,299.04
500010	PRESTRESSING						
		LS	07	1			125,000.00
	UNIT TOTAL	LS		1			125,000.00
	ITEM CODE 500010 TOTAL			1			125,000.00
500020	PRESTRESSING PRECAST GIRDER						
		LS	04	1			100,000.00
		LS	07	1			18,000.00
	UNIT TOTAL	LS		2			118,000.00
	ITEM CODE 500020 TOTAL			2			118,000.00
510000	SEAL COURSE CONCRETE						
		CY	03	1	71.0	250.0000	17,750.00
		CY	05	1	629.0	190.0000	119,510.00
		CY	06	1	68.0	325.0000	22,100.00
		CY	12	1	468.0	330.0000	154,440.00
	UNIT TOTAL	CY		4	1,236.0	253.8835	313,800.00
	ITEM CODE 510000 TOTAL			4			313,800.00
510050	STRUCTURAL CONCRETE						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
510050	STRUCTURAL CONCRETE						
		CY	01	1	37.0	1,680.0000	62,160.00
		CY	02	1	74.0	1,125.0000	83,250.00
		CY	07	3	521.0	466.3148	242,950.00
		CY	10	1	125.0	1,071.0000	133,875.00
		CY	12	1	163.0	227.0000	37,001.00
	UNIT TOTAL	CY		7	920.0	607.8652	559,236.00
	ITEM CODE 510050 TOTAL			7			559,236.00
510051	STRUCTURAL CONCRETE, BRIDGE FOOTING						
		CY	01	2	428.0	1,017.0561	435,300.00
		CY	02	1	216.0	700.0000	151,200.00
		CY	03	3	233.0	367.4678	85,620.00
		CY	04	3	2,082.0	495.2450	1,031,100.00
		CY	05	2	364.0	400.1786	145,665.00
		CY	06	1	95.0	650.0000	61,750.00
		CY	07	3	1,852.0	367.8402	681,240.00
		CY	08	2	334.0	397.0060	132,600.00
		CY	10	1	77.0	250.0000	19,250.00
		CY	11	2	1,712.0	257.1554	440,250.00
		CY	12	2	806.0	329.3945	265,492.00
	UNIT TOTAL	CY		22	8,199.0	420.7180	3,449,467.00
	ITEM CODE 510051 TOTAL			22			3,449,467.00
510053	STRUCTURAL CONCRETE, BRIDGE						
		CF	04	1	2.0	750.0000	1,500.00
	UNIT TOTAL	CF		1	2.0	750.0000	1,500.00
		CY	01	5	2,001.0	1,525.5972	3,052,720.00
		CY	02	3	797.0	1,160.3513	924,800.00
		CY	03	9	1,812.0	1,469.3858	2,662,527.00
		CY	04	10	9,054.5	723.2923	6,549,050.00
		CY	05	5	4,266.5	502.2813	2,142,983.00
		CY	06	4	3,544.0	650.2596	2,304,520.00
		CY	07	10	5,029.0	767.8323	3,861,428.44
		CY	08	5	2,205.0	1,034.1583	2,280,319.00
		CY	10	5	14,847.0	386.8782	5,743,980.00
		CY	11	4	8,678.0	528.8338	4,589,220.00
		CY	12	2	3,806.0	1,022.3200	3,890,950.00
	UNIT TOTAL	CY		62	56,040.0	678.1316	38,002,497.44

ITEM CODE	I T E M D E S C R I P T I O N	UNIT	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 510053 TOTAL			63			38,003,997.44
510058	STRUCTURAL CONCRETE, WALL						
		CY	10	1	40.0	700.0000	28,000.00
	UNIT TOTAL	CY		1	40.0	700.0000	28,000.00
	ITEM CODE 510058 TOTAL			1			28,000.00
510059	STRUCTURE CONCRETE, RETAINING WALL (SOUND WALL)						
		CY	12	1	33.0	370.0000	12,210.00
	UNIT TOTAL	CY		1	33.0	370.0000	12,210.00
	ITEM CODE 510059 TOTAL			1			12,210.00
510060	STRUCTURAL CONCRETE, RETAINING WALL						
		CY	01	3	720.0	907.0292	653,061.00
		CY	02	2	615.0	803.5772	494,200.00
		CY	04	3	1,913.0	534.4224	1,022,350.00
		CY	05	1	36.0	1,447.0000	52,092.00
		CY	06	2	540.0	730.0000	394,200.00
		CY	07	3	11,630.0	345.6671	4,020,108.00
		CY	08	3	328.0	576.8037	189,191.60
		CY	10	3	1,410.0	421.0071	593,620.00
		CY	11	1	133.0	582.2500	77,439.25
		CY	12	3	5,800.0	411.1416	2,384,621.00
	UNIT TOTAL	CY		24	23,125.0	427.2814	9,880,882.85
	ITEM CODE 510060 TOTAL			24			9,880,882.85
510061	STRUCTURAL CONCRETE, SOUND WALL						
		CY	07	2	126.0	845.5556	106,540.00
		CY	11	1	506.0	706.1300	357,301.78
		CY	12	1	58.0	700.0000	40,600.00
	UNIT TOTAL	CY		4	690.0	731.0750	504,441.78
	ITEM CODE 510061 TOTAL			4			504,441.78
510072	STRUCTURAL CONCRETE, BARRIER SLAB						
		CY	01	1	138.0	450.0000	62,100.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	STRUCTURAL CONCRETE, BARRIER SLAB						
		CY	02	1	159.0	600.0000	95,400.00
		CY	03	1	117.0	821.0000	96,057.00
		CY	04	3	2,209.0	588.6034	1,300,225.00
		CY	05	2	2,076.0	752.2370	1,561,644.00
		CY	10	1	535.0	500.0000	267,500.00
		CY	11	2	2,305.0	309.9566	714,450.00
		CY	12	1	565.0	385.0000	217,525.00
	UNIT TOTAL	CY		12	8,104.0	532.4409	4,314,901.00
	ITEM CODE 510072 TOTAL			12			4,314,901.00
510081	AGGREGATE BASE (APPROACH SLAB)						
		CY	01	1	8.0	620.0000	4,960.00
		CY	03	2	54.0	250.0000	13,500.00
		CY	04	3	53.0	309.8491	16,422.00
		CY	06	2	55.0	478.1818	26,300.00
		CY	07	4	608.0	366.9324	223,094.89
		CY	08	3	84.0	369.9655	31,077.10
		CY	09	1	20.0	300.0000	6,000.00
		CY	10	1	51.0	310.0000	15,810.00
		CY	11	1	11.0	510.0000	5,610.00
		CY	12	2	131.0	331.3832	43,411.20
	UNIT TOTAL	CY		20	1,075.0	359.2420	386,185.19
	ITEM CODE 510081 TOTAL			20			386,185.19
510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)						
		CY	04	1	93.0	800.0000	74,400.00
		CY	05	2	37.0	1,268.9730	46,952.00
	UNIT TOTAL	CY		3	130.0	933.4769	121,352.00
	ITEM CODE 510085 TOTAL			3			121,352.00
510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)						
		CY	02	1	158.0	900.0000	142,200.00
		CY	03	1	98.0	800.0000	78,400.00
		CY	04	2	236.0	884.7458	208,800.00
		CY	05	2	578.0	665.9723	384,932.00
		CY	07	2	602.0	508.2724	305,980.00
		CY	08	3	398.0	736.0050	292,930.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)						
		CY	10	1	185.0	575.0000	106,375.00
		CY	11	1	763.0	500.0000	381,500.00
		CY	12	2	184.0	723.9130	133,200.00
	UNIT TOTAL	CY		15	3,202.0	635.3270	2,034,317.00
	ITEM CODE 510086 TOTAL			15			2,034,317.00
510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)						
		CY	01	1	76.0	1,300.0000	98,800.00
		CY	03	2	548.0	1,012.7555	554,990.00
		CY	04	5	1,049.0	1,165.3480	1,222,450.00
		CY	06	3	1,223.0	1,079.7833	1,320,575.00
		CY	07	13	9,462.0	868.1767	8,214,687.64
		CY	08	5	1,020.0	1,203.4755	1,227,545.00
		CY	09	1	200.0	950.0000	190,000.00
		CY	10	1	509.0	910.0000	463,190.00
		CY	11	1	112.0	1,500.0000	168,000.00
		CY	12	4	1,455.0	1,192.0103	1,734,375.00
	UNIT TOTAL	CY		36	15,654.0	970.6537	15,194,612.64
	ITEM CODE 510087 TOTAL			36			15,194,612.64
510088	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED)						
		CY	04	1	71.0	1,000.0000	71,000.00
		CY	10	1	46.0	800.0000	36,800.00
	UNIT TOTAL	CY		2	117.0	921.3675	107,800.00
	ITEM CODE 510088 TOTAL			2			107,800.00
510090	STRUCTURAL CONCRETE, BOX CULVERT						
		CY	04	4	114.1	1,982.4014	226,192.00
		CY	06	1	180.0	650.0000	117,000.00
		CY	07	1	583.0	500.0000	291,500.00
		CY	08	2	24.0	1,512.5000	36,300.00
		CY	10	2	162.0	1,049.5556	170,028.00
		CY	11	1	6,501.0	400.0000	2,600,400.00
	UNIT TOTAL	CY		11	7,564.1	454.9675	3,441,420.00
	ITEM CODE 510090 TOTAL			11			3,441,420.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
510092	STRUCTURAL CONCRETE, HEADWALL						
		CY	04	2	88.2	1,292.5170	114,000.00
		CY	07	1	6.0	1,700.0000	10,200.00
	UNIT TOTAL	CY		3	94.2	1,318.4713	124,200.00
	ITEM CODE 510092 TOTAL			3			124,200.00
510501	MINOR CONCRETE						
		CY	01	1	3.9	2,000.0000	7,800.00
		CY	04	2	140.0	254.7143	35,660.00
		CY	08	1	2.0	1,600.0000	3,200.00
		CY	09	1	.4	2,700.0000	1,080.00
		CY	11	1	1.0	1,000.0000	1,000.00
	UNIT TOTAL	CY		6	147.3	330.8893	48,740.00
	ITEM CODE 510501 TOTAL			6			48,740.00
510502	MINOR CONCRETE (MINOR STRUCTURE)						
		CY	01	8	278.4	1,384.9210	385,562.00
		CY	02	8	176.0	1,109.1552	195,211.31
		CY	03	16	552.7	1,793.7543	991,408.00
		CY	04	12	497.3	1,461.5524	726,830.00
		CY	05	9	351.3	1,321.4085	464,210.80
		CY	06	8	86.2	1,511.9118	130,326.80
		CY	07	11	1,120.7	1,042.1522	1,167,940.00
		CY	08	6	212.9	1,654.7487	352,296.00
		CY	10	7	128.4	1,617.2196	207,651.00
		CY	11	11	957.5	1,531.1370	1,466,063.70
		CY	12	9	451.0	1,684.7494	759,822.00
	UNIT TOTAL	CY		105	4,812.4	1,422.8496	6,847,321.61
	ITEM CODE 510502 TOTAL			105			6,847,321.61
510526	MINOR CONCRETE (BACKFILL)						
		CY	01	3	238.7	258.7432	61,762.00
		CY	02	3	71.9	111.6189	8,025.40
		CY	03	1	69.0	140.0000	9,660.00
		CY	04	2	134.0	179.8507	24,100.00
		CY	05	1	780.0	115.0000	89,700.00
		CY	06	2	60.3	289.8010	17,475.00
		CY	07	4	167.8	119.2014	20,002.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	MINOR CONCRETE (BACKFILL)						
		CY	08	2	154.0	134.0909	20,650.00
		CY	09	2	780.0	183.3462	143,010.00
		CY	12	1	131.0	125.0000	16,375.00
	UNIT TOTAL	CY		21	2,586.7	158.7967	410,759.40
	ITEM CODE 510526 TOTAL			21			410,759.40
510800	PAVING NOTCH EXTENSION						
		CF	03	2	321.0	163.5826	52,510.00
		CF	04	5	689.0	187.4311	129,140.00
		CF	06	3	676.0	64.4675	43,580.00
		CF	07	13	5,529.0	124.7769	689,891.70
		CF	08	4	607.0	106.7518	64,798.36
		CF	09	1	90.0	225.0000	20,250.00
		CF	10	1	306.0	160.0000	48,960.00
		CF	11	1	63.0	160.0000	10,080.00
		CF	12	2	753.0	171.7264	129,310.00
	UNIT TOTAL	CF		32	9,034.0	131.5608	1,188,520.06
	ITEM CODE 510800 TOTAL			32			1,188,520.06
510805	DIAPHRAGM BOLSTER						
		EA	03	1	40.0	4,250.0000	170,000.00
		EA	12	1	56.0	2,000.0000	112,000.00
	UNIT TOTAL	EA		2	96.0	2,937.5000	282,000.00
	ITEM CODE 510805 TOTAL			2			282,000.00
511035	ARCHITECTURAL TREATMENT						
		SQFT	02	1	9,209.0	10.0000	92,090.00
		SQFT	04	2	21,085.0	16.4216	346,250.00
		SQFT	06	1	670.0	9.0000	6,030.00
	UNIT TOTAL	SQFT		4	30,964.0	14.3512	444,370.00
	ITEM CODE 511035 TOTAL			4			444,370.00
511055	CONCRETE SURFACE TEXTURE						
		SQFT	12	1	7,800.0	95.0000	741,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	SQFT		1	7,800.0	95.0000	741,000.00
	ITEM CODE 511055 TOTAL			1			741,000.00
511064	FRACTURED RIB TEXTURE						
		SQFT	04	1	2,201.0	25.0000	55,025.00
		SQFT	11	1	2,859.0	15.0000	42,885.00
		SQFT	12	1	25,150.0	5.5000	138,325.00
	UNIT TOTAL	SQFT		3	30,210.0	7.8198	236,235.00
	ITEM CODE 511064 TOTAL			3			236,235.00
511106	DRILL AND BOND DOWEL						
		EA	04	1	840.0	10.0000	8,400.00
	UNIT TOTAL	EA		1	840.0	10.0000	8,400.00
		LF	01	2	1,500.0	24.7200	37,080.00
		LF	02	2	280.0	20.0000	5,600.00
		LF	03	2	51,660.0	24.9051	1,286,600.00
		LF	04	2	8,500.0	14.1012	119,860.00
		LF	06	2	7,270.0	15.0825	109,650.00
		LF	07	8	10,688.0	17.8148	190,404.50
		LF	08	1	137.0	15.0000	2,055.00
		LF	11	2	7,800.0	29.6795	231,500.00
		LF	12	2	2,859.0	46.0154	131,558.00
	UNIT TOTAL	LF		23	90,694.0	23.3125	2,114,307.50
	ITEM CODE 511106 TOTAL			24			2,122,707.50
511110	DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)						
		EA	03	1	12,390.0	12.0000	148,680.00
		EA	07	1	222.0	40.0000	8,880.00
		EA	11	1	10,680.0	40.0000	427,200.00
		EA	12	1	188.0	25.0000	4,700.00
	UNIT TOTAL	EA		4	23,480.0	25.1048	589,460.00
		LF	04	1	5.0	150.0000	750.00
	UNIT TOTAL	LF		1	5.0	150.0000	750.00
	ITEM CODE 511110 TOTAL			5			590,210.00
511118	CLEAN EXPANSION JOINT						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
511118	CLEAN EXPANSION JOINT						
		LF	01	4	3,754.0	21.0204	78,910.60
		LF	02	4	4,894.0	19.7334	96,575.41
		LF	03	7	6,710.0	14.9037	100,004.00
		LF	04	7	8,594.0	22.7453	195,473.50
		LF	05	2	500.0	21.7300	10,865.00
		LF	06	2	1,112.0	26.2770	29,220.00
		LF	07	13	45,765.0	9.8631	451,385.42
		LF	08	5	8,568.0	17.9492	153,788.94
		LF	10	2	1,361.0	15.6591	21,312.00
		LF	11	3	6,260.0	16.0463	100,450.00
		LF	12	3	1,354.0	16.4745	22,306.50
	UNIT TOTAL	LF		52	88,872.0	14.1810	1,260,291.37
	ITEM CODE 511118 TOTAL			52			1,260,291.37
511124	RAPID SETTING CONCRETE PATCH						
		CF	04	1	10.0	5,100.0000	51,000.00
	UNIT TOTAL	CF		1	10.0	5,100.0000	51,000.00
	ITEM CODE 511124 TOTAL			1			51,000.00
512205	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (60'-70')						
		EA	08	1	12.0	11,000.0000	132,000.00
	UNIT TOTAL	EA		1	12.0	11,000.0000	132,000.00
	ITEM CODE 512205 TOTAL			1			132,000.00
512207	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (80'-90')						
		EA	08	1	6.0	11,000.0000	66,000.00
	UNIT TOTAL	EA		1	6.0	11,000.0000	66,000.00
	ITEM CODE 512207 TOTAL			1			66,000.00
512224	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (70'-80')						
		EA	07	1	14.0	30,000.0000	420,000.00
	UNIT TOTAL	EA		1	14.0	30,000.0000	420,000.00
	ITEM CODE 512224 TOTAL			1			420,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
512277	FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (80'-90')						
		EA	07	1	3.0	25,000.0000	75,000.00
	UNIT TOTAL	EA		1	3.0	25,000.0000	75,000.00
	ITEM CODE 512277 TOTAL			1			75,000.00
512278	FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (90'-100')						
		EA	07	1	3.0	28,000.0000	84,000.00
		EA	08	1	12.0	20,330.0000	243,960.00
	UNIT TOTAL	EA		2	15.0	21,864.0000	327,960.00
	ITEM CODE 512278 TOTAL			2			327,960.00
512279	FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (100'-110')						
		EA	07	1	10.0	23,000.0000	230,000.00
	UNIT TOTAL	EA		1	10.0	23,000.0000	230,000.00
	ITEM CODE 512279 TOTAL			1			230,000.00
512291	FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (70'-80')						
		EA	08	1	24.0	16,000.0000	384,000.00
	UNIT TOTAL	EA		1	24.0	16,000.0000	384,000.00
	ITEM CODE 512291 TOTAL			1			384,000.00
512500	ERECT PRECAST PRESTRESSED CONCRETE GIRDER						
		EA	04	1	5.0	16,000.0000	80,000.00
		EA	07	2	16.0	4,812.5000	77,000.00
		EA	08	2	54.0	2,800.0000	151,200.00
		EA	10	1	183.0	7,000.0000	1,281,000.00
	UNIT TOTAL	EA		6	258.0	6,159.6899	1,589,200.00
	ITEM CODE 512500 TOTAL			6			1,589,200.00
512502	ERECT PRECAST PRESTRESSED CONCRETE BOX GIRDER						
		EA	07	1	30.0	1,200.0000	36,000.00
	UNIT TOTAL	EA		1	30.0	1,200.0000	36,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 512502 TOTAL			1			36,000.00
513553	RETAINING WALL (MASONRY WALL)						
		SQYD	01	1	236.0	243.0000	57,348.00
	UNIT TOTAL	SQYD		1	236.0	243.0000	57,348.00
	ITEM CODE 513553 TOTAL			1			57,348.00
513570	CONCRETE BLOCK WALL						
		SQFT	04	1	221.0	30.0000	6,630.00
	UNIT TOTAL	SQFT		1	221.0	30.0000	6,630.00
	ITEM CODE 513570 TOTAL			1			6,630.00
518002	SOUND WALL (MASONRY BLOCK)						
		SQFT	04	1	4,310.0	22.0000	94,820.00
	UNIT TOTAL	SQFT		1	4,310.0	22.0000	94,820.00
	ITEM CODE 518002 TOTAL			1			94,820.00
518040	REPLACE BEARING PAD						
		EA	04	1	4.0	2,800.0000	11,200.00
	UNIT TOTAL	EA		1	4.0	2,800.0000	11,200.00
	ITEM CODE 518040 TOTAL			1			11,200.00
518050	PTFE BEARING						
		EA	04	1	8.0	3,000.0000	24,000.00
	UNIT TOTAL	EA		1	8.0	3,000.0000	24,000.00
	ITEM CODE 518050 TOTAL			1			24,000.00
518201	MASONRY BLOCK WALL						
		SQFT	05	1	96.0	15.0000	1,440.00
	UNIT TOTAL	SQFT		1	96.0	15.0000	1,440.00
	ITEM CODE 518201 TOTAL			1			1,440.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
519050	EXPANSION DAM						
		CF	08	1	56.0	165.0000	9,240.00
	UNIT TOTAL	CF		1	56.0	165.0000	9,240.00
	ITEM CODE 519050 TOTAL			1			9,240.00
519078	SNOWPLOW DEFLECTOR						
		EA	03	2	88.0	637.5000	56,100.00
		EA	10	1	99.0	234.0000	23,166.00
	UNIT TOTAL	EA		3	187.0	423.8824	79,266.00
	ITEM CODE 519078 TOTAL			3			79,266.00
519081	JOINT SEAL (MR 1/2")						
		LF	01	5	1,328.0	38.2696	50,822.00
		LF	02	2	2,328.0	30.4536	70,896.00
		LF	03	6	2,441.0	20.0557	48,956.00
		LF	04	5	859.0	25.3190	21,749.00
		LF	05	3	1,196.0	37.6421	45,020.00
		LF	06	3	1,019.0	29.9195	30,488.00
		LF	07	11	9,703.0	19.4640	188,858.85
		LF	08	5	2,646.0	19.9658	52,829.44
		LF	09	1	192.0	50.0000	9,600.00
		LF	10	2	735.0	20.6143	15,151.50
		LF	11	3	3,410.0	17.8106	60,734.00
	UNIT TOTAL	LF		46	25,857.0	23.0152	595,104.79
	ITEM CODE 519081 TOTAL			46			595,104.79
519088	JOINT SEAL (MR 1")						
		LF	01	3	1,084.0	54.7371	59,335.00
		LF	02	5	1,341.0	40.3529	54,113.29
		LF	03	6	2,159.0	31.4623	67,927.00
		LF	04	5	2,657.0	26.0207	69,137.00
		LF	05	2	189.0	29.7937	5,631.00
		LF	06	3	1,232.0	38.9643	48,004.00
		LF	07	12	17,427.0	27.3456	476,551.20
		LF	08	6	4,898.0	21.8874	107,204.32
		LF	10	4	1,096.0	30.5465	33,479.00
		LF	11	3	1,117.0	27.5716	30,797.50
		LF	12	2	1,975.0	33.9519	67,055.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT	DIST CODE	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		51	35,175.0	28.9761	1,019,234.31
	ITEM CODE 519088 TOTAL			51			1,019,234.31
519091	JOINT SEAL (MR 1 1/2")						
		LF	01	3	170.5	71.1378	12,129.00
		LF	02	2	934.0	65.3105	61,000.00
		LF	03	5	1,386.0	50.3903	69,841.00
		LF	04	7	4,247.0	53.4259	226,900.00
		LF	05	1	68.0	70.0000	4,760.00
		LF	06	3	324.0	81.6358	26,450.00
		LF	07	10	18,869.0	46.6184	879,643.03
		LF	08	5	2,137.0	49.0123	104,739.28
		LF	10	2	390.0	66.2051	25,820.00
		LF	11	3	865.0	60.1803	52,056.00
		LF	12	1	82.0	112.0000	9,184.00
	UNIT TOTAL	LF		42	29,472.5	49.9626	1,472,522.31
	ITEM CODE 519091 TOTAL			42			1,472,522.31
519092	JOINT SEAL ASSEMBLY (MR 2 1/2")						
		LF	03	1	79.0	300.0000	23,700.00
		LF	04	2	582.0	172.5000	100,395.00
		LF	10	1	88.0	275.0000	24,200.00
	UNIT TOTAL	LF		4	749.0	197.9907	148,295.00
	ITEM CODE 519092 TOTAL			4			148,295.00
519093	JOINT SEAL ASSEMBLY (MR 3")						
		LF	04	2	229.0	203.4061	46,580.00
		LF	05	1	40.0	300.0000	12,000.00
		LF	06	2	326.0	204.6626	66,720.00
		LF	11	1	35.0	220.0000	7,700.00
	UNIT TOTAL	LF		6	630.0	211.1111	133,000.00
	ITEM CODE 519093 TOTAL			6			133,000.00
519094	JOINT SEAL ASSEMBLY (MR 3 1/2")						
		LF	10	1	248.0	325.0000	80,600.00
	UNIT TOTAL	LF		1	248.0	325.0000	80,600.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 519094 TOTAL			1			80,600.00
519095	JOINT SEAL ASSEMBLY (MR 4")						
		LF	02	1	79.0	325.0000	25,675.00
		LF	10	1	168.0	350.0000	58,800.00
		LF	11	1	51.0	260.0000	13,260.00
	UNIT TOTAL	LF		3	298.0	327.9698	97,735.00
	ITEM CODE 519095 TOTAL			3			97,735.00
519097	JOINT SEAL ASSEMBLY (MR 5")						
		LF	11	1	80.0	890.0000	71,200.00
	UNIT TOTAL	LF		1	80.0	890.0000	71,200.00
	ITEM CODE 519097 TOTAL			1			71,200.00
519099	JOINT SEAL ASSEMBLY (MR 6")						
		LF	04	1	18.0	1,000.0000	18,000.00
	UNIT TOTAL	LF		1	18.0	1,000.0000	18,000.00
	ITEM CODE 519099 TOTAL			1			18,000.00
519100	JOINT SEAL (MR 2")						
		LF	01	4	271.5	109.5562	29,744.50
		LF	02	2	98.0	100.2041	9,820.00
		LF	03	5	1,939.0	61.5387	119,323.50
		LF	04	5	932.0	81.1642	75,645.00
		LF	05	2	153.0	138.8889	21,250.00
		LF	07	5	4,816.0	76.2072	367,014.00
		LF	08	1	248.0	65.2200	16,174.56
		LF	10	1	84.0	80.0000	6,720.00
		LF	11	3	726.0	101.7713	73,886.00
		LF	12	2	647.0	200.9505	130,015.00
	UNIT TOTAL	LF		30	9,914.5	85.6919	849,592.56
	ITEM CODE 519100 TOTAL			30			849,592.56
519101	JOINT SEAL (TYPE A)						
		LF	10	1	160.0	30.0000	4,800.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	JOINT SEAL (TYPE A)						
		LF	11	1	42.0	35.0000	1,470.00
	UNIT TOTAL	LF		2	202.0	31.0396	6,270.00
	ITEM CODE 519101 TOTAL			2			6,270.00
519102	JOINT SEAL (TYPE AL)						
		LF	01	1	3.0	70.0000	210.00
		LF	03	2	82.0	67.1341	5,505.00
		LF	04	2	4,562.0	9.1953	41,949.00
		LF	05	1	27.0	54.0000	1,458.00
		LF	07	8	2,894.0	17.0395	49,312.23
		LF	08	1	91.0	24.7200	2,249.52
		LF	11	2	912.0	16.4825	15,032.00
	UNIT TOTAL	LF		17	8,571.0	13.5008	115,715.75
	ITEM CODE 519102 TOTAL			17			115,715.75
519133	JOINT SEAL (ASPHALTIC PLUG)						
		LF	01	1	175.0	91.0000	15,925.00
		LF	02	1	212.0	180.0000	38,160.00
		LF	03	1	190.0	130.0000	24,700.00
		LF	05	1	656.0	130.0000	85,280.00
		LF	11	1	42.0	40.0000	1,680.00
	UNIT TOTAL	LF		5	1,275.0	129.9961	165,745.00
	ITEM CODE 519133 TOTAL			5			165,745.00
520101	BAR REINFORCING STEEL						
		LB	01	1	6,335.0	2.5000	15,837.50
		LB	02	1	14,150.0	3.0000	42,450.00
		LB	04	2	17,871.0	1.4996	26,798.85
		LB	05	1	1,530.0	10.0000	15,300.00
		LB	07	5	240,239.0	1.0098	242,605.00
		LB	08	1	3,080.0	1.0000	3,080.00
		LB	10	3	18,760.0	1.3346	25,036.50
		LB	11	1	39,818.0	1.3000	51,763.40
		LB	12	2	38,538.0	1.1722	45,173.55
	UNIT TOTAL	LB		17	380,321.0	1.2307	468,044.80
	ITEM CODE 520101 TOTAL			17			468,044.80

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
520102	BAR REINFORCING STEEL (BRIDGE)						
		LB	01	5	501,354.0	1.8096	907,268.50
		LB	02	2	106,004.0	1.3236	140,311.00
		LB	03	8	2,463,354.0	1.0754	2,649,093.70
		LB	04	10	2,805,386.0	1.1210	3,144,897.20
		LB	05	5	993,267.0	1.1057	1,098,278.38
		LB	06	4	1,113,439.0	1.0618	1,182,275.60
		LB	07	9	1,576,403.0	.9354	1,474,621.25
		LB	08	4	633,873.0	1.1212	710,688.74
		LB	10	4	6,791,807.0	.9062	6,154,931.00
		LB	11	5	2,366,911.0	1.1981	2,835,783.90
		LB	12	2	1,587,573.0	.9182	1,457,697.00
	UNIT TOTAL	LB		58	20,939,371.0	1.0390	21,755,846.27
	ITEM CODE 520102 TOTAL			58			21,755,846.27
520103	BAR REINFORCING STEEL (RETAINING WALL)						
		LB	01	3	130,090.0	1.3191	171,605.00
		LB	02	2	113,860.0	1.4634	166,628.00
		LB	04	4	524,970.0	1.2667	664,998.00
		LB	05	1	12,852.0	2.0000	25,704.00
		LB	06	2	58,713.0	1.3148	77,193.00
		LB	07	3	1,088,442.0	1.1912	1,296,585.15
		LB	08	3	29,330.0	1.6708	49,005.00
		LB	10	2	109,626.0	1.4746	161,652.30
		LB	11	1	9,109.0	1.0000	9,109.00
		LB	12	2	1,012,902.0	1.0000	1,012,902.00
	UNIT TOTAL	LB		23	3,089,894.0	1.1765	3,635,381.45
	ITEM CODE 520103 TOTAL			23			3,635,381.45
520105	BAR REINFORCING STEEL (SOUND WALL)						
		LB	07	1	81,580.0	.6000	48,948.00
	UNIT TOTAL	LB		1	81,580.0	.6000	48,948.00
	ITEM CODE 520105 TOTAL			1			48,948.00
520106	BAR REINFORCING STEEL (EPOXY COATED)						
		LB	01	1	94,025.0	2.0000	188,050.00
		LB	03	2	9,199.0	3.6043	33,155.50
		LB	04	1	690.0	2.0000	1,380.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LB		4	103,914.0	2.1420	222,585.50
	ITEM CODE 520106 TOTAL			4			222,585.50
520107	BAR REINFORCING STEEL (BOX CULVERT)						
		LB	04	1	9,359.0	1.0000	9,359.00
		LB	06	1	40,832.0	1.0000	40,832.00
		LB	07	1	104,241.0	1.2500	130,301.25
		LB	08	1	2,500.0	2.5000	6,250.00
		LB	10	2	36,302.0	1.1029	40,037.20
		LB	11	1	1,302,118.0	.8000	1,041,694.40
	UNIT TOTAL	LB		7	1,495,352.0	.8483	1,268,473.85
	ITEM CODE 520107 TOTAL			7			1,268,473.85
520110	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)						
		LB	02	3	82,815.0	3.6823	304,953.00
		LB	08	1	282,293.0	1.3000	366,980.90
	UNIT TOTAL	LB		4	365,108.0	1.8404	671,933.90
	ITEM CODE 520110 TOTAL			4			671,933.90
520115	BAR REINFORCING STEEL (GALVANIZED)						
		LB	01	1	670.0	2.5000	1,675.00
	UNIT TOTAL	LB		1	670.0	2.5000	1,675.00
	ITEM CODE 520115 TOTAL			1			1,675.00
520120	HEADED BAR REINFORCEMENT						
		EA	03	1	100.0	20.0000	2,000.00
		EA	05	1	4,530.0	23.0000	104,190.00
		EA	07	1	196.0	30.0000	5,880.00
		EA	08	1	576.0	12.0000	6,912.00
		EA	10	1	1,508.0	25.0000	37,700.00
		EA	11	2	225.0	52.2222	11,750.00
		EA	12	1	1,162.0	80.0000	92,960.00
	UNIT TOTAL	EA		8	8,297.0	31.5044	261,392.00
	ITEM CODE 520120 TOTAL			8			261,392.00
530100	SHOTCRETE						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
530100	SHOTCRETE						
		CY	02	1	137.0	1,500.0000	205,500.00
		CY	04	1	937.0	500.0000	468,500.00
		CY	05	1	29.0	2,415.0000	70,035.00
		CY	07	2	223.0	3,884.3049	866,200.00
		CY	08	1	4.9	500.0000	2,450.00
	UNIT TOTAL	CY		6	1,330.9	1,211.7251	1,612,685.00
	ITEM CODE 530100 TOTAL			6			1,612,685.00
530200	STRUCTURAL SHOTCRETE						
		CY	01	2	604.0	588.5430	355,480.00
		CY	04	1	559.0	506.0000	282,854.00
		CY	06	1	5.0	900.0000	4,500.00
		CY	07	1	282.0	1,800.0000	507,600.00
		CY	12	2	653.0	659.4640	430,630.00
	UNIT TOTAL	CY		7	2,103.0	751.8136	1,581,064.00
	ITEM CODE 530200 TOTAL			7			1,581,064.00
540100	DECK SEAL						
		SQFT	01	1	5,550.0	1.8000	9,990.00
		SQFT	02	3	87,228.0	1.3036	113,714.39
	UNIT TOTAL	SQFT		4	92,778.0	1.3333	123,704.39
	ITEM CODE 540100 TOTAL			4			123,704.39
540101	ASPHALT MEMBRANE WATERPROOFING						
		SQFT	03	1	150.0	90.0000	13,500.00
		SQFT	07	1	1,500.0	6.0000	9,000.00
		SQFT	08	1	377.0	20.0000	7,540.00
	UNIT TOTAL	SQFT		3	2,027.0	14.8199	30,040.00
	ITEM CODE 540101 TOTAL			3			30,040.00
540115	SLURRY LEVELING COURSE						
		GAL	01	1	1,120.0	21.3400	23,900.80
	UNIT TOTAL	GAL		1	1,120.0	21.3400	23,900.80

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	SLURRY LEVELING COURSE						
		SQFT	02	1	3,599.0	9.2400	33,254.76
	UNIT TOTAL	SQFT		1	3,599.0	9.2400	33,254.76
	ITEM CODE 540115 TOTAL			2			57,155.56
550102	STRUCTURAL STEEL (BRIDGE)						
		LB	01	1	150.0	22.5000	3,375.00
		LB	03	1	650.0	32.0000	20,800.00
		LB	07	2	1,261.0	18.8065	23,715.00
		LB	08	1	5,216.0	10.0000	52,160.00
		LB	10	2	803.0	76.9614	61,800.00
		LB	11	1	820.0	33.0000	27,060.00
	UNIT TOTAL	LB		8	8,900.0	21.2258	188,910.00
	ITEM CODE 550102 TOTAL			8			188,910.00
550110	COLUMN CASING						
		LB	03	2	815,865.0	4.0431	3,298,650.00
		LB	07	1	8,000.0	7.4000	59,200.00
		LB	11	1	8,000.0	5.7500	46,000.00
	UNIT TOTAL	LB		4	831,865.0	4.0918	3,403,850.00
	ITEM CODE 550110 TOTAL			4			3,403,850.00
550203	FURNISH STRUCTURAL STEEL (BRIDGE)						
		LB	07	2	187,810.0	2.0129	378,050.00
	UNIT TOTAL	LB		2	187,810.0	2.0129	378,050.00
	ITEM CODE 550203 TOTAL			2			378,050.00
550204	ERECT STRUCTURAL STEEL (BRIDGE)						
		LB	07	2	187,810.0	.5755	108,080.00
	UNIT TOTAL	LB		2	187,810.0	.5755	108,080.00
	ITEM CODE 550204 TOTAL			2			108,080.00
560203	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
560203	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)						
		LB	03	2	25,475.0	4.8203	122,796.00
		LB	04	1	6,000.0	6.4000	38,400.00
		LB	06	1	1,320.0	10.4000	13,728.00
		LB	12	1	8,160.0	4.0000	32,640.00
	UNIT TOTAL	LB		5	40,955.0	5.0681	207,564.00
	ITEM CODE 560203 TOTAL			5			207,564.00
560204	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)						
		LB	03	2	25,475.0	2.1850	55,661.75
		LB	04	1	6,000.0	1.1000	6,600.00
		LB	06	1	1,320.0	3.1000	4,092.00
		LB	12	1	8,160.0	1.7500	14,280.00
	UNIT TOTAL	LB		5	40,955.0	1.9688	80,633.75
	ITEM CODE 560204 TOTAL			5			80,633.75
560208	FURNISH SIGN STRUCTURE (TUBULAR)						
		LB	04	1	86,700.0	4.0000	346,800.00
		LB	06	1	14,300.0	9.0000	128,700.00
		LB	07	1	14,600.0	5.8500	85,410.00
	UNIT TOTAL	LB		3	115,600.0	4.8522	560,910.00
	ITEM CODE 560208 TOTAL			3			560,910.00
560209	INSTALL SIGN STRUCTURE (TUBULAR)						
		LB	04	1	86,700.0	.4000	34,680.00
		LB	06	1	14,300.0	.6800	9,724.00
		LB	07	1	14,600.0	.3200	4,672.00
	UNIT TOTAL	LB		3	115,600.0	.4245	49,076.00
	ITEM CODE 560209 TOTAL			3			49,076.00
560213	FURNISH SIGN STRUCTURE (LIGHTWEIGHT)						
		LB	12	2	14,216.0	6.5346	92,896.00
	UNIT TOTAL	LB		2	14,216.0	6.5346	92,896.00
	ITEM CODE 560213 TOTAL			2			92,896.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
560214	INSTALL SIGN STRUCTURE (LIGHTWEIGHT)						
		LB	12	2	14,216.0	.6980	9,923.40
	UNIT TOTAL	LB		2	14,216.0	.6980	9,923.40
	ITEM CODE 560214 TOTAL			2			9,923.40
560218	FURNISH SIGN STRUCTURE (TRUSS)						
		LB	03	4	199,774.0	3.9635	791,805.26
		LB	05	1	16,215.0	4.5000	72,967.50
		LB	06	1	52,610.0	3.7500	197,287.50
		LB	07	3	1,023,216.0	3.0317	3,102,101.40
		LB	08	2	192,249.0	4.2335	813,880.50
		LB	10	1	41,866.0	5.0000	209,330.00
		LB	11	1	171,000.0	3.5000	598,500.00
		LB	12	3	458,654.0	3.5853	1,644,397.30
	UNIT TOTAL	LB		16	2,155,584.0	3.4470	7,430,269.46
	ITEM CODE 560218 TOTAL			16			7,430,269.46
560219	INSTALL SIGN STRUCTURE (TRUSS)						
		LB	03	4	196,910.0	.4515	88,912.20
		LB	05	1	16,215.0	.6500	10,539.75
		LB	06	1	52,610.0	.3100	16,309.10
		LB	07	3	1,023,216.0	.1990	203,597.52
		LB	08	2	192,249.0	.3527	67,809.00
		LB	10	1	41,866.0	.5000	20,933.00
		LB	11	1	171,000.0	.2500	42,750.00
		LB	12	3	458,654.0	.1978	90,721.98
	UNIT TOTAL	LB		16	2,152,720.0	.2516	541,572.55
	ITEM CODE 560219 TOTAL			16			541,572.55
560233	FURNISH FORMED PANEL SIGN (OVERHEAD)						
		SQFT	04	2	1,750.0	19.0571	33,350.00
		SQFT	07	2	8,940.0	15.3186	136,948.00
		SQFT	08	1	1,280.0	11.3500	14,528.00
		SQFT	12	1	1,610.0	9.4000	15,134.00
	UNIT TOTAL	SQFT		6	13,580.0	14.7246	199,960.00
	ITEM CODE 560233 TOTAL			6			199,960.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)						
		SQFT	03	4	7,600.0	26.1058	198,404.00
		SQFT	05	1	260.0	28.2500	7,345.00
		SQFT	06	3	947.0	27.5987	26,136.00
		SQFT	07	2	1,440.0	33.2847	47,930.00
		SQFT	10	1	1,870.0	25.0000	46,750.00
		SQFT	11	1	2,530.0	40.0000	101,200.00
		SQFT	12	3	7,220.0	22.9332	165,578.00
	UNIT TOTAL	SQFT		15	21,867.0	27.1342	593,343.00
	ITEM CODE 560244 TOTAL			15			593,343.00
560245	FURNISH LAMINATED PANEL SIGN (1"-TYPE B)						
		SQFT	03	1	75.0	30.0000	2,250.00
		SQFT	07	1	50.0	11.6000	580.00
		SQFT	08	1	210.0	18.8000	3,948.00
		SQFT	11	1	120.0	34.0000	4,080.00
		SQFT	12	2	370.0	22.1622	8,200.00
	UNIT TOTAL	SQFT		6	825.0	23.1006	19,058.00
	ITEM CODE 560245 TOTAL			6			19,058.00
560246	FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B)						
		SQFT	07	1	110.0	30.0000	3,300.00
		SQFT	08	1	130.0	21.2000	2,756.00
	UNIT TOTAL	SQFT		2	240.0	25.2333	6,056.00
	ITEM CODE 560246 TOTAL			2			6,056.00
560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)						
		SQFT	01	2	84.0	18.2619	1,534.00
		SQFT	02	3	169.0	17.2426	2,914.00
		SQFT	03	10	1,506.0	26.3834	39,733.40
		SQFT	04	9	1,941.0	13.9310	27,040.00
		SQFT	05	1	310.0	12.5000	3,875.00
		SQFT	06	7	887.0	11.8895	10,546.00
		SQFT	07	12	2,331.0	13.4230	31,289.11
		SQFT	08	12	879.0	15.6470	13,753.67
		SQFT	09	1	75.0	21.5000	1,612.50
		SQFT	10	7	1,144.0	14.0726	16,099.00
		SQFT	11	4	296.0	19.5321	5,781.50

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)						
		SQFT	12	11	3,533.0	14.1683	50,056.50
	UNIT TOTAL	SQFT		79	13,155.0	15.5253	204,234.68
	ITEM CODE 560248 TOTAL			79			204,234.68
560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)						
		SQFT	01	1	84.0	15.0000	1,260.00
		SQFT	02	2	507.0	15.0000	7,605.00
		SQFT	03	8	637.0	15.9843	10,182.00
		SQFT	04	5	766.0	14.3120	10,963.00
		SQFT	05	2	76.0	19.8947	1,512.00
		SQFT	06	4	244.0	14.7869	3,608.00
		SQFT	07	3	2,149.0	12.7445	27,388.00
		SQFT	08	6	946.0	13.2615	12,545.35
		SQFT	10	5	350.0	14.7006	5,145.20
		SQFT	11	2	280.0	21.7143	6,080.00
		SQFT	12	4	1,276.0	18.1592	23,171.10
	UNIT TOTAL	SQFT		42	7,315.0	14.9637	109,459.65
	ITEM CODE 560249 TOTAL			42			109,459.65
560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)						
		SQFT	03	4	303.0	22.7789	6,902.00
		SQFT	04	3	76.0	17.0000	1,292.00
		SQFT	06	3	217.0	17.6498	3,830.00
		SQFT	07	4	400.0	17.3275	6,931.00
		SQFT	08	1	180.0	12.1000	2,178.00
		SQFT	10	2	133.0	17.7030	2,354.50
		SQFT	11	2	104.0	23.1438	2,406.95
		SQFT	12	6	524.0	21.4485	11,239.00
	UNIT TOTAL	SQFT		25	1,937.0	19.1706	37,133.45
	ITEM CODE 560251 TOTAL			25			37,133.45
560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)						
		SQFT	02	2	258.0	20.0465	5,172.00
		SQFT	03	4	313.0	18.5511	5,806.50
		SQFT	04	3	735.0	16.9728	12,475.00
		SQFT	05	1	230.0	16.5000	3,795.00
		SQFT	07	2	394.0	17.9645	7,078.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)						
		SQFT	08	3	460.0	17.0065	7,823.00
		SQFT	10	2	695.0	18.0719	12,560.00
		SQFT	11	2	153.0	24.0559	3,680.55
		SQFT	12	4	414.0	24.1425	9,995.00
	UNIT TOTAL	SQFT		23	3,652.0	18.7254	68,385.05
	ITEM CODE 560252 TOTAL			23			68,385.05
561014	54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)						
		LF	06	1	19.0	510.0000	9,690.00
	UNIT TOTAL	LF		1	19.0	510.0000	9,690.00
	ITEM CODE 561014 TOTAL			1			9,690.00
561016	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)						
		LF	06	1	50.0	565.0000	28,250.00
	UNIT TOTAL	LF		1	50.0	565.0000	28,250.00
	ITEM CODE 561016 TOTAL			1			28,250.00
562001	METAL (ROADSIDE SIGN)						
		EA	08	1	5.0	200.0000	1,000.00
	UNIT TOTAL	EA		1	5.0	200.0000	1,000.00
		LB	01	1	50.0	4.0000	200.00
		LB	10	1	900.0	10.0000	9,000.00
	UNIT TOTAL	LB		2	950.0	9.6842	9,200.00
	ITEM CODE 562001 TOTAL			3			10,200.00
562002	METAL (BARRIER MOUNTED SIGN)						
		LB	06	1	1,020.0	12.7500	13,005.00
		LB	07	3	9,930.0	9.1249	90,610.00
	UNIT TOTAL	LB		4	10,950.0	9.4626	103,615.00
	ITEM CODE 562002 TOTAL			4			103,615.00
562004	METAL (RAIL MOUNTED SIGN)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
562004	METAL (RAIL MOUNTED SIGN)						
		LB	04	2	1,400.0	10.0000	14,000.00
		LB	07	1	2,060.0	7.7000	15,862.00
		LB	10	1	1,300.0	13.0000	16,900.00
		LB	12	2	2,860.0	13.6993	39,180.00
	UNIT TOTAL	LB		6	7,620.0	11.2785	85,942.00
	ITEM CODE 562004 TOTAL			6			85,942.00
566011	ROADSIDE SIGN - ONE POST						
		EA	01	2	15.0	300.0000	4,500.00
		EA	02	4	50.0	410.0400	20,502.00
		EA	03	11	150.0	334.4000	50,160.00
		EA	04	11	255.0	228.8627	58,360.00
		EA	05	2	37.0	226.7568	8,390.00
		EA	06	7	95.0	251.7368	23,915.00
		EA	07	11	208.0	321.7365	66,921.20
		EA	08	14	167.0	254.2156	42,454.00
		EA	09	1	5.0	440.0000	2,200.00
		EA	10	7	111.0	198.2252	22,003.00
		EA	11	3	32.0	323.1250	10,340.00
		EA	12	11	303.0	266.6667	80,800.00
	UNIT TOTAL	EA		84	1,428.0	273.4910	390,545.20
	ITEM CODE 566011 TOTAL			84			390,545.20
566012	ROADSIDE SIGN - TWO POST						
		EA	02	3	15.0	412.6667	6,190.00
		EA	03	6	27.0	666.8148	18,004.00
		EA	04	5	23.0	394.3478	9,070.00
		EA	05	1	4.0	330.0000	1,320.00
		EA	06	3	6.0	377.5000	2,265.00
		EA	07	3	18.0	889.7222	16,015.00
		EA	08	3	24.0	525.3333	12,608.00
		EA	10	3	15.0	333.6667	5,005.00
		EA	11	2	5.0	674.0000	3,370.00
		EA	12	5	34.0	562.5000	19,125.00
	UNIT TOTAL	EA		34	171.0	543.6959	92,972.00
	ITEM CODE 566012 TOTAL			34			92,972.00
568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)						
		EA	03	5	17.0	168.2353	2,860.00
		EA	04	3	12.0	160.8333	1,930.00
		EA	07	7	47.0	101.5957	4,775.00
		EA	11	4	15.0	150.0000	2,250.00
		EA	12	5	88.0	98.9659	8,709.00
	UNIT TOTAL	EA		24	179.0	114.6592	20,524.00
	ITEM CODE 568001 TOTAL			24			20,524.00
568007	INSTALL SIGN OVERLAY						
		SQFT	07	1	144.0	15.0000	2,160.00
		SQFT	08	1	28.0	38.0000	1,064.00
		SQFT	12	1	16.0	10.4000	166.40
	UNIT TOTAL	SQFT		3	188.0	18.0340	3,390.40
	ITEM CODE 568007 TOTAL			3			3,390.40
568015	INSTALL SIGN (MAST-ARM HANGER METHOD)						
		EA	07	2	5.0	260.0000	1,300.00
		EA	11	1	2.0	2,500.0000	5,000.00
		EA	12	1	1.0	500.0000	500.00
	UNIT TOTAL	EA		4	8.0	850.0000	6,800.00
	ITEM CODE 568015 TOTAL			4			6,800.00
568016	INSTALL SIGN PANEL ON EXISTING FRAME						
		SQFT	03	2	3,680.0	15.1359	55,700.00
		SQFT	04	2	660.0	11.0500	7,293.00
		SQFT	05	1	260.0	13.6000	3,536.00
		SQFT	06	1	210.0	6.7000	1,407.00
		SQFT	10	1	1,680.0	3.5000	5,880.00
		SQFT	12	2	2,158.0	8.7386	18,858.00
	UNIT TOTAL	SQFT		9	8,648.0	10.7162	92,674.00
	ITEM CODE 568016 TOTAL			9			92,674.00
568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST						
		EA	01	1	1.0	100.0000	100.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST						
		EA	08	1	2.0	250.0000	500.00
		EA	10	1	1.0	111.0000	111.00
		EA	11	1	1.0	450.0000	450.00
		EA	12	5	36.0	106.2222	3,824.00
	UNIT TOTAL	EA		9	41.0	121.5854	4,985.00
	ITEM CODE 568017 TOTAL			9			4,985.00
568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)						
		EA	07	1	1.0	2,000.0000	2,000.00
		EA	08	1	1.0	4,520.0000	4,520.00
		EA	12	2	4.0	1,815.0000	7,260.00
	UNIT TOTAL	EA		4	6.0	2,296.6667	13,780.00
	ITEM CODE 568023 TOTAL			4			13,780.00
570115	ABUTMENT LUMBER BLOCKING						
		MFBM	01	1	2.8	15,000.0000	42,000.00
	UNIT TOTAL	MFBM		1	2.8	15,000.0000	42,000.00
	ITEM CODE 570115 TOTAL			1			42,000.00
575004	TIMBER LAGGING						
		MFBM	01	2	32.5	4,107.6923	133,500.00
		MFBM	02	1	11.0	3,000.0000	33,000.00
		MFBM	04	4	65.7	4,035.4795	265,131.00
		MFBM	05	1	6.0	1,366.0000	8,196.00
		MFBM	06	1	.8	15,000.0000	12,000.00
		MFBM	07	1	14.5	3,600.0000	52,200.00
	UNIT TOTAL	MFBM		10	130.5	3,862.2759	504,027.00
	ITEM CODE 575004 TOTAL			10			504,027.00
582001	SOUND WALL (MASONRY BLOCK)						
		SQFT	07	2	325,128.0	14.8027	4,812,756.00
		SQFT	11	1	59,688.0	26.0500	1,554,872.40
		SQFT	12	1	25,781.0	15.0000	386,715.00
	UNIT TOTAL	SQFT		4	410,597.0	16.4501	6,754,343.40

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 582001 TOTAL			4			6,754,343.40
582002	ACCESS GATE (SOUND WALL)						
		EA	11	1	10.0	3,319.9600	33,199.60
	UNIT TOTAL	EA		1	10.0	3,319.9600	33,199.60
	ITEM CODE 582002 TOTAL			1			33,199.60
590106	CLEAN STRUCTURAL STEEL (EXISTING BRIDGE)						
		LS	01	2			670,630.00
		LS	02	2			430,030.00
		LS	03	2			172,000.00
		LS	04	1			400,000.00
		LS	08	1			55,000.00
		LS	10	2			52,500.00
	UNIT TOTAL	LS		10			1,780,160.00
	ITEM CODE 590106 TOTAL			10			1,780,160.00
590111	PAINT STRUCTURAL STEEL (EXISTING BRIDGE)						
		LS	01	2			2,574,940.00
		LS	02	2			783,887.00
		LS	03	2			180,000.00
		LS	04	1			319,340.00
		LS	08	1			66,000.00
		LS	10	1			22,000.00
	UNIT TOTAL	LS		9			3,946,167.00
	ITEM CODE 590111 TOTAL			9			3,946,167.00
590115	CLEAN AND PAINT STRUCTURAL STEEL						
		LS	01	1			30,000.00
		LS	03	1			32,000.00
		LS	07	2			91,000.00
		LS	10	1			16,000.00
		LS	11	1			16,000.00
	UNIT TOTAL	LS		6			185,000.00
	ITEM CODE 590115 TOTAL			6			185,000.00
590116	CLEAN AND PAINT STRUCTURAL STEEL (EXISTING BRIDGE)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
590116	CLEAN AND PAINT STRUCTURAL STEEL (EXISTING BRIDGE)						
		LS	01	2			2,438,640.00
		LS	07	1			40,000.00
	UNIT TOTAL	LS		3			2,478,640.00
	ITEM CODE 590116 TOTAL			3			2,478,640.00
590120	CLEAN AND PAINT STEEL SOLDIER PILING						
		LS	01	1			24,000.00
		LS	02	1			32,000.00
		LS	04	4			118,400.00
		LS	07	2			71,500.00
	UNIT TOTAL	LS		8			245,900.00
	ITEM CODE 590120 TOTAL			8			245,900.00
590135	SPOT BLAST CLEAN AND PAINT UNDERCOAT						
		SQFT	01	3	22,957.0	24.7058	567,170.00
		SQFT	02	2	10,705.0	15.1362	162,033.00
		SQFT	03	3	24,758.0	24.6740	610,880.00
		SQFT	04	1	2,245.0	75.0000	168,375.00
		SQFT	07	1	1.0	22,000.0000	22,000.00
		SQFT	08	1	2,000.0	27.0000	54,000.00
		SQFT	10	1	793.0	21.0000	16,653.00
		SQFT	11	1	20.0	640.0000	12,800.00
	UNIT TOTAL	SQFT		13	63,479.0	25.4243	1,613,911.00
	ITEM CODE 590135 TOTAL			13			1,613,911.00
590280	PAINT CONCRETE SURFACES						
		SQFT	06	2	21,900.0	4.5205	99,000.00
		SQFT	07	1	101,540.0	1.2000	121,848.00
		SQFT	10	1	8,860.0	6.9000	61,134.00
	UNIT TOTAL	SQFT		4	132,300.0	2.1314	281,982.00
	ITEM CODE 590280 TOTAL			4			281,982.00
590301	WORK AREA MONITORING						
		LS	01	3			83,880.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	WORK AREA MONITORING						
		LS	02	2			21,550.00
		LS	03	1			7,500.00
		LS	04	1			10,000.00
		LS	08	1			5,500.00
		LS	10	2			7,800.00
	UNIT TOTAL	LS		10			136,230.00
	ITEM CODE 590301 TOTAL			10			136,230.00
597401	PAINT CURB (2-COAT)						
		LF	12	2	2,310.0	1.0926	2,523.80
	UNIT TOTAL	LF		2	2,310.0	1.0926	2,523.80
		SQFT	12	5	1,011.0	4.5190	4,568.70
	UNIT TOTAL	SQFT		5	1,011.0	4.5190	4,568.70
	ITEM CODE 597401 TOTAL			7			7,092.50
597600	PREPARE AND PAINT CONCRETE						
		SQFT	03	1	4,800.0	11.0000	52,800.00
		SQFT	05	1	584.0	16.2000	9,460.80
		SQFT	07	1	423.0	10.0000	4,230.00
		SQFT	11	2	67,500.0	.8624	58,215.00
	UNIT TOTAL	SQFT		5	73,307.0	1.7011	124,705.80
	ITEM CODE 597600 TOTAL			5			124,705.80
597601	PREPARE AND STAIN CONCRETE						
		SQFT	01	2	12,795.0	3.5584	45,530.00
		SQFT	02	1	11,616.0	4.0000	46,464.00
		SQFT	03	1	306.0	7.0000	2,142.00
		SQFT	04	1	2,295.0	5.0000	11,475.00
		SQFT	06	1	670.0	30.0000	20,100.00
	UNIT TOTAL	SQFT		6	27,682.0	4.5413	125,711.00
	ITEM CODE 597601 TOTAL			6			125,711.00
598001	ANTI-GRAFFITI COATING						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
598001	ANTI-GRAFFITI COATING						
		SQFT	01	2	20,048.0	1.6197	32,472.00
		SQFT	07	2	102,386.0	1.2149	124,386.00
		SQFT	10	1	28,657.0	1.6100	46,137.77
		SQFT	11	1	110,425.0	.7800	86,131.50
	UNIT TOTAL	SQFT		6	261,516.0	1.1056	289,127.27
	ITEM CODE 598001 TOTAL			6			289,127.27
620002	6" ALTERNATIVE PIPE CULVERT						
		LF	03	1	130.0	45.0000	5,850.00
		LF	11	1	10.0	105.0000	1,050.00
	UNIT TOTAL	LF		2	140.0	49.2857	6,900.00
	ITEM CODE 620002 TOTAL			2			6,900.00
620020	8" ALTERNATIVE PIPE CULVERT						
		LF	03	2	52.0	55.7692	2,900.00
	UNIT TOTAL	LF		2	52.0	55.7692	2,900.00
	ITEM CODE 620020 TOTAL			2			2,900.00
620040	10" ALTERNATIVE PIPE CULVERT						
		LF	02	1	4.0	55.6500	222.60
	UNIT TOTAL	LF		1	4.0	55.6500	222.60
	ITEM CODE 620040 TOTAL			1			222.60
620060	12" ALTERNATIVE PIPE CULVERT						
		LF	01	1	12.0	50.0000	600.00
		LF	03	2	68.0	70.3235	4,782.00
		LF	04	4	1,847.0	71.5956	132,237.00
		LF	11	1	360.0	56.9200	20,491.20
	UNIT TOTAL	LF		8	2,287.0	69.1343	158,110.20
	ITEM CODE 620060 TOTAL			8			158,110.20
620100	18" ALTERNATIVE PIPE CULVERT						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
620100	18" ALTERNATIVE PIPE CULVERT						
		LF	01	3	168.0	199.8512	33,575.00
		LF	02	1	110.0	54.0800	5,948.80
		LF	03	4	2,237.0	131.9298	295,127.00
		LF	04	6	8,200.0	62.6537	513,760.00
		LF	05	6	740.0	74.2514	54,946.00
		LF	06	1	17.0	175.0000	2,975.00
		LF	07	1	630.0	59.0000	37,170.00
		LF	08	2	642.0	28.8785	18,540.00
		LF	10	1	2,260.0	52.0000	117,520.00
		LF	11	5	2,807.0	53.7515	150,880.60
		LF	12	2	65.0	164.6154	10,700.00
	UNIT TOTAL	LF		32	17,876.0	69.4307	1,241,142.40
	ITEM CODE 620100 TOTAL			32			1,241,142.40
620101	18" ALTERNATIVE PIPE CULVERT (TYPE A)						
		LF	04	1	260.0	135.0000	35,100.00
	UNIT TOTAL	LF		1	260.0	135.0000	35,100.00
	ITEM CODE 620101 TOTAL			1			35,100.00
620120	21" ALTERNATIVE PIPE CULVERT						
		LF	04	1	550.0	75.0000	41,250.00
	UNIT TOTAL	LF		1	550.0	75.0000	41,250.00
	ITEM CODE 620120 TOTAL			1			41,250.00
620140	24" ALTERNATIVE PIPE CULVERT						
		LF	01	4	4,334.0	273.9732	1,187,400.00
		LF	02	1	3,170.0	163.0000	516,710.00
		LF	03	3	933.0	107.9196	100,689.00
		LF	04	5	3,288.0	80.8637	265,880.00
		LF	05	8	4,492.0	57.6643	259,028.00
		LF	07	1	280.0	72.0000	20,160.00
		LF	08	1	2,030.0	32.0000	64,960.00
		LF	10	1	950.0	63.0000	59,850.00
		LF	11	4	9,070.0	73.7003	668,462.10
	UNIT TOTAL	LF		28	28,547.0	110.1040	3,143,139.10
	ITEM CODE 620140 TOTAL			28			3,143,139.10

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
620180	30" ALTERNATIVE PIPE CULVERT						
		LF	01	2	233.0	317.8970	74,070.00
		LF	02	1	220.0	146.0000	32,120.00
		LF	03	1	390.0	115.0000	44,850.00
		LF	04	2	1,389.0	69.3521	96,330.00
		LF	05	1	180.0	45.0000	8,100.00
		LF	11	1	240.0	103.9700	24,952.80
	UNIT TOTAL	LF		8	2,652.0	105.7401	280,422.80
	ITEM CODE 620180 TOTAL			8			280,422.80
620220	36" ALTERNATIVE PIPE CULVERT						
		LF	01	3	784.0	326.7857	256,200.00
		LF	02	1	71.0	174.0000	12,354.00
		LF	04	2	1,930.0	72.8497	140,600.00
		LF	05	1	120.0	52.0000	6,240.00
		LF	11	1	1,450.0	120.0000	174,000.00
	UNIT TOTAL	LF		8	4,355.0	135.3373	589,394.00
	ITEM CODE 620220 TOTAL			8			589,394.00
620260	42" ALTERNATIVE PIPE CULVERT						
		LF	02	1	150.0	155.0000	23,250.00
		LF	05	1	28.0	170.0000	4,760.00
	UNIT TOTAL	LF		2	178.0	157.3596	28,010.00
	ITEM CODE 620260 TOTAL			2			28,010.00
620300	48" ALTERNATIVE PIPE CULVERT						
		LF	01	2	310.0	409.6774	127,000.00
		LF	04	1	830.0	150.0000	124,500.00
	UNIT TOTAL	LF		3	1,140.0	220.6140	251,500.00
	ITEM CODE 620300 TOTAL			3			251,500.00
620340	54" ALTERNATIVE PIPE CULVERT						
		LF	01	1	90.0	805.0000	72,450.00
	UNIT TOTAL	LF		1	90.0	805.0000	72,450.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 620340 TOTAL			1			72,450.00
620800	CONCRETE BACKFILL (PIPE TRENCH)						
		CY	01	1	103.0	280.0000	28,840.00
		CY	03	4	436.0	195.7775	85,359.00
		CY	04	1	665.0	120.0000	79,800.00
		CY	05	1	340.0	135.0000	45,900.00
		CY	07	1	4.2	200.0000	840.00
	UNIT TOTAL	CY		8	1,548.2	155.4961	240,739.00
	ITEM CODE 620800 TOTAL			8			240,739.00
623000	TEMPORARY CULVERT						
		LF	01	1	60.0	70.0000	4,200.00
		LF	05	1	660.0	65.0000	42,900.00
	UNIT TOTAL	LF		2	720.0	65.4167	47,100.00
	ITEM CODE 623000 TOTAL			2			47,100.00
623001	12" TEMPORARY CULVERT						
		LF	02	1	40.0	20.0000	800.00
		LF	10	1	72.0	45.0000	3,240.00
	UNIT TOTAL	LF		2	112.0	36.0714	4,040.00
	ITEM CODE 623001 TOTAL			2			4,040.00
623003	18" TEMPORARY CULVERT						
		LF	10	1	91.0	45.0000	4,095.00
	UNIT TOTAL	LF		1	91.0	45.0000	4,095.00
	ITEM CODE 623003 TOTAL			1			4,095.00
623004	24" TEMPORARY CULVERT						
		LF	04	1	410.0	100.0000	41,000.00
	UNIT TOTAL	LF		1	410.0	100.0000	41,000.00
	ITEM CODE 623004 TOTAL			1			41,000.00
623008	48" TEMPORARY CULVERT						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
623008	48" TEMPORARY CULVERT						
		LF	02	1	420.0	73.0000	30,660.00
	UNIT TOTAL	LF		1	420.0	73.0000	30,660.00
	ITEM CODE 623008 TOTAL			1			30,660.00
641101	12" PLASTIC PIPE						
		LF	03	4	545.0	73.3761	39,990.00
		LF	07	1	35.0	40.0000	1,400.00
		LF	10	1	5.0	100.0000	500.00
		LF	12	1	4.0	40.0000	160.00
	UNIT TOTAL	LF		7	589.0	71.3922	42,050.00
	ITEM CODE 641101 TOTAL			7			42,050.00
641104	15" PLASTIC PIPE						
		LF	03	2	4,600.0	71.2348	327,680.00
	UNIT TOTAL	LF		2	4,600.0	71.2348	327,680.00
	ITEM CODE 641104 TOTAL			2			327,680.00
641107	18" PLASTIC PIPE						
		LF	01	1	47.0	150.0000	7,050.00
		LF	02	1	470.0	62.0000	29,140.00
		LF	03	5	1,334.0	108.6507	144,940.00
		LF	12	1	630.0	300.0000	189,000.00
	UNIT TOTAL	LF		8	2,481.0	149.1858	370,130.00
	ITEM CODE 641107 TOTAL			8			370,130.00
641113	24" PLASTIC PIPE						
		LF	02	3	570.0	90.6842	51,690.00
		LF	03	4	1,012.0	163.2115	165,170.00
		LF	05	2	576.0	93.5764	53,900.00
		LF	09	2	1,250.0	95.3920	119,240.00
		LF	11	1	91.0	109.5300	9,967.23
	UNIT TOTAL	LF		12	3,499.0	114.3090	399,967.23
	ITEM CODE 641113 TOTAL			12			399,967.23

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
641119	30" PLASTIC PIPE						
		LF	02	1	86.0	109.0000	9,374.00
		LF	09	2	380.0	149.2105	56,700.00
	UNIT TOTAL	LF		3	466.0	141.7897	66,074.00
	ITEM CODE 641119 TOTAL			3			66,074.00
641125	36" PLASTIC PIPE						
		LF	02	1	130.0	99.0000	12,870.00
		LF	09	1	430.0	200.0000	86,000.00
	UNIT TOTAL	LF		2	560.0	176.5536	98,870.00
	ITEM CODE 641125 TOTAL			2			98,870.00
641128	42" PLASTIC PIPE						
		LF	09	1	120.0	230.0000	27,600.00
	UNIT TOTAL	LF		1	120.0	230.0000	27,600.00
	ITEM CODE 641128 TOTAL			1			27,600.00
641131	48" PLASTIC PIPE						
		LF	02	2	130.0	166.6615	21,666.00
		LF	09	2	280.0	224.2143	62,780.00
	UNIT TOTAL	LF		4	410.0	205.9659	84,446.00
	ITEM CODE 641131 TOTAL			4			84,446.00
642115	18" SLOTTED PLASTIC PIPE						
		LF	11	1	10.0	615.0000	6,150.00
	UNIT TOTAL	LF		1	10.0	615.0000	6,150.00
	ITEM CODE 642115 TOTAL			1			6,150.00
650010	12" REINFORCED CONCRETE PIPE						
		LF	02	1	90.0	60.0000	5,400.00
		LF	04	1	200.0	125.0000	25,000.00
		LF	07	1	3.0	400.0000	1,200.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		3	293.0	107.8498	31,600.00
	ITEM CODE 650010 TOTAL			3			31,600.00
650014	18" REINFORCED CONCRETE PIPE						
		LF	03	1	6.0	600.0000	3,600.00
		LF	04	2	640.0	84.4375	54,040.00
		LF	05	1	38.0	222.0000	8,436.00
		LF	06	4	1,245.0	67.1221	83,567.00
		LF	07	5	5,124.0	68.2002	349,458.00
		LF	08	2	3,110.0	50.0000	155,500.00
		LF	10	4	1,250.0	96.7390	120,923.80
		LF	11	1	790.0	200.0000	158,000.00
		LF	12	3	475.0	81.7895	38,850.00
	UNIT TOTAL	LF		23	12,678.0	76.6978	972,374.80
	ITEM CODE 650014 TOTAL			23			972,374.80
650018	24" REINFORCED CONCRETE PIPE						
		LF	03	1	66.0	310.0000	20,460.00
		LF	04	1	29.0	150.0000	4,350.00
		LF	05	1	69.0	300.0000	20,700.00
		LF	06	2	1,340.0	95.3731	127,800.00
		LF	07	8	13,530.0	78.6911	1,064,690.00
		LF	08	1	6,050.0	127.0000	768,350.00
		LF	11	1	2,210.0	90.0000	198,900.00
		LF	12	3	5,250.0	112.7943	592,170.00
	UNIT TOTAL	LF		18	28,544.0	98.0038	2,797,420.00
	ITEM CODE 650018 TOTAL			18			2,797,420.00
650022	30" REINFORCED CONCRETE PIPE						
		LF	07	2	346.0	100.0000	34,600.00
		LF	10	1	160.0	115.0000	18,400.00
		LF	12	1	700.0	166.0000	116,200.00
	UNIT TOTAL	LF		4	1,206.0	140.2985	169,200.00
	ITEM CODE 650022 TOTAL			4			169,200.00
650024	33" REINFORCED CONCRETE PIPE						
		LF	12	1	24.0	260.0000	6,240.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		1	24.0	260.0000	6,240.00
	ITEM CODE 650024 TOTAL			1			6,240.00
650026	36" REINFORCED CONCRETE PIPE						
		LF	06	1	130.0	290.0000	37,700.00
		LF	07	1	160.0	120.0000	19,200.00
		LF	08	1	760.0	165.0000	125,400.00
		LF	10	2	577.0	182.6690	105,400.00
		LF	11	1	5,150.0	155.0000	798,250.00
		LF	12	3	2,777.0	108.2535	300,620.00
	UNIT TOTAL	LF		9	9,554.0	145.1298	1,386,570.00
	ITEM CODE 650026 TOTAL			9			1,386,570.00
650028	39" REINFORCED CONCRETE PIPE						
		LF	12	1	380.0	208.0000	79,040.00
	UNIT TOTAL	LF		1	380.0	208.0000	79,040.00
	ITEM CODE 650028 TOTAL			1			79,040.00
650030	42" REINFORCED CONCRETE PIPE						
		LF	06	1	44.0	225.0000	9,900.00
		LF	08	1	700.0	192.0000	134,400.00
		LF	12	1	490.0	260.0000	127,400.00
	UNIT TOTAL	LF		3	1,234.0	220.1783	271,700.00
	ITEM CODE 650030 TOTAL			3			271,700.00
650034	48" REINFORCED CONCRETE PIPE						
		LF	06	1	60.0	235.0000	14,100.00
		LF	10	1	120.0	212.2800	25,473.60
		LF	11	1	1,490.0	260.0000	387,400.00
	UNIT TOTAL	LF		3	1,670.0	255.6728	426,973.60
	ITEM CODE 650034 TOTAL			3			426,973.60
650038	54" REINFORCED CONCRETE PIPE						
		LF	11	1	1,130.0	375.0000	423,750.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	54" REINFORCED CONCRETE PIPE						
		LF	12	1	400.0	145.0000	58,000.00
	UNIT TOTAL	LF		2	1,530.0	314.8693	481,750.00
	ITEM CODE 650038 TOTAL			2			481,750.00
650042	60" REINFORCED CONCRETE PIPE						
		LF	10	1	330.0	325.0000	107,250.00
	UNIT TOTAL	LF		1	330.0	325.0000	107,250.00
	ITEM CODE 650042 TOTAL			1			107,250.00
650046	66" REINFORCED CONCRETE PIPE						
		LF	11	1	150.0	500.0000	75,000.00
	UNIT TOTAL	LF		1	150.0	500.0000	75,000.00
	ITEM CODE 650046 TOTAL			1			75,000.00
650058	84" REINFORCED CONCRETE PIPE						
		LF	10	1	82.0	650.2000	53,316.40
	UNIT TOTAL	LF		1	82.0	650.2000	53,316.40
	ITEM CODE 650058 TOTAL			1			53,316.40
650307	12" REINFORCED CONCRETE PIPE (CLASS III)						
		LF	02	1	65.0	74.4700	4,840.55
	UNIT TOTAL	LF		1	65.0	74.4700	4,840.55
	ITEM CODE 650307 TOTAL			1			4,840.55
650511	18" REINFORCED CONCRETE PIPE (CLASS V)						
		LF	05	1	130.0	60.0000	7,800.00
		LF	06	1	89.0	60.3800	5,373.82
	UNIT TOTAL	LF		2	219.0	60.1544	13,173.82
	ITEM CODE 650511 TOTAL			2			13,173.82

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
650516	24" REINFORCED CONCRETE PIPE (CLASS V)						
		LF	05	1	1,620.0	80.0000	129,600.00
		LF	06	1	1,500.0	64.2500	96,375.00
	UNIT TOTAL	LF		2	3,120.0	72.4279	225,975.00
	ITEM CODE 650516 TOTAL			2			225,975.00
652316	24" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT)						
		LF	05	1	6.0	250.0000	1,500.00
	UNIT TOTAL	LF		1	6.0	250.0000	1,500.00
	ITEM CODE 652316 TOTAL			1			1,500.00
665005	8" CORRUGATED STEEL PIPE (.064" THICK)						
		LF	12	1	185.0	95.0000	17,575.00
	UNIT TOTAL	LF		1	185.0	95.0000	17,575.00
	ITEM CODE 665005 TOTAL			1			17,575.00
665006	8" CORRUGATED STEEL PIPE (.079" THICK)						
		LF	02	1	26.0	55.0000	1,430.00
		LF	03	1	2.7	100.0000	270.00
	UNIT TOTAL	LF		2	28.7	59.2334	1,700.00
	ITEM CODE 665006 TOTAL			2			1,700.00
665007	10" CORRUGATED STEEL PIPE						
		LF	04	1	5.0	160.0000	800.00
	UNIT TOTAL	LF		1	5.0	160.0000	800.00
	ITEM CODE 665007 TOTAL			1			800.00
665010	12" CORRUGATED STEEL PIPE						
		LF	04	1	22.0	60.0000	1,320.00
	UNIT TOTAL	LF		1	22.0	60.0000	1,320.00
	ITEM CODE 665010 TOTAL			1			1,320.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
665012	12" CORRUGATED STEEL PIPE (.079" THICK)						
		LF	01	1	8.0	150.0000	1,200.00
		LF	03	1	200.0	175.0000	35,000.00
		LF	05	1	2.0	777.0000	1,554.00
	UNIT TOTAL	LF		3	210.0	179.7810	37,754.00
	ITEM CODE 665012 TOTAL			3			37,754.00
665016	18" CORRUGATED STEEL PIPE (.064" THICK)						
		LF	03	1	11.0	120.0000	1,320.00
		LF	07	3	162.0	161.8519	26,220.00
		LF	10	1	38.0	58.0000	2,204.00
	UNIT TOTAL	LF		5	211.0	140.9668	29,744.00
	ITEM CODE 665016 TOTAL			5			29,744.00
665017	18" CORRUGATED STEEL PIPE (.079" THICK)						
		LF	02	1	290.0	60.0000	17,400.00
		LF	03	1	1.0	595.0000	595.00
		LF	04	1	260.0	65.0000	16,900.00
		LF	05	1	120.0	215.0000	25,800.00
		LF	06	1	89.0	60.0000	5,340.00
		LF	07	2	328.0	117.0122	38,380.00
	UNIT TOTAL	LF		7	1,088.0	95.9697	104,415.00
	ITEM CODE 665017 TOTAL			7			104,415.00
665018	18" CORRUGATED STEEL PIPE (.109" THICK)						
		LF	02	2	543.0	57.8122	31,392.00
		LF	03	3	1,682.0	201.2449	338,494.00
		LF	04	1	45.0	335.0000	15,075.00
		LF	06	1	9.0	294.0000	2,646.00
		LF	09	1	53.0	112.0000	5,936.00
	UNIT TOTAL	LF		8	2,332.0	168.7577	393,543.00
	ITEM CODE 665018 TOTAL			8			393,543.00
665022	24" CORRUGATED STEEL PIPE (.064" THICK)						
		LF	02	1	44.0	120.0000	5,280.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		1	44.0	120.0000	5,280.00
	ITEM CODE 665022 TOTAL			1			5,280.00
665023	24" CORRUGATED STEEL PIPE (.079" THICK)						
		LF	12	1	340.0	100.0000	34,000.00
	UNIT TOTAL	LF		1	340.0	100.0000	34,000.00
	ITEM CODE 665023 TOTAL			1			34,000.00
665024	24" CORRUGATED STEEL PIPE (.109" THICK)						
		LF	02	1	540.0	103.0000	55,620.00
		LF	04	1	37.0	230.0000	8,510.00
		LF	05	2	9.0	266.6667	2,400.00
		LF	06	2	36.0	105.3333	3,792.00
	UNIT TOTAL	LF		6	622.0	113.0579	70,322.00
	ITEM CODE 665024 TOTAL			6			70,322.00
665025	24" CORRUGATED STEEL PIPE (.138" THICK)						
		LF	01	1	150.0	88.0000	13,200.00
		LF	02	2	530.0	103.1132	54,650.00
		LF	03	1	420.0	300.0000	126,000.00
		LF	06	1	22.0	200.0000	4,400.00
		LF	09	1	26.0	127.0000	3,302.00
	UNIT TOTAL	LF		6	1,148.0	175.5679	201,552.00
	ITEM CODE 665025 TOTAL			6			201,552.00
665032	30" CORRUGATED STEEL PIPE (.109" THICK)						
		LF	04	1	4.0	655.0000	2,620.00
	UNIT TOTAL	LF		1	4.0	655.0000	2,620.00
	ITEM CODE 665032 TOTAL			1			2,620.00
665033	30" CORRUGATED STEEL PIPE (.138" THICK)						
		LF	09	1	8.0	165.0000	1,320.00
	UNIT TOTAL	LF		1	8.0	165.0000	1,320.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 665033 TOTAL			1			1,320.00
665036	36" CORRUGATED STEEL PIPE (.079" THICK)						
		LF	02	1	10.0	364.0000	3,640.00
	UNIT TOTAL	LF		1	10.0	364.0000	3,640.00
	ITEM CODE 665036 TOTAL			1			3,640.00
665037	36" CORRUGATED STEEL PIPE (.109" THICK)						
		LF	07	1	24.0	170.0000	4,080.00
	UNIT TOTAL	LF		1	24.0	170.0000	4,080.00
	ITEM CODE 665037 TOTAL			1			4,080.00
665039	36" CORRUGATED STEEL PIPE (.168" THICK)						
		LF	03	1	4.0	600.0000	2,400.00
	UNIT TOTAL	LF		1	4.0	600.0000	2,400.00
	ITEM CODE 665039 TOTAL			1			2,400.00
665041	42" CORRUGATED STEEL PIPE (.079" THICK)						
		LF	02	1	110.0	109.0000	11,990.00
	UNIT TOTAL	LF		1	110.0	109.0000	11,990.00
	ITEM CODE 665041 TOTAL			1			11,990.00
665046	48" CORRUGATED STEEL PIPE (.079" THICK)						
		LF	02	1	31.0	150.0000	4,650.00
	UNIT TOTAL	LF		1	31.0	150.0000	4,650.00
	ITEM CODE 665046 TOTAL			1			4,650.00
665049	48" CORRUGATED STEEL PIPE (.168" THICK)						
		LF	02	1	160.0	150.0000	24,000.00
	UNIT TOTAL	LF		1	160.0	150.0000	24,000.00
	ITEM CODE 665049 TOTAL			1			24,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
665075	18" CORRUGATED STEEL PIPE (.138" THICK)						
		LF	02	1	100.0	65.0000	6,500.00
		LF	03	1	65.0	200.0000	13,000.00
	UNIT TOTAL	LF		2	165.0	118.1818	19,500.00
	ITEM CODE 665075 TOTAL			2			19,500.00
665111	12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK)						
		LF	04	2	108.0	180.0000	19,440.00
		LF	11	1	38.0	42.0000	1,596.00
	UNIT TOTAL	LF		3	146.0	144.0822	21,036.00
	ITEM CODE 665111 TOTAL			3			21,036.00
665117	18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK)						
		LF	12	1	9.0	75.0000	675.00
	UNIT TOTAL	LF		1	9.0	75.0000	675.00
	ITEM CODE 665117 TOTAL			1			675.00
665118	18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK)						
		LF	11	1	590.0	250.0000	147,500.00
	UNIT TOTAL	LF		1	590.0	250.0000	147,500.00
	ITEM CODE 665118 TOTAL			1			147,500.00
665712	12" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)						
		LF	03	1	400.0	271.8300	108,732.00
	UNIT TOTAL	LF		1	400.0	271.8300	108,732.00
	ITEM CODE 665712 TOTAL			1			108,732.00
665717	18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)						
		LF	04	1	19.0	150.0000	2,850.00
		LF	07	1	540.0	68.0000	36,720.00
	UNIT TOTAL	LF		2	559.0	70.7871	39,570.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 665717 TOTAL			2			39,570.00
665723	24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)						
		LF	07	1	1,080.0	100.0000	108,000.00
	UNIT TOTAL	LF		1	1,080.0	100.0000	108,000.00
	ITEM CODE 665723 TOTAL			1			108,000.00
667009	24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK)						
		LF	02	1	65.0	86.0000	5,590.00
	UNIT TOTAL	LF		1	65.0	86.0000	5,590.00
	ITEM CODE 667009 TOTAL			1			5,590.00
667015	28" X 20" CORRUGATED STEEL PIPE ARCH (.138" THICK)						
		LF	09	1	16.0	189.0000	3,024.00
	UNIT TOTAL	LF		1	16.0	189.0000	3,024.00
	ITEM CODE 667015 TOTAL			1			3,024.00
667023	42" X 29" CORRUGATED STEEL PIPE ARCH (.079" THICK)						
		LF	04	1	10.0	370.0000	3,700.00
	UNIT TOTAL	LF		1	10.0	370.0000	3,700.00
	ITEM CODE 667023 TOTAL			1			3,700.00
669012	12" CORRUGATED STEEL PIPE CONDUIT (.079" THICK)						
		LF	02	1	73.0	71.0000	5,183.00
	UNIT TOTAL	LF		1	73.0	71.0000	5,183.00
	ITEM CODE 669012 TOTAL			1			5,183.00
669018	18" CORRUGATED STEEL PIPE CONDUIT (.109" THICK)						
		LF	02	1	230.0	65.0000	14,950.00
	UNIT TOTAL	LF		1	230.0	65.0000	14,950.00
	ITEM CODE 669018 TOTAL			1			14,950.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
670602	90" STRUCTURAL STEEL PLATE PIPE (.138" THICK)						
		LF	03	1	43.0	1,486.0000	63,898.00
	UNIT TOTAL	LF		1	43.0	1,486.0000	63,898.00
	ITEM CODE 670602 TOTAL			1			63,898.00
680283	3" PLASTIC PIPE UNDERDRAIN						
		LF	01	1	100.0	3.2500	325.00
	UNIT TOTAL	LF		1	100.0	3.2500	325.00
	ITEM CODE 680283 TOTAL			1			325.00
680285	4" PLASTIC PIPE UNDERDRAIN						
		LF	07	1	180.0	4.0000	720.00
		LF	12	1	240.0	27.0000	6,480.00
	UNIT TOTAL	LF		2	420.0	17.1429	7,200.00
	ITEM CODE 680285 TOTAL			2			7,200.00
680287	3" SLOTTED PLASTIC PIPE UNDERDRAIN						
		LF	05	1	740.0	7.0000	5,180.00
	UNIT TOTAL	LF		1	740.0	7.0000	5,180.00
	ITEM CODE 680287 TOTAL			1			5,180.00
680401	6" PERFORATED STEEL PIPE UNDERDRAIN						
		LF	03	1	2.0	300.0000	600.00
	UNIT TOTAL	LF		1	2.0	300.0000	600.00
	ITEM CODE 680401 TOTAL			1			600.00
680404	8" PERFORATED STEEL PIPE UNDERDRAIN						
		LF	01	1	90.0	60.0000	5,400.00
		LF	03	1	1,060.0	55.0000	58,300.00
	UNIT TOTAL	LF		2	1,150.0	55.3913	63,700.00
	ITEM CODE 680404 TOTAL			2			63,700.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
680902	6" PERFORATED PLASTIC PIPE UNDERDRAIN						
		LF	02	1	950.0	43.0000	40,850.00
		LF	04	3	4,960.0	21.1895	105,100.00
		LF	07	2	1,270.0	15.4724	19,650.00
		LF	11	1	650.0	8.1300	5,284.50
		LF	12	1	6,410.0	17.0000	108,970.00
	UNIT TOTAL	LF		8	14,240.0	19.6527	279,854.50
	ITEM CODE 680902 TOTAL			8			279,854.50
680903	6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN						
		LF	02	1	160.0	39.0000	6,240.00
		LF	04	1	980.0	30.0000	29,400.00
		LF	07	1	430.0	55.0000	23,650.00
	UNIT TOTAL	LF		3	1,570.0	37.7643	59,290.00
	ITEM CODE 680903 TOTAL			3			59,290.00
680905	8" PERFORATED PLASTIC PIPE UNDERDRAIN						
		LF	02	2	530.0	55.9811	29,670.00
		LF	03	2	1,870.0	41.1631	76,975.00
		LF	04	1	1,840.0	20.0000	36,800.00
		LF	07	2	1,050.0	18.4952	19,420.00
	UNIT TOTAL	LF		7	5,290.0	30.7873	162,865.00
	ITEM CODE 680905 TOTAL			7			162,865.00
681103	3" PLASTIC PIPE (EDGE DRAIN)						
		LF	02	1	430.0	48.0000	20,640.00
		LF	12	1	250.0	18.0000	4,500.00
	UNIT TOTAL	LF		2	680.0	36.9706	25,140.00
	ITEM CODE 681103 TOTAL			2			25,140.00
681104	4" PLASTIC PIPE (EDGE DRAIN)						
		LF	05	1	2,530.0	25.0000	63,250.00
	UNIT TOTAL	LF		1	2,530.0	25.0000	63,250.00
	ITEM CODE 681104 TOTAL			1			63,250.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
681107	3" PLASTIC PIPE (EDGE DRAIN OUTLET)						
		LF	02	1	35.0	48.0000	1,680.00
	UNIT TOTAL	LF		1	35.0	48.0000	1,680.00
	ITEM CODE 681107 TOTAL			1			1,680.00
681112	4" PLASTIC PIPE (EDGE DRAIN OUTLET)						
		LF	05	1	470.0	40.0000	18,800.00
	UNIT TOTAL	LF		1	470.0	40.0000	18,800.00
	ITEM CODE 681112 TOTAL			1			18,800.00
681132	GEOCOMPOSITE DRAIN						
		SQFT	01	2	1,415.0	7.8057	11,045.00
		SQFT	12	1	2,935.0	5.0000	14,675.00
	UNIT TOTAL	SQFT		3	4,350.0	5.9126	25,720.00
	ITEM CODE 681132 TOTAL			3			25,720.00
681501	FURNISH AND INSTALL DRAIN PIPE (HORIZONTAL DRAIN)						
		LF	01	1	460.0	2.0000	920.00
	UNIT TOTAL	LF		1	460.0	2.0000	920.00
	ITEM CODE 681501 TOTAL			1			920.00
681502	DRILL HOLE (HORIZONTAL DRAIN)						
		LF	01	1	400.0	32.0000	12,800.00
	UNIT TOTAL	LF		1	400.0	32.0000	12,800.00
	ITEM CODE 681502 TOTAL			1			12,800.00
682008	PERMEABLE MATERIAL (BLANKET)						
		CY	03	1	.9	100.0000	90.00
		CY	07	1	82.0	94.0000	7,708.00
	UNIT TOTAL	CY		2	82.9	94.0651	7,798.00
	ITEM CODE 682008 TOTAL			2			7,798.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
682022	CLASS 1 PERMEABLE MATERIAL (BLANKET)						
		CY	01	1	2.4	50.0000	120.00
		CY	02	1	260.0	60.0000	15,600.00
		CY	03	1	66.0	109.0000	7,194.00
		CY	07	1	31.6	150.0000	4,740.00
	UNIT TOTAL	CY		4	360.0	76.8167	27,654.00
	ITEM CODE 682022 TOTAL			4			27,654.00
682042	CLASS 2 PERMEABLE MATERIAL (BLANKET)						
		CY	05	1	47.0	95.0000	4,465.00
	UNIT TOTAL	CY		1	47.0	95.0000	4,465.00
	ITEM CODE 682042 TOTAL			1			4,465.00
682049	CLASS 3 PERMEABLE MATERIAL (BLANKET)						
		CY	04	2	671.0	50.8197	34,100.00
	UNIT TOTAL	CY		2	671.0	50.8197	34,100.00
	ITEM CODE 682049 TOTAL			2			34,100.00
685000	6" ALTERNATIVE PIPE UNDERDRAIN						
		LF	03	1	230.0	25.0000	5,750.00
	UNIT TOTAL	LF		1	230.0	25.0000	5,750.00
	ITEM CODE 685000 TOTAL			1			5,750.00
685200	DRAINAGE WICK						
		LF	10	1	2,840,000.0	.2500	710,000.00
	UNIT TOTAL	LF		1	2,840,000.0	.2500	710,000.00
	ITEM CODE 685200 TOTAL			1			710,000.00
690104	8" CORRUGATED STEEL PIPE DOWNDRAIN						
		LF	01	1	80.0	115.0000	9,200.00
		LF	05	1	10.0	98.0000	980.00
		LF	11	1	11.0	200.0000	2,200.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		3	101.0	122.5743	12,380.00
	ITEM CODE 690104 TOTAL			3			12,380.00
690107	10" CORRUGATED STEEL PIPE DOWNDRAIN						
		LF	06	1	530.0	90.0000	47,700.00
	UNIT TOTAL	LF		1	530.0	90.0000	47,700.00
	ITEM CODE 690107 TOTAL			1			47,700.00
690110	12" CORRUGATED STEEL PIPE DOWNDRAIN						
		LF	03	1	190.0	42.5000	8,075.00
		LF	06	1	100.0	62.0000	6,200.00
	UNIT TOTAL	LF		2	290.0	49.2241	14,275.00
	ITEM CODE 690110 TOTAL			2			14,275.00
690111	12" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK)						
		LF	02	1	36.0	33.0000	1,188.00
	UNIT TOTAL	LF		1	36.0	33.0000	1,188.00
	ITEM CODE 690111 TOTAL			1			1,188.00
690112	12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)						
		LF	03	1	20.0	204.0000	4,080.00
		LF	05	1	120.0	43.0000	5,160.00
		LF	07	1	31.0	90.0000	2,790.00
		LF	12	1	34.0	196.0000	6,664.00
	UNIT TOTAL	LF		4	205.0	91.1902	18,694.00
	ITEM CODE 690112 TOTAL			4			18,694.00
690117	18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)						
		LF	07	1	46.0	100.0000	4,600.00
	UNIT TOTAL	LF		1	46.0	100.0000	4,600.00
	ITEM CODE 690117 TOTAL			1			4,600.00
690118	18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
690118	18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)						
		LF	03	3	72.0	89.3333	6,432.00
		LF	04	2	82.0	96.3171	7,898.00
	UNIT TOTAL	LF		5	154.0	93.0519	14,330.00
	ITEM CODE 690118 TOTAL			5			14,330.00
690124	24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)						
		LF	04	2	116.0	105.5517	12,244.00
	UNIT TOTAL	LF		2	116.0	105.5517	12,244.00
	ITEM CODE 690124 TOTAL			2			12,244.00
690125	24" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)						
		LF	05	1	36.0	54.0000	1,944.00
	UNIT TOTAL	LF		1	36.0	54.0000	1,944.00
	ITEM CODE 690125 TOTAL			1			1,944.00
690960	12" PLASTIC PIPE DOWNDRAIN						
		LF	05	1	33.0	74.0000	2,442.00
		LF	12	1	310.0	130.0000	40,300.00
	UNIT TOTAL	LF		2	343.0	124.6122	42,742.00
	ITEM CODE 690960 TOTAL			2			42,742.00
690964	18" PLASTIC PIPE DOWNDRAIN						
		LF	11	1	19.0	275.0000	5,225.00
	UNIT TOTAL	LF		1	19.0	275.0000	5,225.00
	ITEM CODE 690964 TOTAL			1			5,225.00
691900	FLUME DOWNDRAIN						
		LF	08	1	2,280.0	60.4000	137,712.00
		LF	09	1	10.0	87.0000	870.00
	UNIT TOTAL	LF		2	2,290.0	60.5162	138,582.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 691900 TOTAL			2			138,582.00
691902	10" FLUME DOWNDRAIN						
		LF	02	1	170.0	54.0000	9,180.00
		LF	06	1	95.0	62.0000	5,890.00
	UNIT TOTAL	LF		2	265.0	56.8679	15,070.00
	ITEM CODE 691902 TOTAL			2			15,070.00
692001	ENTRANCE TAPER						
		EA	12	1	7.0	780.0000	5,460.00
	UNIT TOTAL	EA		1	7.0	780.0000	5,460.00
	ITEM CODE 692001 TOTAL			1			5,460.00
692003	8" ENTRANCE TAPER						
		EA	01	2	4.0	422.5000	1,690.00
	UNIT TOTAL	EA		2	4.0	422.5000	1,690.00
	ITEM CODE 692003 TOTAL			2			1,690.00
692005	12" ENTRANCE TAPER						
		EA	02	1	1.0	570.0000	570.00
		EA	03	2	9.0	645.0889	5,805.80
		EA	04	2	2.0	775.0000	1,550.00
		EA	05	1	6.0	700.0000	4,200.00
		EA	06	1	5.0	550.0000	2,750.00
	UNIT TOTAL	EA		7	23.0	646.7739	14,875.80
	ITEM CODE 692005 TOTAL			7			14,875.80
692101	TAPERED INLET						
		EA	03	1	1.0	550.0000	550.00
		EA	08	1	120.0	404.0000	48,480.00
		EA	09	1	1.0	800.0000	800.00
	UNIT TOTAL	EA		3	122.0	408.4426	49,830.00
	ITEM CODE 692101 TOTAL			3			49,830.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
692104	10" TAPERED INLET						
		EA	02	1	6.0	860.0000	5,160.00
		EA	06	2	20.0	630.0000	12,600.00
	UNIT TOTAL	EA		3	26.0	683.0769	17,760.00
	ITEM CODE 692104 TOTAL			3			17,760.00
692301	ANCHOR ASSEMBLY						
		EA	01	1	11.0	350.0000	3,850.00
		EA	03	1	1.0	300.0000	300.00
		EA	06	2	80.0	134.0000	10,720.00
	UNIT TOTAL	EA		4	92.0	161.6304	14,870.00
	ITEM CODE 692301 TOTAL			4			14,870.00
692303	8" ANCHOR ASSEMBLY						
		EA	01	2	2.0	600.0000	1,200.00
	UNIT TOTAL	EA		2	2.0	600.0000	1,200.00
	ITEM CODE 692303 TOTAL			2			1,200.00
692305	12" ANCHOR ASSEMBLY						
		EA	02	1	2.0	210.0000	420.00
		EA	03	2	14.0	311.1429	4,356.00
		EA	04	2	20.0	225.0000	4,500.00
		EA	05	1	6.0	300.0000	1,800.00
	UNIT TOTAL	EA		6	42.0	263.7143	11,076.00
	ITEM CODE 692305 TOTAL			6			11,076.00
692307	18" ANCHOR ASSEMBLY						
		EA	03	1	2.0	356.5000	713.00
		EA	04	1	5.0	225.0000	1,125.00
		EA	07	1	3.0	400.0000	1,200.00
	UNIT TOTAL	EA		3	10.0	303.8000	3,038.00
	ITEM CODE 692307 TOTAL			3			3,038.00
692309	24" ANCHOR ASSEMBLY						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
692309	24" ANCHOR ASSEMBLY						
		EA	01	1	10.0	350.0000	3,500.00
		EA	03	1	1.0	682.0000	682.00
		EA	04	1	5.0	225.0000	1,125.00
	UNIT TOTAL	EA		3	16.0	331.6875	5,307.00
	ITEM CODE 692309 TOTAL			3			5,307.00
692313	36" ANCHOR ASSEMBLY						
		EA	04	1	2.0	1,050.0000	2,100.00
	UNIT TOTAL	EA		1	2.0	1,050.0000	2,100.00
	ITEM CODE 692313 TOTAL			1			2,100.00
692364	10" FLUME ANCHOR ASSEMBLY						
		EA	02	1	20.0	575.0000	11,500.00
	UNIT TOTAL	EA		1	20.0	575.0000	11,500.00
	ITEM CODE 692364 TOTAL			1			11,500.00
698020	8" ALTERNATIVE PIPE DOWNDRAIN						
		LF	01	1	12.0	300.0000	3,600.00
	UNIT TOTAL	LF		1	12.0	300.0000	3,600.00
	ITEM CODE 698020 TOTAL			1			3,600.00
698140	24" ALTERNATIVE PIPE DOWNDRAIN						
		LF	01	3	340.0	124.1176	42,200.00
	UNIT TOTAL	LF		3	340.0	124.1176	42,200.00
	ITEM CODE 698140 TOTAL			3			42,200.00
700617	DRAINAGE INLET MARKER						
		EA	01	1	3.0	70.0000	210.00
		EA	03	4	192.0	42.5573	8,171.00
		EA	04	3	61.0	50.8197	3,100.00
		EA	05	3	18.0	117.3333	2,112.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	DRAINAGE INLET MARKER						
		EA	06	1	9.0	100.0000	900.00
		EA	08	2	3.0	100.0000	300.00
		EA	09	1	3.0	50.0000	150.00
		EA	10	2	5.0	80.0000	400.00
		EA	12	1	6.0	120.0000	720.00
	UNIT TOTAL	EA		18	300.0	53.5433	16,063.00
	ITEM CODE 700617 TOTAL			18			16,063.00
700638	36" CORRUGATED STEEL PIPE INLET (.079" THICK)						
		LF	02	1	16.0	945.0000	15,120.00
		LF	03	2	23.0	1,037.8261	23,870.00
	UNIT TOTAL	LF		3	39.0	999.7436	38,990.00
	ITEM CODE 700638 TOTAL			3			38,990.00
700639	36" CORRUGATED STEEL PIPE INLET (.109" THICK)						
		LF	01	2	13.1	787.7863	10,320.00
		LF	03	1	88.0	371.0000	32,648.00
		LF	04	2	19.0	278.9474	5,300.00
	UNIT TOTAL	LF		5	120.1	401.8984	48,268.00
	ITEM CODE 700639 TOTAL			5			48,268.00
700640	36" CORRUGATED STEEL PIPE INLET (.138" THICK)						
		LF	02	3	19.0	412.5789	7,839.00
	UNIT TOTAL	LF		3	19.0	412.5789	7,839.00
	ITEM CODE 700640 TOTAL			3			7,839.00
700641	36" CORRUGATED STEEL PIPE INLET (.168" THICK)						
		LF	03	1	260.0	200.0000	52,000.00
	UNIT TOTAL	LF		1	260.0	200.0000	52,000.00
	ITEM CODE 700641 TOTAL			1			52,000.00
700840	36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.138" THICK)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
700840	36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.138" THICK)						
		LF	11	1	3.5	665.1000	2,327.85
	UNIT TOTAL	LF		1	3.5	665.1000	2,327.85
	ITEM CODE 700840 TOTAL			1			2,327.85
703217	18" CORRUGATED STEEL PIPE RISER (.079" THICK)						
		LF	12	1	32.0	340.0000	10,880.00
	UNIT TOTAL	LF		1	32.0	340.0000	10,880.00
	ITEM CODE 703217 TOTAL			1			10,880.00
703220	18" CORRUGATED STEEL PIPE RISER (.168" THICK)						
		LF	07	1	2.0	300.0000	600.00
	UNIT TOTAL	LF		1	2.0	300.0000	600.00
	ITEM CODE 703220 TOTAL			1			600.00
703223	24" CORRUGATED STEEL PIPE RISER (.079" THICK)						
		LF	12	1	3.0	400.0000	1,200.00
	UNIT TOTAL	LF		1	3.0	400.0000	1,200.00
	ITEM CODE 703223 TOTAL			1			1,200.00
703233	GRATED LINE DRAIN						
		LF	01	1	110.0	169.5000	18,645.00
		LF	03	1	28.0	319.0000	8,932.00
		LF	07	1	93.0	110.0000	10,230.00
		LF	08	1	92.0	192.0000	17,664.00
		LF	11	1	20.0	350.0000	7,000.00
		LF	12	2	583.0	194.1938	113,215.00
	UNIT TOTAL	LF		7	926.0	189.7257	175,686.00
	ITEM CODE 703233 TOTAL			7			175,686.00
703254	48" CORRUGATED STEEL PIPE RISER (.079" THICK)						
		LF	12	1	3.0	1,800.0000	5,400.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		1	3.0	1,800.0000	5,400.00
	ITEM CODE 703254 TOTAL			1			5,400.00
703317	18" BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (.079" THICK)						
		LF	12	1	13.0	80.0000	1,040.00
	UNIT TOTAL	LF		1	13.0	80.0000	1,040.00
	ITEM CODE 703317 TOTAL			1			1,040.00
703460	24" WELDED STEEL PIPE CASING (BRIDGE)						
		LF	02	1	107.0	200.0000	21,400.00
		LF	03	1	77.0	175.0000	13,475.00
	UNIT TOTAL	LF		2	184.0	189.5380	34,875.00
	ITEM CODE 703460 TOTAL			2			34,875.00
703509	6" WELDED STEEL PIPE (.134" THICK)						
		LF	03	1	11.0	300.0000	3,300.00
		LF	04	1	14.0	30.0000	420.00
	UNIT TOTAL	LF		2	25.0	148.8000	3,720.00
	ITEM CODE 703509 TOTAL			2			3,720.00
703515	8" WELDED STEEL PIPE (.134" THICK)						
		LF	05	1	55.0	28.0000	1,540.00
	UNIT TOTAL	LF		1	55.0	28.0000	1,540.00
	ITEM CODE 703515 TOTAL			1			1,540.00
703575	24" WELDED STEEL PIPE (.250" THICK)						
		LF	01	1	42.0	370.0000	15,540.00
	UNIT TOTAL	LF		1	42.0	370.0000	15,540.00
	ITEM CODE 703575 TOTAL			1			15,540.00
703618	36" WELDED STEEL PIPE (.250" THICK)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
703618	36" WELDED STEEL PIPE (.250" THICK)						
		LF	02	1	120.0	127.0000	15,240.00
	UNIT TOTAL	LF		1	120.0	127.0000	15,240.00
	ITEM CODE 703618 TOTAL			1			15,240.00
703656	48" WELDED STEEL PIPE (.375" THICK)						
		LF	02	1	17.0	261.0000	4,437.00
	UNIT TOTAL	LF		1	17.0	261.0000	4,437.00
	ITEM CODE 703656 TOTAL			1			4,437.00
705007	12" STEEL FLARED END SECTION						
		EA	03	1	1.0	700.0000	700.00
		EA	05	1	2.0	1,166.0000	2,332.00
		EA	07	1	1.0	350.0000	350.00
	UNIT TOTAL	EA		3	4.0	845.5000	3,382.00
	ITEM CODE 705007 TOTAL			3			3,382.00
705011	18" STEEL FLARED END SECTION						
		EA	02	4	19.0	143.9474	2,735.00
		EA	03	1	1.0	400.0000	400.00
		EA	06	2	3.0	184.3333	553.00
		EA	07	1	3.0	400.0000	1,200.00
		EA	09	1	1.0	470.0000	470.00
		EA	10	1	1.0	305.0000	305.00
	UNIT TOTAL	EA		10	28.0	202.2500	5,663.00
	ITEM CODE 705011 TOTAL			10			5,663.00
705015	24" STEEL FLARED END SECTION						
		EA	01	1	1.0	500.0000	500.00
		EA	02	3	7.0	258.5714	1,810.00
		EA	03	2	3.0	641.0833	1,923.25
		EA	06	4	5.0	933.2000	4,666.00
		EA	09	2	37.0	376.4865	13,930.00
	UNIT TOTAL	EA		12	53.0	430.7406	22,829.25

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 705015 TOTAL			12			22,829.25
705019	30" STEEL FLARED END SECTION						
		EA	09	2	11.0	602.2727	6,625.00
	UNIT TOTAL	EA		2	11.0	602.2727	6,625.00
	ITEM CODE 705019 TOTAL			2			6,625.00
705023	36" STEEL FLARED END SECTION						
		EA	09	1	14.0	580.0000	8,120.00
	UNIT TOTAL	EA		1	14.0	580.0000	8,120.00
	ITEM CODE 705023 TOTAL			1			8,120.00
705027	42" STEEL FLARED END SECTION						
		EA	09	1	4.0	650.0000	2,600.00
	UNIT TOTAL	EA		1	4.0	650.0000	2,600.00
	ITEM CODE 705027 TOTAL			1			2,600.00
705031	48" STEEL FLARED END SECTION						
		EA	02	1	1.0	1,200.0000	1,200.00
		EA	09	2	8.0	1,440.0000	11,520.00
	UNIT TOTAL	EA		3	9.0	1,413.3333	12,720.00
	ITEM CODE 705031 TOTAL			3			12,720.00
705035	54" STEEL FLARED END SECTION						
		EA	04	1	1.0	3,000.0000	3,000.00
		EA	09	1	2.0	1,100.0000	2,200.00
	UNIT TOTAL	EA		2	3.0	1,733.3333	5,200.00
	ITEM CODE 705035 TOTAL			2			5,200.00
705201	12" CONCRETE FLARED END SECTION						
		EA	02	1	3.0	779.1000	2,337.30
		EA	03	1	2.0	875.0000	1,750.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	12" CONCRETE FLARED END SECTION						
		EA	12	1	1.0	2,500.0000	2,500.00
	UNIT TOTAL	EA		3	6.0	1,097.8833	6,587.30
	ITEM CODE 705201 TOTAL			3			6,587.30
705204	18" CONCRETE FLARED END SECTION						
		EA	03	1	10.0	495.0000	4,950.00
		EA	05	2	2.0	1,694.5000	3,389.00
		EA	06	1	3.0	888.0000	2,664.00
		EA	08	2	4.0	1,150.0000	4,600.00
		EA	10	3	20.0	1,066.4000	21,328.00
	UNIT TOTAL	EA		9	39.0	946.9487	36,931.00
	ITEM CODE 705204 TOTAL			9			36,931.00
705206	24" CONCRETE FLARED END SECTION						
		EA	03	2	12.0	1,070.8333	12,850.00
		EA	06	1	6.0	1,100.0000	6,600.00
		EA	07	1	1.0	500.0000	500.00
		EA	08	1	2.0	1,200.0000	2,400.00
		EA	11	1	4.0	710.0000	2,840.00
	UNIT TOTAL	EA		6	25.0	1,007.6000	25,190.00
	ITEM CODE 705206 TOTAL			6			25,190.00
705210	36" CONCRETE FLARED END SECTION						
		EA	06	1	3.0	2,200.0000	6,600.00
		EA	07	1	1.0	800.0000	800.00
		EA	08	1	2.0	1,500.0000	3,000.00
		EA	09	1	1.0	5,500.0000	5,500.00
		EA	10	1	2.0	2,500.0000	5,000.00
		EA	11	1	5.0	900.0000	4,500.00
	UNIT TOTAL	EA		6	14.0	1,814.2857	25,400.00
	ITEM CODE 705210 TOTAL			6			25,400.00
705212	42" CONCRETE FLARED END SECTION						
		EA	08	1	4.0	1,800.0000	7,200.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	EA		1	4.0	1,800.0000	7,200.00
	ITEM CODE 705212 TOTAL			1			7,200.00
705300	ALTERNATIVE FLARED END SECTION						
		EA	06	1	1.0	265.0000	265.00
	UNIT TOTAL	EA		1	1.0	265.0000	265.00
	ITEM CODE 705300 TOTAL			1			265.00
705307	12" ALTERNATIVE FLARED END SECTION						
		EA	03	3	9.0	296.6667	2,670.00
		EA	04	2	6.0	463.3333	2,780.00
		EA	12	1	7.0	780.0000	5,460.00
	UNIT TOTAL	EA		6	22.0	495.9091	10,910.00
	ITEM CODE 705307 TOTAL			6			10,910.00
705311	18" ALTERNATIVE FLARED END SECTION						
		EA	02	1	2.0	178.0800	356.16
		EA	03	5	41.0	384.7561	15,775.00
		EA	04	4	43.0	407.9070	17,540.00
		EA	05	2	16.0	618.1250	9,890.00
		EA	06	1	3.0	880.0000	2,640.00
		EA	07	1	5.0	263.0000	1,315.00
		EA	08	2	10.0	280.0000	2,800.00
		EA	10	1	6.0	460.0000	2,760.00
	UNIT TOTAL	EA		17	126.0	421.2394	53,076.16
	ITEM CODE 705311 TOTAL			17			53,076.16
705315	24" ALTERNATIVE FLARED END SECTION						
		EA	01	3	14.0	298.5714	4,180.00
		EA	02	1	36.0	141.0000	5,076.00
		EA	03	2	16.0	519.6875	8,315.00
		EA	04	4	17.0	476.4706	8,100.00
		EA	05	5	11.0	650.8182	7,159.00
		EA	06	1	1.0	960.0000	960.00
		EA	07	1	1.0	284.0000	284.00
		EA	08	1	12.0	150.0000	1,800.00
		EA	10	1	5.0	510.0000	2,550.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	24" ALTERNATIVE FLARED END SECTION						
		EA	11	1	2.0	650.5400	1,301.08
		EA	12	1	2.0	500.0000	1,000.00
	UNIT TOTAL	EA		21	117.0	348.0776	40,725.08
	ITEM CODE 705315 TOTAL			21			40,725.08
705319	30" ALTERNATIVE FLARED END SECTION						
		EA	01	1	1.0	350.0000	350.00
		EA	02	1	7.0	312.0000	2,184.00
		EA	04	1	2.0	1,000.0000	2,000.00
	UNIT TOTAL	EA		3	10.0	453.4000	4,534.00
	ITEM CODE 705319 TOTAL			3			4,534.00
705321	36" ALTERNATIVE FLARED END SECTION						
		EA	01	1	1.0	530.0000	530.00
		EA	02	1	7.0	436.0000	3,052.00
		EA	04	1	2.0	810.0000	1,620.00
	UNIT TOTAL	EA		3	10.0	520.2000	5,202.00
	ITEM CODE 705321 TOTAL			3			5,202.00
705376	21" X 15" ALTERNATIVE FLARED END PIPE ARCH SECTION						
		EA	03	1	2.0	550.0000	1,100.00
	UNIT TOTAL	EA		1	2.0	550.0000	1,100.00
	ITEM CODE 705376 TOTAL			1			1,100.00
705405	24" X 18" STEEL FLARED END PIPE ARCH SECTION						
		EA	02	1	1.0	105.0000	105.00
	UNIT TOTAL	EA		1	1.0	105.0000	105.00
	ITEM CODE 705405 TOTAL			1			105.00
705407	28" X 20" STEEL FLARED END PIPE ARCH SECTION						
		EA	09	1	1.0	890.0000	890.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	EA		1	1.0	890.0000	890.00
	ITEM CODE 705407 TOTAL			1			890.00
705509	12" AUTOMATIC DRAINAGE GATE						
		EA	07	1	1.0	1,500.0000	1,500.00
	UNIT TOTAL	EA		1	1.0	1,500.0000	1,500.00
	ITEM CODE 705509 TOTAL			1			1,500.00
705517	18" AUTOMATIC DRAINAGE GATE						
		EA	04	1	1.0	2,000.0000	2,000.00
	UNIT TOTAL	EA		1	1.0	2,000.0000	2,000.00
	ITEM CODE 705517 TOTAL			1			2,000.00
707117	36" PRECAST CONCRETE PIPE INLET						
		LF	01	1	10.0	500.0000	5,000.00
		LF	02	3	29.0	268.7552	7,793.90
		LF	03	2	165.0	317.0970	52,321.00
		LF	04	2	16.4	334.1463	5,480.00
		LF	05	1	3.1	610.0000	1,891.00
		LF	09	1	8.0	390.0000	3,120.00
		LF	10	1	32.0	700.0000	22,400.00
		LF	11	2	89.0	357.1348	31,785.00
		LF	12	1	47.0	500.0000	23,500.00
	UNIT TOTAL	LF		14	399.5	383.7069	153,290.90
	ITEM CODE 707117 TOTAL			14			153,290.90
707125	48" PRECAST CONCRETE PIPE INLET						
		LF	02	1	6.0	330.0000	1,980.00
	UNIT TOTAL	LF		1	6.0	330.0000	1,980.00
	ITEM CODE 707125 TOTAL			1			1,980.00
707217	36" PRECAST CONCRETE PIPE MANHOLE						
		LF	07	2	37.0	1,308.1081	48,400.00
		LF	12	3	33.5	418.8060	14,030.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LF		5	70.5	885.5319	62,430.00
	ITEM CODE 707217 TOTAL			5			62,430.00
707225	48" PRECAST CONCRETE PIPE MANHOLE						
		LF	06	1	3.4	1,270.0000	4,318.00
	UNIT TOTAL	LF		1	3.4	1,270.0000	4,318.00
	ITEM CODE 707225 TOTAL			1			4,318.00
707417	36" PRECAST CONCRETE PIPE RISER						
		LF	11	1	7.0	300.0000	2,100.00
	UNIT TOTAL	LF		1	7.0	300.0000	2,100.00
	ITEM CODE 707417 TOTAL			1			2,100.00
707467	36" REINFORCED CONCRETE PIPE RISER						
		LF	11	2	343.0	154.4841	52,988.06
		LF	12	1	36.0	500.0000	18,000.00
	UNIT TOTAL	LF		3	379.0	187.3036	70,988.06
	ITEM CODE 707467 TOTAL			3			70,988.06
709522	INLET DEPRESSION						
		EA	05	4	73.0	723.4247	52,810.00
		EA	06	2	14.0	1,177.8571	16,490.00
	UNIT TOTAL	EA		6	87.0	796.5517	69,300.00
	ITEM CODE 709522 TOTAL			6			69,300.00
719589	MINOR CONCRETE (BACKFILL)						
		CY	03	1	1.9	381.0000	723.90
		CY	04	1	42.0	115.0000	4,830.00
		CY	06	1	210.0	119.5200	25,099.20
	UNIT TOTAL	CY		3	253.9	120.7290	30,653.10
	ITEM CODE 719589 TOTAL			3			30,653.10
720110	SMALL-ROCK SLOPE PROTECTION						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
720110	SMALL-ROCK SLOPE PROTECTION						
		CY	02	1	160.0	80.0000	12,800.00
		CY	07	1	2.0	350.0000	700.00
		CY	12	1	1,070.0	107.0000	114,490.00
	UNIT TOTAL	CY		3	1,232.0	103.8880	127,990.00
	ITEM CODE 720110 TOTAL			3			127,990.00
720118	ROCK SLOPE PROTECTION (2T, METHOD A)						
		CY	02	1	650.0	95.0000	61,750.00
		CY	06	1	680.0	90.7500	61,710.00
		CY	08	1	680.0	115.0000	78,200.00
	UNIT TOTAL	CY		3	2,010.0	100.3284	201,660.00
	ITEM CODE 720118 TOTAL			3			201,660.00
720119	ROCK SLOPE PROTECTION (1T, METHOD A)						
		CY	06	1	20.0	178.2400	3,564.80
	UNIT TOTAL	CY		1	20.0	178.2400	3,564.80
	ITEM CODE 720119 TOTAL			1			3,564.80
720121	ROCK SLOPE PROTECTION (1/2 T, METHOD A) (CY)						
		CY	01	2	2,280.0	79.9649	182,320.00
		CY	03	2	1,058.3	99.9660	105,794.00
		CY	04	1	130.0	150.0000	19,500.00
		CY	05	2	2,660.0	124.6241	331,500.00
	UNIT TOTAL	CY		7	6,128.3	104.2890	639,114.00
	ITEM CODE 720121 TOTAL			7			639,114.00
721009	ROCK SLOPE PROTECTION (FACING, METHOD B)						
		CY	04	1	200.0	250.0000	50,000.00
	UNIT TOTAL	CY		1	200.0	250.0000	50,000.00
	ITEM CODE 721009 TOTAL			1			50,000.00
721011	ROCK SLOPE PROTECTION (NO. 2, METHOD B)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
721011	ROCK SLOPE PROTECTION (NO. 2, METHOD B)						
		CY	04	1	1.2	800.0000	960.00
	UNIT TOTAL	CY		1	1.2	800.0000	960.00
	ITEM CODE 721011 TOTAL			1			960.00
721013	ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)						
		CY	01	4	379.0	165.1372	62,587.00
		CY	03	3	1,247.5	107.1824	133,710.00
		CY	06	2	1,030.0	91.7918	94,545.60
		CY	08	2	259.0	179.2046	46,414.00
		CY	11	1	1,190.0	30.0000	35,700.00
		CY	12	1	20.0	185.0000	3,700.00
	UNIT TOTAL	CY		13	4,125.5	91.2996	376,656.60
	ITEM CODE 721013 TOTAL			13			376,656.60
721015	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)						
		CY	01	4	653.4	196.0744	128,115.00
		CY	02	1	800.0	118.0000	94,400.00
		CY	03	4	146.7	190.8793	28,002.00
		CY	04	4	158.0	187.1519	29,570.00
		CY	05	4	2,541.5	94.8554	241,075.00
		CY	08	5	332.0	278.1988	92,362.00
		CY	10	2	304.0	100.6579	30,600.00
		CY	12	1	6.0	420.0000	2,520.00
	UNIT TOTAL	CY		25	4,941.6	130.8572	646,644.00
	ITEM CODE 721015 TOTAL			25			646,644.00
721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)						
		CY	01	2	267.0	189.7753	50,670.00
		CY	02	1	28.0	130.0000	3,640.00
		CY	03	3	737.8	205.6568	151,733.60
		CY	04	2	1,079.0	87.0019	93,875.00
		CY	05	3	16.8	430.2976	7,229.00
		CY	06	1	10.0	240.0000	2,400.00
		CY	07	4	178.5	177.8431	31,745.00
		CY	08	2	176.0	148.5682	26,148.00
		CY	10	1	1,890.0	52.0000	98,280.00
		CY	11	2	724.0	68.2102	49,384.20

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)						
		CY	12	3	27.9	206.0215	5,748.00
	UNIT TOTAL	CY		24	5,135.0	101.4319	520,852.80
	ITEM CODE 721017 TOTAL			24			520,852.80
721018	ROCK SLOPE PROTECTION (FACING, METHOD B) (TON)						
		TON	02	1	10.0	60.0000	600.00
	UNIT TOTAL	TON		1	10.0	60.0000	600.00
	ITEM CODE 721018 TOTAL			1			600.00
721019	ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY)						
		CY	02	2	205.0	99.8293	20,465.00
		CY	03	1	634.6	200.0000	126,920.00
		CY	06	1	35.0	89.0000	3,115.00
		CY	07	1	31.0	680.0000	21,080.00
		CY	08	2	555.0	97.6577	54,200.00
		CY	12	1	3.0	500.0000	1,500.00
	UNIT TOTAL	CY		8	1,463.6	155.2883	227,280.00
	ITEM CODE 721019 TOTAL			8			227,280.00
721020	ROCK SLOPE PROTECTION (NO. 3, METHOD B) (TON)						
		TON	03	1	76.0	36.0000	2,736.00
	UNIT TOTAL	TON		1	76.0	36.0000	2,736.00
	ITEM CODE 721020 TOTAL			1			2,736.00
721022	ROCK SLOPE PROTECTION (1T, METHOD B)						
		CY	01	1	58.0	165.0000	9,570.00
		CY	06	1	1,680.0	79.2500	133,140.00
	UNIT TOTAL	CY		2	1,738.0	82.1116	142,710.00
	ITEM CODE 721022 TOTAL			2			142,710.00
721026	ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
721026	ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)						
		CY	02	2	525.0	119.9905	62,995.00
		CY	03	3	551.0	111.6697	61,530.00
		CY	04	2	56.0	244.2857	13,680.00
		CY	05	2	2,630.0	101.0380	265,730.00
		CY	06	3	399.6	81.5556	32,589.60
		CY	09	1	14.0	120.0000	1,680.00
	UNIT TOTAL	CY		13	4,175.6	104.9441	438,204.60
	ITEM CODE 721026 TOTAL			13			438,204.60
721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)						
		CY	01	1	660.0	60.0000	39,600.00
		CY	02	5	226.0	160.7095	36,320.34
		CY	03	4	166.0	147.8916	24,550.00
		CY	04	1	65.0	165.0000	10,725.00
		CY	05	4	244.0	128.8033	31,428.00
		CY	06	2	22.0	193.6364	4,260.00
		CY	10	1	120.0	200.0000	24,000.00
		CY	11	2	4.4	269.7000	1,186.68
	UNIT TOTAL	CY		20	1,507.4	114.1502	172,070.02
	ITEM CODE 721028 TOTAL			20			172,070.02
721400	CONCRETE (SLOPE PROTECTION)						
		CY	11	2	253.5	601.0848	152,375.00
	UNIT TOTAL	CY		2	253.5	601.0848	152,375.00
	ITEM CODE 721400 TOTAL			2			152,375.00
721410	CONCRETE (GUTTER LINING)						
		CY	04	1	120.0	410.0000	49,200.00
	UNIT TOTAL	CY		1	120.0	410.0000	49,200.00
	ITEM CODE 721410 TOTAL			1			49,200.00
721420	CONCRETE (DITCH LINING)						
		CY	03	1	71.0	390.0000	27,690.00
		CY	04	2	220.0	377.2727	83,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	CONCRETE (DITCH LINING)						
		CY	05	1	100.0	475.0000	47,500.00
		CY	07	1	4.0	900.0000	3,600.00
		CY	10	1	18.0	1,223.0000	22,014.00
		CY	11	2	574.0	387.8049	222,600.00
		CY	12	5	381.0	391.8504	149,295.00
	UNIT TOTAL	CY		13	1,368.0	406.2127	555,699.00
	ITEM CODE 721420 TOTAL			13			555,699.00
721430	CONCRETE (CHANNEL LINING)						
		CY	05	2	9.5	884.2105	8,400.00
		CY	11	2	974.0	375.9240	366,150.00
	UNIT TOTAL	CY		4	983.5	380.8338	374,550.00
	ITEM CODE 721430 TOTAL			4			374,550.00
721431	CONCRETE (CONCRETE APRON)						
		CY	11	3	134.7	428.6826	57,743.54
	UNIT TOTAL	CY		3	134.7	428.6826	57,743.54
	ITEM CODE 721431 TOTAL			3			57,743.54
721510	CONCRETED-ROCK SLOPE PROTECTION (LIGHT, METHOD A) (CY)						
		CY	08	1	40.0	140.0000	5,600.00
	UNIT TOTAL	CY		1	40.0	140.0000	5,600.00
	ITEM CODE 721510 TOTAL			1			5,600.00
721512	CONCRETED-ROCK SLOPE PROTECTION (FACING, METHOD A) (CY)						
		CY	01	1	5.0	700.0000	3,500.00
	UNIT TOTAL	CY		1	5.0	700.0000	3,500.00
	ITEM CODE 721512 TOTAL			1			3,500.00
721524	CONCRETED-ROCK SLOPE PROTECTION (1/4 T, METHOD A) (TON)						
		TON	01	1	500.0	100.0000	50,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	TON		1	500.0	100.0000	50,000.00
	ITEM CODE 721524 TOTAL			1			50,000.00
721602	CONCRETED-ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)						
		CY	06	1	1,660.0	100.0000	166,000.00
		CY	08	1	1,200.0	135.0000	162,000.00
	UNIT TOTAL	CY		2	2,860.0	114.6853	328,000.00
	ITEM CODE 721602 TOTAL			2			328,000.00
721621	CONCRETED-ROCK SLOPE PROTECTION (1/2 T, METHOD B) (CY)						
		CY	08	1	1,680.0	120.0000	201,600.00
	UNIT TOTAL	CY		1	1,680.0	120.0000	201,600.00
	ITEM CODE 721621 TOTAL			1			201,600.00
721623	CONCRETED-ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)						
		CY	08	1	550.0	265.0000	145,750.00
		CY	10	1	60.0	225.0000	13,500.00
	UNIT TOTAL	CY		2	610.0	261.0656	159,250.00
	ITEM CODE 721623 TOTAL			2			159,250.00
721810	SLOPE PAVING (CONCRETE)						
		CY	01	1	25.0	1,000.0000	25,000.00
		CY	04	2	412.0	441.6019	181,940.00
		CY	07	3	1,153.0	586.9245	676,724.00
		CY	08	2	46.0	752.1739	34,600.00
		CY	10	2	76.0	717.1053	54,500.00
		CY	11	1	6.0	690.0000	4,140.00
		CY	12	2	708.0	433.0508	306,600.00
	UNIT TOTAL	CY		13	2,426.0	529.0618	1,283,504.00
		EA	07	1	34.0	830.0000	28,220.00
	UNIT TOTAL	EA		1	34.0	830.0000	28,220.00
	ITEM CODE 721810 TOTAL			14			1,311,724.00
721813	SLOPE PAVING (EXPOSED AGGREGATE)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
721813	SLOPE PAVING (EXPOSED AGGREGATE)						
		CY	06	1	210.0	686.0000	144,060.00
		CY	10	1	360.0	667.0000	240,120.00
		CY	11	2	235.0	700.9221	164,716.70
	UNIT TOTAL	CY		4	805.0	681.8593	548,896.70
	ITEM CODE 721813 TOTAL			4			548,896.70
722020	GABION						
		CY	02	1	860.0	154.0000	132,440.00
		CY	03	1	18.0	275.0000	4,950.00
		CY	04	1	1,300.0	200.0000	260,000.00
		CY	05	1	291.0	190.0000	55,290.00
		CY	07	3	71.0	295.7746	21,000.00
		CY	11	1	23.0	216.0700	4,969.61
		CY	12	1	115.0	190.0000	21,850.00
	UNIT TOTAL	CY		9	2,678.0	186.8931	500,499.61
	ITEM CODE 722020 TOTAL			9			500,499.61
729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)						
		SQFT	05	1	870.0	1.0000	870.00
		SQFT	06	1	18,000.0	.4000	7,200.00
	UNIT TOTAL	SQFT		2	18,870.0	.4277	8,070.00
		SQYD	01	7	3,165.0	3.4976	11,070.00
		SQYD	02	5	397.0	4.6632	1,851.29
		SQYD	03	9	5,984.0	3.1283	18,720.00
		SQYD	04	8	4,721.0	2.4768	11,693.00
		SQYD	05	7	11,109.0	3.4035	37,810.00
		SQYD	06	6	3,830.0	3.5724	13,682.40
		SQYD	07	4	486.0	10.0309	4,875.00
		SQYD	08	5	3,947.0	4.1855	16,520.00
		SQYD	10	5	4,414.0	3.3181	14,646.20
		SQYD	11	3	1,590.0	2.1657	3,443.50
		SQYD	12	3	81.0	9.2284	747.50
	UNIT TOTAL	SQYD		62	39,724.0	3.3999	135,058.89
	ITEM CODE 729011 TOTAL			64			143,128.89
729012	ROCK SLOPE PROTECTION FABRIC (CLASS 10)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
729012	ROCK SLOPE PROTECTION FABRIC (CLASS 10)						
		SQFT	08	1	6,470.0	1.6000	10,352.00
	UNIT TOTAL	SQFT		1	6,470.0	1.6000	10,352.00
		SQYD	02	1	3,810.0	1.0000	3,810.00
	UNIT TOTAL	SQYD		1	3,810.0	1.0000	3,810.00
	ITEM CODE 729012 TOTAL			2			14,162.00
730020	MINOR CONCRETE (CURB) (CY)						
		CY	02	1	3.2	1,732.5000	5,544.00
		CY	03	5	1,514.0	595.1651	901,080.00
		CY	04	3	235.0	879.5745	206,700.00
		CY	05	1	260.0	500.0000	130,000.00
		CY	07	4	30.1	701.9934	21,130.00
		CY	08	1	7.0	500.0000	3,500.00
		CY	09	1	7.0	451.8900	3,163.23
		CY	11	2	8.7	972.8966	8,464.20
		CY	12	1	28.0	469.0000	13,132.00
	UNIT TOTAL	CY		19	2,093.0	617.6366	1,292,713.43
	ITEM CODE 730020 TOTAL			19			1,292,713.43
730040	MINOR CONCRETE (GUTTER) (LF)						
		LF	01	1	465.0	40.0000	18,600.00
		LF	02	1	209.0	29.0000	6,061.00
		LF	04	2	1,155.0	38.9610	45,000.00
		LF	10	1	224.0	25.0000	5,600.00
		LF	12	1	1,315.0	25.0000	32,875.00
	UNIT TOTAL	LF		6	3,368.0	32.1069	108,136.00
	ITEM CODE 730040 TOTAL			6			108,136.00
730045	MINOR CONCRETE (GUTTER) (CY)						
		CY	01	3	22.8	851.3596	19,411.00
		CY	03	3	107.5	789.3488	84,855.00
		CY	04	1	.2	500.0000	100.00
		CY	05	1	2.3	2,155.0000	4,956.50
		CY	07	1	55.0	450.0000	24,750.00
		CY	08	1	28.0	400.0000	11,200.00
		CY	10	1	43.0	650.0000	27,950.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	MINOR CONCRETE (GUTTER) (CY)						
		CY	12	1	14.0	1,300.0000	18,200.00
	UNIT TOTAL	CY		12	272.8	701.6954	191,422.50
	ITEM CODE 730045 TOTAL			12			191,422.50
730070	DETECTABLE WARNING SURFACE						
		SQFT	01	1	12.0	125.0000	1,500.00
		SQFT	02	1	61.0	35.0000	2,135.00
		SQFT	03	2	197.0	98.8579	19,475.00
		SQFT	04	2	800.0	32.2250	25,780.00
		SQFT	05	1	400.0	25.0000	10,000.00
		SQFT	06	1	650.0	20.0000	13,000.00
		SQFT	07	5	696.0	20.1667	14,036.00
		SQFT	08	2	314.0	43.5350	13,670.00
		SQFT	10	1	90.0	35.0000	3,150.00
		SQFT	11	1	150.0	50.0000	7,500.00
		SQFT	12	8	1,984.0	26.0554	51,694.00
	UNIT TOTAL	SQFT		25	5,354.0	30.2465	161,940.00
	ITEM CODE 730070 TOTAL			25			161,940.00
731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)						
		CY	01	1	.9	1,550.0000	1,395.00
		CY	02	3	28.7	849.8606	24,391.00
		CY	03	3	68.7	553.8574	38,050.00
		CY	04	6	105.1	1,084.4624	113,977.00
		CY	05	1	920.0	3.7500	3,450.00
		CY	06	5	2,205.0	427.8413	943,390.00
		CY	07	8	495.7	591.3859	293,150.00
		CY	08	6	2,303.0	386.5610	890,249.91
		CY	10	1	1,530.0	282.0000	431,460.00
		CY	11	1	390.0	450.0000	175,500.00
		CY	12	6	722.0	361.3411	260,888.25
	UNIT TOTAL	CY		41	8,769.1	362.1696	3,175,901.16
	ITEM CODE 731502 TOTAL			41			3,175,901.16
731504	MINOR CONCRETE (CURB AND GUTTER)						
		CY	02	1	19.0	450.0000	8,550.00
		CY	03	4	498.2	460.9595	229,650.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	MINOR CONCRETE (CURB AND GUTTER)						
		CY	04	1	160.0	400.0000	64,000.00
		CY	07	5	258.0	297.0736	76,645.00
		CY	11	1	26.0	798.5000	20,761.00
		CY	12	3	87.0	465.5632	40,504.00
	UNIT TOTAL	CY		15	1,048.2	419.8722	440,110.00
	ITEM CODE 731504 TOTAL			15			440,110.00
731507	MINOR CONCRETE (GUTTER DEPRESSION)						
		CY	02	1	3.3	800.0000	2,640.00
		CY	03	2	96.0	757.3958	72,710.00
		CY	05	1	6.4	730.0000	4,672.00
	UNIT TOTAL	CY		4	105.7	757.0672	80,022.00
	ITEM CODE 731507 TOTAL			4			80,022.00
731508	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)						
		SQFT	05	1	6,650.0	3.4500	22,942.50
		SQFT	12	1	22,100.0	10.0000	221,000.00
	UNIT TOTAL	SQFT		2	28,750.0	8.4850	243,942.50
	ITEM CODE 731508 TOTAL			2			243,942.50
731510	MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)						
		CY	04	1	570.0	500.0000	285,000.00
		CY	08	1	66.0	375.0000	24,750.00
	UNIT TOTAL	CY		2	636.0	487.0283	309,750.00
	ITEM CODE 731510 TOTAL			2			309,750.00
731511	MINOR CONCRETE (ISLAND PAVING)						
		CY	04	2	262.0	235.4962	61,700.00
		CY	05	1	90.0	650.0000	58,500.00
		CY	12	1	19.0	420.0000	7,980.00
	UNIT TOTAL	CY		4	371.0	345.4987	128,180.00
	ITEM CODE 731511 TOTAL			4			128,180.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
731516	MINOR CONCRETE (DRIVEWAY)						
		CY	04	2	42.0	476.1905	20,000.00
		CY	12	1	8.0	240.0000	1,920.00
	UNIT TOTAL	CY		3	50.0	438.4000	21,920.00
	ITEM CODE 731516 TOTAL			3			21,920.00
731518	MINOR CONCRETE (BRUSHED CONCRETE)						
		SQFT	04	1	6,820.0	8.0000	54,560.00
		SQFT	06	1	420.0	9.0000	3,780.00
	UNIT TOTAL	SQFT		2	7,240.0	8.0580	58,340.00
	ITEM CODE 731518 TOTAL			2			58,340.00
731519	MINOR CONCRETE (STAMPED CONCRETE)						
		CY	07	1	360.0	509.0000	183,240.00
	UNIT TOTAL	CY		1	360.0	509.0000	183,240.00
		SQFT	07	3	182,500.0	7.1455	1,304,050.00
		SQFT	10	1	6,680.0	13.0000	86,840.00
	UNIT TOTAL	SQFT		4	189,180.0	7.3522	1,390,890.00
	ITEM CODE 731519 TOTAL			5			1,574,130.00
731521	MINOR CONCRETE (SIDEWALK)						
		CY	01	1	200.0	525.0000	105,000.00
		CY	02	1	7.0	550.0000	3,850.00
		CY	03	2	67.0	793.6716	53,176.00
		CY	04	1	180.0	400.0000	72,000.00
		CY	05	1	110.0	550.0000	60,500.00
		CY	07	2	1,564.0	326.9182	511,300.00
		CY	10	1	4.0	1,650.0000	6,600.00
		CY	12	2	156.0	253.8462	39,600.00
	UNIT TOTAL	CY		11	2,288.0	372.3890	852,026.00
	ITEM CODE 731521 TOTAL			11			852,026.00
731530	MINOR CONCRETE (TEXTURED PAVING)						
		CY	06	2	70.0	746.1429	52,230.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	MINOR CONCRETE (TEXTURED PAVING)						
		CY	07	1	360.0	412.0000	148,320.00
		CY	08	1	55.0	525.0000	28,875.00
		CY	12	3	580.8	628.7879	365,200.00
	UNIT TOTAL	CY		7	1,065.8	557.9142	594,625.00
		SQFT	06	2	15,320.0	13.6789	209,560.00
		SQFT	07	2	149,170.0	6.9823	1,041,555.00
		SQFT	12	3	79,000.0	6.3864	504,525.00
	UNIT TOTAL	SQFT		7	243,490.0	7.2103	1,755,640.00
		SQYD	11	1	2,590.0	60.0000	155,400.00
	UNIT TOTAL	SQYD		1	2,590.0	60.0000	155,400.00
	ITEM CODE 731530 TOTAL			15			2,505,665.00
731623	MINOR CONCRETE (CURB RAMP)						
		CY	03	1	1.3	3,000.0000	3,900.00
		CY	05	1	18.0	1,250.0000	22,500.00
		CY	07	1	21.0	350.0000	7,350.00
		CY	08	1	2.0	550.0000	1,100.00
		CY	11	1	17.0	750.0000	12,750.00
		CY	12	2	5.2	819.2308	4,260.00
	UNIT TOTAL	CY		7	64.5	804.0310	51,860.00
		EA	04	1	13.0	700.0000	9,100.00
	UNIT TOTAL	EA		1	13.0	700.0000	9,100.00
	ITEM CODE 731623 TOTAL			8			60,960.00
731626	MINOR CONCRETE (CURB AND CURB RAMP)						
		CY	06	1	29.0	986.0000	28,594.00
		CY	08	1	12.0	600.0000	7,200.00
	UNIT TOTAL	CY		2	41.0	873.0244	35,794.00
	ITEM CODE 731626 TOTAL			2			35,794.00
731627	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)						
		CY	01	2	117.0	810.3419	94,810.00
		CY	04	2	119.0	970.7143	115,515.00
		CY	07	6	361.0	380.3809	137,317.50

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)						
		CY	08	1	50.0	600.0000	30,000.00
		CY	11	1	64.0	1,000.0000	64,000.00
		CY	12	1	1,540.0	385.0000	592,900.00
	UNIT TOTAL	CY		13	2,251.0	459.5924	1,034,542.50
	ITEM CODE 731627 TOTAL			13			1,034,542.50
731656	CURB RAMP DETECTABLE WARNING SURFACE						
		SQFT	07	3	371.0	41.0755	15,239.00
		SQFT	08	1	120.0	30.0000	3,600.00
		SQFT	12	1	170.0	32.5000	5,525.00
	UNIT TOTAL	SQFT		5	661.0	36.8593	24,364.00
	ITEM CODE 731656 TOTAL			5			24,364.00
735000	PARKING BUMPER (PRECAST CONCRETE)						
		EA	04	1	67.0	75.0000	5,025.00
		EA	06	1	43.0	110.0000	4,730.00
		EA	08	1	17.0	53.0000	901.00
	UNIT TOTAL	EA		3	127.0	83.9055	10,656.00
	ITEM CODE 735000 TOTAL			3			10,656.00
740400	BOOSTER PUMP						
		EA	06	2	4.0	26,875.0000	107,500.00
	UNIT TOTAL	EA		2	4.0	26,875.0000	107,500.00
	ITEM CODE 740400 TOTAL			2			107,500.00
740500	DRAINAGE PUMPING EQUIPMENT						
		LS	11	1			608,000.00
	UNIT TOTAL	LS		1			608,000.00
	ITEM CODE 740500 TOTAL			1			608,000.00
741001	PUMPING PLANT ELECTRICAL EQUIPMENT						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
741001	PUMPING PLANT ELECTRICAL EQUIPMENT						
		LS	11	1			307,000.00
	UNIT TOTAL	LS		1			307,000.00
	ITEM CODE 741001 TOTAL			1			307,000.00
750001	MISCELLANEOUS IRON AND STEEL						
		LB	01	8	12,279.0	2.7969	34,343.50
		LB	02	8	13,341.0	2.1618	28,840.00
		LB	03	12	95,491.0	2.5734	245,740.70
		LB	04	11	78,456.0	1.5029	117,913.50
		LB	05	8	37,615.0	1.5597	58,666.25
		LB	06	5	4,982.0	2.5838	12,872.68
		LB	07	10	156,645.0	1.5242	238,755.30
		LB	08	5	26,310.0	5.0804	133,665.00
		LB	09	2	2,370.0	5.8376	13,835.00
		LB	10	5	22,084.0	2.0688	45,687.50
		LB	11	8	121,657.0	1.8507	225,150.46
		LB	12	9	79,712.0	1.4192	113,124.55
	UNIT TOTAL	LB		91	650,942.0	1.9489	1,268,594.44
	ITEM CODE 750001 TOTAL			91			1,268,594.44
750007	FRAME AND GRATE						
		EA	06	1	23.0	330.0000	7,590.00
		EA	07	1	7.0	850.0000	5,950.00
	UNIT TOTAL	EA		2	30.0	451.3333	13,540.00
	ITEM CODE 750007 TOTAL			2			13,540.00
750010	MANHOLE FRAME AND COVER						
		EA	06	1	3.0	649.0000	1,947.00
		EA	07	2	3.0	816.6667	2,450.00
	UNIT TOTAL	EA		3	6.0	732.8333	4,397.00
	ITEM CODE 750010 TOTAL			3			4,397.00
750041	ISOLATION CASING						
		LB	01	1	1,555.0	10.0000	15,550.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ISOLATION CASING						
		LB	08	1	34,200.0	3.0000	102,600.00
		LB	10	1	12,740.0	3.0000	38,220.00
		LB	11	1	13,670.0	1.0000	13,670.00
	UNIT TOTAL	LB		4	62,165.0	2.7353	170,040.00
	ITEM CODE 750041 TOTAL			4			170,040.00
750050	INLET GRATE						
		EA	05	1	1.0	900.0000	900.00
	UNIT TOTAL	EA		1	1.0	900.0000	900.00
	ITEM CODE 750050 TOTAL			1			900.00
750496	MISCELLANEOUS METAL (RESTRAINER - PIPE TYPE)						
		LB	11	1	4,950.0	10.0000	49,500.00
	UNIT TOTAL	LB		1	4,950.0	10.0000	49,500.00
	ITEM CODE 750496 TOTAL			1			49,500.00
750497	MISCELLANEOUS METAL (RESTRAINER - BAR TYPE)						
		LB	10	1	5,200.0	6.0000	31,200.00
		LB	12	1	896.0	23.0000	20,608.00
	UNIT TOTAL	LB		2	6,096.0	8.4987	51,808.00
	ITEM CODE 750497 TOTAL			2			51,808.00
750498	MISCELLANEOUS METAL (RESTRAINER - CABLE TYPE)						
		LB	01	1	5,400.0	8.0000	43,200.00
		LB	12	1	15,425.0	8.5000	131,112.50
	UNIT TOTAL	LB		2	20,825.0	8.3703	174,312.50
	ITEM CODE 750498 TOTAL			2			174,312.50
750500	MISCELLANEOUS METAL						
		LB	04	1	350.0	8.0000	2,800.00
		LB	07	2	1,480.0	8.5220	12,612.50

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LB		3	1,830.0	8.4221	15,412.50
	ITEM CODE 750500 TOTAL			3			15,412.50
750501	MISCELLANEOUS METAL (BRIDGE)						
		LB	01	6	6,335.0	7.6827	48,670.00
		LB	02	2	1,307.0	6.6021	8,629.00
		LB	03	2	3,200.0	14.5313	46,500.00
		LB	04	3	8,995.0	14.5370	130,760.00
		LB	05	2	2,634.0	11.2844	29,723.00
		LB	07	2	1,210.0	30.8926	37,380.00
		LB	09	1	65.0	85.0000	5,525.00
		LB	10	1	1,928.0	12.0000	23,136.00
		LB	11	1	159,000.0	5.0000	795,000.00
		LB	12	1	1,076.0	45.0000	48,420.00
	UNIT TOTAL	LB		21	185,750.0	6.3189	1,173,743.00
	ITEM CODE 750501 TOTAL			21			1,173,743.00
750505	BRIDGE DECK DRAINAGE SYSTEM						
		LB	01	1	780.0	15.0000	11,700.00
		LB	03	1	8,800.0	15.0000	132,000.00
		LB	04	1	2,100.0	8.0000	16,800.00
		LB	05	1	7,986.0	5.0000	39,930.00
		LB	07	1	2,800.0	8.4000	23,520.00
		LB	10	1	52,200.0	5.5000	287,100.00
		LB	11	2	20,951.0	7.6037	159,306.00
		LB	12	1	161.0	16.0000	2,576.00
	UNIT TOTAL	LB		9	95,778.0	7.0260	672,932.00
		LS	02	1			25,000.00
	UNIT TOTAL	LS		1			25,000.00
	ITEM CODE 750505 TOTAL			10			697,932.00
760011	WELL DEVELOPMENT						
		LS	08	3			334,490.00
	UNIT TOTAL	LS		3			334,490.00
	ITEM CODE 760011 TOTAL			3			334,490.00
760012	TESTING WELL						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
760012	TESTING WELL						
		HR	08	1	16.0	850.0000	13,600.00
	UNIT TOTAL	HR		1	16.0	850.0000	13,600.00
		LS	08	2			37,480.00
	UNIT TOTAL	LS		2			37,480.00
	ITEM CODE 760012 TOTAL			3			51,080.00
760021	DRILL PILOT HOLE						
		LF	08	1	975.0	150.0000	146,250.00
	UNIT TOTAL	LF		1	975.0	150.0000	146,250.00
	ITEM CODE 760021 TOTAL			1			146,250.00
760022	REAMING WATER WELL						
		LF	08	1	875.0	1.0000	875.00
	UNIT TOTAL	LF		1	875.0	1.0000	875.00
	ITEM CODE 760022 TOTAL			1			875.00
760025	CONDUCTOR CASING						
		LF	08	1	100.0	1,580.0000	158,000.00
	UNIT TOTAL	LF		1	100.0	1,580.0000	158,000.00
	ITEM CODE 760025 TOTAL			1			158,000.00
760030	BLANK WELL CASING						
		LF	08	1	975.0	71.0000	69,225.00
	UNIT TOTAL	LF		1	975.0	71.0000	69,225.00
	ITEM CODE 760030 TOTAL			1			69,225.00
760035	WELL SCREEN						
		LF	08	3	350.0	352.4286	123,350.00
	UNIT TOTAL	LF		3	350.0	352.4286	123,350.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 760035 TOTAL			3			123,350.00
760090	MOBILIZATION, DEMOBILIZATION, AND FINAL CLEANUP						
		LS	08	2			316,599.00
	UNIT TOTAL	LS		2			316,599.00
	ITEM CODE 760090 TOTAL			2			316,599.00
800001	FENCE (TYPE BW, METAL POST)						
		LF	01	1	140.0	21.0000	2,940.00
		LF	02	1	770.0	10.0000	7,700.00
		LF	03	1	100.0	3.0000	300.00
	UNIT TOTAL	LF		3	1,010.0	10.8317	10,940.00
	ITEM CODE 800001 TOTAL			3			10,940.00
800007	FENCE (TYPE BW, 5-STRAND, METAL POST)						
		LF	05	2	11,990.0	5.9712	71,595.00
		LF	06	1	370.0	7.0000	2,590.00
		LF	08	1	100.0	30.0000	3,000.00
	UNIT TOTAL	LF		4	12,460.0	6.1946	77,185.00
	ITEM CODE 800007 TOTAL			4			77,185.00
800051	FENCE (TYPE WM, METAL POST)						
		LF	01	1	120.0	33.0000	3,960.00
		LF	02	2	2,200.0	5.6682	12,470.00
		LF	03	1	11,000.0	16.0000	176,000.00
		LF	04	2	14,140.0	7.1612	101,260.00
		LF	08	2	920.0	16.3261	15,020.00
		LF	11	1	60.0	45.0000	2,700.00
	UNIT TOTAL	LF		9	28,440.0	10.9497	311,410.00
	ITEM CODE 800051 TOTAL			9			311,410.00
800060	FENCE (TYPE WM AND BW)						
		LF	03	3	2,050.0	16.1739	33,156.40
		LF	04	1	2,170.0	10.0000	21,700.00
	UNIT TOTAL	LF		4	4,220.0	12.9991	54,856.40

ITEM CODE	I T E M D E S C R I P T I O N	UNIT	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 800060 TOTAL			4			54,856.40
800100	TEMPORARY FENCE						
		LF	01	1	300.0	20.0000	6,000.00
		LF	03	1	810.0	2.0000	1,620.00
		LF	11	1	290.0	17.4300	5,054.70
		LF	12	1	2,100.0	15.0000	31,500.00
	UNIT TOTAL	LF		4	3,500.0	12.6213	44,174.70
	ITEM CODE 800100 TOTAL			4			44,174.70
800101	TEMPORARY FENCE (TYPE BW)						
		LF	02	1	1,800.0	7.0000	12,600.00
		LF	04	1	460.0	10.0000	4,600.00
		LF	06	1	670.0	6.0000	4,020.00
	UNIT TOTAL	LF		3	2,930.0	7.2423	21,220.00
	ITEM CODE 800101 TOTAL			3			21,220.00
800102	TEMPORARY FENCE (TYPE WM)						
		LF	04	1	2,000.0	6.5000	13,000.00
	UNIT TOTAL	LF		1	2,000.0	6.5000	13,000.00
	ITEM CODE 800102 TOTAL			1			13,000.00
800103	TEMPORARY FENCE (TYPE CL-6)						
		LF	02	1	540.0	25.0000	13,500.00
		LF	03	1	170.0	10.0000	1,700.00
		LF	04	4	6,846.0	9.0798	62,160.00
		LF	05	1	360.0	14.0000	5,040.00
		LF	07	1	27,300.0	11.0000	300,300.00
		LF	10	1	3,670.0	10.0000	36,700.00
		LF	11	4	7,290.0	12.9518	94,418.40
		LF	12	1	470.0	22.5000	10,575.00
	UNIT TOTAL	LF		14	46,646.0	11.2420	524,393.40
	ITEM CODE 800103 TOTAL			14			524,393.40
800320	CHAIN LINK FENCE (TYPE CL-4)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
800320	CHAIN LINK FENCE (TYPE CL-4)						
		LF	04	2	4,141.0	10.1333	41,962.00
		LF	11	1	180.0	43.2500	7,785.00
	UNIT TOTAL	LF		3	4,321.0	11.5128	49,747.00
	ITEM CODE 800320 TOTAL			3			49,747.00
800321	CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD)						
		LF	04	1	380.0	12.0000	4,560.00
	UNIT TOTAL	LF		1	380.0	12.0000	4,560.00
	ITEM CODE 800321 TOTAL			1			4,560.00
800340	CHAIN LINK FENCE (TYPE CL-5)						
		LF	07	1	450.0	34.0000	15,300.00
	UNIT TOTAL	LF		1	450.0	34.0000	15,300.00
	ITEM CODE 800340 TOTAL			1			15,300.00
800360	CHAIN LINK FENCE (TYPE CL-6)						
		LF	03	3	2,070.0	17.9243	37,103.40
		LF	04	5	8,557.0	15.2913	130,848.00
		LF	05	1	310.0	30.0000	9,300.00
		LF	06	2	1,806.0	14.6179	26,400.00
		LF	07	7	1,840.0	23.1054	42,514.00
		LF	08	1	120.0	50.0000	6,000.00
		LF	10	1	7,050.0	8.0000	56,400.00
		LF	11	4	11,646.0	14.8430	172,862.08
		LF	12	3	3,340.0	25.2740	84,415.00
	UNIT TOTAL	LF		27	36,739.0	15.4017	565,842.48
	ITEM CODE 800360 TOTAL			27			565,842.48
800361	CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD)						
		LF	04	1	4,630.0	15.0000	69,450.00
		LF	06	1	4,118.0	29.0000	119,422.00
		LF	11	1	7,920.0	15.0000	118,800.00
	UNIT TOTAL	LF		3	16,668.0	18.4588	307,672.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 800361 TOTAL			3			307,672.00
800363	CHAIN LINK FENCE (TYPE CL-6, EXTENSION ARM)						
		LF	02	1	42.0	255.0000	10,710.00
	UNIT TOTAL	LF		1	42.0	255.0000	10,710.00
	ITEM CODE 800363 TOTAL			1			10,710.00
800365	CHAIN LINK FENCE (TYPE CL-6, SLATTED)						
		LF	03	1	300.0	20.0000	6,000.00
		LF	08	2	1,240.0	51.1500	63,426.00
	UNIT TOTAL	LF		3	1,540.0	45.0818	69,426.00
	ITEM CODE 800365 TOTAL			3			69,426.00
800400	CHAIN LINK FENCE (TYPE CL-8)						
		LF	12	1	230.0	47.0000	10,810.00
	UNIT TOTAL	LF		1	230.0	47.0000	10,810.00
	ITEM CODE 800400 TOTAL			1			10,810.00
801150	8' WIRE MESH GATE						
		EA	05	1	2.0	650.0000	1,300.00
		EA	08	1	4.0	1,100.0000	4,400.00
	UNIT TOTAL	EA		2	6.0	950.0000	5,700.00
	ITEM CODE 801150 TOTAL			2			5,700.00
801230	16' WIRE MESH GATE						
		EA	03	1	3.0	1,900.0000	5,700.00
	UNIT TOTAL	EA		1	3.0	1,900.0000	5,700.00
	ITEM CODE 801230 TOTAL			1			5,700.00
801270	20' WIRE MESH GATE						
		EA	04	1	1.0	2,000.0000	2,000.00
	UNIT TOTAL	EA		1	1.0	2,000.0000	2,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 801270 TOTAL			1			2,000.00
801364	16' METAL GATE						
		EA	02	1	1.0	3,000.0000	3,000.00
	UNIT TOTAL	EA		1	1.0	3,000.0000	3,000.00
	ITEM CODE 801364 TOTAL			1			3,000.00
802501	4' CHAIN LINK GATE (TYPE CL-6)						
		EA	05	2	2.0	1,605.0000	3,210.00
		EA	07	1	4.0	750.0000	3,000.00
		EA	11	4	18.0	756.1311	13,610.36
		EA	12	2	2.0	1,375.0000	2,750.00
	UNIT TOTAL	EA		9	26.0	868.0908	22,570.36
	ITEM CODE 802501 TOTAL			9			22,570.36
802502	4' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD)						
		EA	11	1	5.0	2,000.0000	10,000.00
	UNIT TOTAL	EA		1	5.0	2,000.0000	10,000.00
	ITEM CODE 802502 TOTAL			1			10,000.00
802503	4' CHAIN LINK GATE (TYPE CL-6, EXTENSION ARM)						
		EA	02	1	1.0	2,200.0000	2,200.00
	UNIT TOTAL	EA		1	1.0	2,200.0000	2,200.00
	ITEM CODE 802503 TOTAL			1			2,200.00
802504	4' CHAIN LINK GATE (TYPE CL-6, SLATTED)						
		EA	08	1	3.0	1,125.0000	3,375.00
	UNIT TOTAL	EA		1	3.0	1,125.0000	3,375.00
	ITEM CODE 802504 TOTAL			1			3,375.00
802520	6' CHAIN LINK GATE (TYPE CL-6)						
		EA	05	1	1.0	5,000.0000	5,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	6' CHAIN LINK GATE (TYPE CL-6)						
		EA	08	1	2.0	910.0000	1,820.00
	UNIT TOTAL	EA		2	3.0	2,273.3333	6,820.00
	ITEM CODE 802520 TOTAL			2			6,820.00
802540	8' CHAIN LINK GATE (TYPE CL-6)						
		EA	04	1	6.0	1,000.0000	6,000.00
		EA	05	1	2.0	1,315.0000	2,630.00
		EA	11	1	1.0	1,380.0900	1,380.09
	UNIT TOTAL	EA		3	9.0	1,112.2322	10,010.09
	ITEM CODE 802540 TOTAL			3			10,010.09
802560	10' CHAIN LINK GATE (TYPE CL-6)						
		EA	07	2	3.0	1,466.6667	4,400.00
		EA	11	1	2.0	880.0000	1,760.00
	UNIT TOTAL	EA		3	5.0	1,232.0000	6,160.00
	ITEM CODE 802560 TOTAL			3			6,160.00
802580	12' CHAIN LINK GATE (TYPE CL-6)						
		EA	07	1	1.0	1,500.0000	1,500.00
		EA	08	1	1.0	1,450.0000	1,450.00
		EA	10	1	8.0	1,600.0000	12,800.00
		EA	12	1	3.0	2,125.0000	6,375.00
	UNIT TOTAL	EA		4	13.0	1,701.9231	22,125.00
	ITEM CODE 802580 TOTAL			4			22,125.00
802620	16' CHAIN LINK GATE (TYPE CL-6)						
		EA	04	1	3.0	2,000.0000	6,000.00
		EA	05	1	1.0	2,025.0000	2,025.00
		EA	10	1	7.0	1,800.0000	12,600.00
		EA	11	1	1.0	4,696.0000	4,696.00
	UNIT TOTAL	EA		4	12.0	2,110.0833	25,321.00
	ITEM CODE 802620 TOTAL			4			25,321.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
802660	20' CHAIN LINK GATE (TYPE CL-6)						
		EA	07	1	2.0	2,200.0000	4,400.00
	UNIT TOTAL	EA		1	2.0	2,200.0000	4,400.00
	ITEM CODE 802660 TOTAL			1			4,400.00
802670	24' CHAIN LINK GATE (TYPE CL-6)						
		EA	04	1	2.0	2,500.0000	5,000.00
		EA	07	1	1.0	2,500.0000	2,500.00
	UNIT TOTAL	EA		2	3.0	2,500.0000	7,500.00
	ITEM CODE 802670 TOTAL			2			7,500.00
802920	6' CHAIN LINK GATE (TYPE CL-8)						
		EA	12	1	2.0	1,680.0000	3,360.00
	UNIT TOTAL	EA		1	2.0	1,680.0000	3,360.00
	ITEM CODE 802920 TOTAL			1			3,360.00
810111	SURVEY MONUMENT (TYPE A)						
		EA	04	1	6.0	950.0000	5,700.00
		EA	05	1	4.0	750.0000	3,000.00
		EA	06	1	1.0	500.0000	500.00
		EA	08	1	1.0	850.0000	850.00
	UNIT TOTAL	EA		4	12.0	837.5000	10,050.00
	ITEM CODE 810111 TOTAL			4			10,050.00
810112	SURVEY MONUMENT (TYPE B)						
		EA	06	1	1.0	500.0000	500.00
		EA	10	1	12.0	800.0000	9,600.00
	UNIT TOTAL	EA		2	13.0	776.9231	10,100.00
	ITEM CODE 810112 TOTAL			2			10,100.00
810116	SURVEY MONUMENT (TYPE D)						
		EA	08	2	11.0	1,145.4545	12,600.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	EA		2	11.0	1,145.4545	12,600.00
	ITEM CODE 810116 TOTAL			2			12,600.00
820101	MARKER						
		EA	01	1	7.0	30.0000	210.00
	UNIT TOTAL	EA		1	7.0	30.0000	210.00
	ITEM CODE 820101 TOTAL			1			210.00
820105	DELINEATOR (SPECIAL)						
		EA	01	1	40.0	50.0000	2,000.00
		EA	03	1	32.0	55.0000	1,760.00
		EA	09	1	29.0	100.0000	2,900.00
	UNIT TOTAL	EA		3	101.0	65.9406	6,660.00
	ITEM CODE 820105 TOTAL			3			6,660.00
820107	DELINEATOR (CLASS 1)						
		EA	01	2	70.0	46.4286	3,250.00
		EA	02	2	102.0	44.9020	4,580.00
		EA	03	7	440.0	38.2477	16,829.00
		EA	04	6	384.0	40.1901	15,433.00
		EA	05	6	212.0	55.6745	11,803.00
		EA	06	5	127.0	37.5197	4,765.00
		EA	07	3	2,477.0	47.8684	118,570.00
		EA	08	4	396.0	39.5202	15,650.00
		EA	10	3	270.0	37.8056	10,207.50
		EA	11	2	289.0	20.0000	5,780.00
		EA	12	5	370.0	52.9919	19,607.00
	UNIT TOTAL	EA		45	5,137.0	44.0869	226,474.50
	ITEM CODE 820107 TOTAL			45			226,474.50
820108	DELINEATOR (CLASS 2)						
		EA	01	1	30.0	55.0000	1,650.00
		EA	02	7	1,076.0	54.6378	58,790.28
		EA	03	4	452.0	49.0049	22,150.20
		EA	04	1	22.0	100.0000	2,200.00
		EA	06	3	490.0	47.7959	23,420.00
		EA	08	2	215.0	46.9767	10,100.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	DELINEATOR (CLASS 2)						
		EA	09	1	42.0	65.0000	2,730.00
		EA	10	1	15.0	56.0000	840.00
	UNIT TOTAL	EA		20	2,342.0	52.0412	121,880.48
	ITEM CODE 820108 TOTAL			20			121,880.48
820110	MILEPOST MARKER						
		EA	01	1	1.0	200.0000	200.00
		EA	02	6	44.0	60.8132	2,675.78
		EA	03	1	2.0	65.0000	130.00
		EA	09	1	2.0	80.0000	160.00
		EA	10	2	46.0	41.2174	1,896.00
		EA	11	1	10.0	60.0000	600.00
	UNIT TOTAL	EA		12	105.0	53.9217	5,661.78
	ITEM CODE 820110 TOTAL			12			5,661.78
820111	UNDERDRAIN MARKER						
		EA	02	2	3.0	50.3333	151.00
		EA	03	4	12.0	58.9167	707.00
	UNIT TOTAL	EA		6	15.0	57.2000	858.00
	ITEM CODE 820111 TOTAL			6			858.00
820112	MARKER (CULVERT)						
		EA	01	8	233.0	72.3176	16,850.00
		EA	02	8	240.0	54.5371	13,088.90
		EA	03	6	143.0	97.9755	14,010.50
		EA	06	1	2.0	75.0000	150.00
		EA	09	2	70.0	66.9286	4,685.00
	UNIT TOTAL	EA		25	688.0	70.9076	48,784.40
	ITEM CODE 820112 TOTAL			25			48,784.40
820115	SNOW POLE MARKER						
		EA	09	1	53.0	150.0000	7,950.00
	UNIT TOTAL	EA		1	53.0	150.0000	7,950.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 820115 TOTAL			1			7,950.00
820118	GUARD RAILING DELINEATOR						
		EA	01	5	213.0	23.0986	4,920.00
		EA	04	6	1,658.0	18.4403	30,574.00
		EA	05	3	53.0	37.6038	1,993.00
		EA	06	1	11.0	20.0000	220.00
		EA	07	3	549.0	30.3607	16,668.00
		EA	10	3	18.0	17.7222	319.00
		EA	11	10	686.0	22.9286	15,729.00
		EA	12	3	420.0	25.8571	10,860.00
	UNIT TOTAL	EA		34	3,608.0	22.5285	81,283.00
	ITEM CODE 820118 TOTAL			34			81,283.00
820130	OBJECT MARKER						
		EA	01	1	12.0	100.0000	1,200.00
		EA	04	1	13.0	45.0000	585.00
		EA	05	1	11.0	100.0000	1,100.00
		EA	06	2	51.0	48.1961	2,458.00
		EA	08	2	8.0	96.2500	770.00
		EA	09	1	24.0	80.0000	1,920.00
		EA	11	1	6.0	85.0000	510.00
		EA	12	1	1.0	75.0000	75.00
	UNIT TOTAL	EA		10	126.0	68.3968	8,618.00
	ITEM CODE 820130 TOTAL			10			8,618.00
820132	OBJECT MARKER (TYPE L)						
		EA	02	1	2.0	60.0000	120.00
		EA	04	1	4.0	50.0000	200.00
		EA	05	3	28.0	86.4286	2,420.00
		EA	06	1	5.0	60.0000	300.00
		EA	10	3	9.0	48.4444	436.00
	UNIT TOTAL	EA		9	48.0	72.4167	3,476.00
	ITEM CODE 820132 TOTAL			9			3,476.00
820133	OBJECT MARKER (TYPE N)						
		EA	02	1	1.0	85.0000	85.00
		EA	12	1	1.0	100.0000	100.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	EA		2	2.0	92.5000	185.00
	ITEM CODE 820133 TOTAL			2			185.00
820134	OBJECT MARKER (TYPE P)						
		EA	02	3	11.0	79.9127	879.04
		EA	04	4	25.0	75.6000	1,890.00
		EA	05	2	7.0	71.4286	500.00
		EA	06	3	8.0	77.1250	617.00
		EA	08	1	8.0	125.0000	1,000.00
		EA	10	3	6.0	63.3333	380.00
		EA	12	3	18.0	131.7222	2,371.00
	UNIT TOTAL	EA		19	83.0	92.0125	7,637.04
	ITEM CODE 820134 TOTAL			19			7,637.04
820141	OBJECT MARKER (TYPE K-1)						
		EA	02	1	2.0	55.0000	110.00
	UNIT TOTAL	EA		1	2.0	55.0000	110.00
	ITEM CODE 820141 TOTAL			1			110.00
820151	OBJECT MARKER (TYPE L-1)						
		EA	02	4	13.0	55.6077	722.90
		EA	03	10	72.0	72.1111	5,192.00
		EA	04	5	114.0	48.3684	5,514.00
		EA	05	2	29.0	71.5652	2,075.39
		EA	06	1	3.0	75.0000	225.00
		EA	09	1	1.0	65.0000	65.00
	UNIT TOTAL	EA		23	232.0	59.4581	13,794.29
	ITEM CODE 820151 TOTAL			23			13,794.29
820190	SPECIAL MARKER						
		EA	04	1	15.0	90.0000	1,350.00
	UNIT TOTAL	EA		1	15.0	90.0000	1,350.00
	ITEM CODE 820190 TOTAL			1			1,350.00
832001	METAL BEAM GUARD RAILING						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
832001	METAL BEAM GUARD RAILING						
		LF	01	4	2,510.0	34.4661	86,510.00
		LF	02	4	805.0	36.0621	29,030.00
		LF	03	2	330.0	40.1515	13,250.00
		LF	04	2	790.0	32.9114	26,000.00
		LF	07	1	540.0	28.0000	15,120.00
		LF	08	1	110.0	25.0000	2,750.00
		LF	11	7	4,322.0	26.2679	113,530.00
	UNIT TOTAL	LF		21	9,407.0	30.4231	286,190.00
	ITEM CODE 832001 TOTAL			21			286,190.00
832002	METAL BEAM GUARD RAILING (STEEL POST)						
		LF	02	3	3,804.0	22.5841	85,910.00
		LF	04	4	69,390.0	25.5058	1,769,850.00
		LF	05	6	14,760.0	36.4119	537,440.00
		LF	06	5	725.0	39.7172	28,795.00
		LF	07	1	10,800.0	21.9500	237,060.00
		LF	09	1	6,950.0	23.5000	163,325.00
		LF	11	3	1,910.0	31.5052	60,175.00
		LF	12	1	63.0	40.0000	2,520.00
	UNIT TOTAL	LF		24	108,402.0	26.6146	2,885,075.00
	ITEM CODE 832002 TOTAL			24			2,885,075.00
832003	METAL BEAM GUARD RAILING (WOOD POST)						
		LF	01	1	100.0	25.0000	2,500.00
		LF	02	1	90.0	45.0000	4,050.00
		LF	03	7	11,410.0	33.3269	380,260.00
		LF	04	4	1,778.0	26.0124	46,250.00
		LF	06	1	25.0	29.0000	725.00
		LF	07	9	21,390.0	24.9698	534,105.00
		LF	08	4	4,068.0	24.4942	99,642.50
		LF	10	2	2,020.0	20.2475	40,900.00
		LF	12	3	3,450.0	26.0464	89,860.00
	UNIT TOTAL	LF		32	44,331.0	27.0306	1,198,292.50
	ITEM CODE 832003 TOTAL			32			1,198,292.50
832004	METAL BEAM GUARD RAILING (SPECIAL)						
		LF	01	1	1,030.0	210.0000	216,300.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	METAL BEAM GUARD RAILING (SPECIAL)						
		LF	04	3	550.0	481.0909	264,600.00
	UNIT TOTAL	LF		4	1,580.0	304.3671	480,900.00
	ITEM CODE 832004 TOTAL			4			480,900.00
832005	MIDWEST GUARDRAIL SYSTEM						
		LF	07	1	1,020.0	25.0000	25,500.00
	UNIT TOTAL	LF		1	1,020.0	25.0000	25,500.00
	ITEM CODE 832005 TOTAL			1			25,500.00
832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)						
		LF	05	1	390.0	28.0000	10,920.00
	UNIT TOTAL	LF		1	390.0	28.0000	10,920.00
	ITEM CODE 832006 TOTAL			1			10,920.00
832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)						
		LF	04	1	170.0	35.0000	5,950.00
		LF	12	1	3,060.0	26.5000	81,090.00
	UNIT TOTAL	LF		2	3,230.0	26.9474	87,040.00
	ITEM CODE 832007 TOTAL			2			87,040.00
832012	METAL BEAM GUARD RAILING (7' WOOD POST)						
		LF	01	1	200.0	40.0000	8,000.00
		LF	03	2	1,320.0	38.1364	50,340.00
		LF	07	1	3,500.0	22.7000	79,450.00
	UNIT TOTAL	LF		4	5,020.0	27.4482	137,790.00
	ITEM CODE 832012 TOTAL			4			137,790.00
832013	METAL BEAM GUARD RAILING (7' POST)						
		LF	01	1	820.0	24.0000	19,680.00
	UNIT TOTAL	LF		1	820.0	24.0000	19,680.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 832013 TOTAL			1			19,680.00
832014	METAL BEAM GUARD RAILING (8' POST)						
		LF	03	1	100.0	75.0000	7,500.00
		LF	07	2	320.0	61.2500	19,600.00
	UNIT TOTAL	LF		3	420.0	64.5238	27,100.00
	ITEM CODE 832014 TOTAL			3			27,100.00
832016	MIDWEST GUARDRAIL SYSTEM (7' POST)						
		LF	08	1	10,000.0	28.7500	287,500.00
	UNIT TOTAL	LF		1	10,000.0	28.7500	287,500.00
	ITEM CODE 832016 TOTAL			1			287,500.00
832070	VEGETATION CONTROL (MINOR CONCRETE)						
		CY	08	1	13.0	535.0000	6,955.00
	UNIT TOTAL	CY		1	13.0	535.0000	6,955.00
		SQYD	01	4	12,490.0	43.4007	542,075.00
		SQYD	02	3	790.0	71.8101	56,730.00
		SQYD	03	4	3,257.0	64.0571	208,634.00
		SQYD	04	6	2,355.0	58.5711	137,935.00
		SQYD	05	3	2,810.0	52.4911	147,500.00
		SQYD	06	1	210.0	120.0000	25,200.00
		SQYD	07	11	21,946.0	54.6797	1,200,000.50
		SQYD	08	2	92.0	84.1304	7,740.00
		SQYD	10	2	2,860.0	41.0889	117,514.30
		SQYD	11	1	1,340.0	60.0000	80,400.00
		SQYD	12	1	500.0	40.0000	20,000.00
	UNIT TOTAL	SQYD		38	48,650.0	52.2863	2,543,728.80
	ITEM CODE 832070 TOTAL			39			2,550,683.80
833020	CHAIN LINK RAILING						
		LF	04	1	150.0	110.0000	16,500.00
		LF	07	1	780.0	102.0000	79,560.00
	UNIT TOTAL	LF		2	930.0	103.2903	96,060.00
	ITEM CODE 833020 TOTAL			2			96,060.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
833032	CHAIN LINK RAILING (TYPE 7)						
		LF	03	1	414.0	65.0000	26,910.00
		LF	05	1	50.0	140.0000	7,000.00
		LF	06	1	45.0	60.0000	2,700.00
		LF	07	1	315.0	60.0000	18,900.00
		LF	10	1	833.0	60.0000	49,980.00
	UNIT TOTAL	LF		5	1,657.0	63.6632	105,490.00
	ITEM CODE 833032 TOTAL			5			105,490.00
833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)						
		LF	04	1	2,107.0	90.0000	189,630.00
		LF	07	1	211.0	70.0000	14,770.00
	UNIT TOTAL	LF		2	2,318.0	88.1795	204,400.00
	ITEM CODE 833033 TOTAL			2			204,400.00
833077	PEDESTRIAN BARRICADE						
		EA	04	2	26.0	667.3077	17,350.00
		EA	12	1	1.0	1,040.0000	1,040.00
	UNIT TOTAL	EA		3	27.0	681.1111	18,390.00
	ITEM CODE 833077 TOTAL			3			18,390.00
833080	CONCRETE BARRIER (TYPE K)						
		LF	06	1	120.0	65.0000	7,800.00
		LF	11	1	680.0	35.0000	23,800.00
	UNIT TOTAL	LF		2	800.0	39.5000	31,600.00
	ITEM CODE 833080 TOTAL			2			31,600.00
833085	PIPE HANDRAILING						
		LF	07	1	260.0	114.0000	29,640.00
		LF	10	1	14.0	750.0000	10,500.00
	UNIT TOTAL	LF		2	274.0	146.4964	40,140.00
	ITEM CODE 833085 TOTAL			2			40,140.00
833088	TUBULAR HANDRAILING						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
833088	TUBULAR HANDRAILING						
		LF	02	1	27.0	100.0000	2,700.00
		LF	05	1	366.0	55.0000	20,130.00
	UNIT TOTAL	LF		2	393.0	58.0916	22,830.00
	ITEM CODE 833088 TOTAL			2			22,830.00
833125	CONCRETE BARRIER (TYPE 25)						
		LF	08	1	38.0	500.0000	19,000.00
	UNIT TOTAL	LF		1	38.0	500.0000	19,000.00
	ITEM CODE 833125 TOTAL			1			19,000.00
833142	CONCRETE BARRIER (TYPE 26 MODIFIED)						
		LF	03	1	1,791.0	175.0000	313,425.00
		LF	04	2	1,187.0	110.2359	130,850.00
		LF	07	1	315.0	175.0000	55,125.00
	UNIT TOTAL	LF		4	3,293.0	151.6550	499,400.00
	ITEM CODE 833142 TOTAL			4			499,400.00
833143	CONCRETE BARRIER (TYPE 26A MODIFIED)						
		LF	04	1	40.0	150.0000	6,000.00
	UNIT TOTAL	LF		1	40.0	150.0000	6,000.00
	ITEM CODE 833143 TOTAL			1			6,000.00
833187	CONCRETE BARRIER (TYPE 27 MODIFIED)						
		LF	06	1	63.0	373.0000	23,499.00
	UNIT TOTAL	LF		1	63.0	373.0000	23,499.00
	ITEM CODE 833187 TOTAL			1			23,499.00
839220	DOUBLE METAL BEAM GUARD RAILING (WOOD POST)						
		LF	01	1	370.0	30.0000	11,100.00
		LF	03	1	150.0	35.0000	5,250.00
		LF	08	2	2,180.0	48.9450	106,700.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	DOUBLE METAL BEAM GUARD RAILING (WOOD POST)						
		LF	10	1	140.0	35.0000	4,900.00
		LF	11	1	50.0	65.0000	3,250.00
	UNIT TOTAL	LF		6	2,890.0	45.3979	131,200.00
	ITEM CODE 839220 TOTAL			6			131,200.00
839301	SINGLE THRIE BEAM BARRIER						
		LF	01	1	50.0	50.0000	2,500.00
		LF	11	1	1,910.0	32.0000	61,120.00
	UNIT TOTAL	LF		2	1,960.0	32.4592	63,620.00
	ITEM CODE 839301 TOTAL			2			63,620.00
839302	SINGLE THRIE BEAM BARRIER (WOOD POST)						
		LF	03	1	25.0	65.0000	1,625.00
		LF	07	1	340.0	38.0000	12,920.00
	UNIT TOTAL	LF		2	365.0	39.8493	14,545.00
	ITEM CODE 839302 TOTAL			2			14,545.00
839303	SINGLE THRIE BEAM BARRIER (STEEL POST)						
		LF	05	1	370.0	48.0000	17,760.00
		LF	11	1	320.0	39.0000	12,480.00
	UNIT TOTAL	LF		2	690.0	43.8261	30,240.00
	ITEM CODE 839303 TOTAL			2			30,240.00
839310	DOUBLE THRIE BEAM BARRIER						
		LF	11	1	850.0	45.0000	38,250.00
	UNIT TOTAL	LF		1	850.0	45.0000	38,250.00
	ITEM CODE 839310 TOTAL			1			38,250.00
839311	DOUBLE THRIE BEAM BARRIER (WOOD POST)						
		LF	08	1	400.0	32.0000	12,800.00
	UNIT TOTAL	LF		1	400.0	32.0000	12,800.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 839311 TOTAL			1			12,800.00
839312	DOUBLE THRIE BEAM BARRIER (STEEL POST)						
		LF	05	2	3,740.0	48.0909	179,860.00
		LF	08	1	160.0	68.0000	10,880.00
		LF	10	1	4,140.0	45.0000	186,300.00
	UNIT TOTAL	LF		4	8,040.0	46.8955	377,040.00
	ITEM CODE 839312 TOTAL			4			377,040.00
839401	CONCRETE BARRIER						
		LF	02	1	4.0	1,400.0000	5,600.00
		LF	04	1	110.0	450.0000	49,500.00
		LF	12	1	450.0	121.7780	54,800.10
	UNIT TOTAL	LF		3	564.0	194.8583	109,900.10
	ITEM CODE 839401 TOTAL			3			109,900.10
839481	CONCRETE BARRIER (TYPE 50)						
		LF	10	1	90.0	150.0000	13,500.00
	UNIT TOTAL	LF		1	90.0	150.0000	13,500.00
	ITEM CODE 839481 TOTAL			1			13,500.00
839514	HANDRAILING						
		LF	07	2	725.0	247.5345	179,462.50
		LF	08	1	270.0	69.5400	18,775.80
		LF	11	1	480.0	101.0000	48,480.00
	UNIT TOTAL	LF		4	1,475.0	167.2666	246,718.30
	ITEM CODE 839514 TOTAL			4			246,718.30
839521	CABLE RAILING						
		LF	01	3	944.0	54.3750	51,330.00
		LF	02	3	1,671.0	36.9653	61,769.00
		LF	03	1	20.0	40.0000	800.00
		LF	04	2	183.0	54.2295	9,924.00
		LF	06	1	51.0	80.0000	4,080.00
		LF	07	5	3,408.1	31.3297	106,774.80

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	CABLE RAILING						
		LF	10	2	2,004.0	20.8882	41,860.00
		LF	11	1	1,310.0	16.5000	21,615.00
		LF	12	3	1,823.0	17.8409	32,524.00
	UNIT TOTAL	LF		21	11,414.1	28.9709	330,676.80
	ITEM CODE 839521 TOTAL			21			330,676.80
839527	CABLE RAILING (MODIFIED)						
		LF	01	1	365.0	95.0000	34,675.00
		LF	11	1	243.0	47.0000	11,421.00
	UNIT TOTAL	LF		2	608.0	75.8158	46,096.00
	ITEM CODE 839527 TOTAL			2			46,096.00
839540	TRANSITION RAILING (TYPE STB)						
		EA	03	1	1.0	3,500.0000	3,500.00
		EA	06	1	1.0	4,200.0000	4,200.00
	UNIT TOTAL	EA		2	2.0	3,850.0000	7,700.00
	ITEM CODE 839540 TOTAL			2			7,700.00
839541	TRANSITION RAILING (TYPE WB)						
		EA	01	2	12.0	3,500.0000	42,000.00
		EA	02	8	61.0	3,630.8197	221,480.00
		EA	03	9	108.0	3,241.1111	350,040.00
		EA	04	9	36.0	3,169.4444	114,100.00
		EA	05	5	22.0	5,082.9091	111,824.00
		EA	06	6	20.0	3,705.5000	74,110.00
		EA	07	10	89.0	3,229.8876	287,460.00
		EA	08	6	28.0	3,320.7143	92,980.00
		EA	10	2	11.0	3,145.4545	34,600.00
		EA	11	8	40.0	3,286.8750	131,475.00
		EA	12	5	21.0	3,242.8571	68,100.00
	UNIT TOTAL	EA		70	448.0	3,411.0915	1,528,169.00
		LF	01	1	2.0	3,500.0000	7,000.00
	UNIT TOTAL	LF		1	2.0	3,500.0000	7,000.00
	ITEM CODE 839541 TOTAL			71			1,535,169.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
839542	TRANSITION RAILING (TYPE DTB)						
		EA	05	2	5.0	3,480.0000	17,400.00
		EA	10	1	1.0	3,300.0000	3,300.00
	UNIT TOTAL	EA		3	6.0	3,450.0000	20,700.00
	ITEM CODE 839542 TOTAL			3			20,700.00
839543	TRANSITION RAILING (TYPE WB-31)						
		EA	07	1	1.0	3,400.0000	3,400.00
		EA	08	1	5.0	4,300.0000	21,500.00
	UNIT TOTAL	EA		2	6.0	4,150.0000	24,900.00
	ITEM CODE 839543 TOTAL			2			24,900.00
839555	END CAP						
		EA	07	2	3.0	1,273.3333	3,820.00
	UNIT TOTAL	EA		2	3.0	1,273.3333	3,820.00
	ITEM CODE 839555 TOTAL			2			3,820.00
839561	RAIL TENSIONING ASSEMBLY						
		EA	03	1	2.0	300.0000	600.00
		EA	08	1	1.0	650.0000	650.00
		EA	10	1	1.0	250.0000	250.00
		EA	11	1	2.0	600.0000	1,200.00
		EA	12	1	4.0	600.0000	2,400.00
	UNIT TOTAL	EA		5	10.0	510.0000	5,100.00
	ITEM CODE 839561 TOTAL			5			5,100.00
839565	TERMINAL SYSTEM (TYPE SRT)						
		EA	03	1	9.0	2,700.0000	24,300.00
	UNIT TOTAL	EA		1	9.0	2,700.0000	24,300.00
	ITEM CODE 839565 TOTAL			1			24,300.00
839566	TERMINAL SYSTEM (TYPE CAT)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
839566	TERMINAL SYSTEM (TYPE CAT)						
		EA	01	1	3.0	3,800.0000	11,400.00
	UNIT TOTAL	EA		1	3.0	3,800.0000	11,400.00
	ITEM CODE 839566 TOTAL			1			11,400.00
839567	TERMINAL SYSTEM (TYPE CAT) BACKUP						
		EA	01	1	3.0	500.0000	1,500.00
	UNIT TOTAL	EA		1	3.0	500.0000	1,500.00
	ITEM CODE 839567 TOTAL			1			1,500.00
839571	RETURN CAP						
		EA	03	1	4.0	155.0000	620.00
	UNIT TOTAL	EA		1	4.0	155.0000	620.00
	ITEM CODE 839571 TOTAL			1			620.00
839576	END CAP (TYPE A)						
		EA	03	1	1.0	110.0000	110.00
		EA	04	2	14.0	300.0000	4,200.00
		EA	06	1	1.0	200.0000	200.00
		EA	07	6	35.0	155.6286	5,447.00
		EA	08	1	1.0	265.0000	265.00
		EA	11	1	2.0	2,500.0000	5,000.00
	UNIT TOTAL	EA		12	54.0	281.8889	15,222.00
	ITEM CODE 839576 TOTAL			12			15,222.00
839578	END CAP (TYPE TC)						
		EA	03	2	5.0	193.0000	965.00
		EA	05	1	1.0	300.0000	300.00
		EA	06	1	7.0	185.0000	1,295.00
		EA	07	2	3.0	116.6667	350.00
		EA	08	1	2.0	100.0000	200.00
		EA	10	1	1.0	150.0000	150.00
		EA	11	1	6.0	530.0000	3,180.00
	UNIT TOTAL	EA		9	25.0	257.6000	6,440.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 839578 TOTAL			9			6,440.00
839581	END ANCHOR ASSEMBLY (TYPE SFT)						
		EA	01	2	7.0	707.1429	4,950.00
		EA	02	3	4.0	1,125.0000	4,500.00
		EA	03	9	45.0	863.2000	38,844.00
		EA	04	8	38.0	600.0789	22,803.00
		EA	05	4	6.0	724.1667	4,345.00
		EA	06	3	4.0	842.5000	3,370.00
		EA	07	9	74.0	643.5811	47,625.00
		EA	08	2	2.0	732.5000	1,465.00
		EA	10	2	3.0	633.3333	1,900.00
		EA	11	7	29.0	859.6552	24,930.00
		EA	12	3	34.0	677.6471	23,040.00
	UNIT TOTAL	EA		52	246.0	722.6504	177,772.00
	ITEM CODE 839581 TOTAL			52			177,772.00
839582	END ANCHOR ASSEMBLY (TYPE CA)						
		EA	01	1	4.0	1,500.0000	6,000.00
		EA	10	1	2.0	52.5000	105.00
	UNIT TOTAL	EA		2	6.0	1,017.5000	6,105.00
	ITEM CODE 839582 TOTAL			2			6,105.00
839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM						
		EA	01	3	15.0	2,636.6667	39,550.00
		EA	02	4	8.0	3,244.5000	25,956.00
		EA	03	5	49.0	2,908.5714	142,520.00
		EA	04	8	27.0	2,820.3704	76,150.00
		EA	05	4	6.0	8,859.1667	53,155.00
		EA	06	1	6.0	3,625.0000	21,750.00
		EA	07	7	39.0	2,967.6923	115,740.00
		EA	08	2	3.0	4,200.0000	12,600.00
		EA	10	2	8.0	2,920.0000	23,360.00
		EA	11	3	9.0	3,594.4444	32,350.00
		EA	12	4	12.0	3,983.3333	47,800.00
	UNIT TOTAL	EA		43	182.0	3,246.8736	590,931.00
	ITEM CODE 839584 TOTAL			43			590,931.00
839585	ALTERNATIVE FLARED TERMINAL SYSTEM						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
839585	ALTERNATIVE FLARED TERMINAL SYSTEM						
		EA	01	6	26.0	2,467.3077	64,150.00
		EA	02	10	69.0	2,507.8087	173,038.80
		EA	03	8	57.0	2,493.2456	142,115.00
		EA	04	7	22.0	2,368.1818	52,100.00
		EA	05	5	35.0	3,010.6286	105,372.00
		EA	06	7	24.0	2,549.1667	61,180.00
		EA	07	10	42.0	2,637.9762	110,795.00
		EA	08	6	24.0	2,873.3333	68,960.00
		EA	09	1	9.0	3,000.0000	27,000.00
		EA	10	3	14.0	2,351.0714	32,915.00
		EA	11	7	45.0	2,791.3333	125,610.00
		EA	12	4	29.0	3,014.6552	87,425.00
	UNIT TOTAL	EA		74	396.0	2,653.1838	1,050,660.80
	ITEM CODE 839585 TOTAL			74			1,050,660.80
839591	CRASH CUSHION, SAND FILLED						
		EA	06	1	2.0	5,700.0000	11,400.00
		EA	10	1	2.0	6,000.0000	12,000.00
	UNIT TOTAL	EA		2	4.0	5,850.0000	23,400.00
	ITEM CODE 839591 TOTAL			2			23,400.00
839601	CRASH CUSHION (TYPE CAT)						
		EA	03	1	2.0	4,500.0000	9,000.00
		EA	04	1	2.0	4,500.0000	9,000.00
		EA	08	3	11.0	5,096.3636	56,060.00
		EA	10	1	1.0	4,750.0000	4,750.00
	UNIT TOTAL	EA		6	16.0	4,925.6250	78,810.00
	ITEM CODE 839601 TOTAL			6			78,810.00
839602	CRASH CUSHION (TYPE CAT) BACKUP						
		EA	03	1	2.0	500.0000	1,000.00
		EA	08	1	2.0	500.0000	1,000.00
		EA	10	1	1.0	250.0000	250.00
	UNIT TOTAL	EA		3	5.0	450.0000	2,250.00
	ITEM CODE 839602 TOTAL			3			2,250.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
839604	CRASH CUSHION (REACT 9CBB)						
		EA	07	2	3.0	52,333.3333	157,000.00
		EA	12	2	2.0	50,000.0000	100,000.00
	UNIT TOTAL	EA		4	5.0	51,400.0000	257,000.00
	ITEM CODE 839604 TOTAL			4			257,000.00
839605	CRASH CUSHION (REACT 9SCBS)						
		EA	07	1	1.0	50,000.0000	50,000.00
		EA	10	1	2.0	40,000.0000	80,000.00
		EA	12	1	1.0	48,000.0000	48,000.00
	UNIT TOTAL	EA		3	4.0	44,500.0000	178,000.00
	ITEM CODE 839605 TOTAL			3			178,000.00
839606	CRASH CUSHION (REACT 62B060)						
		EA	12	1	1.0	65,000.0000	65,000.00
	UNIT TOTAL	EA		1	1.0	65,000.0000	65,000.00
	ITEM CODE 839606 TOTAL			1			65,000.00
839631	CRASH CUSHION MODULE, SAND FILLED						
		EA	12	1	14.0	300.0000	4,200.00
	UNIT TOTAL	EA		1	14.0	300.0000	4,200.00
	ITEM CODE 839631 TOTAL			1			4,200.00
839699	CONCRETE BARRIER (TYPE 60P)						
		LF	04	2	84.0	197.1429	16,560.00
		LF	12	1	12.0	1,200.0000	14,400.00
	UNIT TOTAL	LF		3	96.0	322.5000	30,960.00
	ITEM CODE 839699 TOTAL			3			30,960.00
839700	CONCRETE BARRIER (TYPE 60F)						
		LF	01	1	19.0	275.0000	5,225.00
		LF	04	3	382.0	233.2984	89,120.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	CONCRETE BARRIER (TYPE 60F)						
		LF	06	1	190.0	250.0000	47,500.00
		LF	08	1	600.0	121.0000	72,600.00
		LF	11	2	303.0	283.5149	85,905.00
	UNIT TOTAL	LF		8	1,494.0	201.0375	300,350.00
	ITEM CODE 839700 TOTAL			8			300,350.00
839701	CONCRETE BARRIER (TYPE 60)						
		LF	01	1	250.0	150.0000	37,500.00
		LF	02	1	20.0	155.0000	3,100.00
		LF	03	2	1,624.0	110.3941	179,280.00
		LF	04	4	2,240.0	72.5420	162,494.00
		LF	05	2	16,060.0	37.9552	609,560.00
		LF	06	4	5,628.0	59.4616	334,650.00
		LF	07	5	9,290.0	43.3788	402,989.00
		LF	08	1	8,310.0	41.4900	344,781.90
		LF	10	2	21,870.0	36.0997	789,500.00
		LF	11	6	15,064.0	51.1717	770,850.00
		LF	12	3	5,160.0	75.1453	387,750.00
	UNIT TOTAL	LF		31	85,516.0	47.0375	4,022,454.90
	ITEM CODE 839701 TOTAL			31			4,022,454.90
839702	CONCRETE BARRIER (TYPE 60A)						
		LF	04	1	2,438.0	69.0000	168,222.00
		LF	05	1	154.0	110.0000	16,940.00
		LF	10	2	589.0	101.2394	59,630.00
		LF	11	1	172.0	110.0000	18,920.00
	UNIT TOTAL	LF		5	3,353.0	78.6496	263,712.00
	ITEM CODE 839702 TOTAL			5			263,712.00
839703	CONCRETE BARRIER (TYPE 60C)						
		LF	03	1	15.0	180.0000	2,700.00
		LF	04	2	7,390.0	105.3451	778,500.00
		LF	05	1	14,500.0	68.0000	986,000.00
		LF	06	2	3,610.0	101.0526	364,800.00
		LF	07	2	7,250.0	60.5517	439,000.00
		LF	12	3	2,880.0	114.7535	330,490.00
	UNIT TOTAL	LF		11	35,645.0	81.3996	2,901,490.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 839703 TOTAL			11			2,901,490.00
839704	CONCRETE BARRIER (TYPE 60D)						
		LF	01	2	184.0	117.1196	21,550.00
		LF	02	1	324.0	150.0000	48,600.00
		LF	07	3	1,690.0	56.9704	96,280.00
		LF	12	1	199.0	60.0000	11,940.00
	UNIT TOTAL	LF		7	2,397.0	74.4139	178,370.00
	ITEM CODE 839704 TOTAL			7			178,370.00
839706	CONCRETE BARRIER (TYPE 60G)						
		LF	03	1	1,130.0	200.0000	226,000.00
		LF	06	1	73.0	185.0000	13,505.00
		LF	07	2	25,820.0	73.7325	1,903,772.00
		LF	12	1	320.0	90.0000	28,800.00
	UNIT TOTAL	LF		5	27,343.0	79.4381	2,172,077.00
	ITEM CODE 839706 TOTAL			5			2,172,077.00
839708	CONCRETE BARRIER (TYPE 60GC)						
		LF	03	1	2,700.0	150.0000	405,000.00
		LF	04	1	390.0	100.0000	39,000.00
		LF	06	1	370.0	190.0000	70,300.00
		LF	07	1	1,810.0	68.0000	123,080.00
		LF	08	1	630.0	156.0000	98,280.00
		LF	12	2	1,990.0	116.2010	231,240.00
	UNIT TOTAL	LF		7	7,890.0	122.5475	966,900.00
	ITEM CODE 839708 TOTAL			7			966,900.00
839709	CONCRETE BARRIER (TYPE 60GE)						
		LF	03	1	1,270.0	240.0000	304,800.00
		LF	07	1	50.0	300.0000	15,000.00
		LF	12	2	325.0	247.6923	80,500.00
	UNIT TOTAL	LF		4	1,645.0	243.3435	400,300.00
	ITEM CODE 839709 TOTAL			4			400,300.00
839710	CONCRETE BARRIER (TYPE 60S)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
839710	CONCRETE BARRIER (TYPE 60S)						
		LF	03	2	2,520.0	106.5238	268,440.00
		LF	08	1	320.0	150.0000	48,000.00
		LF	11	2	389.0	67.0951	26,100.00
	UNIT TOTAL	LF		5	3,229.0	106.0824	342,540.00
	ITEM CODE 839710 TOTAL			5			342,540.00
839712	CONCRETE BARRIER (TYPE 60SC)						
		LF	03	1	1,750.0	80.0000	140,000.00
		LF	11	1	310.0	130.0000	40,300.00
	UNIT TOTAL	LF		2	2,060.0	87.5243	180,300.00
	ITEM CODE 839712 TOTAL			2			180,300.00
839714	CONCRETE BARRIER (TYPE 80)						
		LF	05	1	208.0	230.0000	47,840.00
	UNIT TOTAL	LF		1	208.0	230.0000	47,840.00
	ITEM CODE 839714 TOTAL			1			47,840.00
839715	CONCRETE BARRIER (TYPE 80SW)						
		LF	05	1	366.0	246.5000	90,219.00
	UNIT TOTAL	LF		1	366.0	246.5000	90,219.00
	ITEM CODE 839715 TOTAL			1			90,219.00
839716	CONCRETE BARRIER (TYPE 60SF)						
		LF	03	1	330.0	285.0000	94,050.00
	UNIT TOTAL	LF		1	330.0	285.0000	94,050.00
	ITEM CODE 839716 TOTAL			1			94,050.00
839717	CONCRETE BARRIER (TYPE 732 MODIFIED)						
		LF	03	3	4,052.0	88.5328	358,735.00
		LF	04	2	3,644.0	70.7250	257,722.00
		LF	05	1	2,898.0	83.0000	240,534.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	CONCRETE BARRIER (TYPE 732 MODIFIED)						
		LF	06	1	1,170.0	104.0000	121,680.00
	UNIT TOTAL	LF		7	11,764.0	83.1920	978,671.00
	ITEM CODE 839717 TOTAL			7			978,671.00
839720	CONCRETE BARRIER (TYPE 732)						
		LF	03	2	9,723.0	94.4616	918,450.00
		LF	06	1	320.0	125.0000	40,000.00
		LF	08	1	249.0	125.0000	31,125.00
		LF	10	1	172.0	100.0000	17,200.00
	UNIT TOTAL	LF		5	10,464.0	96.2132	1,006,775.00
	ITEM CODE 839720 TOTAL			5			1,006,775.00
839721	CONCRETE BARRIER (TYPE 732A)						
		LF	07	1	479.0	90.0000	43,110.00
		LF	08	1	329.0	150.0000	49,350.00
	UNIT TOTAL	LF		2	808.0	114.4307	92,460.00
	ITEM CODE 839721 TOTAL			2			92,460.00
839723	CONCRETE BARRIER (TYPE 732B)						
		LF	03	1	120.0	100.0000	12,000.00
		LF	04	1	508.0	125.0000	63,500.00
		LF	05	1	2,300.0	195.0000	448,500.00
		LF	07	1	59.0	120.0000	7,080.00
	UNIT TOTAL	LF		4	2,987.0	177.7971	531,080.00
	ITEM CODE 839723 TOTAL			4			531,080.00
839725	CONCRETE BARRIER (TYPE 736)						
		LF	02	1	518.0	135.0000	69,930.00
		LF	08	1	1,129.0	130.0000	146,770.00
		LF	11	1	4,213.0	75.0000	315,975.00
		LF	12	1	1,672.0	108.0000	180,576.00
	UNIT TOTAL	LF		4	7,532.0	94.6961	713,251.00
	ITEM CODE 839725 TOTAL			4			713,251.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
839726	CONCRETE BARRIER (TYPE 736A)						
		LF	06	1	910.0	77.0000	70,070.00
		LF	10	1	310.0	100.0000	31,000.00
		LF	12	1	1,879.0	105.0000	197,295.00
	UNIT TOTAL	LF		3	3,099.0	96.2778	298,365.00
	ITEM CODE 839726 TOTAL			3			298,365.00
839727	CONCRETE BARRIER (TYPE 736 MODIFIED)						
		LF	02	1	256.0	180.0000	46,080.00
		LF	04	1	1,941.0	75.0000	145,575.00
		LF	05	2	1,704.0	85.1362	145,072.00
		LF	07	2	3,778.0	82.2994	310,927.00
		LF	10	1	11,562.0	50.0000	578,100.00
		LF	11	1	1,034.0	89.0000	92,026.00
		LF	12	1	1,055.0	150.0000	158,250.00
	UNIT TOTAL	LF		9	21,330.0	69.1997	1,476,030.00
	ITEM CODE 839727 TOTAL			9			1,476,030.00
839731	CONCRETE BARRIER (TYPE 736B)						
		LF	05	1	330.0	224.0000	73,920.00
		LF	06	1	250.0	130.0000	32,500.00
		LF	07	4	948.0	168.7658	159,990.00
		LF	10	1	20.0	51.0000	1,020.00
		LF	12	2	254.1	141.6253	35,987.00
	UNIT TOTAL	LF		9	1,802.1	168.3686	303,417.00
	ITEM CODE 839731 TOTAL			9			303,417.00
839734	CONCRETE BARRIER (TYPE 736SV)						
		LF	04	1	400.0	160.0000	64,000.00
		LF	07	2	21,053.0	144.4587	3,041,290.00
		LF	12	1	1,506.0	150.0000	225,900.00
	UNIT TOTAL	LF		4	22,959.0	145.0930	3,331,190.00
	ITEM CODE 839734 TOTAL			4			3,331,190.00
839735	CONCRETE BARRIER (TYPE 742)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
839735	CONCRETE BARRIER (TYPE 742)						
		LF	03	1	25.0	400.0000	10,000.00
		LF	11	1	1,411.0	65.0000	91,715.00
	UNIT TOTAL	LF		2	1,436.0	70.8322	101,715.00
	ITEM CODE 839735 TOTAL			2			101,715.00
840501	THERMOPLASTIC TRAFFIC STRIPE						
		LF	01	1	6,400.0	1.1000	7,040.00
		LF	04	2	35,200.0	1.0432	36,720.00
		LF	07	2	3,220.0	.8089	2,604.60
		LF	10	1	43,700.0	1.2000	52,440.00
	UNIT TOTAL	LF		6	88,520.0	1.1162	98,804.60
	ITEM CODE 840501 TOTAL			6			98,804.60
840504	4" THERMOPLASTIC TRAFFIC STRIPE						
		LF	01	18	956,020.0	.4673	446,760.00
		LF	02	1	200.0	4.0000	800.00
		LF	03	22	611,300.0	.4781	292,260.00
		LF	04	34	885,023.0	.4208	372,397.30
		LF	05	5	207,700.0	.4767	99,001.00
		LF	06	30	4,304,220.0	.4060	1,747,703.20
		LF	07	31	1,385,110.0	.5004	693,091.50
		LF	08	2	146,800.0	.4087	60,000.00
		LF	10	3	15,930.0	1.2342	19,661.00
		LF	11	3	146,300.0	.4887	71,500.00
		LF	12	12	581,290.0	.4103	238,505.00
	UNIT TOTAL	LF		161	9,239,893.0	.4374	4,041,679.00
	ITEM CODE 840504 TOTAL			161			4,041,679.00
840505	6" THERMOPLASTIC TRAFFIC STRIPE						
		LF	03	5	4,007.0	1.3056	5,231.40
		LF	04	4	12,406.0	.6756	8,380.90
		LF	06	2	17,080.0	.8268	14,122.00
		LF	07	4	22,470.0	.7814	17,559.00
		LF	12	2	48,740.0	.3119	15,200.00
	UNIT TOTAL	LF		17	104,703.0	.5778	60,493.30
	ITEM CODE 840505 TOTAL			17			60,493.30

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
840506	8" THERMOPLASTIC TRAFFIC STRIPE						
		LF	01	7	8,670.0	2.0937	18,152.80
		LF	03	13	18,060.0	1.0613	19,166.30
		LF	04	20	88,836.0	.7297	64,826.80
		LF	05	2	5,820.0	1.0351	6,024.00
		LF	06	20	66,230.0	.9856	65,277.50
		LF	07	24	151,110.0	1.0182	153,867.50
		LF	08	3	4,380.0	1.5201	6,658.00
		LF	11	1	1,620.0	1.0000	1,620.00
		LF	12	12	94,170.0	.9113	85,816.60
	UNIT TOTAL	LF		102	438,896.0	.9602	421,409.50
	ITEM CODE 840506 TOTAL			102			421,409.50
840507	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4)						
		LF	04	1	76.0	1.0000	76.00
		LF	07	1	140.0	1.2500	175.00
	UNIT TOTAL	LF		2	216.0	1.1620	251.00
	ITEM CODE 840507 TOTAL			2			251.00
840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)						
		LF	03	1	530.0	.8000	424.00
		LF	04	9	16,690.0	.7764	12,957.90
		LF	06	3	4,470.0	1.1112	4,967.00
		LF	07	13	50,624.0	.7445	37,691.30
		LF	08	1	2,330.0	1.0000	2,330.00
		LF	12	5	36,590.0	.6836	25,013.00
	UNIT TOTAL	LF		32	111,234.0	.7496	83,383.20
	ITEM CODE 840508 TOTAL			32			83,383.20
840515	THERMOPLASTIC PAVEMENT MARKING						
		SQFT	01	11	7,070.0	6.0665	42,890.00
		SQFT	02	16	28,172.0	3.9343	110,836.20
		SQFT	03	17	21,245.0	3.8983	82,819.50
		SQFT	04	23	40,935.0	3.7574	153,811.00
		SQFT	05	9	12,420.0	4.6548	57,812.50
		SQFT	06	24	53,612.0	3.0053	161,120.40
		SQFT	07	35	63,803.0	3.6086	230,240.80
		SQFT	08	25	37,995.0	3.7279	141,640.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	THERMOPLASTIC PAVEMENT MARKING						
		SQFT	09	2	982.0	4.8982	4,810.00
		SQFT	10	13	30,888.0	4.0894	126,313.30
		SQFT	11	4	2,650.0	4.1774	11,070.00
		SQFT	12	12	60,030.0	2.8613	171,761.20
	UNIT TOTAL	SQFT		191	359,802.0	3.5995	1,295,124.90
	ITEM CODE 840515 TOTAL			191			1,295,124.90
840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)						
		SQFT	01	2	220.0	14.0000	3,080.00
		SQFT	03	5	17,640.0	2.9151	51,422.00
		SQFT	04	1	1,550.0	4.2000	6,510.00
		SQFT	11	7	10,056.0	3.3763	33,952.00
	UNIT TOTAL	SQFT		15	29,466.0	3.2228	94,964.00
	ITEM CODE 840516 TOTAL			15			94,964.00
840521	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1)						
		LF	01	1	70.0	.5000	35.00
		LF	04	2	740.0	.3074	227.50
		LF	06	1	250.0	.3500	87.50
		LF	07	3	4,070.0	.4020	1,636.00
		LF	12	6	1,109.0	.6721	745.35
	UNIT TOTAL	LF		13	6,239.0	.4378	2,731.35
	ITEM CODE 840521 TOTAL			13			2,731.35
840523	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)						
		LF	01	4	3,730.0	.3759	1,402.00
		LF	03	10	10,400.0	.5473	5,692.00
		LF	04	3	1,510.0	1.0252	1,548.00
		LF	06	16	36,610.0	.2344	8,581.30
	UNIT TOTAL	LF		33	52,250.0	.3296	17,223.30
	ITEM CODE 840523 TOTAL			33			17,223.30
840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)						
		LF	01	9	110,390.0	.3180	35,105.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)						
		LF	03	15	171,980.0	.3082	53,002.60
		LF	04	5	26,270.0	.3129	8,221.00
		LF	05	4	24,310.0	.4121	10,017.50
		LF	06	25	1,307,350.0	.2218	290,018.00
		LF	07	21	1,070,670.0	.3246	347,506.30
		LF	08	2	70,800.0	.2066	14,630.00
		LF	10	2	3,340.0	1.3308	4,445.00
		LF	11	1	36,900.0	.3000	11,070.00
		LF	12	6	576,400.0	.2214	127,604.00
	UNIT TOTAL	LF		90	3,398,410.0	.2653	901,619.40
	ITEM CODE 840525 TOTAL			90			901,619.40
840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)						
		LF	01	1	420.0	1.5000	630.00
		LF	03	5	4,920.0	.5792	2,849.80
		LF	04	12	97,930.0	.2482	24,308.80
		LF	05	1	1,310.0	.5000	655.00
		LF	06	7	7,060.0	.5694	4,020.00
		LF	07	18	192,780.0	.3267	62,974.40
		LF	08	1	130.0	.2000	26.00
		LF	10	1	380.0	1.0000	380.00
		LF	12	9	34,940.0	.4833	16,885.50
	UNIT TOTAL	LF		55	339,870.0	.3317	112,729.50
	ITEM CODE 840526 TOTAL			55			112,729.50
840545	4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED, BROKEN 36-12)						
		LF	03	5	3,285.0	3.8995	12,810.00
	UNIT TOTAL	LF		5	3,285.0	3.8995	12,810.00
	ITEM CODE 840545 TOTAL			5			12,810.00
840550	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)						
		LF	07	3	7,900.0	.8282	6,543.00
		LF	12	4	178,540.0	.5049	90,150.00
	UNIT TOTAL	LF		7	186,440.0	.5186	96,693.00
	ITEM CODE 840550 TOTAL			7			96,693.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)						
		LF	02	24	1,482,400.0	.3303	489,654.30
		LF	03	1	780.0	2.0000	1,560.00
		LF	04	1	600.0	1.0000	600.00
		LF	05	11	228,530.0	.7046	161,022.00
		LF	08	26	3,235,936.0	.2328	753,295.20
		LF	10	13	1,104,780.0	.2972	328,303.50
	UNIT TOTAL	LF		76	6,053,026.0	.2865	1,734,435.00
	ITEM CODE 840560 TOTAL			76			1,734,435.00
840581	4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED)						
		LF	03	4	152,740.0	2.1724	331,820.00
	UNIT TOTAL	LF		4	152,740.0	2.1724	331,820.00
	ITEM CODE 840581 TOTAL			4			331,820.00
840582	4" TWO-COMPONENT PAINT TRAFFIC STRIPE						
		LF	03	8	46,060.0	1.3044	60,082.00
		LF	06	1	95,400.0	.8000	76,320.00
	UNIT TOTAL	LF		9	141,460.0	.9642	136,402.00
	ITEM CODE 840582 TOTAL			9			136,402.00
840584	8" TWO-COMPONENT PAINT TRAFFIC STRIPE						
		LF	03	2	810.0	3.5247	2,855.00
	UNIT TOTAL	LF		2	810.0	3.5247	2,855.00
	ITEM CODE 840584 TOTAL			2			2,855.00
840655	PAINT TRAFFIC STRIPE (1-COAT)						
		LF	01	1	2,140.0	2.5000	5,350.00
		LF	07	2	42,180.0	.1869	7,882.00
		LF	09	2	35,300.0	.2315	8,172.00
		LF	11	11	239,970.0	.2257	54,166.50
	UNIT TOTAL	LF		16	319,590.0	.2365	75,570.50
	ITEM CODE 840655 TOTAL			16			75,570.50

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
840656	PAINT TRAFFIC STRIPE (2-COAT)						
		EA	12	1	1,030.0	.3000	309.00
	UNIT TOTAL	EA		1	1,030.0	.3000	309.00
		LF	01	1	860.0	5.0000	4,300.00
		LF	04	1	14,200.0	.3000	4,260.00
		LF	05	1	68,500.0	.1200	8,220.00
		LF	06	3	271,650.0	.1791	48,658.00
		LF	07	8	1,621,990.0	.1544	250,490.00
		LF	08	2	198,000.0	.1744	34,540.00
		LF	09	8	985,120.0	.1426	140,497.00
		LF	10	1	64,500.0	.2500	16,125.00
		LF	11	5	80,450.0	.3770	30,330.00
		LF	12	7	742,090.0	.1128	83,722.50
	UNIT TOTAL	LF		37	4,047,360.0	.1535	621,142.50
	ITEM CODE 840656 TOTAL			38			621,451.50
840661	TWO-COMPONENT PAINT PAVEMENT MARKING						
		SQFT	03	4	1,034.0	20.0774	20,760.00
	UNIT TOTAL	SQFT		4	1,034.0	20.0774	20,760.00
	ITEM CODE 840661 TOTAL			4			20,760.00
840665	PAINT PAVEMENT MARKING (1-COAT)						
		SQFT	02	1	42.0	15.0000	630.00
		SQFT	07	1	1,500.0	1.8000	2,700.00
	UNIT TOTAL	SQFT		2	1,542.0	2.1595	3,330.00
	ITEM CODE 840665 TOTAL			2			3,330.00
840666	PAINT PAVEMENT MARKING (2-COAT)						
		SQFT	05	1	190.0	6.0000	1,140.00
		SQFT	06	1	640.0	5.5000	3,520.00
		SQFT	07	4	14,862.0	2.3966	35,619.00
		SQFT	08	2	1,020.0	3.0000	3,060.00
		SQFT	09	3	1,820.0	2.1154	3,850.00
		SQFT	10	1	740.0	3.0000	2,220.00
		SQFT	11	1	5,530.0	3.0000	16,590.00
		SQFT	12	4	4,600.0	1.9358	8,904.90
	UNIT TOTAL	SQFT		17	29,402.0	2.5476	74,903.90

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 840666 TOTAL			17			74,903.90
846000	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 18-12)	LF	11	1	920.0	.9400	864.80
	UNIT TOTAL	LF		1	920.0	.9400	864.80
	ITEM CODE 846000 TOTAL			1			864.80
846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)						
		LF	01	4	225,500.0	.6236	140,613.00
		LF	03	6	709,030.0	.4542	322,011.90
		LF	04	1	28,900.0	.5200	15,028.00
		LF	11	12	452,400.0	.4960	224,394.50
	UNIT TOTAL	LF		23	1,415,830.0	.4959	702,047.40
	ITEM CODE 846001 TOTAL			23			702,047.40
846002	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1)	LF	03	1	60.0	.2000	12.00
	UNIT TOTAL	LF		1	60.0	.2000	12.00
	ITEM CODE 846002 TOTAL			1			12.00
846003	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	LF	01	2	3,390.0	.3991	1,353.00
		LF	03	3	6,100.0	.2939	1,793.00
	UNIT TOTAL	LF		5	9,490.0	.3315	3,146.00
	ITEM CODE 846003 TOTAL			5			3,146.00
846004	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	LF	03	5	2,560.0	.3636	930.90
		LF	04	1	1,100.0	.3100	341.00
		LF	11	6	10,180.0	.8589	8,743.80
	UNIT TOTAL	LF		12	13,840.0	.7237	10,015.70
	ITEM CODE 846004 TOTAL			12			10,015.70
846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)						
		LF	01	2	27,620.0	.3379	9,333.00
		LF	03	6	183,170.0	.2271	41,589.40
		LF	11	11	161,160.0	.3790	61,075.00
	UNIT TOTAL	LF		19	371,950.0	.3011	111,997.40
	ITEM CODE 846005 TOTAL			19			111,997.40
846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)						
		LF	03	1	160.0	.3500	56.00
		LF	11	2	250,000.0	.6376	159,400.00
	UNIT TOTAL	LF		3	250,160.0	.6374	159,456.00
	ITEM CODE 846007 TOTAL			3			159,456.00
846008	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4)						
		LF	04	1	210.0	1.2500	262.50
	UNIT TOTAL	LF		1	210.0	1.2500	262.50
	ITEM CODE 846008 TOTAL			1			262.50
846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)						
		LF	01	3	740.0	2.7297	2,020.00
		LF	03	6	19,220.0	.7501	14,417.00
		LF	04	1	3,330.0	1.0000	3,330.00
		LF	11	10	27,720.0	1.0851	30,079.80
	UNIT TOTAL	LF		20	51,010.0	.9772	49,846.80
	ITEM CODE 846009 TOTAL			20			49,846.80
846010	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)						
		LF	03	3	5,750.0	.6063	3,486.00
		LF	04	1	2,890.0	1.0000	2,890.00
		LF	11	8	10,560.0	.8642	9,126.00
	UNIT TOTAL	LF		12	19,200.0	.8074	15,502.00
	ITEM CODE 846010 TOTAL			12			15,502.00
846012	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
846012	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)						
		SQFT	11	2	850.0	6.0353	5,130.00
	UNIT TOTAL	SQFT		2	850.0	6.0353	5,130.00
	ITEM CODE 846012 TOTAL			2			5,130.00
850101	PAVEMENT MARKER (NON-REFLECTIVE)						
		EA	01	4	1,540.0	3.3442	5,150.00
		EA	03	5	3,206.0	2.4595	7,885.00
		EA	04	19	40,022.0	2.0439	81,799.80
		EA	05	4	1,182.0	7.2225	8,537.00
		EA	07	23	132,388.0	1.2352	163,520.20
		EA	08	14	65,040.0	1.2074	78,531.00
		EA	10	2	24.0	17.1667	412.00
		EA	11	10	14,280.0	2.6162	37,359.60
		EA	12	9	52,470.0	1.1016	57,802.50
	UNIT TOTAL	EA		90	310,152.0	1.4219	440,997.10
	ITEM CODE 850101 TOTAL			90			440,997.10
850111	PAVEMENT MARKER (RETROREFLECTIVE)						
		EA	01	18	9,911.0	4.8556	48,124.30
		EA	02	4	6,190.0	4.1884	25,926.00
		EA	03	22	24,920.0	3.2016	79,783.50
		EA	04	36	42,288.0	3.2197	136,155.00
		EA	05	15	8,274.0	5.1924	42,962.00
		EA	06	28	73,265.0	2.5363	185,824.10
		EA	07	31	92,080.0	2.8033	258,125.80
		EA	08	26	72,224.0	3.0440	219,851.40
		EA	09	1	17.0	5.0000	85.00
		EA	10	15	25,284.0	3.2311	81,695.20
		EA	11	17	22,374.0	3.3131	74,128.00
		EA	12	12	48,850.0	2.5761	125,843.50
	UNIT TOTAL	EA		225	425,677.0	3.0035	1,278,503.80
		LF	05	1	3,660.0	2.5000	9,150.00
	UNIT TOTAL	LF		1	3,660.0	2.5000	9,150.00
	ITEM CODE 850111 TOTAL			226			1,287,653.80
850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)						
		EA	01	10	13,472.0	8.3195	112,080.00
		EA	02	11	16,310.0	8.1870	133,529.20
		EA	03	4	4,212.0	7.5978	32,002.00
		EA	05	1	230.0	25.0000	5,750.00
		EA	06	2	778.0	18.4062	14,320.00
		EA	07	1	1,540.0	9.0000	13,860.00
		EA	08	5	9,969.0	8.0887	80,636.70
		EA	09	1	14.0	107.0000	1,498.00
		EA	11	1	270.0	20.0000	5,400.00
	UNIT TOTAL	EA		36	46,795.0	8.5282	399,075.90
	ITEM CODE 850122 TOTAL			36			399,075.90
860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION						
		LS	01	3			6,800.00
		LS	02	4			10,500.00
		LS	03	16			27,328.36
		LS	04	22			57,110.00
		LS	05	8			45,300.00
		LS	06	33			65,476.00
		LS	07	39			88,695.00
		LS	08	19			35,960.00
		LS	09	5			4,018.00
		LS	10	14			51,082.00
		LS	11	22			23,855.93
		LS	12	21			39,761.00
	UNIT TOTAL	LS		206			455,886.29
	ITEM CODE 860090 TOTAL			206			455,886.29
860150	SIGNAL AND LIGHTING (TEMPORARY)						
		LS	03	1			108,000.00
		LS	12	1			11,000.00
	UNIT TOTAL	LS		2			119,000.00
	ITEM CODE 860150 TOTAL			2			119,000.00
860201	SIGNAL AND LIGHTING						
		LS	04	1			272,000.00
		LS	05	1			26,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	SIGNAL AND LIGHTING						
		LS	07	2			319,072.00
		LS	08	2			312,202.00
		LS	11	1			30,000.00
		LS	12	2			148,400.00
	UNIT TOTAL	LS		9			1,107,674.00
	ITEM CODE 860201 TOTAL			9			1,107,674.00
860251	SIGNAL AND LIGHTING (LOCATION 1)						
		LS	04	1			100,000.00
		LS	06	1			200,000.00
		LS	10	1			192,000.00
		LS	12	2			302,074.00
	UNIT TOTAL	LS		5			794,074.00
	ITEM CODE 860251 TOTAL			5			794,074.00
860252	SIGNAL AND LIGHTING (LOCATION 2)						
		LS	04	2			225,000.00
		LS	06	1			215,000.00
		LS	10	1			225,000.00
		LS	12	2			297,522.85
	UNIT TOTAL	LS		6			962,522.85
	ITEM CODE 860252 TOTAL			6			962,522.85
860253	SIGNAL AND LIGHTING (LOCATION 3)						
		LS	04	1			180,000.00
	UNIT TOTAL	LS		1			180,000.00
	ITEM CODE 860253 TOTAL			1			180,000.00
860297	SIGNAL AND LIGHTING (CITY)						
		LS	04	1			75,000.00
		LS	07	1			108,000.00
	UNIT TOTAL	LS		2			183,000.00
	ITEM CODE 860297 TOTAL			2			183,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
860400	LIGHTING (TEMPORARY)						
		LS	03	2			250,000.00
		LS	04	1			50,000.00
		LS	07	5			231,120.00
		LS	12	2			58,300.00
	UNIT TOTAL	LS		10			589,420.00
	ITEM CODE 860400 TOTAL			10			589,420.00
860401	LIGHTING						
		LS	01	1			25,000.00
		LS	02	1			26,300.00
		LS	03	1			24,400.00
		LS	05	1			120,000.00
		LS	10	1			78,750.00
		LS	11	2			420,000.00
	UNIT TOTAL	LS		7			694,450.00
	ITEM CODE 860401 TOTAL			7			694,450.00
860402	LIGHTING (CITY STREET)						
		LS	04	1			400,000.00
		LS	06	1			126,000.00
	UNIT TOTAL	LS		2			526,000.00
	ITEM CODE 860402 TOTAL			2			526,000.00
860407	LIGHTING (PARKING LOT)						
		LS	03	1			185,000.00
		LS	04	1			85,000.00
		LS	06	1			61,430.00
		LS	11	1			25,000.00
	UNIT TOTAL	LS		4			356,430.00
	ITEM CODE 860407 TOTAL			4			356,430.00
860415	LIGHTING (STAGE CONSTRUCTION)						
		LS	05	1			22,000.00
	UNIT TOTAL	LS		1			22,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 860415 TOTAL			1			22,000.00
860460	LIGHTING AND SIGN ILLUMINATION						
		LS	04	1			300,000.00
		LS	08	1			1,106,000.00
		LS	10	1			250,000.00
		LS	11	2			640,000.00
		LS	12	2			250,000.00
	UNIT TOTAL	LS		7			2,546,000.00
	ITEM CODE 860460 TOTAL			7			2,546,000.00
860501	SIGN ILLUMINATION						
		LS	03	1			16,500.00
	UNIT TOTAL	LS		1			16,500.00
	ITEM CODE 860501 TOTAL			1			16,500.00
860508	MODIFY SIGN ILLUMINATION						
		LS	03	2			228,460.00
		LS	07	1			15,850.00
	UNIT TOTAL	LS		3			244,310.00
	ITEM CODE 860508 TOTAL			3			244,310.00
860532	CHANGEABLE MESSAGE SIGN SYSTEM (LS)						
		LS	08	1			76,598.50
	UNIT TOTAL	LS		1			76,598.50
	ITEM CODE 860532 TOTAL			1			76,598.50
860551	LIGHTING AND SIGN ILLUMINATION (LOCATION 1)						
		LS	04	1			125,000.00
	UNIT TOTAL	LS		1			125,000.00
	ITEM CODE 860551 TOTAL			1			125,000.00
860552	LIGHTING AND SIGN ILLUMINATION (LOCATION 2)						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
860552	LIGHTING AND SIGN ILLUMINATION (LOCATION 2)						
		LS	04	1			75,000.00
	UNIT TOTAL	LS		1			75,000.00
	ITEM CODE 860552 TOTAL			1			75,000.00
860553	LIGHTING AND SIGN ILLUMINATION (LOCATION 3)						
		LS	04	1			125,000.00
	UNIT TOTAL	LS		1			125,000.00
	ITEM CODE 860553 TOTAL			1			125,000.00
860554	LIGHTING AND SIGN ILLUMINATION (LOCATION 4)						
		LS	04	1			50,000.00
	UNIT TOTAL	LS		1			50,000.00
	ITEM CODE 860554 TOTAL			1			50,000.00
860555	LIGHTING AND SIGN ILLUMINATION (LOCATION 5)						
		LS	04	1			1.00
	UNIT TOTAL	LS		1			1.00
	ITEM CODE 860555 TOTAL			1			1.00
860604	FLASHING BEACON SYSTEM						
		LS	02	1			70,000.00
		LS	06	1			25,000.00
		LS	07	1			40,500.00
		LS	08	2			34,600.00
		LS	12	1			17,000.00
	UNIT TOTAL	LS		6			187,100.00
	ITEM CODE 860604 TOTAL			6			187,100.00
860615	MODIFY FLASHING BEACON						
		LS	05	1			21,000.00
		LS	10	1			50,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	MODIFY FLASHING BEACON						
		LS	11	1			3,900.00
	UNIT TOTAL	LS		3			74,900.00
	ITEM CODE 860615 TOTAL			3			74,900.00
860705	INTERCONNECTION CONDUIT AND CABLE (LS)						
		LS	04	1			40,000.00
		LS	06	1			15,000.00
		LS	07	1			9,850.00
	UNIT TOTAL	LS		3			64,850.00
	ITEM CODE 860705 TOTAL			3			64,850.00
860759	LIGHTING CONDUIT (BRIDGE) (LS)						
		LS	03	1			28,000.00
	UNIT TOTAL	LS		1			28,000.00
	ITEM CODE 860759 TOTAL			1			28,000.00
860771	COMMUNICATION CONDUIT (LS)						
		LS	08	1			6,900.00
		LS	10	1			338,000.00
	UNIT TOTAL	LS		2			344,900.00
	ITEM CODE 860771 TOTAL			2			344,900.00
860774	SPRINKLER CONTROL CONDUIT (BRIDGE) (LF)						
		LF	07	1	140.0	38.0000	5,320.00
		LF	11	1	250.0	13.0000	3,250.00
	UNIT TOTAL	LF		2	390.0	21.9744	8,570.00
	ITEM CODE 860774 TOTAL			2			8,570.00
860775	SPRINKLER CONTROL CONDUIT (BRIDGE) (LS)						
		LS	07	1			70,000.00
	UNIT TOTAL	LS		1			70,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	ITEM CODE 860775 TOTAL			1			70,000.00
860797	ELECTRIC SERVICE (IRRIGATION)						
		LS	04	4			59,999.00
		LS	05	1			5,000.00
		LS	06	2			31,400.00
		LS	07	5			199,173.00
		LS	11	7			189,634.78
		LS	12	4			74,805.00
	UNIT TOTAL	LS		23			560,011.78
	ITEM CODE 860797 TOTAL			23			560,011.78
860806	INDUCTIVE LOOP DETECTOR (EA)						
		EA	07	3	468.0	278.1838	130,190.00
		EA	08	5	583.0	206.7839	120,555.00
		EA	11	1	31.0	500.0000	15,500.00
	UNIT TOTAL	EA		9	1,082.0	246.0675	266,245.00
	ITEM CODE 860806 TOTAL			9			266,245.00
860807	INDUCTIVE LOOP DETECTOR (LS)						
		LS	04	3			35,000.00
		LS	05	1			6,550.00
		LS	07	4			293,850.00
		LS	10	1			38,000.00
		LS	12	2			246,400.00
	UNIT TOTAL	LS		11			619,800.00
	ITEM CODE 860807 TOTAL			11			619,800.00
860809	DETECTOR LOOP (LS)						
		LS	04	1			40,000.00
		LS	08	1			3,300.00
	UNIT TOTAL	LS		2			43,300.00
	ITEM CODE 860809 TOTAL			2			43,300.00
860889	MODIFY TRAFFIC MONITORING STATION						

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
860889	MODIFY TRAFFIC MONITORING STATION						
		LS	03	1			34,000.00
		LS	06	1			32,000.00
		LS	07	2			115,670.00
		LS	08	1			1,700.00
		LS	11	2			31,623.30
		LS	12	3			78,472.50
	UNIT TOTAL	LS		10			293,465.80
	ITEM CODE 860889 TOTAL			10			293,465.80
860890	MODIFY TRAFFIC MONITORING STATION (COUNT)						
		LS	01	1			8,000.00
		LS	03	4			21,200.00
		LS	08	2			51,000.00
		LS	11	1			18,000.00
	UNIT TOTAL	LS		8			98,200.00
	ITEM CODE 860890 TOTAL			8			98,200.00
860925	TRAFFIC MONITORING STATION (COUNT)						
		LS	03	4			114,400.00
	UNIT TOTAL	LS		4			114,400.00
	ITEM CODE 860925 TOTAL			4			114,400.00
860930	TRAFFIC MONITORING STATION						
		LS	10	2			150,400.00
	UNIT TOTAL	LS		2			150,400.00
	ITEM CODE 860930 TOTAL			2			150,400.00
860931	TRAFFIC MONITORING STATION (LOCATION 1)						
		LS	04	1			15,000.00
		LS	11	1			40,000.00
	UNIT TOTAL	LS		2			55,000.00
	ITEM CODE 860931 TOTAL			2			55,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
860932	TRAFFIC MONITORING STATION (LOCATION 2)						
		LS	04	1			300,000.00
		LS	11	1			32,750.00
	UNIT TOTAL	LS		2			332,750.00
	ITEM CODE 860932 TOTAL			2			332,750.00
860933	TRAFFIC MONITORING STATION (LOCATION 3)						
		LS	04	1			75,000.00
	UNIT TOTAL	LS		1			75,000.00
	ITEM CODE 860933 TOTAL			1			75,000.00
860934	TRAFFIC MONITORING STATION (LOCATION 4)						
		LS	04	1			15,000.00
	UNIT TOTAL	LS		1			15,000.00
	ITEM CODE 860934 TOTAL			1			15,000.00
860990	CLOSED CIRCUIT TELEVISION SYSTEM						
		LS	02	1			58,590.00
		LS	06	1			14,000.00
		LS	11	1			1,300,000.00
	UNIT TOTAL	LS		3			1,372,590.00
	ITEM CODE 860990 TOTAL			3			1,372,590.00
861088	MODIFY RAMP METERING SYSTEM						
		LS	06	1			27,500.00
		LS	07	9			1,048,790.00
		LS	11	2			74,000.00
	UNIT TOTAL	LS		12			1,150,290.00
	ITEM CODE 861088 TOTAL			12			1,150,290.00
861100	RAMP METERING SYSTEM						
		LS	11	1			37,000.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	UNIT TOTAL	LS		1			37,000.00
	ITEM CODE 861100 TOTAL			1			37,000.00
861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)						
		LS	04	1			42,000.00
		LS	07	1			5,000.00
		LS	11	1			3,500.00
		LS	12	1			94,695.00
	UNIT TOTAL	LS		4			145,195.00
	ITEM CODE 861497 TOTAL			4			145,195.00
861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)						
		LS	04	1			63,000.00
		LS	07	1			30,000.00
		LS	11	1			35,000.00
		LS	12	2			209,901.00
	UNIT TOTAL	LS		5			337,901.00
	ITEM CODE 861498 TOTAL			5			337,901.00
861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)						
		LS	07	1			120,000.00
		LS	11	1			30,000.00
		LS	12	1			65,227.00
	UNIT TOTAL	LS		3			215,227.00
	ITEM CODE 861499 TOTAL			3			215,227.00
861500	MODIFY SIGNAL AND LIGHTING (LOCATION 4)						
		LS	07	1			100,000.00
		LS	11	1			40,000.00
	UNIT TOTAL	LS		2			140,000.00
	ITEM CODE 861500 TOTAL			2			140,000.00
861501	MODIFY SIGNAL AND LIGHTING						
		LS	02	1			10,500.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	MODIFY SIGNAL AND LIGHTING						
		LS	03	6			537,238.00
		LS	04	2			33,440.00
		LS	05	1			60,000.00
		LS	06	2			287,500.00
		LS	07	5			276,800.00
		LS	11	1			25,000.00
		LS	12	2			116,000.00
	UNIT TOTAL	LS		20			1,346,478.00
	ITEM CODE 861501 TOTAL			20			1,346,478.00
861502	MODIFY SIGNAL						
		LS	02	1			16,000.00
		LS	03	1			55,000.00
		LS	05	1			13,500.00
		LS	06	1			22,000.00
		LS	08	2			127,000.00
		LS	10	4			85,770.00
		LS	12	2			233,000.00
	UNIT TOTAL	LS		12			552,270.00
	ITEM CODE 861502 TOTAL			12			552,270.00
861503	MODIFY LIGHTING						
		LS	03	3			262,300.00
		LS	05	4			218,500.00
		LS	06	2			85,365.00
		LS	07	3			86,700.00
		LS	08	1			10,600.00
		LS	11	5			266,382.05
		LS	12	3			201,192.50
	UNIT TOTAL	LS		21			1,131,039.55
	ITEM CODE 861503 TOTAL			21			1,131,039.55
861504	MODIFY LIGHTING AND SIGN ILLUMINATION						
		LS	03	3			685,000.00
		LS	04	3			286,750.00
		LS	05	1			59,300.00
		LS	06	3			252,800.00

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
	MODIFY LIGHTING AND SIGN ILLUMINATION						
		LS	07	8			4,679,780.00
		LS	08	1			134,000.00
		LS	12	1			62,000.00
	UNIT TOTAL	LS		20			6,159,630.00
	ITEM CODE 861504 TOTAL			20			6,159,630.00
861505	MODIFY SIGNAL AND LIGHTING (LOCATION 5)						
		LS	07	1			240,000.00
		LS	11	1			60,000.00
	UNIT TOTAL	LS		2			300,000.00
	ITEM CODE 861505 TOTAL			2			300,000.00
869050	GUARD POST						
		EA	10	1	12.0	248.0000	2,976.00
	UNIT TOTAL	EA		1	12.0	248.0000	2,976.00
	ITEM CODE 869050 TOTAL			1			2,976.00
869075	SYSTEM TESTING AND DOCUMENTATION						
		LS	07	2			12,000.00
		LS	12	2			70,000.00
	UNIT TOTAL	LS		4			82,000.00
	ITEM CODE 869075 TOTAL			4			82,000.00
994650	BUILDING WORK						
		LS	03	1			175,000.00
		LS	04	1			23,827,910.00
		LS	07	2			1,683,000.00
		LS	08	8			36,810,427.35
		LS	09	2			984,467.70
		LS	10	1			4,757,424.00
		LS	11	1			1,185,385.00
	UNIT TOTAL	LS		16			69,423,614.05
	ITEM CODE 994650 TOTAL			16			69,423,614.05

ITEM CODE	I T E M D E S C R I P T I O N	UNIT CODE	DIST	NO. OF PROJ.	QUANTITY (TO 1/10 UNIT)	AVERAGE PRICE PER UNIT (TO $1/10,000)	AMOUNT (TO $1/100)
999990	MOBILIZATION						
		LS	01	15			4,201,544.00
		LS	02	10			4,160,415.38
		LS	03	22			6,956,478.75
		LS	04	36			12,408,763.15
		LS	05	14			3,201,948.15
		LS	06	16			3,698,930.00
		LS	07	49			18,915,262.00
		LS	08	21			5,254,773.60
		LS	09	2			117,880.00
		LS	10	10			6,004,313.00
		LS	11	21			11,014,140.64
		LS	12	19			6,562,889.35
	UNIT TOTAL	LS		235			82,497,338.02
	ITEM CODE 999990 TOTAL			235			82,497,338.02
	SUB-TOTAL ITEMS	07-END		16,681			1,136,746,965.31
	FINAL TOTAL			16,681			1,136,746,965.31

CONTROL TOTALS

TOTAL ITEMDESC RECORDS READ = 1,347

TOTAL COST DATA RECORDS READ = 16,681

APPENDIX A

Conversion Factors from English Units to SI Units

Unit	Abbr.	Multiply:	Unit	Abbr.
Acre	ACRE	0.4046856	Hectare	HA
Calendar Day	CDAY	1	Calendar Day	CDAY
Cubic Foot	CF	0.02831685	Cubic Meter	M3
Cubic Yard	CY	0.7645549	Cubic Meter	M3
Each	EA	1	Each	EA
Gallon	GAL	3.785412	Liter	L
Hour	HR	1	Hour	H
Pound	LB	0.4535924	Kilogram	KG
Linear Foot	LF	0.3048	Meter	M
Lane Mile	LNMI	1.609344	Lane Kilometer	LNKM
Lump Sum	LS	1	Lump Sum	LS
Thousand Foot Board Measure	MFBM	2.359737	Cubic Meter	M3
Mile	MI	1.609344	Kilometer	KM
Square Foot	SQFT	0.09290304	Square Meter	M2
Square Yard	SQYD	0.8361274	Square Meter	M2
Station (100 Ft)	STA	0.3048	Station (100 m)	STA
Tablet	TAB	1	Tablet	TAB
Ton	TON	0.9071847	Tonne (1000 kg)	TONN
Track Foot	TF	1	Track Foot	TF
Working Day	WDAY	1	Working Day	WDAY

APPENDIX B

Conversion Factors from SI Units to English Units

Unit	Abbr.	Multiply:	Unit	Abbr.
Hectare	HA	2.471054	Acre	ACRE
Calendar Day	CDAY	1	Calendar Day	CDAY
Cubic Meter	M3	35.31467	Cubic Foot	CF
Cubic Meter	M3	1.307951	Cubic Yard	CY
Each	EA	1	Each	EA
Liter	L	0.2641720	Gallon	GAL
Hour	H	1	Hour	HR
Kilogram	KG	2.204623	Pound	LB
Meter	M	3.280840	Linear Foot	LF
Lane Kilometer	LNKM	0.6213712	Lane Mile	LNMI
Lump Sum	LS	1	Lump Sum	LS
Cubic Meter	M3	0.4237760	Thousand Foot Board Measure	MFBM
Kilometer	KM	0.6213712	Mile	MI
Square Meter	M2	10.76391	Square Foot	SQFT
Square Meter	M2	1.195990	Square Yard	SQYD
Station (100 m)	STA	3.280840	Station (100 Ft)	STA
Tablet	TAB	1	Tablet	TAB
Tonne (1000 kg)	TONN	1.102312	Ton	TON
Track Foot	TF	1	Track Foot	TF
Working Day	WDAY	1	Working Day	WDAY