STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 05/ 02 IN LOS ANGELES COUNTY I N SAN DI MAS 09/ 09/ 02
CONTRACT NUMBER 07-220404 FROM 0.1 KM EAST OF AMELI A AVENUE CONTRACT CODE 'E '
LOCATI ON 07-LA-210-0.8/1.5 UNDERCRGCSSI NG TO 0.4 KM WEST OF 32 CONTRACT | TEMS
SAN DI MAS AVENUE UNDERCRGOSSI NG
CONSTRUCT SOUNDWAL L FEDERAL AlID ACNH S210-(003)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%

PROPGOSALS | SSUED 17 FUND TOTAL HB311 1, 000, 000 TOTAL NUMBER OF WORKI NG DAYS 300
NUMBER OF Bl DDERS 6 ENG NEERS EST 868, 000. 00 AMOUNT UNDER 80, 668. 00 PERCENT UNDER EST 9. 29
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 787,332. 00 5 O DONNELL CONSTRUCTI ON | NC 909 394-4510
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI MAS CA 91773-2911
2 787, 392. 00 6 J MC LOUGHLI N ENG NEERI NG 909 944-1037
CO INC 00676575
10722 ARROW ROUTE STE 716 FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
3 817, 423. 00 3 M AHVADI CONSTRUCTI ON AND 714 538-5156
ENG NEERI NG | NC 00743775
133 NORTH PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
4 838, 872. 00 4 D W PONELL CONSTRUCTI ON I NC 909 356- 8880
00532499
P O BOX 1406 FAX 909 356-1299
FONTANA CA 92334-1406
5 839, 894. 76 2 BERYL LOCKHART ENTERPRI SES 818 504-9577
00283110
11360 GOSS STREET FAX 818 504- 4916

SUN VALLEY CA 91352



07-220404 Bl D245

07- LA-210-0 PAGE 2
09/ 05/ 02 09/ 09/ 02
6 1, 158, 581. 00 1 CONSTRUCTI ON SYSTEMS | NC 818 887-7781
00768393
P O BOX 887 FAX 818 887-7731

NEVBURY PARK CA 91320
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07-LA-210-0 PAGE 3

09/ 05/ 02 09/ 09/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACL CONCRETE BARRI ER ( PORTI ON)
POVONA CA
DI VERSI FI ED LANDSCAPE PLANTI NG AND | RRI GATI ON
W NCHESTER CA
GL M REBAR
REDLANDS CA
L JOHANSON CONSTRUCTI ON MASONRY ( PORTI ON)

HAWTHORNE CA

MOCRE SI GNAL AND LI GHTI NG LI GHTI NG
ANAHEI M CA
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Bl DDER | D NAME AND ADDRESS

L

ST

OF
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PAGE 4

09/ 09/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 CALMEX ENG NEERI NG ASPHALT ( PARTI AL)
CORONA CA
GL M REBAR
REDLANDS CA
L JOHNSON MASONRY
HAWTHORNE CA
MOORE SI GNAL AND LI GHTI NG ELECTRI CAL
ANAHEI M CA
R D CONSTRUCTI ON CONCRETE BARRI ER ( PARTI AL)
CORONA CA
R K ALLEN | RRI GATI ON
Pl SMO BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 G L M CONTRACTCRS I TEMS 22 THRU 24 AND 29 (PARTI AL

REDLANDS CA

MOORE SI GNALS
ANAHEI M CA

R K ALLEN LANDSCAPE
Pl SMO BEACH CA

| TEMS 30 AND 31 ( PARTI AL)

I TEMS 16 THRU 19 (PARTIAL)
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07-LA-210-0 PAGE 5

09/ 05/ 02 09/ 09/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
A C L CONSTRUCTI ON BARRI ER
POMONA CA
L JOHNSON MASONRY
HAWTHORNE CA
MOORE SI GNAL ELECTRI CAL
ANAHEI M CA
R AND D STEEL REI NFCRCI NG STEEL
CORONA CA
R K ALLEN LANDSCAPI NG
Pl SMO BEACH CA
WESTERN PAVI NG ASPHALT CONCRETE
| RW NDALE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BAYWOCD ENVI RONMVENTAL LEAD COVPLI ANCE PLAN

7 MI' LASSEN DRIVE UNT A257
SAN RAFAEL CA 94903

BAYWOCD ENVI RONMVENTAL STORM WATER POLLUTI ON PREVENTI ON PLAN
7 MI' LASSEN DRI VE UNI' T A257
SAN RAFAEL CA 94903

CONTI NUED ON NEXT PAGE
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09/ 05/ 02 09/ 09/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CCP REI NFORCED CONCRETE PI PE
17570 AUCTI ON YARD ROAD
COTTONVOOD CA 96022

CALMEX ENG NEERI NG | NC ASPHALT
P O BOX 2425
RI VERSI DE CA 92516

DYNAELECTRI C ELECTRI CAL
4462 CORPORATE CENTER DRI VE
LOS ALAM TGS CA 90720

GLOBAL ENVI RONMENTAL TEMPORARY K RAI L

P O BOX 8068

FOUNTAI N VALLEY CA 92728

R K ALLEN LANDSCAPE SPRI NKLERS, LANDSCAPI NG AND PLANT ESTABLI SHVENT
P O BOX 2140

Pl SMO BEACH CA 93448

REYCON CONSTRUCTI ON | NC MASONRY
1795 LEMONWOOD DRI VE
SANT PAULA CA 93061

WASTE MANAGEMENT | NC AERI AL LEAD

KETTLEMAN HI LLS FACI LITY
KETTLEMAN CI TY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALCORN FENCE COVPANY ACCESS GATE, METAL BEAM GUARD RAIL AND ROADSI DE Sl GNS
1212 W STRUCK AVENUE
CRANGE CA 92887
CONTI NUED ON NEXT PAGE
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09/ 05/ 02 09/ 09/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX ENVI RONMVENTAL RECOVERY LEAD COVPLI ANCE PLAN, AERI ALLY DEPCSI TED LAND REMOVAL
15661 PRODUCER LANE STE N
HUNTI NGTON BEACH CA 92649

COOPER ENG NEERI NG | NC BARRI ERS
1100 I RVINE BLVD STE 509
TUSTIN CA 92780

FRANKLI N REI NFORCI NG STEEL COVPANY REBAR
13546 | MPERI AL HWY
SANTA FE SPRINGS CA 90670

GLOBAL ENVI RONMENTAL WORK | NC CHANNEL! ZERS AND CRASH CUSHI ONS

P O BOX 8068

FOUNTAI N VALLEY CA 92728

GLOBAL ENVI RONMENTAL WORK | NC CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL AND K RAI L
P O BOX 8068

FOUNTAI N VALLEY CA 92728

MALCOLM DRI LLI NG COVPANY | NC DRI LLI NG
4926 N AZUSA
| RW NDALE CA 91706

MOCRE SI GNAL AND LI GHTI NG ELECTRI CAL
4511 E EI SENHONER Cl RCLE
ANAHEI M CA 92807

RADI CH CONSTRUCTI ON | NC REI NFORCED CONCRETE PI PE AND | NLET
4680 E LOS ANGELES AVE STE O
SIM VALLEY CA 93063

RODNEY A HAM LTON COVPANY LANDSCAPI NG AND | RRI GATI ON
5250 CENTURY BLVD STE 315
LOS ANGELES CA 90045
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07- LA-210-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 05/ 02 09/ 09/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 3, 000. 00* 3, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
3 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 12 30. 00 360. 00
4 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 730 53. 00 38, 690. 00
5 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 300. 00 4, 200. 00
6 (S) 129150 TEMPORARY TRAFFI C SCREEN M 730 10. 00 7,300. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 35 60. 00 2,100. 00
8 150744 REMOVE ROADSI DE S| GN (WOOD POST) EA 1 100. 00 100. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 430 5.00 2, 150. 00
10 150806 REMOVE Pl PE M 0.1 3, 000. 00 300. 00
11 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
12 152604 MODI FY | NLET EA 1 600. 00 600. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 3, 000. 00* 3, 000. 00
14 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 260 150. 00 39, 000. 00
(AERI ALLY DEPCSI TED LEAD)
15 190110 LEAD COWPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
16 (S) 200001 H GHWAY PLANTI NG LS LUVP SUM 4, 000. 00* 4, 000. 00
17 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 000. 00* 3, 000. 00
18 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 12, 000. 00* 12, 000. 00
19 (S) 208910 EXTEND 250 MV CONDUI T M 3 600. 00 1, 800. 00
20 390113 ASPHALT CONCRETE DI KE M 136 25. 00 3, 400. 00
21 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 170 100. 00 17, 000. 00
22 029612 406 MM CAST- | N- DRI LLED- HOLE M 1, 500 84. 00 126, 000. 00
CONCRETE PI LES
23 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 13.8 1, 500. 00 20, 700. 00
24 (F) 517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) MR 1, 845 112. 00 206, 640. 00
25 568023 I NSTALL ROADSI DE SI GN EA 1 2, 200. 00 2,200. 00
(LAM NATED WOOD BOX POST)
26 650069 450 MM REI NFORCED CONCRETE Pl PE M 160 180. 00 28, 800. 00
27 707244 900 MV PRECAST CONCRETE Pl PE MANHOLE M 0.6 1, 500. 00 900. 00
28 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 696 2.00 1, 392. 00
29 833183 CONCRETE BARRI ER ( TYPE 27SV) M 531 200. 00 106, 200. 00
30 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUVP SUM 27, 000. 00* 27, 000. 00
31 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 37, 000. 00* 37, 000. 00
32 999990 MOBI LI ZATI ON LS LUVP SUM 60, 000. 00* 60, 000. 00

TOTAL 787, 332. 00
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07-LA-210-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
09/ 05/ 02 09/ 09/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,500. 00* 2500. 00 7, 000. 00* 7000. 00 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00
2 15, 000. 00~ 15000. 00 35, 000. 00* 35000. 00 55, 000. 00* 55000. 00 28, 000. 00* 28000. 00
3 25. 00 300. 00 50. 00 600. 00 35. 00 420. 00 35. 00 420. 00
4 35. 00 25550. 00 64. 00 46720. 00 40. 00 29200. 00 52. 50 38325. 00
5 350. 00 4900. 00 400. 00 5600. 00 300. 00 4200. 00 199. 00 2786. 00
6 9. 00 6570. 00 10. 00 7300. 00 10. 00 7300. 00 10. 28 7504. 40
7 40. 00 1400. 00 40. 00 1400. 00 20. 00 700. 00 51. 43 1800. 05
8 100. 00 100. 00 50. 00 50. 00 100. 00 100. 00 350. 00 350. 00
9 8. 00 3440. 00 15. 00 6450. 00 15. 00 6450. 00 6.52 2803. 60
10 1, 000. 00 100. 00 500. 00 50. 00 500. 00 50. 00 250. 00 25.00
11 700. 00 700. 00 500. 00 500. 00 500. 00 500. 00 2,500. 00 2500. 00
12 1, 200. 00 1200. 00 300. 00 300. 00 400. 00 400. 00 2,500. 00 2500. 00
13 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00
14 50. 00 13000. 00 190. 00 49400. 00 100. 00 26000. 00 102. 50 26650. 00
15 3, 000. 00* 3000. 00 7,500. 00* 7500. 00 20, 000. 00* 20000. 00 6, 800. 00* 6800. 00
16 5, 000. 00* 5000. 00 4,573. 00* 4573. 00 4,000. 00* 4000. 00 3, 573. 00* 3573. 00
17 8, 000. 00* 8000. 00 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 2,764, 00* 2764. 00
18 14, 000. 00~ 14000. 00 13, 200. 00* 13200. 00 12, 000. 00* 12000. 00 11, 217. 50* 11217. 50
19 300. 00 900. 00 600. 00 1800. 00 500. 00 1500. 00 500. 00 1500. 00
20 25.00 3400. 00 25.00 3400. 00 25.00 3400. 00 24.26 3299. 36
21 350. 00 59500. 00 115. 00 19550. 00 220. 00 37400. 00 165. 00 28050. 00
22 85. 00 127500. 00 75. 00 112500. 00 80. 00 120000. 00 104. 00 156000. 00
23 1, 100. 00 15180. 00 950. 00 13110. 00 1, 200. 00 16560. 00 978. 26 13499. 99
24 110. 00 202950. 00 107. 00 197415. 00 100. 00 184500. 00 117.11 216067. 95
25 2, 000. 00 2000. 00 250. 00 250. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00
26 200. 00 32000. 00 135. 00 21600. 00 250. 00 40000. 00 195. 919 31347. 04
27 500. 00 300. 00 1, 000. 00 600. 00 800. 00 480. 00 4,166. 67 2500. 00
28 2.00 1392. 00 5.00 3480. 00 2.00 1392. 00 1.87 1301. 52
29 210. 00 111510. 00 225.00 119475. 00 220. 00 116820. 00 179. 85 95500. 35
30 20, 000. 00* 20000. 00 24,100. 00* 24100. 00 25, 000. 00* 25000. 00 17, 370. 00* 17370. 00
31 33, 000. 00* 33000. 00 37, 500. 00* 37500. 00 35, 000. 00* 35000. 00 42, 940. 00* 42940. 00
32 70, 000. 00* 70000. 00 71, 000. 00* 71000. 00 80, 000. 00* 80000. 00 85, 000. 00* 85000. 00
TOT 787, 392. 00 817, 423. 00 838, 872. 00 839, 894. 76
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| TEM SI XTH
Bl D AMOUNT

1 6, 500. 00* 6500. 00
2 27,000. 00* 27000. 00
3 40. 00 480. 00
4 70. 00 51100. 00
5 380. 00 5320. 00
6 35. 00 25550. 00
7 100. 00 3500. 00
8 1, 500. 00 1500. 00
9 20. 00 8600. 00
10 2, 950. 00 295. 00
11 2,100. 00 2100. 00
12 2,500. 00 2500. 00
13 30, 000. 00* 30000. 00
14 200. 00 52000. 00
15 17, 000. 00* 17000. 00
16 7, 700. 00* 7700. 00
17 1, 500. 00* 1500. 00
18 14, 500. 00* 14500. 00
19 650. 00 1950. 00
20 70. 00 9520. 00
21 220. 00 37400. 00
22 190. 00 285000. 00
23 1, 500. 00 20700. 00
24 118. 00 217710. 00
25 4, 000. 00 4000. 00
26 220. 00 35200. 00
27 1, 200. 00 720. 00
28 6. 00 4176. 00
29 260. 00 138060. 00
30 27,000. 00* 27000. 00
31 45, 000. 00* 45000. 00
32 75, 000. 00* 75000. 00
TOT 1, 158, 581. 00



