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Addendum No. 3 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN  SAN MATEO 
COUNTY IN BURLINGAME FROM 0.3 MILE NORTH OF ANZA BOULEVARD TO 0.9 MILE SOUTH OF 
MILLBRAE AVENUE OVERCROSSING. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Tuesday, May 13, 2014. 

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions, the Bid 
book, and Information Handout.  

Project plan sheet s 241, 243, 293, 297, 298, 300, 337, 338, 340, 406, 458, 463 and 607 are replaced and 
attached for substitution for the like-numbered sheets. 

Project plan sheets 289A is added and attached for addition to the project plans. 

In the Special Provisions, Section 1-1.01, "Bid Items and Applicable Sections" table, the applicable section 
number for item 026980, "Dewatering and Non Storm Water Discharge System," is revised to 13. 

In the Special Provisions, Section 2-1.06B is replaced as attached. 

In the Special Provisions, Section 10-1.03, the following paragraph is added after the second paragraph. 

"All work within the Temporary Construction Easement (TCE) must be completed within four-hundred and eight 
(408) working days." 

In the Special Provisions, Section 12-4.05H, "Chart no. 18," is added as attached. 
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In the Special Provisions, Section 19-10.01D(2)(b), the first paragraph is replaced as follows: 

"A minimum of 2 in-situ sampling rounds must be performed daily during the PPC Program at locations selected 
by the Engineer. As a minimum, the same sampling frequency must be performed during soil-cement element 
production. Obtain sampling rounds at the same soil-cement element, which must consist of non-cured soil-
cement samples from 3 depths selected by the Engineer. Separate soil-cement samples must be retrieved within 
60 minutes of the completion of the soil-cement element. The device used to retrieve the wet grab soil-cement 
samples must be capable of obtaining a discrete fluid sample of soil-cement at a depth determined by the 
Engineer and must be capable of accepting particles not thoroughly mixed that are up to 6 inches in maximum 
dimension. Lower the sampler empty, air only, to the required depth in the soil-cement element and then open. 
Once filled with the soil-cement, close the sampler to exclude entry or loss of soil-cement and immediately raise 
the filled sampler to ground surface." 

In the Special Provisions, Section 19-10.01D(2)(c), the first paragraph is replaced as follows: 

"At locations designated by the Engineer, conduct continuous coring, vibra-coring, or double tube sampling for the 
full depth of the soil-cement elements. Up to two additional core locations are required when soil-cement core 
sample testing fail to achieve the required soil-cement strength. The number of full-depth continuous cores must 
be three percent or more of the production soil-cement elements. Obtain an independent lab that is authorized by 
the Engineer to conduct unconfined compressive strength testing." 

In the Special Provisions, Section 77-5.03A(1), the first paragraph is replaced as follows: 

"Section 77-5.03 includes specifications for installing cast in place concrete planter wall including anti-graffiti 
coating and efflorescence concrete sealer and form liner." 

In the Special Provisions, Section 77-5.03B(2), the first paragraph is replaced as follows: 

"Portland cement concrete must be Type 1 white portland cement, integral color Benjamin Moore,"Boardwalk," 
#1102, with a minimum 4,000 psi compressive strength at 28 days. Color sample will be provided." 

In the Special Provisions, Section 77-5.03B(5), the first paragraph is replaced as follows: 

"Comply with section 51-1.03G(2). Form liner texture must match light sand blast finish, for all vertical wall 
surfaces. The maximum depth of texture is 0.0625 inch." 

In the Special Provisions, Section 77-5.04B(2), the first paragraph is replaced as follows: 

"Portland cement concrete must be Type 1 white portland cement, integral color Benjamin                 
Moore,"Boardwalk," #1102, with a minimum 5,000 psi compressive strength at 28 days. Color sample will be 
provided. Medallion concrete letters to be Antique Bronze ME 204 by Modern Masters." 

The Information Handout is replaced as attached. 

  





Add to section 2-1.06B: 

The Department makes the following supplemental project information available: 

Supplemental Project Information 

Means Description 
Included in the Information Handout 1. Broadway Overcrossing (Replace) (Bridge No. 35-

0351) Foundation Report, April 2, 2013 
2. Southbound US 101 On-Ramp (Bridge No. 35-

0352K) Foundation Report, April 2, 2013 
3 Foundation Report, Retaining Wall Nos. 15, 38, 39, 

205, 209, 314, 315 and 316, November 16, 2012 
4. RWQCB 401 Certification 
5. U.S. Army Corps of Engineers Permit 
6 California Department of Fish and Game 

Agreement 
7. Bay Conservation and Development Commission 

Permit 
8. Biological Opinion issued by United States Fish and  

Wildlife Service  
9. Storm Water Data Report 
10, Storm Water Informational Handout 
11. Drainage Report 
12. Geotechnical Design and Materials Report 
13. Lead Concentration Data and Sample Location 

Maps 
14. Non Storm Water Information Handout 
15. Tunnel Safety Order 
16. Hazardous Material Report for 1212 - 1220 Rollins 

Road, Burlingame, CA, dated April 16, 2014 
17. Overhead PG&E power line elevations 
 

Available as specified in the Standard 
Specifications 

Cross sections 
Bridge as-built drawings 

Included with the project plans Logs of test borings 
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Chart no. 18 
Complete City Street Closure Hours/City Street Requirements and Hours of Work 

County: San Mateo Direction: Broadway 
Eastbound 

 

Closure limits: Broadway between Carolan Ave and Rollins Rd.   

Hour  24   1     2    3     4    5     6    7     8     9   10  11   12  13   14  15  16   17  18   19  20   21  22   23 24
Mon-
Thu 

C C C C                     

Fri                         

Sat                         

Sun                        1 

 
Legend: 

1 Provide at least 1 city street lane open in direction of travel 
  

C Street may be closed 
  
 Work allowed within the Closure limits where shoulder or lane closure is not required 
  

REMARKS: Westbound Broadway to stay open. Chart only applicable to 4 hours of complete closure 
for one night. Allowed only for Removal of Sign Structure SS3-C shown on sheet S-3. Detour traffic as 
per Construction Area Sign Plan CS-8A. 
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BID ITEM LIST 

04-235844 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070030 LEAD COMPLIANCE PLAN    LS 
LUMP SUM LUMP SUM 

 

 2 080050 PROGRESS SCHEDULE  
(CRITICAL PATH METHOD)   

LS 
LUMP SUM LUMP SUM 

 

 3 BLANK      

 4 120090 CONSTRUCTION AREA SIGNS    LS 
LUMP SUM LUMP SUM 

 

 5 120100 TRAFFIC CONTROL SYSTEM    LS 
LUMP SUM LUMP SUM 

 

 6 120120 TYPE III BARRICADE    EA 14   

 7 120165 CHANNELIZER (SURFACE MOUNTED)    EA 190   

 8 128652 PORTABLE CHANGEABLE MESSAGE 
SIGN (LS)    

LS 
LUMP SUM LUMP SUM 

 

 9 129000 TEMPORARY RAILING (TYPE K)    LF 40,100   

 10 129100 TEMPORARY CRASH CUSHION MODULE   EA 330   

 11 026978 TEMPORARY ALTERNATIVE CRASH 
CUSHION    

EA 19   

 12 129150 TEMPORARY TRAFFIC SCREEN    LF 13,100   

 13 130100 JOB SITE MANAGEMENT    LS 
LUMP SUM LUMP SUM 

 

 14 026979 TEMPORARY CREEK DIVERSION 
SYSTEM    

LS 
LUMP SUM LUMP SUM 

 

 15 130300 PREPARE STORM WATER POLLUTION 
PREVENTIONPLAN   

LS 
LUMP SUM LUMP SUM 

 

 16 130310 RAIN EVENT ACTION PLAN    EA 101 500.00 50,500.00 

 17 130320 STORM WATER SAMPLING AND 
ANALYSIS DAY    

EA 40   

 18 130330 STORM WATER ANNUAL REPORT    EA 3 2,000.00 6,000.00 

 19 130505 MOVE-IN/MOVE-OUT  
(TEMPORARY EROSION CONTROL)   

EA 41   

 20 130530 TEMPORARY HYDRAULIC MULCH 
(BONDED FIBER MATRIX)   

SQYD 26,500   
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BID ITEM LIST 

04-235844 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 241 731502 MINOR CONCRETE  
(MISCELLANEOUS CONSTRUCTION)   

CY 1,200   

 242 731518 MINOR CONCRETE  
(BRUSHED CONCRETE)    

SQFT 5,190   

 243 731519 MINOR CONCRETE  
(STAMPED CONCRETE)    

SQFT 4,750   

 244 731530 MINOR CONCRETE (TEXTURED PAVING)   CY 140   

 245 
(F) 

750001 MISCELLANEOUS IRON AND STEEL    LB 30,776   

 246 027000 REMOVE FIRE HYDRANT    EA 3   

 247 027001 JACKED 14" STEEL CASING    LF 28   

 248 027002 JACKED 16" STEEL CASING    LF 120   

 249 027003 JACKED 36" STEEL CASING    LF 370   

 250 
(F) 

750002 MISCELLANEOUS IRON AND STEEL 
(SEWER SYSTEM)   

LB 8,265   

 251 027004 STEEL SLEEVE    LF 40   

 252 027005 6" PVC SEWER PIPE    LF 60   

 253 027006 6" PVC FORCE MAIN SEWER PIPE    LF 590   

 254 027007 6" HDPE LATERAL (PIPE BURST)    LF 160   

 255 027008 8" PVC SEWER PIPE    LF 660   

 256 027009 10" PVC SEWER PIPE    LF 760   

 257 027010 16" PVC FORCE MAIN SEWER PIPE    LF 510   

 258 027011 24" PVC SEWER PIPE    LF 980   

 259 027012 30" PVC FORCE MAIN SEWER PIPE    LF 770   

 260 027013 SEWER MANHOLE (TYPE 1)    EA 8   
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BID ITEM LIST 

04-235844 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 261 027014 SEWER MANHOLE (TYPE 2)    EA 1   

 262 027015 SEWER MANHOLE (TYPE 3)    EA 6   

 263 027016 PRESSURED MANHOLE    EA 4   

 264 027017 TEMPORARY BYPASS SEWER    LS 
LUMP SUM LUMP SUM 

 

 265 027018 TEMPORARY BYPASS CONNECTION    LS 
LUMP SUM LUMP SUM 

 

 266 027019 FIRE HYDRANT    EA 3   

 267 027020 12" BUTTERFLY VALVE    EA 8   

 268 027021 CONNECT TO EXISTING WATER LINES    EA 3   

 269 027022 WATER METER WITH WATER METER 
BOX   

EA 17   

 270 027023 INSTALL DROP IN VALVE    EA 2   

 271 027024 ADJUST WATER VALVE BOX    EA 23   

 272 027025 2" LATERAL WATER LINE    LF 250   

 273 027026 12" PVC PIPE (WATER LINE)    LF 1,200   

 274 027027 ARCHITECTURAL CONCRETE    CY 92   

 275 
(F) 

027028 STONE VENEER    SQFT 2,910   

 276 027029 36" JACKED REINFORCED CONCRETE 
PIPE    

LF 200   

 277 800302 CHAIN LINK FENCE  
(TYPE CL-3, VINYL-CLAD)   

LF 1,820   

 278 800361 CHAIN LINK FENCE  
(TYPE CL-6, VINYL-CLAD)   

LF 4,550   

 279 802520 6' CHAIN LINK GATE (TYPE CL-6)    EA 6   

 280 802540 8' CHAIN LINK GATE (TYPE CL-6)    EA 2   
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