

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe



*Serious Drought.
Help save water!*

May 7, 2014

04-Sol-37-0.1/7.4

04-3E3604

Project ID 0412000299

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SOLANO COUNTY IN AND NEAR VALLEJO FROM SONOMA CREEK BRIDGE TO NAPA RIVER BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, May 13, 2014.

This addendum is being issued to revise the project plans and the *Notice to Bidders and Special Provisions*.

Project plan sheets 21A, 21B and 21C are added and attached for addition to the project plans.

In the Special Provisions, Section 10, "GENERAL," is replaced as attached.

In the Special Provisions, Section 12, "TEMPORARY TRAFFIC CONTROL," the following paragraph is added after the first paragraph.

"Add to section 12-4.01:

Provide access for emergency vehicles and personnel during highway closures."

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the *Bid* book.

Submit bids in the *Bid* book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 2
May 7, 2014

04-Sol-37-0.1/7.4
04-3E3604
Project ID 0412000299

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-3E3604

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

A handwritten signature in blue ink, appearing to read "Bijan Sartipi".

BIJAN SARTIPI
District Director

Attachments

DIVISION II GENERAL CONSTRUCTION
10 GENERAL

Replace "Reserved" in section 10-1.03 of the RSS for section 10-1 with:

At your option, either complete work during, at most, 2 weekend and 5 additional weeknight highway closures or during, at most, 30 night highway closures.

No work is allowed on August 2nd, on August 3rd, from August 22nd to August 24th, on September 13th, and on September 14th.

CONTRACT NO. 04-3E3604
REPLACED PER ADDENDUM NO. 1 DATED MAY 7, 2014