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A+B BIDDING SPECIAL NOTICE

The bidder's attention is directed to Section 2, "Proposal Requirements and Conditions," Section 3, "Award and
Execution of Contract," and Section 4, "Beginning of Work, Time of Completion and Liquidated Damages," in the special
provisions. In addition to the item prices and totals, the proposal shall set forth the number of working days bid to complete
the work on the contract, except plant establishment. Bids will be compared on the basis of the sum of the item totals on the
Engineer's Estimate for the work to be done (TOTAL BID (A)), plus the product of the number of working days bid to
complete the work, except plant establishment, and the cost per day shown on the Engineer's Estimate (TOTAL BID (B)).
The lowest bid will be determined on the basis of the "Total Basis for Comparison of Bids (A+B)" set forth in the Engineer's
Estimate.

Bids in which the number of working days bid for completion of the work, except plant establishment, exceed the
maximum number of days specified will be considered non-responsive and will be rejected.

e Attention is directed to Section 2-1.02B, "Submission of DVBE Information," of these special provisions for
requirements in the submittal of DVBE information.
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STANDARD PLANS LIST

The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below. The Revised
Standard Plans (RSP) and New Standard Plans (NSP) which apply to this contract are included as individual sheets of the

project plans.

Al10A
A10B
A10C
A10D
A20A
A20B
A77Al
A77B1
A77C1
AT77F1
P10

H1

H3

H4

T1A
T1B

T2

T3

RSP T7
RSP T10
RSP T14
RSP TI15
T51

T56

T57

T58

T59
RSP B6-21
RS1

RS2
RS3
RS4

S93

S94

S95

Acronyms and Abbreviations (A-L)

Acronyms and Abbreviations (M-Z)

Symbols (Sheet 1 of 2)

Symbols (Sheet 2 of 2)

Pavement Markers and Traffic Lines, Typical Details

Pavement Markers and Traffic Lines, Typical Details

Metal Beam Guard Railing — Standard Railing Section (Wood Post With Wood Block)
Metal Beam Guard Railing — Standard Hardware

Metal Beam Guard Railing — Wood Post and Wood Block Details

Metal Beam Guard Railing — Typical Layouts for Structure Approach
Concrete Pavement — Dowel Bar Details

Planting and Irrigation — Abbreviations

Planting and Irrigation Details

Planting and Irrigation Details

Temporary Crash Cushion, Sand Filled (Unidirectional)

Temporary Crash Cushion, Sand Filled (Bidirectional)

Temporary Crash Cushion, Sand Filled (Shoulder Installations)

Temporary Railing (Type K)

Construction Project Funding Identification Signs

Traffic Control System for Lane Closure On Freeways and Expressways
Traffic Control System for Ramp Closure

Traffic Control System for Moving Lane Closure On Multilane Highways
Temporary Water Pollution Control Details (Temporary Silt Fence)
Temporary Water Pollution Control Details (Temporary Fiber Roll)
Temporary Water Pollution Control Details (Temporary Check Dam)
Temporary Water Pollution Control Details (Temporary Construction Entrance)
Temporary Water Pollution Control Details (Temporary Concrete Washout Facility)
Joint Seals (Maximum Movement Rating = 50 mm)

Roadside Signs, Typical Installation Details No. 1

Roadside Signs - Wood Post, Typical Installation Details No. 2

Roadside Signs - Laminated Wood Box Post Typical Installation Details No. 3
Roadside Signs, Typical Installation Details No. 4

Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape
Roadside Single Sheet Aluminum Sign, Rectangular Shape

Roadside Single Sheet Aluminum Sign, Diamond Shape
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DEPARTMENT OF TRANSPORTATION

NOTICE TO CONTRACTORS

CONTRACT NO. 04-4C0804
04-Sol-80-R42.6/R43.1

Sealed proposals for the work shown on the plans entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANS FOR CONSTRUCTION
ON STATE HIGHWAY IN SOLANO COUNTY IN VACAVILLE FROM CLIFFSIDE DRIVE EASTBOUND ON-
RAMP TO ALLISON DRIVE EASTBOUND OFF-RAMP

will be received at the Department of Transportation, 1120 N Street, Room 0200, MS #26, Sacramento, CA 95814, until
2 o'clock p.m. on September 12, 2006, at which time they will be publicly opened and read in Room 0100 at the same
address.

Proposal forms for this work are included in a separate book entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL AND CONTRACT FOR
CONSTRUCTION ON STATE HIGHWAY IN SOLANO COUNTY IN VACAVILLE FROM CLIFFSIDE DRIVE
EASTBOUND ON-RAMP TO ALLISON DRIVE EASTBOUND OFF-RAMP

General work description: Structural rehabilitation of freeway bridge over creek.

This project has a goal of 3 percent disabled veteran business enterprise (DVBE) participation.

No prebid meeting is scheduled for this project.

Bids are required for the entire work described herein.

At the time this contract is awarded, the Contractor shall possess either a Class A license or a combination of Class C
licenses which constitutes a majority of the work.

The Contractor must also be properly licensed at the time the bid is submitted, except that on a joint venture bid a joint
venture license may be obtained by a combination of licenses after bid opening but before award in conformance with
Business and Professions Code, Section 7029.1.

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code,
Section 12990.

This project is subject to the State Small Business Preference, Non-Small Business Subcontractor Preference, and
California Company Reciprocal Preference.

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate must be communicated
as a bidder inquiry prior to bid opening. Any such inquiries or questions, submitted after bid opening, will not be treated as a
bid protest.

Bidder inquiries may be made as follows:

Submit Bidder Inquiries by e-mail to the Duty Senior at duty senior_district04@dot.ca.gov. To the extent feasible
and at the discretion of the Department, completed Bidder Inquiries submitted for consideration will be investigated, and

responses will be posted on the Internet at

http://www.dot.ca.gov/dist4/construction/Inquiries/index.html
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Project plans, special provisions, and proposal forms for bidding this project can only be obtained at the Department of
Transportation, Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, Sacramento,
California 95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490. Use FAX orders to expedite orders for project
plans, special provisions and proposal forms. FAX orders must include credit card charge number, card expiration date and
authorizing signature. Project plans, special provisions, and proposal forms may be seen at the above Department of
Transportation office and at the offices of the District Directors of Transportation at Irvine, Oakland, and the district in which
the work is situated. Standard Specifications and Standard Plans are available through the State of California, Department of
Transportation, Publications Unit, 1900 Royal Oaks Drive, Sacramento, CA 95815, Telephone No. (916) 445-3520.

The successful bidder shall furnish a payment bond and a performance bond.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which the
work is to be done have been determined by the Director of the California Department of Industrial Relations. These wages
are set forth in the General Prevailing Wage Rates for this project, available at the Labor Compliance Office at the offices of
the District Director of Transportation for the district in which the work is situated, and available from the California
Department of Industrial Relations’ Internet Web Site at: http://www.dir.ca.gov. Future effective general prevailing wage
rates which have been predetermined and are on file with the Department of Industrial Relations are referenced but not
printed in the general prevailing wage rates.

DEPARTMENT OF TRANSPORTATION

Deputy Director Transportation Engineering
Dated August 7, 2006

HKC
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COPY OF ENGINEER'S ESTIMATE
(NOT TO BE USED FOR BIDDING PURPOSES)

04-4C0804
Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) | LS LUMP SUM
2 070018 TIME-RELATED OVERHEAD LS LUMP SUM
3 071325 TEMPORARY FENCE (TYPE ESA) M 190
4 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM
PREVENTION PLAN
5 074020 WATER POLLUTION CONTROL LS LUMP SUM
6 039465 NON STORM WATER DISCHARGE CONTROL LS LUMP SUM
7 039466 TEMPORARY CREEK DIVERSION SYSTEM LS LUMP SUM
8 074029 TEMPORARY SILT FENCE M 190
9 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 2
10 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 1
11 074035 TEMPORARY CHECK DAM M 36
12 039467 TEMPORARY ACCESS ROAD LS LUMP SUM
13 074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION EA 3
CONTROL)
14 074040 TEMPORARY HYDRAULIC MULCH (BONDED M2 3600
(S) FIBER MATRIX)
15 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM
)
16 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM
)
17 120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 5900
)
18 120300 TEMPORARY PAVEMENT MARKER EA 3850
)
19 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM
)
20 129000 TEMPORARY RAILING (TYPE K) M 1800
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Item Item Code Item Description Unit of Measure | Estimated Quantity

No.

21 129100 TEMPORARY CRASH CUSHION MODULE EA 56

)

22 150662 REMOVE METAL BEAM GUARD RAILING M 150

®)

23 150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC M 1220

(S) STRIPE

24 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 4880

)

25 150722 REMOVE PAVEMENT MARKER EA 1270

26 150823 REMOVE DOWNDRAIN EA 2

27 150857 REMOVE ASPHALT CONCRETE SURFACING M2 1616

28 151625 RECONSTRUCT METAL BEAM GUARD RAILING M 60

) (WOOD POST)

29 039468 RESET CONCRETE BARRIER M 210
(TYPEK)

30 153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 392

31 