

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe

*Flex your power!
Be energy efficient!*

March 19, 2014

05-SCr-152-R2.0/8.3

05-1A3804

Project ID 0500020318

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SANTA CRUZ COUNTY NEAR WATSONVILLE FROM HOLOHAN ROAD TO SANTA CLARA COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, March 26, 2014.

This addendum is being issued to revise the *Bid* book.

In the *Bid* book, in the "Bid Item List," Item 10 is replaced.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-1A3804

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,


for SHARRI BENDER EHLERT
District Director
District 6 Central Region

Attachment

**BID ITEM LIST
05-1A3804**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	LUMP SUM	
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
7	141120	TREATED WOOD WASTE	LB	32,800		
8	150661	REMOVE GUARDRAIL	LF	2,200		
9	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	54,500		
10	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	220		
11	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	26,500		
12	190185	SHOULDER BACKING	TON	370		
13	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	1		
14	390011	PREPAVING INERTIAL PROFILER	LS	LUMP SUM	LUMP SUM	
15	390020	PREPAVING GRINDING DAY	EA	3		
16	390300	HOT MIX ASPHALT, SUPERPAVE (TYPE A)	TON	320		
17	390301	RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP GRADED)	TON	7,500		
18	394060	DATA CORE	LS	LUMP SUM	LUMP SUM	
19	397005	TACK COAT	TON	27		
20	820118	GUARD RAILING DELINEATOR	EA	18		