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Addendum No. 4 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SANTA 
BARBARA COUNTY IN AND NEAR GOLETA FROM MARIA YGNACIO CREEK BRIDGE TO 0.2 MILE NORTH 
OF CATHEDRAL OAKS OVERCROSSING. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Wednesday, April 1, 2015, instead of the original date of Thursday, 
March 26, 2015. 

This addendum is being issued to set a new bid open date as shown herein, revise the project plans, the Notice to 
Bidders and Special Provisions and the Bid book. 

Project plan sheets 23, 34, 35, 36 and 39 are replaced and attached for substitution for the like-numbered sheets. 

In the Special Provisions, Section 14-11.07, is deleted. 

In the Special Provisions, Section 15-1.03B, is added as attached. 

In the Special Provisions, Section 15-2.02C(2), is added as attached. 

In the Bid book, in the "Bid Item List," Items 61 and 62 are replaced. 

In the Bid book, in the "Bid Item List," Items 77 and 78 are added. 

In the Bid book, in the "Bid Item List," Items 14 and 76 are deleted.  





 

 

Replace section 15-1.03B with: 
15-1.03B  Residue Containing Lead from Paint and Thermoplastic 
Residue from grinding or cold planing contains lead from paint and thermoplastic. The average lead 
concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble lead. This residue: 

1. Is a nonhazardous waste 
2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health and Safety 

Code and 22 CA Code of Regs 
3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC § 6901 et seq. 

 
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

Payment for a lead compliance plan is not included in the payment for existing facilities work. 

Payment for handling, removal, and disposal of grinding or cold planing residue that is a nonhazardous waste is 
included in the payment for the type of removal work involved. 
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Replace section 15-2.02C(2) with: 
15-2.02C(2) Remove Traffic Stripes and Pavement Markings Containing Lead 
Residue from removing traffic stripes and pavement markings contains lead from the paint or thermoplastic. The 
average lead concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble lead. This residue: 

1. Is a nonhazardous waste 
2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health and Safety 

Code and 22 CA Code of Regs 
3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC § 6901 et seq. 
 
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

Payment for a lead compliance plan is not included in the payment for existing facilities work. 

Payment for handling, removal, and disposal of pavement residue that is a nonhazardous waste is included in the 
payment for the type of removal work involved. 
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BID ITEM LIST 
05-1A7204 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070030 LEAD COMPLIANCE PLAN    LS LUMP SUM LUMP SUM  

 2 080050 PROGRESS SCHEDULE (CRITICAL PATH 
METHOD)   

LS LUMP SUM LUMP SUM  

 3 090100 TIME-RELATED OVERHEAD (WDAY)    WDAY 160   

 4 120090 CONSTRUCTION AREA SIGNS    LS LUMP SUM LUMP SUM  

 5 120100 TRAFFIC CONTROL SYSTEM    LS LUMP SUM LUMP SUM  

 6 120165 CHANNELIZER (SURFACE MOUNTED)    EA 40   

 7 028585 TEMPORARY ALTERNATIVE CRASH 
CUSHION    

EA 4   

 8 028586 TEMPORARY SIGNAL POWER    LS LUMP SUM LUMP SUM  

 9 128652 PORTABLE CHANGEABLE MESSAGE SIGN 
(LS)    

LS LUMP SUM LUMP SUM  

 10 129000 TEMPORARY RAILING (TYPE K)    LF 500   

 11 130100 JOB SITE MANAGEMENT    LS LUMP SUM LUMP SUM  

 12 130200 PREPARE WATER POLLUTION CONTROL 
PROGRAM    

LS LUMP SUM LUMP SUM  

 13 130900 TEMPORARY CONCRETE WASHOUT    LS LUMP SUM LUMP SUM  

 14 BLANK      

 15 141120 TREATED WOOD WASTE    LB 119,000   

 16 150661 REMOVE GUARDRAIL    LF 28,200   

 17 150715 REMOVE THERMOPLASTIC PAVEMENT 
MARKING    

SQFT 4,530   

 18 150722 REMOVE PAVEMENT MARKER    EA 8,620   

 19 150770 REMOVE ASPHALT CONCRETE 
PAVEMENT (SQFT)    

SQFT 3,110   

 20 150771 REMOVE ASPHALT CONCRETE DIKE    LF 48,700   
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BID ITEM LIST 
05-1A7204 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 832006 MIDWEST GUARDRAIL SYSTEM (STEEL 
POST)    

LF 23,400   

 62 832017 MIDWEST GUARDRAIL SYSTEM (8' POST)    LF 2,700   

 63 028587 CONCRETE BARRIER (TRANSITION)    LF 11   

 64 
(F) 

833142 CONCRETE BARRIER (TYPE 26 MODIFIED)    LF 41   

 65 839543 TRANSITION RAILING (TYPE WB-31)    EA 12   

 66 839581 END ANCHOR ASSEMBLY (TYPE SFT)    EA 28   

 67 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM    EA 10   

 68 839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM    

EA 19   

 69 840515 THERMOPLASTIC PAVEMENT MARKING    SQFT 4,530   

 70 840560 THERMOPLASTIC TRAFFIC STRIPE 
(SPRAYABLE)   

LF 220,000   

 71 850101 PAVEMENT MARKER (NON-REFLECTIVE)    EA 4,820   

 72 850111 PAVEMENT MARKER (RETROREFLECTIVE)    EA 3,810   

 73 860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION   

LS LUMP SUM LUMP SUM  

 74 028588 MODIFY WIRELESS VEHICLE DETECTOR 
SYSTEM    

LS LUMP SUM LUMP SUM  

 75 861502 MODIFY SIGNAL    LS LUMP SUM LUMP SUM  

 76 BLANK      

 77 150714 REMOVE THERMPLASTIC TRAFFIC 
STRIPE 

LF 21,600   

 78 999990 MOBILIZATION LS LUMP SUM LUMP SUM  

 

TOTAL BID: $ 
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	15-2.02C(2) Remove Traffic Stripes and Pavement Markings Containing Lead

