

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
PHONE (916) 227-6230  
FAX (916) 227-6214  
TTY (916) 227-8454



*Flex your power!  
Be energy efficient!*

**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

September 13, 2005

07-LA-14-KP 57.4/69.3  
07-194104  
ACNH-P014(063)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY NEAR SANTA CLARITA AT VARIOUS LOCATIONS FROM 0.2 KM NORTH OF SOLEDAD CANYON ROAD UNDERCROSSING TO 0.3 KM SOUTH OF ESCONDIDO CANYON ROAD OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 29, 2005.

This addendum is being issued to revise the Proposal and Contract.

In the Proposal and Contract, the Engineer's Estimate Item 2 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1  
Page 2  
September 13, 2005

07-LA-14-KP 57.4/69.3  
07-194104  
ACNH-P014(063)E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Office Engineer

Attachment

**ENGINEER'S ESTIMATE  
07-194104**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WDAY	470		
3 (S)	071325	TEMPORARY FENCE (TYPE ESA)	M	1510		
4	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
5	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
6 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
7 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
8 (S)	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	M	2720		
9 (S)	120165	CHANNELIZER (SURFACE MOUNTED)	EA	72		
10 (S)	120300	TEMPORARY PAVEMENT MARKER	EA	120		
11	129000	TEMPORARY RAILING (TYPE K)	M	2170		
12	129100	TEMPORARY CRASH CUSHION MODULE	EA	84		
13 (S)	150704	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	M	100		
14 (S)	150711	REMOVE PAINTED TRAFFIC STRIPE	M	3850		
15 (S)	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	180		
16 (S)	150722	REMOVE PAVEMENT MARKER	EA	670		
17	150846	REMOVE CONCRETE PAVEMENT	M2	460		
18	151274	SALVAGE CONCRETE BARRIER (TYPE K)	M	1560		
19	152372	RELOCATE CONCRETE BARRIER (TYPE K)	M	1560		
20 (S)	152388	RELOCATE CRASH CUSHION	EA	2		