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October 27, 2007 
 
07-LA-5-C45.4/C46.1 
07-1X8404 
ACSTP-43Y1(001)E 
 
Addendum No. 2 
 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY NEAR 
LOS ANGELES FROM SOUTH 14 TO SOUTH 5 CONNECTOR OVERHEAD TO 0.4 MILE SOUTH OF WELDON 
CANYON OVERCROSSING. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on October 29, 2007 at 10:00 a.m. 
 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the 

Proposal and Contract. 
 
Project Plan Sheet 2 is revised.  Half-sized pdf format of the revised sheet is available for substitution for the like-

numbered sheet on the Web site: 
 
http://www/hq/esc/oe/project_ads_addenda/07/07-1X8404/pdf/ 
 
Project Plan Sheet 44 is revised as follows: 
 

"PREPARE CONCRETE ABUTMENT WALL SURFACE 18,915 SQFT" is added to the 
QUANTITIES table. 
 
In the Special Provisions, Section 5-1.16, "PROJECT INFORMATION," the fourth paragraph is revised as follows: 
 

"Plans of the existing bridges may be requested by fax from the Office of Structure Maintenance and 
Investigations, 1801 30th Street, Sacramento, CA, Fax (916) 227-8357, are available at the Office of 
Structure Maintenance and Investigations, Los Angeles, CA, Telephone (213) 897-0877, and on the Web 
site at http://www/hq/esc/oe/project_ads_addenda/07/07-1X8404/pdf/." 

 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the second, third and fourth paragraphs are deleted. 
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added as follows: 
 

"Prior to commencement of the test at any location, all items of work related to undercrossing lighting 
system shall be completed and all roadside signs, pavement delineation, and pavement markings shall be in 
place at that location." 
 
In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," is deleted. 
 
In the Special Provisions, Section 10-1.03, "CONSTRUCTION SITE MANAGEMENT," is deleted. 
 
In the Special Provisions, Section 10-1.04, "TEMPORARY CONCRETE WASHOUT (PORTABLE)," is deleted. 
 
In the Special Provisions, Section 10-1.05, "TEMPORARY FIBER ROLL," is deleted. 
 
In the Special Provisions, Section 10-1.06, "TEMPORARY SILT FENCE," is deleted. 
 
In the Special Provisions, Section 10-1.07, "TEMPORARY GRAVEL BAGS BERM," is deleted. 
 
In the Special Provisions, Section 10-1.08, "TEMPORARY DRAINAGE INLET PROTECTION," is deleted. 
 
In the Special Provisions, Section 10-1.125, "HAZARDOUS MATERIALS MITIGATION PLANS AND REPORTS," 

is added as attached. 
 
In the Special Provisions, Section 10-1.48, "PILING," subsection "MEASUREMENT AND PAYMENT (PILING)," the 

second sentence in this paragraph is revised as follows: 
 

"Full compensation for slurry, depositing concrete under slurry, test batches, inspection pipes, filling 
inspection holes and pipes with grout, drilling oversized cast-in-drilled-hole concrete piling, filling cave-ins 
and oversized piles with concrete, and redrilling through concrete, shall be considered as included in the 
contract lump sum price for vehicle speed feedback system and no additional compensation will be allowed 
therefor." 
 
In the Special Provisions, Section 10-1.50, "CONCRETE STRUCTURES," subsection "GENERAL," the sixth 

paragraph is revised as follows: 
 

"Where a roughened concrete surface is shown on the plans at top of abutment, the existing concrete 
surface shall be roughened to a full amplitude of approximately ¼ inch by abrasive blasting, water blasting, 
or mechanical equipment." 

 
In the Special Provisions, Section 10-1.50, "CONCRETE STRUCTURES," subsection "MEASUREMENT AND 

PAYMENT," the second paragraph is revised as follows: 
 

"Full compensation for roughening concrete surfaces to a full amplitude of approximately ¼ inch, 
where shown on the plans at top of existing abutment, shall be considered as included in the contract price 
paid per cubic yard for structural concrete, bridge and no separate payment will be made therefor." 
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In the Special Provisions, Section 10-1.55, "SHOTCRETE (FINISH COAT)," subsection "PREPARE CONCRETE 
ABUTMENT WALL SURFACE," is added prior to subsection "PRECONSTRUCTION REQUIREMENTS" as follows: 

 
"PREPARE CONCRETE ABUTMENT WALL SURFACE 
The concrete surface of abutment 1 has been roughened from the beginning (east end) of abutment 1 

for a length of 402 feet 9 inches at a height of 9 feet and for a length of 114 feet 6 inches at a height of 14 
feet.  The concrete surface of abutment 2 has been roughened from the beginning (east end) of abutment 2 
for a length of 104 feet 10 inches at a height of 14 feet.  The remaining concrete surfaces of abutment 1 and 
2 shall be roughened prior to performing the shotcrete (finish coat) work. 

Prepare concrete abutment wall surface shall consist of roughening the existing concrete wall surfaces 
to a full amplitude of approximately 1/4 inch by abrasive blasting, water blasting, or mechanical 
equipment." 

 
In the Special Provisions, Section 10-1.55, "SHOTCRETE (FINISH COAT)," subsection "MEASUREMENT AND 

PAYMENT," the following paragraphs are added: 
 

"Prepare concrete abutment wall surface will be measured by the square foot of surface that is 
roughened prior to receive the shotcrete (finish coat). 

The contract price paid per square foot for prepare concrete abutment wall surface shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the 
work involved in preparing the concrete abutment wall surface, at locations described under "Shotcrete 
(Finish Coat) of these special provisions, the Standard Specifications, and as directed by the Engineer." 

 
In the Special Provisions, Section 10-1.63, "PAVEMENT MARKERS," is added as attached. 

 
In the Proposal and Contract, the Engineer’s Estimate Items 75, 76 and 77 are added and Item 74 is deleted as attached. 
 
To Proposal and Contract book holders: 
 

Replace page 6 of the Engineer's Estimate in the Proposal with the attached revised page 6 of the 
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by confirmed facsimile to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum is available for the contractor's use on the Web site: 
 

http://www/hq/esc/oe/project_ads_addenda/07/07-1X8404/pdf/ 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
10-1.63  PAVEMENT MARKERS 

Pavement markers shall be placed in conformance with the provisions in Section 85, "Pavement Markers," of the 
Standard Specifications and these special provisions. 

The Contractor shall furnish the Engineer certificates of compliance for the pavement markers in conformance with the 
provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications. 

Retroreflective pavement markers shall be marked as abrasion resistant on the body of the markers. 
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10-1.125  HAZARDOUS MATERIALS MITIGATION PLANS AND REPORTS 

Hazardous materials mitigation plans and reports shall consist of a Health and Safety Plan (HSP), and Health and Safety 
Training, associated with the presence of lead and other metals as indicated in the report titled "Surface Wipe Sampling 
Report," dated October 26, 2007 within the project limits, conforming to the requirements of this special provision. 

Handling material containing lead and other metals shall be in conformance with rules and regulations including, but not 
limited to, those of the following agencies: 

 
California Division of Occupational Safety and Health Administration (Cal-OSHA) 
California Regional Water Quality Control Board, Region 4. 
 
If the Contractor fails to prepare and submit plans or reports that are acceptable to the Engineer, and if, in the opinion of 

the Engineer, completion of work is impeded by delay in submitting acceptable reports or plans, the State will not be liable to 
the Contractor for loss of work days due to failure or delay. 

 
HEALTH AND SAFETY PLAN (HSP) 
The Contractor shall submit a project specific HSP, prepared and signed by a Certified Industrial Hygienist certified in 

comprehensive practice by the American Board of Industrial Hygiene, for site personnel, including State personnel, to 
prevent or minimize worker exposure to lead and other metals found within the project limits while performing work.  The 
HSP shall comply with applicable Cal-OSHA requirements. Attention is directed to Title 8, California Code of Regulations, 
Section 1532.1, "Lead," for specific Cal-OSHA requirements when working with lead. The HSP shall be submitted at least 
24 hours prior to the start of construction. 

Information included in the HSP shall identify potential health and safety hazards associated with lead and other metals 
found within the project limits.  The HSP shall be used to protect workers from physical and chemical hazards and shall be in 
conformance with, but not limited to, DTSC and Cal-OSHA regulations.  At a minimum, the HSP shall identify key site 
safety personnel, describe risks associated with performing work required to complete this contract, training requirements, 
appropriate personal protective equipment, site-specific medical surveillance requirements, equipment and personnel 
decontamination requirements, and define appropriate site work zones. 

The Contractor shall be responsible for the health and safety of employees and personnel within site work zones. 
Daily safety meetings, health and safety training, and use of appropriate personal protective equipment shall be in 

compliance with the HSP and applicable DTSC and Cal-OSHA regulations.  
The HSP shall include perimeter air monitoring for airborne lead and other metals during work.  Air Monitoring shall be 

performed by a Certified Industrial Hygienist (CIH) or an Industrial Hygienist (IH) under the supervision of a CIH.  Air 
monitoring data shall be reviewed and validated by a CIH and results shall be submitted to the Engineer within 24 hours after 
laboratory analyses are completed.  Air monitoring samples shall be analyzed by a laboratory certified by the California 
Department of Health Services Environmental Lab Accreditation Program for analyses and conform to applicable 
requirements as stated in this special provision. 

The Engineer will notify the Contractor of acceptance or rejection of submitted or revised HSPs not more than 24 hours 
after submittal.  The Contractor shall have 24 hours to make necessary revisions. 

When the Site Investigation (SI) is completed, the Contractor and the CIH shall update the HSP.  The updated HSP shall 
be submitted to the Engineer for review and acceptance.  The Engineer will notify the Contractor of acceptance or rejection 
of updated HSPs not more than 24 hours after submittal.  The Contractor shall have 24 hours to make necessary revisions. 

 
Health and Safety Training 

Prior to the start of work, the Contractor shall provide Health and Safety training prepared by a CIH, including initial and 
subsequent training required until completion of the project, and provide a certification of completion to field personnel, 
including State personnel.  The Health and Safety training program shall communicate the potential health and safety hazards 
associated with work and instruct personnel on procedures for conducting the work safely and minimizing hazards.  The level 
of training provided shall conform to Cal-OSHA regulations and be consistent with the personnel's job function. 

Health and Safety training, personal protective equipment, and medical surveillance required by the Contractor's HSP for 
personnel working within exclusion zones shall be supplied to State personnel by the Contractor.  The number of State 
personnel requiring the Health and Safety training, personal protective equipment, and medical surveillance will be 3. 
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MEASUREMENT AND PAYMENT 
The contract lump sum price paid for Hazardous Materials Mitigation Plans and Reports shall include full compensation 

for furnishing all labor, materials, tools, equipment, work plans, reports, and incidentals, and for doing all the work involved 
in hazardous materials mitigation plans, including updating the plans as necessary, as specified in the Standard Specifications 
and these special provisions, and as directed by the Engineer. 

Disposal of contaminated material will be paid for as extra work as provided in Section 4-l.03D of the Standard 
Specifications. 
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ENGINEER'S ESTIMATE 
07-1X8404 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 
(S) 

839605 CRASH CUSHION (REACT 9SCBS)   EA 2   

 62 839701 CONCRETE BARRIER (TYPE 60)   LF 490   

 63 839720 CONCRETE BARRIER (TYPE 732)   LF 54   

 64 013033 CONCRETE BARRIER (TYPE 732 
RETROFIT)   

LF 80   

 65 
(S) 

840504 4" THERMOPLASTIC TRAFFIC 
STRIPE   

LF 17,800   

 66 
(S) 

840506 8" THERMOPLASTIC TRAFFIC 
STRIPE   

LF 2,210   

 67 
(S) 

840525 4" THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 36-12)  

LF 8,820   

 68 
(S) 

850101 PAVEMENT MARKER (NON-
REFLECTIVE)   

EA 740   

 69 
(S) 

850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 630   

 70 
(S) 

860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT  SYSTEM ELEMENTS 
DURING CONSTRUCTION  

LS LUMP SUM LUMP SUM  

 71 
(S) 

041221 UNDERCROSSING ELECTRICAL 
WORK   

LS LUMP SUM LUMP SUM  

 72 
(S) 

013034 VEHICLE SPEED FEEDBACK 
SYSTEM   

LS LUMP SUM LUMP SUM  

 73 
(S) 

861504 MODIFY LIGHTING AND SIGN 
ILLUMINATION   

LS LUMP SUM LUMP SUM  

 74 BLANK      

 75 013049 HAZARDOUS MATERIALS MITIGATION 
PLANS AND REPORTS 

LS LUMP SUM LUMP SUM  

 76 041222 PREPARE CONCRETE ABUTMENT 
WALL SURFACE 

SQ FT 18, 915   

 77 999990 MOBILIZATION   LS LUMP SUM LUMP SUM  

 
 

TOTAL BID: ___________ 
 
 
 
 
 

6 
REVISED PER ADDENDUM NO. 2 DATED OCTOBER 27, 2007 


