

**DEPARTMENT OF TRANSPORTATION**

ESC/OE MS #43  
1727 30TH Street, 2ND Floor  
Sacramento, CA 95816



October 20, 2000

07-LA-101-S0.0/43.8  
07-201104  
ACNH-P101(953)E

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN LOS ANGELES, HOLLYWOOD AND WOODLAND HILLS FROM NORTH JUNCTION ROUTE 5 TO 0.2 km SOUTH OF VALLEY CIRCLE DRIVE OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on November 2, 2000. The original bid opening date was previously postponed indefinitely under Addendum No. 3 dated September 20, 2000.

This addendum is being issued to set a new bid opening date as shown herein, revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract and the Federal Minimum Wages with Modification Number 11 dated 9-29-00. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

Project Plan Sheets 16, 17, 18 19, 21, 22, 23, 24, 25, and 26 are revised. A half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.20, "GRIND EXISTING CONCRETE PAVEMENT," paragraph two is deleted.

In the Proposal and Contract, the Engineer's Estimate Items 6, 10, 14, 15, 17, 18, 19, 20, 21 and 22 are revised as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 4  
Page 2  
October 20, 2000

07-LA-101-S0.0/43.8  
07-201104  
ACNH-P101(953)E

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief  
Office of Plans, Specifications & Estimates  
Division of Office Engineer

Attachments

**ENGINEER'S ESTIMATE  
07-201104**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070010	PROGRESS SCHEDULE (CRITICAL PATH)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WDAY	240		
3 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
4 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
5	018687	REMOVE YELLOW PAINTED TRAFFIC STRIPE	M	40 000		
6 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	479 000		
7	260200	AGGREGATE BASE	M3	250		
8	280000	LEAN CONCRETE BASE	M3	350		
9	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TONN	32		
10	390206	RUBBERIZED ASPHALT CONCRETE (TYPE G)	TONN	94 400		
11	401100	REPLACE CONCRETE PAVEMENT	M3	2620		
12	416101	PAVEMENT TRANSITION TAPER	M2	3640		
13 (S)	420201	GRIND EXISTING CONCRETE PAVEMENT	M2	389 000		
14 (S)	840515	THERMOPLASTIC PAVEMENT MARKING	M2	1640		
15 (S)	840561	100 MM THERMOPLASTIC TRAFFIC STRIPE	M	147 000		
16 (S)	840563	200 MM THERMOPLASTIC TRAFFIC STRIPE	M	5080		
17 (S)	840564	200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)	M	4620		
18 (S)	840570	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	M	230 000		
19 (S)	840571	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)	M	3200		
20 (S)	840655	PAINT TRAFFIC STRIPE (1-COAT)	M	156 000		

**ENGINEER'S ESTIMATE  
07-201104**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21 (S)	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	63 100		
22 (S)	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	36 000		
23 (S)	860810	INDUCTIVE LOOP DETECTOR	EA	790		
24 (S)	018688	MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION	LS	LUMP SUM	LUMP SUM	
25	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

**TOTAL BID: \_\_\_\_\_**