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State of California Business, Transportation and Housing Agency

Memorandum

To:
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From:

MR. Refugio Dominguez Date: February 28, 2013
Branch Chief

Office of Design "D" File No. 07-LA-10
MR. Nguyen Hua — Project Engineer PM 41.0

District 07 EA 3x6601

Office of Design "D" Slope Erosion Repair

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
Mets and Geotechnical Services

Office of Geotechnical Design South-1

Subject:  Geotechnical Design Report - Final

This memorandum provides geotechnical recommendations for the repair of the eroded slope
above the existing bench. The repair of the eroded slope below the existing bench will be
constructed under other project.

PROJECT DESCRIPTION

An eroded slope was reported near Station 2165+00 (PM 41.0) on the eastbound of 1-10 on north
of Forest Lawn Memorial Park (attachment 1). The height of the eroded slope is about 100 feet
with a slope ratio of about 1 Horizontal (H) : 1 Vertical (V) or steeper. The width of the eroded

slope is about 20 to 30 feet. An existing bench and drainage ditch were observed near the middle
of the slope.

RECOMMENDATIONS

To mitigate surficial erosion, a slope drapery with double twisted wire mesh is recommended.
Construction of the recommended mitigation system are as follows:

Existing Slope Surface Clean up and Preparation

1. Remove vegetation and other deleterious non-organic matters on the existing slope
surface. Then trim to remove all surficial loose and disturbed soils.

2. Remove localized areas of deeper loose soils on the slope, replace and compact backfill.
Compact backfill to at least 90 percent of the relative compaction.
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Wire Mesh Installation

1. Drill holes and install 10 feet long, one inch diameter treaded galvanized steel bar, in a
five feet by five feet grid patten.

2. Install jute mesh.

3. Place the 12 gauge double twisted wire mesh to countour the slope surface as closely as
possible.

4, Install stainless steel plate over the anchor head.

5. Apply seeding to re-establish the vegetation. Vegetation types should be determined by
landsacpe architect.

If you have any questions or comments, please contact Hung Po Yang at (916) 227-4534.

ALY {’ w{m

Hung Po (Paul) Yang, P E.
Transportation Engineer—Civil
Branch A
Cc: Jiwanjit Palaha, PM
Shira Rajendra, GS Corporate
Kirsten Stahl, DME

Attachments: 1. Layout Plan.
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May 31, 2011
Project 0153240110

Mr. Samuel Yang

California Department of Transportation
District 7

100 South Main Street

Los Angeles, California

Re: Supplemental Aerially Deposited Lead Site Investigation Report for Bridge Structures
and Retaining Walls, Interstate 10 HOV Lane Widening Project, Segments 2 and 3,
Puente Avenue to State Route 57, 07-LA-10, PM 33.4/42.4, Los Angeles County,
California

Dear Mr. Yang:

AMEC Geomatrix, Inc. (AMEC), has reviewed the subject report that has been prepared by
GEOCON Consultants, Inc. (GEOCON). The subject report was prepared by Geocon under
subcontract to AMEC and in partial fulfillment of Task Order 11 to Contract 07A2730. The
specifications, findings, and professional opinions are presented within the limits described by
the client, after being prepared in accordance with generally accepted professional engineering
and geologic practice. We find the report acceptable for its further use by Caltrans in the
context of the report limitations provided by GEOCON. No warranty is expressed or implied.

Sincerely yours,
AMEC Geomatrix, Inc.

b No. 414

Exp. z2 /3¢/u

CERTIFIED
HYDROGEOLOGIST

Calvin H. Hardcastle, PE

Senior Hydrogeologist Principal Engineer

Direct Tel.. 949-574-7084 faraidl Direct Tel.: 949-642-0245

E-mail: duane.paul@amec.com E-mail: calvin.hardcastle@amec.com

Duane G. Paul

P:\15324.000.0\153240110\TO11A Cover letter_.doc

AMEC Geomatrix, Inc.

510 Superior Avenue, Suite 200
Newport Beach, CA

USA 92663-3627

Tel (949) 642-0245 =
Fax (949) 642-4474 AMEC Geomatrix
www.amecgeomatrixinc.com
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Mr. Duane Paul, PG, CHG
AMEC Geomatrix Inc.

510 Superior Avenue, Suite 200
Newport Beach, CA 92663

Subject: INTERSTATE 10 HOV LANE WIDENING PROJECT, SEGMENTS 2 AND 3
PUENTE AVENUE TO STATE ROUTE 57
07-LA-10 PM 33.4/42.4 LOS ANGELES COUNTY, CALIFORNIA
CONTRACT NO. 07A2730, TASK ORDER NO. 11, EAs. 07-1170U1 AND 07-119341
CALTRANS PROJECT NOs. 070000085-1 AND 0700000097-1
SUPPLEMENTAL AERIALLY DEPOSITED LEAD SITE INVESTIGATION REPORT
FOR BRIDGE STRUCTURES AND RETAINING WALLS

Dear Mr. Paul:

In accordance with Caltrans Contract No. 07A2730, Task Order No. 11 and the AMEC Geomatrix
Agreement Number 2010-5005-15324 executed on December 16, 2010, Geocon Consultants, Inc.
performed an aerially deposited lead investigation at specific locations between Puente Avenue and
State Route 57 (PM 13.6/42.4) within the Interstate High Occupancy Vehicles lane project limits in the
Cities of Baldwin Park and West Covina, Los Angeles County, California. The accompanying report
summarizes the services performed, including the advancement of hand-auger and geoprobe borings,
soil sampling, laboratory analyses, and global positioning system data acquisition.

The contents of this report reflect the views of the author, who is responsible for the facts and accuracy
of the data presented herein. The contents do not necessarily reflect the official views or policies of the
State of California or the Federal Highway Administration. This report does not constitute a standard,
specification, or regulation.

Please contact us if there are questions concerning this report or if we may be of further service.
Sincerely,

GEOCON CONSULTANTS, INC.

Mike Akoto Michael P. Conkle, PG
Staff Geologist Project Manager

(3/1CD) Addressee

3303 N. San Fernando Blvd., Suite 100 = Burbank, CA 91504 = Telephone (818) 841-8388 m Fax (818) 841-1704
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EXECUTIVE SUMMARY

Interstate (1-10) is an east-west route classified as interstate freeway that provides commuter access to
the Los Angeles Central Business District from Riverside County. The Department of Transportation
(Caltrans) plans to extend the existing 1-10 High Occupancy Vehicle (HOV) lanes to Interstate 15 in
San Bernardino County. Geocon Consultants, Inc. and AMEC Geomatrix Inc. performed an aerially
deposited lead (ADL) investigation, at specific locations (Segments 2 and 3) within the 1-10 HOV
project limits. This investigation was performed between Puente Avenue and State Route 57 (PM
33.4/42.4) near the Cities of Baldwin Park and West Covina, Los Angeles County, California. The
objective of the investigation was to evaluate soil at the Site for the potential presence of elevated
concentrations of lead suspected due to impact from vehicle exhaust emissions when leaded gasoline
was used. Caltrans will use information obtained from the investigation to determine soil disposal
options and identify health and safety concerns during construction activities at the Sites.

Project Segment 2 extends between approximately Puente Avenue on the west and Citrus Street on the
east. Project Segment 3 extends from approximately Citrus Street on the west to the Routes 10/57/210
Interchange on the east.

Laboratory analytical data verification was performed in accordance with the United States
Environmental Protection Agency Contract Laboratory Program National Functional Guidelines for
Inorganic Data Review. Based on the data review some of the sample results were qualified as
estimated values (J-flagged). The data qualifiers have been appended to the respective data in the
analytical results summary tables (Table 1 through 4). A review of the laboratory QA/QC results
indicates satisfactory data reporting, and the data are of sufficient quality for the purposes of this
report. Sampling results by Segment are discussed below.

Segment 2 — EA 1170U1 (Caltrans Project No. 070000085-1)

Total lead was detected in 83 soil samples at a maximum concentration of 180 milligrams per kilogram
(mg/kg). Total lead concentrations exceeding the Total Threshold Limit Concentration (TTLC) were
not reported for any of the 83 soil samples collected within Segment 2. Eleven samples were analyzed
for soluble lead using the waste extraction test (WET). WET lead was reported for the samples at
concentrations ranging from 1.2 to 8.4 milligrams per liter (mg/l). Two of the eleven soil samples
analyzed using the WET contained soluble lead concentrations greater than or equal to the Soluble
Threshold Limit Concentration (STLC) of 5.0 mg/l and were further analyzed by the WET using de-
ionized water as the extractant (DI-WET). DI-WET lead was reported for one of the samples at a
concentration of 0.46 mg/l. Concentrations of Toxicity Characteristic Leaching Procedure (TCLP) lead
in excess of 5.0 mg/l were not reported for the three samples analyzed. Analysis of selected soil
samples indicate that the pH of the soil ranged from 7.5 to 8.4.

ADL Site Investigation Report, Interstate 10, Task Order 11 Caltrans Contract 07A2730, EA 07-1170U1, 07-119341
Project No. $9500-06-04 -i- May 31, 2011



Analysis of three select soil samples for CCR Title 22 metals did not indicate the presence of metals at
or above their respective TTLCs or ten times their respective STLCs (other than lead). The
concentrations of metals, other than lead, reported in the soil samples were below their respective
California Human Health Screening Levels (CHHSLs) for residential and industrial land use.

Segment 3 — EA 119341 (Caltrans Project No. 0700000097-1)

Total lead was detected in 187 soil samples at a maximum concentration of 590 mg/kg. Total lead
concentrations exceeding the TTLC were not reported for any of the 187 soil samples collected within
Segment 3. Fifty-three samples were analyzed for soluble lead using the WET. WET lead was reported
for the samples at concentrations ranging from 1.6 to 57 mg/l. Forty-one soil samples were reported to
contain (WET) soluble lead concentrations greater than or equal to the STLC and were further
analyzed by DI-WET. DI-WET lead was not detected at concentrations equal to or exceeding the
detection limit of 0.21 mg/l. Concentrations of TCLP lead in excess of 5.0 mg/l were not reported for
the 26 samples analyzed. Analysis of selected soil samples indicate that the pH of the soil ranged from
7.2108.4.

Analysis of thirteen select soil samples for CCR Title 22 metals did not indicate the presence of at or
above their respective TTLCs or ten times their respective STLCs metals (other than lead). The
concentrations of metals, other than lead, arsenic, and cadmium reported in the soil samples were
below their respective CHHSLs for residential and industrial land use. Arsenic was reported for twelve
of the samples at concentrations ranging from 1.2 to 8.5 mg/kg. The reported arsenic concentrations
exceed the industrial and residential use CHHSLs of 0.24 and 0.07mg/kg, respectively; however the
reported arsenic concentrations are within the reported range of background concentrations in
California soils. Cadmium was reported for the samples at concentrations ranging from 0.77 to 6.8
mg/kg. The reported cadmium concentrations exceed the residential use CHHSL of 1.7 mg/kg but are
less than the industrial use CHHSL of 7.5 mg/kg.

ADL Site Investigation Report, Interstate 10, Task Order 11 Caltrans Contract 07A2730, EA 07-1170U1, 07-119341
Project No. $9500-06-04 -ii- May 31, 2011



AERIALLY DEPOSITED LEAD SITE INVESTIGATION REPORT
1. INTRODUCTION

Interstate (1-10) is an east-west route classified as interstate freeway that provides commuter access to
the Los Angeles Central Business District from Riverside County. The Department of Transportation
(Caltrans) plans to extend the existing 1-10 High Occupancy Vehicle (HOV) lanes to the Interstate 15
in San Bernardino County. Geocon Consultants, Inc. (Geocon) and AMEC Geomatrix Inc. (AMEC)
performed an aerially deposited lead (ADL) investigation for Caltrans at specific locations (Segments 2
and 3) within the 1-10 HOV project limits. This investigation was performed between Puente Avenue
and State Route 57, Post Mile (PM) 33.4 to 42.4, near the Cities of Baldwin Park and West Covina,
Los Angeles County, California (Figure 1). The investigation was conducted under Caltrans Contract
No. 07A2730, Task Order (TO) No. 11, Expense Authorizations 07-1170U1 and 07-119341, and
Caltrans Project Nos. 070000085-1 and 0700000097-1. A general description of the investigation
objectives are summarized below.

1.1 Investigation Background/Objective

Testing by Caltrans throughout the State has shown that ADL exists in soil along major highway routes
due to vehicle exhaust containing lead from the combustion of leaded gasoline. The concentration and
distribution of ADL in soil is a function of many variables, but in general, highway age and traffic
volume appear to be primary factors. The objective of the investigation was to evaluate soil at the Site
for the potential presence of elevated concentrations of lead suspected due to impact from vehicle
exhaust emissions when leaded gasoline was used. Caltrans will use information obtained from the
investigation to determine soil management options (e.g., disposal or onsite reuse) and identify health
and safety concerns during proposed construction activities at the Sites.

2. SCOPE OF SERVICES

We performed the scope of services summarized below as requested by Caltrans in TO No.11

2.1 Pre-field Activities

o Prepared a Health and Safety Plan (HSP) dated January 2011 to provide guidelines on the use
of personal protective equipment and the health and safety procedures to be implemented by
Geocon and AMEC personnel during field activities. The HSP specified the safety procedures
for field work, summarized chemical hazard information, and identified site safety officers,
emergency contacts, and the locations of emergency medical care facilities. A copy of the HSP
is provided in Appendix A.

e Contacted Underground Service Alert (USA) to notify utility companies of the field activities.
The USA ticket number are A10200149, A10200167, A10200178, A10200187, A10200198,
A10200202, A10200209, A10200217, A10200228, A10200239, A10200262, A10200282,
A10630603, and A10700568.

ADL Site Investigation Report, Interstate 10, Task Order 11 Caltrans Contract 07A2730, EA 07-1170U1, 07-119341
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2.2 Field Activities

Field activities consisted of collecting 215 soil samples from 96 hand-auger borings between January
24 and January 28, 2011. Additional field activities, which consisted of collecting 55 soil samples from
twelve direct-push borings, were performed by AMEC on March 15, 2011. The 108 borings were
advanced at the approximate locations, selected by Caltrans, as shown on Figures 2-1 through 2-14.
Photos of the boring locations and copies of the daily field notes from Geocon and AMEC are provided
in Appendix B. Soil samples were collected from boreholes at 6-inch depth intervals, selected by
Caltrans, ranging from the surface to a depth of 10 feet. Soil samples were homogenized in the field
and placed in laboratory-provided sample containers for subsequent laboratory analysis.

2.3 GPS Coordinates

The borings were located with a Trimble GeoXT Global Positioning System (GPS) receiver using State
Plane 83 coordinates and TerraSync™ software. Boring location latitude/longitude coordinates are
provided on Tables 1 and 3.

2.4 Laboratory Analyses

Sample laboratory analyses were performed by ATL. Copies of laboratory reports and chain-of-
custody (COC) documentation are in Appendix C. As requested by Caltrans in TO No. 11, samples
were analyzed as follows:

e Two-hundred seventy soil samples were analyzed for total lead using Environmental
Protection Agency (EPA) Test Method 6010B.

o Sixty-four soil samples with total lead concentration greater than or equal to 50 milligrams per
kilogram (mg/kg) were analyzed for soluble lead by the California Waste Extraction Test
(WET) using citrate acid as the extractant by EPA Test Method 7420.

e Forty-three samples with WET soluble lead concentrations greater than 5.0 mg/l and were
analyzed for soluble lead using the WET with de-ionized water as the extractant (DI-WET).

e Twenty-nine soil samples with the highest total lead concentrations were also tested for soluble
lead using the Toxicity Characteristic Leaching Procedure (TCLP) by EPA Test Method
1311/7420.

e Sixteen soil samples were analyzed for Title 22 metals according to Title 22 CCR, EPA Test
Method 6010B and 7471A (mercury).

e The twenty-nine soil samples with the highest total lead concentrations were tested for pH
using EPA Test Method 9045C.

e Twenty equipment blank water samples were analyzed for total lead using EPA Test Method
6010B.

e Four field blank water samples were analyzed for total lead using EPA Test Method 6010B.

e One sample of the source water used for equipment blank and field blank samples collected by
AMEC was analyzed for total lead using EPA Test Method 6010B.

ADL Site Investigation Report, Interstate 10, Task Order 11 Caltrans Contract 07A2730, EA 07-1170U1, 07-119341
Project No. S9500-06-04 -2- May 31, 2011



2.5 Report Preparation

This report was prepared to summarize the objectives, procedures, and results of the supplemental
ADL investigation activities requested by Caltrans as performed by Geocon and AMEC.

3. INVESTIGATIVE METHODS
3.1 Soil Sampling

Soil samples were collected from borings advanced with 2.5-inch-diameter stainless steel hand-augers
and a direct-push drilling rig. Surface vegetation (e.g., native grasses/forbs and landscaping plants) at the
boring locations was removed prior to boring/sampling activities. Soil collected from each depth interval
was placed into to a new re-sealable plastic bag and the soil was field homogenized within the sample
bag. Homogenized soil within the bag was then transferred into a new 4-ounce, laboratory-provided,
glass soil jar which was subsequently capped, labeled with the sample date/time and a unigue soil sample
number, placed in a chilled ice chest, and delivered to the analytical laboratory the same day the sample
was collected.

Soil boring numbers were assigned based on a four-digit unique identification number provided by
Caltrans (1127) and a sequential location number (101 through 196 for hand-auger borings and 201
through 212 for the direct-push borings). Soil sample numbers were designated by the boring number
and the 6-inch depth interval from which the sample was collected. For example, the soil sample
designated 1127-101-1.5-2.0 was obtained from a depth of approximately 1.5 to 2.0 feet from boring
1127-101 and soil sample designated 1127-201-3.5 was obtained from a depth of approximately 3.0 to
3.5 feet from boring 1127-201.

Quality Assurance/Quality Control (QA/QC) procedures conducted during field activities included
decontamination of sampling equipment before each boring was advanced, single use of new re-
sealable plastic bags and soil jars, and sample COC documentation. Hand-augers and direct-push
sampling equipment were cleansed between borings by washing the equipment with an Alconox " tap
water solution followed by a tap water rinse and a final rinse with distilled/purified water.

The hand-auger borings were backfilled with surface soil from the immediate vicinity of the boring
location. Direct-push borings were backfilled with hydrated bentonite chips. Decontamination water
was discharged to the ground surface away from areas potentially associated with surface water bodies
or storm drain inlets.

ADL Site Investigation Report, Interstate 10, Task Order 11 Caltrans Contract 07A2730, EA 07-1170U1, 07-119341
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3.2 Equipment Blank Sampling

Sixteen equipment blank samples were collected by Geocon (one for each chain of custody completed)
to verify proper cleaning of the hand-augers. The equipment blank samples were obtained by collecting
distilled/purified water passed over the hand-augers into unpreserved, laboratory-provided containers.

Four equipment blank samples, four field blank samples, and one source water sample collected by
AMEC Geomatrix, Inc. were analyzed to verify cleaning of the direct-push equipment. The equipment
blank samples were obtained by collecting distilled/purified water through the direct-push sampling
equipment into unpreserved, laboratory-provided containers. The field blank samples were collected by
filling unpreserved laboratory-provided containers with distilled/purified water, and the source water
sample was collected by filling unpreserved laboratory-provided container with distilled/ purified water
used for both equipment blanks and field blank water samples.

3.3 Deviations from the Task Order

The TO served as the workplan for this investigation. The scope of work was performed as generally
summarized in the TO with the following exceptions based on directions provided by Caltrans during
sampling activities:

The TO indicated that hand auger equipment used for soil collection should be decontaminated prior to
the collection of each sample at each depth. Approximately half way through the second day of
sampling the onsite Caltrans representative observed that one of the Geocon sampling crews were
decontaminating the equipment immediately after the collection of the soil sample and not immediately
prior to sample collection. The error in sampling protocol was discussed with the sampling crew and
they adjusted their decontamination procedures accordingly. Based on review of the analytical results
this procedural error does not appear to have negatively impacted the sample results.

At Puente Avenue boring 1127-101 was not completed to the planned total depth of 9 feet because
refusal conditions were encountered at 7.5 feet due to the presence of gravel. Boring 1127-102 was not
completed also to the planned total depth of 9 feet because refusal conditions were encountered at 6
feet due to the presence of gravel. Boring 1127-103 was not completed to the total depth of 9 feet
because refusal conditions were encountered at 2 feet due to the presence of gravel. Sample
1127-103-0.5-1.0 was collected at a depth of 0.5 to 1.0 foot, which was not originally specified in the
TO. Boring 1127-104 was not completed to the planned total depth of 9 feet because refusal conditions
were encountered at 4 feet due to the presence of gravel.

At Cameron Avenue, boring 1127-105 was not completed to the planned total depth of 9 feet because
refusal conditions were encountered at 4.5 feet due to the presence of gravel. Boring 1127-106 was not

ADL Site Investigation Report, Interstate 10, Task Order 11 Caltrans Contract 07A2730, EA 07-1170U1, 07-119341
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completed to the planned total depth 9 feet because of refusal conditions that were encountered at 4
feet due to the presence of gravel.

At West Covina Parkway Undercrossing/Pacific Avenue, boring 1127-110 was not completed to the
planned total depth of 6 feet because refusal conditions were encountered at 3 feet due to the presence
of gravel. Sample 1127-110-0.5-1.0 was collected at 0.5 to 1.0 foot, which was not originally specified
in the TO. Boring 1127-111 was not completed to the planned total depth of 6 feet because refusal
conditions were encountered at 3 feet due to the presence of gravel. Sample 1127-111-0.5-1.0 was
collected at 0.5 to 1.0 foot, which was not originally specified in the TO. Boring 1127-112 was not
completed to the planned total depth of 6 feet because refusal conditions were encountered at 3 feet due
to the presence of gravel. Sample 1127-112-0.5-1.0 was collected at 0.5 to 1.0 foot, which was not
originally specified in the TO.

At Vincent Avenue Undercrossing, boring 1127-113 was not completed to the planned total depth of 5
feet because refusal conditions were encountered at 2.5 feet due to the presence of gravel. Boring 1127-
114 was not completed to the planned total depth of 5 feet because refusal conditions were encountered
at 4 feet due to the presence of gravel. Boring 1127-115 was also not completed to the planned total
depth of 5 feet because refusal conditions were encountered at 4 feet due to the presence of gravel.

At Lark Allen Avenue Undercrossing, boring 1127-118 was not completed to the planned total depth of
6 feet because refusal conditions were encountered at 4.5 feet due to the presence of gravel and
cobbles. Boring 1127-119 was not completed to the planned total depth of 10 feet because refusal
conditions were encountered at 4 feet due to the presence of gravel. Boring 1127-120 was not
completed to the planned total depth of 10 feet because refusal conditions were encountered at 4.5 feet
due to the presence of gravel. Boring 1127-122 was not completed to the planned total depth of 10 feet
because refusal conditions were encountered at 6 feet due to the presence of gravel.

At Azusa Avenue, boring 1127-125 was not completed to the planned total depth of 6 feet because
refusal conditions were encountered at 2.5 feet due to the presence of gravel. Sample 1127-125-0.5-1.0
was collected at 0.5 to 1.0 foot, which was not originally specified in the TO. Boring 1127-126 was not
completed to the planned total depth of 6 feet because refusal conditions were encountered at 3 feet due
to the presence of coarse gravel. Sample 1127-126-0.5-1.0 was collected at 0.5 to 1.0 foot, which was
not originally specified in the TO. Boring 1127-127 was not completed to the planned total depth of 6
feet because refusal conditions were encountered at 2.5 feet due to the presence of gravel. Sample
1127-127-0.5-1.0 was collected at 0.5 to 1.0 foot, which was not originally specified in the TO. Boring
1127-128 was not completed to the planned total depth of 6 feet because refusal conditions were
encountered at 2.5 feet due to the presence of gravel. Sample 1127-128-0.5-1.0 was collected at 0.5 to
1.0 foot, which was not originally specified in the TO.
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At Hollenbeck Street, boring 1127-129 was not completed to the planned total depth of 10 feet because
refusal conditions were encountered at 4 feet due to the presence of gravel. Sample 1127-129-0.5-1.0
was collected at 0.5 to 1.0 foot, which was not originally specified in the TO. Boring 1127-131 was not
completed to the planned total depth of 10 feet because refusal conditions were encountered at 4.5 feet
due to the presence of gravel. Sample 1127-131-0.5-1.0 was collected at 0.5 to 1.0 foot, which was not
originally specified in the TO. Boring 1127-132 was not completed to the planned total depth of 10 feet
because refusal conditions were encountered at 5.5 feet due to the presence of gravel. Boring 1127-133
was not completed to the planned total depth of 10 feet because refusal conditions were encountered at
2.5 feet due to the presence of gravel. Boring 1127-134 was not completed to the planned total depth of
10 feet because refusal conditions were encountered at 5.5 feet due to the presence of gravel. Boring
1127-135 was not completed to the planned total depth of 10 feet because refusal conditions were
encountered at 3 feet due to the presence of gravel. Sample 1127-135-0.5-1.0 was collected at 0.5 to
1.0 foot, which was not originally specified in the TO. Boring 1127-136 was not completed to the
planned total depth of 10 feet because refusal conditions were encountered at 5.5 feet due to the
presence of gravel.

At Citrus Street, boring 1127-139 was not completed to the planned total depth of 9 feet because
refusal conditions were encountered at 2 feet due to the presence of gravel. Sample 1127-139-0.5-1.0
was collected at 0.5 to 1.0 foot, which was not originally specified in the TO. Boring 1127-140 was not
completed to the planned total depth of 9 feet because refusal conditions were encountered at 2.5 feet
due to the presence of gravel. Sample 1127-140-0.5-1.0 was collected at 0.5 to 1.0 foot, which was not
specified in the TO.

At Barranca Avenue Undercrossing, Boring 1127-141 was not completed to the planned total depth of
8 feet because refusal conditions were encountered at 2.5 feet due to the presence gravel. Sample 1127-
141-0.5-1.0 was collected at 0.5 to 1.0 foot was not specified in the TO. Boring 1127-142 was not
completed to the planned total depth of 8 feet because refusal conditions were encountered at 2 feet due
to the presence of gravel. Sample 1127-142-0.5-1.0 was collected at 0.5 to 1.0 foot, which was not
specified in the TO. Boring 1127-143 was not completed to the planned total depth of 8 feet because
refusal conditions were encountered at 3 feet due to the presence of gravel. Sample 1127-143-0.5-1.0
was collected at 0.5 to 1.0 foot, which was not specified in the TO. Boring 1127-144 was not
completed to the planned total depth of 8 feet because refusal conditions were encountered at 2 feet due
to the presence of gravel. Sample 1127-144-0.5-1.0 was collected at 0.5 to 1.0 foot, which was not
specified in the TO. Boring 1127-145 was not completed to the planned total depth of 8 feet because
refusal conditions were encountered at 2 feet due to the presence of gravel. Sample 1127-145-0.5-1.0
was collected at 0.5 to 1.0 foot, which was not originally specified in the TO. Boring 1127-146 was not
completed to the planned total depth of 8 feet because refusal conditions were encountered at 2 feet due
to the presence of gravel. Sample 1127-146-0.5-1.0 was collected at 0.5 to 1.0 foot, which was not
specified in the TO. Boring 1127-147 was not completed to planned total depth of 8 feet because
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refusal conditions were encountered at 7 feet due to the presence of gravel. Boring 1127-148 was
completed to the planned total depth of 8 feet because refusal conditions were encountered at 5 feet due
to the presence of gravel. Sample 1127-148-0.5-1.0 was collected at 0.5 to 1.0 foot, which was not
specified in the TO. Boring 1127-149 was not completed to planned total depth of 8 feet because
refusal conditions were encountered at 6.5 feet due to the presence of gravels. Sample
1127-149-0.5-1.0 was collected at 0.5 to 1.0 foot, which was not specified in the TO. Boring 1127-150
was not completed to the planned total depth of 8 feet because refusal conditions were encountered at
4.5 feet due to the presence of gravel.

At Grand Avenue undercrossing, Boring 1127-154 was not completed to planned total depth of 8 feet
because refusal conditions were encountered at 2.5-feet due to the presence of gravel. Sample
1127-154-0.5-1.0 was collected at 0.5 to 1.0 foot, which was not specified in the TO.

At Holt Avenue undercrossing, Boring 1127-156 was not completed to the planned total depth of 6 feet
because of refusal conditions were encountered at 3 feet due to the presence of gravel. Sample
1127-156-0.5-1.0 was collected at 0.5 to 1.0 foot which was not specified in the TO. Boring 1127-157
was not completed to the planned total depth of 6 feet because refusal conditions were encountered at
2.5 feet due to the presence of gravel. Sample 1127-157-0.5-1.0 was collected at 0.5 to 1.0 feet, which
was not specified in the TO. Boring 1127-158 was not completed to the planned total depth of 6 feet
because refusal conditions were encountered at 4.5 feet due to the presence of gravel. Sample
1127-158-0.5-1.0 was collected at 0.5 to 1.0 foot, which was not specified in the TO.

At Via Verde undercrossing, boring 1127-159 was not completed to the planned total depth of 5 feet
because refusal conditions were encountered at 2 feet due to the presence of gravel. Boring 1127-160
was not completed to the planned total depth of 5 feet because refusal conditions were encountered at 2
feet due to the presence of gravel. Boring 1127-161 was not completed to the planned total depth of 5
feet because refusal conditions were encountered at 4 feet due to the presence of gravel. Boring
1127-162 was not completed to the planned total depth of 5 feet because refusal conditions were
encountered at 3.5 feet due to the presence of gravel. Boring 1127-163 was completed to the planned
total depth of 5 feet because refusal conditions were encountered at 4 feet due to the presence of gravel.
Boring 1127-164 was not completed to the planned total depth of 5 feet because refusal conditions
were encountered at 3 feet due to the presence of gravel. Boring 1127-165 was not completed to the
planned total depth of 5 feet because refusal conditions were encountered at 2 feet due to the presence
of gravel. Boring 1127-166 was not completed to the planned total depth of 5 feet because refusal
conditions were encountered at 3.5 feet due to the presence of gravel.

At Kellogg Drive, boring 1127-168 was not completed to the planned total depth of 6 feet because
refusal conditions were encountered at 2.5 feet due to the presence of gravel. Sample 1127-168-0.5-1.0
was collected at 0.5 to 1.0 foot, which was not specified in the TO. Boring 1127-169 was not
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completed to the planned total depth of 6 feet because refusal conditions were encountered at 3 feet due
to the presence of gravel. Sample 1127-169-0.5-1.0 was collected at 0.5 to 1.0 foot which was not
specified in the TO. Boring 1127-170 not completed to the planned total depth of 6 feet because refusal
conditions were encountered at 3 feet due to the presence of gravel. Sample 1127-170-0.5-1.0 was
collected at 0.5 t01.0 foot, which was not specified in the Caltrans TO. Boring 1127-172 was not
completed to the planned total depth of 6 feet because refusal conditions were encountered at 3 feet due
to the presence of gravel. Sample 1127-0.5-1.0 was collected at 0.5 t01.0 foot, which was not specified
in Caltrans TO. Boring 1127-174 was not completed to the planned total depth of 6 feet because refusal
conditions were encountered at 2.5 feet due to the presence of gravel. Sample 1127-174-0.5-1.0 was
collected at 0.5 to 1.0 foot, which was not specified in the Caltrans TO.

Hand-auger borings 1127-175 through 1127-196, located between Via Verde and Kellogg Drive, were
added by Caltrans after the start of the field sampling program and were not part of the original scope
outlined in the TO.

The sampling performed by AMEC with a direct-push rig at borings 1127-201 through 1127-212 was
added by Caltrans after the start of the field sampling program and was not part of the original scope
outlined in the TO.

4. FIELD OBSERVATIONS AND INVESTIGATIVE RESULTS

Soil samples were collected from borings located in both Segment 2 and Segment 3 of the 1-10 HOV
project. Project Segment 2 extends between approximately Puente Avenue on the west and Citrus
Street on the east. Borings 1127-101 through 1127-136 were advanced within Segment 2. Project
Segment 3 extends from approximately Citrus Street on the west to the Routes 10/57/210 Interchange
on the east. Borings 1127-137 through 1127-196, and 1127-201 through 1127-212 were advanced
within Segment 3. Sampling results by Segment are discussed below.

4.1 Segment 2 — EA 1170U1, Caltrans Project No. 070000085-1

4.1.1 Soil Conditions

Soil conditions encountered within Segment 2 generally ranged from very dark brown sandy silt and
silty sand with gravel to very dark brown clayey sand and clayey silt. Surface water and groundwater
was not encountered at the boring locations. Boring logs are presented in Appendix D.

4.1.2 Soil Sample Analytical Results

The Segment 2 soil sample analytical results for total lead, WET lead, DI-WET lead, TCLP lead, and pH
are summarized in Table 1. Soil sample analytical results for Title 22 metals are summarized in Table 2.
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Copies of laboratory reports and COC documentation are in Appendix C. The following summarizes the
soil sample analytical results:

o Total lead was reported for 83 soil samples at concentrations ranging from an estimated (“J”
flagged) 2.4J to 180 milligrams per kilogram (mg/kg).

o WET lead was reported for eleven samples at concentrations ranging from 1.2 to 8.4 mg/l.
WET lead concentrations that equal or exceed the STLC value of 5.0 milligrams per liter
(mg/l) were reported for two of the samples.

e DI-WET lead was reported for one of the two samples analyzed at a concentration of 0.46
mg/l. DI-WET lead was not reported above the laboratory detection limit of 0.21 mg/l for the
other sample analyzed.

e TCLP lead was reported for two of the three samples analyzed at concentrations of 0.28 and
0.30 mg/l. TCLP lead was not detected above the laboratory detection limit of 0.21 mg/l in the
remaining samples. TCLP lead concentrations that equal or exceed the TCLP value of 5.0 mg/I
were not reported in the samples.

e Title 22 metals arsenic, beryllium, molybdenum, selenium, silver, and thallium were not
reported, at concentration above their respective laboratory reporting limits, in the three
samples analyzed. Excluding lead, concentrations of the other reported Title 22 metals were
less than ten times their respective STLCs.

o Soil pH values in the three samples tested ranged from 7.5 to 8.4.

4.2 Segment 3 — EA 119341, Caltrans Project No. 0700000097-1

4.2.1 Soil Conditions

Soil conditions encountered within Segment 3 hand-auger borings generally ranged from very dark
brown sandy silt and silty sand with gravel to very dark brown clayey sand and clayey silt. Weathered
sandstone (bedrock), overlain by 12 to 18 inches of brown silty to clayey sand was encountered in the
direct-push borings 1127-201 through 1127-208. Soil conditions encountered within direct-push
borings 1127-209 through 1127-212 generally consisted of dark brown clayey and silty sands, and
brown to dark brown clay. Surface water and groundwater was not encountered at the boring locations.
Boring logs are presented in Appendix D.

4.2.2 Soil Sample Analytical Results

The Segment 3 soil sample analytical results for total lead, WET lead, DI-WET lead, TCLP lead, and pH
analyses are summarized in Table 3. Soil sample analytical results for Title 22 metals are summarized in
Table 4. Copies of laboratory reports and COC documentation are in Appendix C. The following
summarizes the soil sample analytical results:
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e Total lead was reported for 187 soil samples at concentrations ranging from an estimated (“J”
flagged) 2.5J to 590 mg/kg.

o WET lead was reported for 53 samples at concentrations ranging from 1.6 to 57 mg/l. WET
lead concentrations that equal or exceed the STLC value of 5.0 mg/l were reported for 41 of
the samples.

o DI-WET lead was not reported above the laboratory detection limit of 0.21 mg/I for the any of
the 41 samples analyzed.

e TCLP lead was reported for 24 of the 26 samples analyzed at concentrations ranging from an
estimated 0.21J to 2.6 mg/l. TCLP lead was not detected above the laboratory detection limit of
0.21 mg/l in the two remaining samples. TCLP lead concentrations that equal or exceed the
TCLP value of 5.0 mg/l were not reported in the samples.

o Title 22 metals beryllium, silver, and thallium were not detected in the 13 samples analyzed at
concentration above their respective laboratory reporting limits. Excluding lead, concentrations
of the other reported Title 22 metals were less than ten times their respective STLCs.

e Soil pH values in the 26 samples tested ranged from 7.2 to 8.4.

4.3 Data Validation

Geocon, AMEC, and ATL use QA/QC measures to minimize and control errors associated with field
and laboratory methods. Field QA/QC measures consist of cleaning sampling equipment between each
use with a detergent solution followed by tap and distilled/purified water rinses. Based on the
equipment blank sample analytical results, it appears that the field investigation was free from potential
cross-contamination resulting from inadequate equipment decontamination.

Laboratory QA/QC measures include the use of matrix spikes, duplicates, and method blanks, in
addition to calculation of percent recovery and relative percentage difference (RPD). Laboratory
analytical data verification was performed in accordance with the United States Environmental
Protection Agency Contract Laboratory Program National Functional Guidelines for Inorganic Data
Review. A data validation report based on review of the laboratory QA/QC results, for the data
collected by Geocon and AMEC, is provided in Appendix E. Based on the data review some of the
sample results were qualified as estimated values (J-flagged). The data qualifiers have been appended
to the respective data in the analytical results summary tables (Table 1 through 4). A review of the
laboratory QA/QC results indicates satisfactory data reporting, and the data are of sufficient quality for
the purposes of this report.
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5. FINDINGS
5.1 Segment 2 — EA 1170U1, Caltrans Project No. 070000085-1

5.1.1 Lead and pH

Total lead was detected in 83 soil samples at a maximum concentration of 180 mg/kg. Total lead
concentrations exceeding the TTLC were not reported for any of the 83 soil samples collected within
Segment 2. Two of the eleven soil samples analyzed using the WET contained soluble lead
concentrations greater than or equal to the STLC of 5.0 mg/l and were further analyzed by DI-WET.
DI-WET lead was reported for one of the samples at a concentration of 0.46 mg/l. Concentrations of
TCLP lead in excess of 5.0 mg/l were not reported for the three samples analyzed. Analysis of selected
soil samples indicate that the pH of the soil ranged from 7.5 to 8.4.

5.1.2 Title 22 Metals

Analysis of selected soil samples for CCR Title 22 metals did not indicate the presence of metals at or
above their respective TTLCs or ten times their respective STLCs (other than lead). The concentrations
of metals, other than lead, reported in the soil samples were below their respective California Human
Health Screening Levels (CHHSLS) for residential and industrial land use.

5.2 Segment 3 — EA 119341, Caltrans Project No. 0700000097-1

5.2.1 Lead and pH

Total lead was detected in 187 soil samples at a maximum concentration of 590 mg/kg. Total lead
concentrations exceeding the TTLC were not reported for any of the 187 soil samples collected within
Segment 3. Forty-one soil samples were reported to contain (WET) soluble lead concentrations greater
than or equal to the STLC and were further analyzed by DI-WET. DI-WET lead was not detected at
concentrations equal to or exceeding the detection limit of 0.21 mg/l. Concentrations of TCLP lead in
excess of 5.0 mg/l were not reported for the 26 samples analyzed. Analysis of selected soil samples
indicate that the pH of the soil ranged from 7.2 to 8.4.

5.2.2 Title 22 Metals

Analysis of selected soil samples for CCR Title 22 metals did not indicate the presence of metals (other
than lead) at or above their respective TTLCs or ten times their respective STLCs. The concentrations
of metals, other than lead, arsenic, and cadmium reported in the soil samples were below their
respective CHHSLSs for residential and industrial land use.

Arsenic was detected in soil in twelve of the samples analyzed at concentrations ranging from 1.2 to
8.5J mg/kg. These results are greater than the residential/and industrial soil CHHSLSs for arsenic of 0.07
and 0.24 mg/Kkg, respectively. Arsenic is a naturally occurring element; therefore, the concentrations
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reported at the Site are compared to regional background concentrations. The March 2008 Department
of Toxic Substance Control (DTSC) publication Determination of a Southern California Regional
Background Arsenic Concentration in Soil establishes a regional background for arsenic within
Southern California including Los Angeles County using naturally occurring and anthropogenic
concentrations of arsenic. The report finds that the upper-bound background concentration for arsenic
within Los Angeles County is 12 mg/kg. None of the detected arsenic concentrations exceeded 12
mg/kg, and therefore, the arsenic concentrations are considered to be consistent with background
concentrations of arsenic in Los Angeles County.

Cadmium was detected in 13 soil samples at concentrations ranging from an estimated 0.77J to 6.8
mg/kg. Nine of the samples were reported to have cadmium concentrations greater than, or equal to,
the residential soil CHHSL for cadmium of 1.7 mg/kg but less than the industrial CHHSL of 7.5
mg/kg.

Reported metals concentrations were compared with published background levels typically present in
California soils as presented in Background Concentrations of Trace and Major Elements in California
Soils (Kearney Foundation of Soil Science, Division of Agriculture and Natural Resources, University
of California, March 1996). Concentrations of metals, other than lead, reported in soil samples
collected from Segment 3 are within the published background ranges.
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6. REPORT LIMITATIONS

This report has been prepared exclusively for AMEC and Caltrans. The information obtained is only
relevant as of the date of the latest site visit and will require an update to reflect additional information
obtained.

The findings presented herein are based on laboratory analytical results obtained from a limited number
of samples collected from in-place soil and from widely spaced locations according to Caltrans-
prescribed protocol. The purpose of these sampling and characterization activities was to allow
Caltrans to reasonably predict the character of soil to be disturbed for planned construction activities
within the described limits of the Caltrans right-of-way.

The Client should recognize that this report is not a comprehensive site characterization and should not
be construed as such. The appropriate regulatory agency may require additional investigations. The
findings as presented in this report are predicated on the results of the limited soil sampling and
laboratory analyses performed. In addition, the information obtained is not intended to address
potential impacts related to sources other than those specified herein.

Therefore, the report should only be deemed conclusive with respect to the information obtained. No
guarantee or warranty of the results of the report is implied within the intent of this report or any
subsequent reports, correspondence, or consultation, either express or implied. Geocon strived to
perform the services summarized herein in accordance with the local standard of care in the geographic
region at the time the services were rendered.
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Project No. S9500-06-04

May 31, 2011

Page 1 of 3
TABLE 1
BORING COORDINATES AND SUMMARY OF LEAD AND pH ANALYTICAL RESULTS
SEGMENT 2 - EA. 1170U1
ROUTE 10 HOV LANE WIDENING PROJECT FROM PUENTE AVENUE TO STATE ROUTE 57
LOS ANGELES, CALIFORNIA
Sample Total
Depth Lead WET DI-WET TCLP
Sample ID LATITUDE LONGITUDE (feet) (mg/kg)  Lead (mg/l) Lead (mg/l) Lead (mg/l) pH
PUENTE AVENUE
1127-101-1.5-2.0 34.07043351  -117.96157542  1.5-2.0 40
1127-101-3.5-4.0 3.5-4.0 20
1127-101-5.5-6.0 5.5-6.0 37
1127-102-1.5-2.0 34.06985244  -117.96220889  1.5-2.0 47
1127-102-3.5-4.0 3.5-4.0 38
1127-102-5.5-6.0 5.5-6.0 28
1127-103-0.5-1.0 34.07038427  -117.96203616  0.5-1.0 56 2.9
1127-103-1.5-2.0 15-2.0 28
1127-104-1.5-2.0 34.06983659  -117.96261951  1.5-2.0 26
1127-104-3.5-4.0 3.5-4.0 31
CAMERON AVENUE
1127-105-1.5-2.0 34.07212923  -117.94599131  1.5-2.0 120 4.2 0.30 8.4
1127-105-3.5-4.0 3.5-4.0 11
1127-106-1.5-2.0 34.07158722  -117.94569837  1.5-2.0 20
1127-106-3.5-4.0 3.5-4.0 11
1127-107-1.5-2.0 34.07207413  -117.94630322  1.5-2.0 9.7
1127-107-3.5-4.0 3.5-4.0 8.1
1127-107-5.5-6.0 5.5-6.0 12
1127-107-8.5-9.0 8.5-9.0 4.8
WEST COVINA PARKWAY
1127-109-1.5-2.0 34.07241459  -117.94346664  1.5-2.0 4.6
1127-109-3.5-4.0 3.5-4.0 251
1127-109-5.5-6.0 5.5-6.0 241
1127-110-0.5-1.0 34.07189971  -117.94276056  0.5-1.0 11
1127-110-1.5-2.0 15-2.0 10
1127-111-0.5-1.0 34.07245784  -117.94290573  0.5-1.0 14
1127-111-1.5-2.0 15-2.0 4.2
1127-112-0.5-1.0 34.07200082  -117.94218986  0.5-1.0 13
1127-112-1.5-2.0 15-2.0 8.6
VINCENT AVENUE
1127-113-0.5-1.0 34.07260753  -117.92681268  0.5-1.0 71 15
1127-113-1.5-2.0 15-2.0 21
1127-114-0.5-1.0 34.07200204  -117.92694695  0.5-1.0 8.7
1127-114-2.5-3.0 2.5-3.0 7.8
1127-115-0.5-1.0 34.07258095  -117.92643252  0.5-1.0 29
1127-115-2.5-3.0 2.5-3.0 5.3
1127-116-0.5-1.0 34.07196660  -117.92646347  0.5-1.0 34
1127-116-2.5-3.0 2.5-3.0 36
1127-116-4.5-5.0 45-5.0 7.0




Project No. S9500-06-04

May 31, 2011
Page 2 of 3

TABLE 1

BORING COORDINATES AND SUMMARY OF LEAD AND pH ANALYTICAL RESULTS
SEGMENT 2 - EA. 1170U1
ROUTE 10 HOV LANE WIDENING PROJECT FROM PUENTE AVENUE TO STATE ROUTE 57

LOS ANGELES, CALIFORNIA

Sample Total
Depth Lead WET DI-WET TCLP
Sample ID LATITUDE LONGITUDE (feet) (mg/kg)  Lead (mg/l) Lead (mg/l) Lead (mg/l) pH
LARK ELLEN AVENUE
1127-117-1.5-2.0 34.07247576  -117.91680081  1.5-2.0 5.3
1127-117-3.5-4.0 3.5-4.0 6.2
1127-117-5.5-6.0 5.5-6.0 4.6
1127-118-1.5-2.0 34.07197829  -117.91682134  1.5-2.0 8.1
1127-118-3.5-4.0 3.5-4.0 6.7
1127-119-1.5-2.0 34.07245157  -117.91668779  1.5-2.0 24
1127-119-3.5-4.0 3.5-4.0 7.9
1127-120-1.5-2.0 34.07204013  -117.91673468  1.5-2.0 8.4
1127-120-3.5-4.0 3.5-4.0 14
1127-121-1.5-2.0 34.07246650  -117.91639194  1.5-2.0 7.1
1127-121-4.5-5.0 45-5.0 7.9
1127-121-6.5-7.0 6.5-7.0 8.2
1127-121-9.5-10.0 9.5-10.0 8.0
1127-122-1.5-2.0 34.07201858  -117.91638699  1.5-2.0 8.5
1127-122-4.5-5.0 45-5.0 14
1127-123-1.5-2.0 34.07248389  -117.91630554  1.5-2.0 5.1
1127-123-3.5-4.0 3.5-4.0 5.1
1127-123-5.5-6.0 5.5-6.0 4.8
1127-124-15-2.0 34.07194696  -117.91631381  1.5-2.0 180 8.4 0.46 0.28 7.5
1127-124-3.5-4.0 3.5-4.0 71 33
1127-124-5.5-6.0 5.5-6.0 23
AZUSA AVENUE
1127-125-0.5-1.0 34.07242974  -117.90788611  0.5-1.0 60 3.1
1127-125-1.5-2.0 15-2.0 51 1.8
1127-126-0.5-1.0 34.07189209  -117.90788884  0.5-1.0 24
1127-126-1.5-2.0 15-2.0 23
1127-127-0.5-1.0 34.07245209  -117.90739508  0.5-1.0 85 3.0 <0.21 8.0
1127-127-1.5-2.0 15-2.0 22
1127-128-0.5-1.0 34.07193039  -117.90739259  0.5-1.0 25
1127-128-1.5-2.0 15-2.0 6.7
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TABLE 1
BORING COORDINATES AND SUMMARY OF LEAD AND pH ANALYTICAL RESULTS
SEGMENT 2 - EA. 1170U1
ROUTE 10 HOV LANE WIDENING PROJECT FROM PUENTE AVENUE TO STATE ROUTE 57
LOS ANGELES, CALIFORNIA
Sample Total
Depth Lead WET DI-WET TCLP
Sample ID LATITUDE LONGITUDE (feet) (mg/kg)  Lead (mg/l) Lead (mg/l) Lead (mg/l) pH
HOLLENBECK STREET

1127-129-0.5-1.0 34.07228588  -117.89912371  0.5-1.0 23
1127-129-1.5-2.0 15-2.0 19
1127-130-1.5-2.0 34.07183454  -117.89911138  1.5-2.0 7.3
1127-130-4.5-5.0 45-5.0 7.0
1127-130-6.5-7.0 6.5-7.0 6.2
1127-130-9.5-10.0 9.5-10.0 9.0
1127-131-0.5-1.0 34.07226661  -117.89905809  0.5-1.0 82 4.8
1127-131-1.5-2.0 15-2.0 61 5.0 <0.21
1127-132-1.5-2.0 34.07184939  -117.89906220  1.5-2.0 80 1.2
1127-132-4.5-5.0 45-5.0 21
1127-133-0.5-1.0 34.07233032  -117.89876540  0.5-1.0 21
1127-133-1.5-2.0 15-2.0 20
1127-134-1.5-2.0 34.07187059  -117.89877021  1.5-2.0 19
1127-134-4.5-5.0 45-5.0 14
1127-135-0.5-1.0 34.07233026  -117.89869009  0.5-1.0 19
1127-135-1.5-2.0 15-2.0 26
1127-136-1.5-2.0 34.07185078  -117.89870235  1.5-2.0 11
1127-136-4.5-5.0 45-5.0 21

Notes:
mg/kg = Milligram per kilogram
mg/l = Milligram per liter
WET = Waste Extraction Test using citric acid as the extraction fluid
DI-WET = Waste Extraction Test using water as the extraction fluid
TCLP = Toxicity Characteristic Leaching Procedure
< = Analyte was not detected above the laboratory reporting limit
J = Result qualified as an estimated value due to analytical bias in precision or accuracy
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TABLE 2
SUMMARY OF TITLE 22 METALS ANALYTICAL RESULTS
SEGMENT 2 - EA. 1170U1
INTERSTATE 10 HOV LANE WIDENING PROJECT FROM PUENTE AVENUE TO STATE ROUTE 57
LOS ANGELES, CALIFORNIA

> £ % IS
s ¢ & £ 5 2z . = 3 _ 5 E 32
E 5 2 3 E & & & 3 s : 5 8 £ B o
Sample ID g ¢ & g & S5 8 8§ 3 2 S 5 gz £ S S
1127-105-1.5-2.0 0.33J) <0.20 92 <0.042 048] 13 8.1 17 120 0.042]  <0.097 12 <0.28 <0.042 <0.098 30 61
1127-124-1.5-2.0 047) <020 96  <0.042 046J 12 8.4 18 180 0.049J)  <0.097 10 <0.28 <0.042 <0.098 31 61
1127-127-1.0 14) <020 120 <0.042 0.68J 15 9.3 29 85 0.080J  <0.097 13 <0.28 <0.042 <0.098 34 2001
TTLC 500 500 10,000 75 100 2,500 8,000 2,500 1,000 20 3500 2,000 100 500 700 2,400 5,000
STLC 15 5.0 100 0.75 1.0 5 80 25 5.0 0.2 350 20 1.0 5 7.0 24 250
CHHSLs  Ind/| 380/  0.24/ 6300/ 190/ 7.5/ 10,000/ 3,200/ 38,000/ 320/ 180/ 4,800/ 16,000/ 4,800/ 4,800/ 63/ 6,700/ 100,000/
Res| 30 0.07 5,200 16 17 10,000 600 3,000 80 18 380 1,600 380 380 5.0 530 23,000
Background Concentrations
Minimum 0.15 0.6 133 0.25 0.05 23 2.7 9.1 12.4 0.05 0.10 9 0.015 0.1 5.3 39 88
Maximum 1.95 120 1,400 270 1.7 1579  46.9 96.4 97.1 0.90 9.6 509 0.43 8.3 36.2 288 236
Mean 0.60 35 509 128 036 122 14.9 28.7 23.9 0.26 13 57 0.058 0.8 15.7 112 149

Notes:

Results shown in milligrams per kilogram

< = Not detected above the laboratory reporting limit

J = Result qualified as an estimated value due to analytical bias in precision or accuracy

TTLC = Total Threshold Limit Concentration

STLC = Soluble Threshold Limit Concentration

CHHSLs = California Environmental Protection Agency, California Human Health Screening Levels for industrial (Ind) and residential (Res) use
TTLC, STLC, and CHHSLs shown for chromium are for chromium II1.

Background Concentrations of Trace and Major Elements in California Soils

(Kearney Foundation of Soil Science, Division of Agriculture and Natural Resources, University of California, March 1996)

Maximum arsenic background concentration source - Determination of a Southern California Regional Background Arsenic Concentration in Soil, DTSC March 2008
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TABLE 3

BORING COORDINATES AND SUMMARY OF LEAD AND pH ANALYTICAL RESULTS
SEGMENT 3 - EA. 119341
INTERSTATE 10 HOV LANE WIDENING PROJECT FROM PUENTE AVENUE TO STATE ROUTE 57

LOS ANGELES, CALIFORNIA

Sample Total
Depth Lead WET DI-WET TCLP
Sample ID LATITUDE LONGITUDE (feet) (mg/kg)  Lead (mg/l) Lead (mg/l) Lead (mg/l) pH
CITRUSSTREET
1127-137-1.5-2.0 3407224537  -117.89046474  1.5-2.0 157
1127-137-3.5-4.0 3.5-4.0 111
1127-137-5.5-6.0 5.5-6.0 7.7
1127-137-8.5-9.0 8.5-9.0 9.5
1127-138-1.5-2.0 34.07167381  -117.89046219  1.5-2.0 50 1.6
1127-138-3.5-4.0 3.5-4.0 9.0
1127-138-5.5-6.0 5.5-6.0 8.6J
1127-138-8.5-9.0 8.5-9.0 6.5J
1127-139-0.5-1.0 3407227211  -117.88997471  0.5-1.0 37
1127-139-1.5-2.0 1.5-2.0 35
1127-140-0.5-1.0 34.07166253  -117.88995475  0.5-1.0 45
1127-140-1.5-2.0 1.5-2.0 30
BARRANCA STREET

1127-141-0.5-1.0 34.07216165 -117.88165969  0.5-1.0 741
1127-141-1.5-2.0 1.5-2.0 23
1127-142-0.5-1.0 34.07165000 -117.88195628  0.5-1.0 47]
1127-142-1.5-2.0 1.5-2.0 38
1127-143-0.5-1.0 34.07217502  -117.88149912  0.5-1.0 23
1127-143-1.5-2.0 1.5-2.0 22
1127-144-0.5-1.0 34.07163307 -117.88184895  0.5-1.0 47]
1127-144-1.5-2.0 1.5-2.0 761 5.0 <0.21
1127-145-0.5-1.0 34.07216361  -117.88132163  0.5-1.0 157
1127-145-1.5-2.0 1.5-2.0 111
1127-146-0.5-1.0 3407158124  -117.88156899  0.5-1.0 211
1127-146-1.5-2.0 1.5-2.0 141
1127-147-1.5-2.0 34.07218586  -117.88098479  1.5-2.0 271
1127-147-3.5-4.0 3.5-4.0 48]
1127-147-5.5-6.0 5.5-6.0 6.8J
1127-148-0.5-1.0 34.07153264  -117.88125868  0.5-1.0 3.8
1127-148-1.5-2.0 1.5-2.0 3.6
1127-148-3.5-4.0 3.5-4.0 7.1
1127-149-1.5-2.0 34.07217452  -117.88075675  1.5-2.0 3.9
1127-149-3.5-4.0 3.5-4.0 49)
1127-149-5.5-6.0 5.5-6.0 491
1127-150-1.5-2.0 34.07154365 -117.88105287  1.5-2.0 6.6
1127-150-3.5-4.0 3.5-4.0 16




Project No. S9500-06-04

May 31, 2011

Page 2 of 5
TABLE 3
BORING COORDINATES AND SUMMARY OF LEAD AND pH ANALYTICAL RESULTS
SEGMENT 3 - EA. 119341
INTERSTATE 10 HOV LANE WIDENING PROJECT FROM PUENTE AVENUE TO STATE ROUTE 57
LOS ANGELES, CALIFORNIA
Sample Total
Depth Lead WET DI-WET TCLP
Sample ID LATITUDE LONGITUDE (feet) (mg/kg)  Lead (mg/l) Lead (mg/l) Lead (mg/l) pH
GRAND AVENUE
1127-152-1.5-2.0 3407150495  -117.87251735  1.5-2.0 43]
1127-152-3.5-4.0 3.5-4.0 6.0J
1127-152-5.5-6.0 5.5-6.0 751
1127-152-7.5-8.0 7.5-8.0 6.0J
1127-154-0.5-1.0 34.07149533  -117.87220476  0.5-1.0 27
1127-154-1.5-2.0 1.5-2.0 8.2
HOLT AVENUE
1127-155-1.5-2.0 34.07056648  -117.86438898  1.5-2.0 8.8
1127-155-3.5-4.0 3.5-4.0 6.2
1127-155-5.5-6.0 5.5-6.0 6.2
1127-156-0.5-1.0 34.07027745  -117.86526696  0.5-1.0 15
1127-156-1.5-2.0 1.5-2.0 24
1127-157-0.5-1.0 34.07028177  -117.86386958  0.5-1.0 140 6.4 <0.21 0.29 8.4
1127-157-1.5-2.0 1.5-2.0 361
1127-158-1.5-2.0 34.07004134  -117.86471402  1.5-2.0 36
1127-158-3.5-4.0 3.5-4.0 9.1J
VIA VERDE
1127-159-0.5-1.0 34.06904014  -117.83961588  0.5-1.0 150 J 5.1 <0.21
1127-159-1.5-2.0 1.5-2.0 290J 14 <0.21 0.46 7.9
1127-160-0.5-1.0 34.06860756  -117.83968827  0.5-1.0 481
1127-160-1.5-2.0 1.5-2.0 111
1127-161-0.5-1.0 34.06904340  -117.83955396  0.5-1.0 28017 13 <0.21 0.36 8.1
1127-161-2.5-3.0 2.5-3.0 211
1127-162-0.5-1.0 34.06860158  -117.83966477  0.5-1.0 281
1127-162-2.5-3.0 25-3.0 111
1127-163-0.5-1.0 34.06902663  -117.83937391  0.5-1.0 46
1127-163-2.5-3.0 25-3.0 150 J 6.9 <0.21
1127-164-0.5-1.0 3406855554  -117.83949296  0.5-1.0 30)
1127-164-2.5-3.0 2.5-3.0 361
1127-165-0.5-1.0 34.06900468 -117.83931110 0.5-1.0 1207 11 <0.21
1127-165-1.5-2.0 1.5-2.0 130J 9.1 <0.21
1127-166-0.5-1.0 34.06855286  -117.83944079  0.5-1.0 4817
1127-166-2.5-3.0 25-3.0 171
1127-185-0.5-1.0 34.06858141  -117.83784637  0.5-1.0 62 4.2
1127-185-1.5-2.0 1.5-2.0 74 6.5 <0.21
1127-185-2.5-3.0 2.5-3.0 160 11 <0.21
1127-186-0.5-1.0 34.06869508  -117.83818517  0.5-1.0 180 13 <0.21
1127-186-1.5-2.0 1.5-2.0 41
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TABLE 3

BORING COORDINATES AND SUMMARY OF LEAD AND pH ANALYTICAL RESULTS
SEGMENT 3 - EA. 119341
INTERSTATE 10 HOV LANE WIDENING PROJECT FROM PUENTE AVENUE TO STATE ROUTE 57

LOS ANGELES, CALIFORNIA

Sample Total
Depth Lead WET DI-WET TCLP

Sample ID LATITUDE LONGITUDE (feet) (mg/kg)  Lead (mg/l) Lead (mg/l) Lead (mg/l) pH
1127-187-0.5-1.0 34.06881973  -117.83865186  0.5-1.0 230 14 <0.21 0.50 8.1
1127-187-1.5-2.0 1.5-2.0 290 21 <0.21 0.68 8.0
1127-187-2.5-3.0 25-3.0 270 17 <0.21 0.48 8.0
1127-188-0.5-1.0 34.06910086  -117.83993981  0.5-1.0 320 26 <0.21 0.66 7.9
1127-188-1.5-2.0 1.5-2.0 300 12 <0.21 0.65 7.9
1127-189-0.5-1.0 3406913067  -117.84019567  0.5-1.0 210 13 <0.21
1127-189-1.5-2.0 1.5-2.0 430 20 <0.21 0.79 8.1
1127-189-2.5-3.0 2.5-3.0 300 11 <0.21 0.39 8.0
1127-190-0.5-1.0 34.06917073  -117.84058001  0.5-1.0 590 57 <0.21 2.6 1.7
1127-190-1.5-2.0 1.5-2.0 45

KELLOGG DRIVE
1127-167-1.5-2.0 3406413283  -117.81217674  1.5-2.0 3.9
1127-167-3.5-4.0 3.5-4.0 17
1127-167-5.5-6.0 5.5-6.0 11
1127-168-0.5-1.0 34.06370577  -117.81211233  0.5-1.0 50 2.6
1127-168-1.5-2.0 1.5-2.0 15
1127-169-0.5-1.0 34.06419266  -117.81189208  0.5-1.0 15
1127-169-1.5-2.0 1.5-2.0 13
1127-170-0.5-1.0 3406374087  -117.81181719  0.5-1.0 2401 11 <0.21 0.37 7.2
1127-170-1.5-2.0 1.5-2.0 1707 6.5 <0.21 0.30 7.3
1127-172-0.5-1.0 34.06355778  -117.81212048  0.5-1.0 48
1127-172-1.5-2.0 1.5-2.0 13
1127-174-0.5-1.0 3406356137  -117.81177866  0.5-1.0 197
1127-174-1.5-2.0 1.5-2.0 190J 7.8 <0.21 0.31 7.9
EB RIGHT SHOULDER BETWEEN VIA VERDE AND KELLOGG DRIVE

1127-175-0.5-1.0 3406427491  -117.82824135  0.5-1.0 110J 5.2 <0.21
1127-175-1.5-2.0 1.5-2.0 641 2.7
1127-175-2.5-3.0 25-3.0 40
1127-176-0.5-1.0 34.06423474  -117.82800205  0.5-1.0 42
1127-176-1.5-2.0 1.5-2.0 5.4
1127-176-2.5-3.0 25-3.0 41
1127-177-0.5-1.0 3406411304  -117.82779966  0.5-1.0 150 7.8 <0.21
1127-177-1.5-2.0 1.5-2.0 42
1127-178-0.5-1.0 34.06400447  -117.82749039  0.5-1.0 93 2.0
1127-178-1.5-2.0 1.5-2.0 36
1127-179-0.5-1.0 3406392454  -117.82715275  0.5-1.0 94 4.1
1127-179-1.5-2.0 1.5-2.0 16 37
1127-180-0.5-1.0 34.06385673  -117.82676057  0.5-1.0 270 18 <0.21 0.67 7.8
1127-180-1.5-2.0 1.5-2.0 29
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TABLE 3

BORING COORDINATES AND SUMMARY OF LEAD AND pH ANALYTICAL RESULTS
SEGMENT 3 - EA. 119341
INTERSTATE 10 HOV LANE WIDENING PROJECT FROM PUENTE AVENUE TO STATE ROUTE 57

LOS ANGELES, CALIFORNIA

Sample Total
Depth Lead WET DI-WET TCLP
Sample ID LATITUDE LONGITUDE (feet) (mg/kg)  Lead (mg/l) Lead (mg/l) Lead (mg/l) pH
1127-181-0.5-1.0 34.06381608  -117.82652020  0.5-1.0 77 5.8 <0.21
1127-181-1.5-2.0 1.5-2.0 69 3.2
1127-181-2.5-3.0 25-3.0 14
1127-182-0.5-1.0 34.06379531  -117.82618883  0.5-1.0 26
1127-182-1.5-2.0 1.5-2.0 9.4
1127-182-2.5-3.0 25-3.0 9.5
1127-183-0.5-1.0 34.06376740  -117.82598569  0.5-1.0 18
1127-183-1.5-2.0 1.5-2.0 7.1
1127-184-0.5-1.0 3406375367  -117.82565704  0.5-1.0 86 8.2 <0.21
1127-184-1.5-2.0 1.5-2.0 8.2
1127-191-0.5-1.0 34.06496433  -117.82981248  0.5-1.0 38
1127-191-1.5-2.0 1.5-2.0 63 4.9
1127-192-0.5-1.0 34.06484062  -117.82956101  0.5-1.0 270 15 <0.21 0.57 7.2
1127-192-1.5-2.0 1.5-2.0 150 11 <0.21
1127-192-2.5-3.0 2.5-3.0 200 12 <0.21 0.40 7.6
1127-193-0.5-1.0 34.06475202  -117.82939692  0.5-1.0 110 6.5 <0.21
1127-193-1.5-2.0 1.5-2.0 37
1127-193-2.5-3.0 2.5-3.0 110 49
1127-194-0.5-1.0 34.06464862  -117.82917764  0.5-1.0 260 20 <0.21 0.61 7.8
1127-194-1.5-2.0 1.5-2.0 100 9.6 <0.21
1127-195-0.5-1.0 34.06451945  -117.82891012  0.5-1.0 370 25 <0.21 1.4 7.8
1127-195-1.5-2.0 1.5-2.0 270 15 <0.21 0.77 7.8
1127-196-0.5-1.0 34.06440001  -117.82862360  0.5-1.0 160 9.5 <0.21
1127-196-1.5-2.0 1.5-2.0 45
1127-201-3.5 34.06443262  -117.82882215 3.0-3.5 0.91J
1127-201-4.5 4.0-45 0.44)
1127-201-5.5 5.0-5.5 0.80J
1127-201-6.5 6.0-6.5 0.81J
1127-201-7.5 7.0-75 1.4]
1127-201-10.5 10.0-10.5 0.60J
1127-202-3.5 34.06446839  -117.82889283  3.0-3.5 1.2J 8.3
1127-202-4.5 4.0-45 11]
1127-202-5.0 4.5-5.0 0.91J
1127-202-5.5 5.0-5.5 1.41]
1127-203-3.5 34.06449909  -117.82896304  3.0-3.5 11]
1127-203-4.5 4.0-45 1.4]
1127-203-5.5 5.0-5.5 0.69J
1127-203-6.0 5.5-6.0 0.79J
1127-203-6.5 6.0-6.5 0.79J
1127-203-7.0 6.5-7.0 0.37J
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TABLE 3

BORING COORDINATES AND SUMMARY OF LEAD AND pH ANALYTICAL RESULTS
SEGMENT 3 - EA. 119341

LOS ANGELES, CALIFORNIA

INTERSTATE 10 HOV LANE WIDENING PROJECT FROM PUENTE AVENUE TO STATE ROUTE 57

Sample Total
Depth Lead WET DI-WET TCLP
Sample ID LATITUDE LONGITUDE (feet) (mg/kg)  Lead (mg/l) Lead (mg/l) Lead (mg/l) pH
1127-204-3.5 34.06453905  -117.82902423  3.0-3.5 0.87J
1127-204-4.5 4.0-45 0.57J
1127-204-5.5 5.0-5.5 121 7.8
1127-204-6.0 5.5-6.0 1.3J
1127-204-6.5 6.0-6.5 1.3]
1127-205-2.5 34.06468776  -117.82935440 2.0-2.5 0.64J
1127-205-3.0 2.5-3.0 0.88J
1127-205-3.5 3.0-35 161 8.2
1127-206-2.5 34.06465356  -117.82927343  2.0-2.5 0.39J
1127-206-3.0 2.5-3.0 0.72J
1127-206-3.5 3.0-35 0.61J
1127-207-4.5 34.06463089  -117.82919963  4.0-4.5 1.0]
1127-207-5.5 5.0-5.5 0.52J
1127-207-6.5 6.0-6.5 201
1127-207-7.0 6.5-7.0 3.2)
1127-207-10.5 10.0-10.5 0.25J 7.6
1127-208-3.4 34.06459564  -117.82912649  3.0-3.4 1.41]
1127-208-4.5 4.0-45 15]
1127-208-5.5 5.0-5.5 0.91J
1127-208-6.5 6.0-6.5 0.481J
1127-208-7.5 7.0-75 0.42]
1127-208-10.5 10.0-10.5 0.70J
EB RIGHT SHOULDER BETWEEN HOLT AND VIA VERDE
1127-209-4.5 34.06796514  -117.84763383  4.0-4.5 13 7.6
1127-209-5.5 5.0-5.5 91 5.4 <0.21 <0.21
1127-209-6.4 6.0-6.4 41
1127-209-8.5 8.0-8.5 1.4
1127-209-10.5 10.0-10.5 1.8
1127-210-4.5 34.06797785  -117.84748328  4.0-4.5 7.9
1127-210-5.5 5.0-5.5 86 55 <0.21 0.31
1127-210-6.5 6.0-6.5 47
1127-210-8.5 8.0-8.5 150 8.3 <0.21 0.21J 8.0
1127-210-10 9.5-10.0 64 6.4 <0.21 0.41
1127-211-45 34.06795795  -117.84730599  4.0-4.5 31
1127-211-5.5 5.0-5.5 87 4.0 0.34
1127-211-9.0 8.5-9.0 170J 44 <0.21
1127-212-4.5 34.06793584  -117.84719995  4.0-4.5 171
1127-212-5.5 5.0-5.5 151]
1127-212-8.5 8.0-8.5 7610
1127-212-10.0 9.5-10.0 3.0J

mg/kg = Milligram per kilogram

Notes:

mg/I = Milligram per liter
WET = Waste Extraction Test using citric acid as the extraction fluid
DI-WET = Waste Extraction Test using water as the extraction fluid

TCLP = Toxicity Characteristic Leaching Procedure
< = Analyte was not detected above the laboratory reporting limit
J = Result qualified as an estimated value due to analytical bias in precision or accuracy
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TABLE 4
SUMMARY OF TITLE 22 METALS ANAYLTICAL RESULTS
SEGMENT 3 - EA. 119341
INTERSTATE 10 HOV LANE WIDENING PROJECT FROM PUENTE AVENUE TO STATE ROUTE 57
LOS ANGELES, CALIFORNIA

5
> £ = £
s o IS g g 2 = 5 2 g = g g =
£ = S = £ g = I 3 S < s o} = B
= B 5 2 3 = ] = g 5 3 3 s g 3 g e
Sample 1D < < @ 8 S S S S 3 > 3 bt = I~
1127-157-1.0 0.52] 1.6 85 <0.042 0.771J 10 6.4 16 140 0.11 0.74] 12 <0.28 <0.042 <0.098 22 511J
1127-159-2.0 0.821J 851 130 <0.042 2.8 15 8.2J 261 290J 0.056J 4.2) 321) <0.28 <0.042 <0.098 48 120
1127-161-1.0 0.28J 3.2 270 <0.042 21 14 7.2 18 280J 0.054J 5.2 24 0.31] <0.042 <0.098 38 781
1127-170-1.0 0.75] 4.3 170 <0.042 3.4 17 8.2 29 2400 0.073J 8.7 24 <0.28 <0.042 <0.098 34 130
1127-174-2.0 1.0J 53 160 <0.042 6.8 20 6.9 28 190J 0.080J 19 31 33 <0.042 <0.098 41 130
1127-180-0.5-1.0 044) <0.20 130 <0.042 12 11 5.4 13 2700 0.022J 16 14 <0.28 <0.042 <0.098 22 100
1127-189-2.0 0.911J 6.9 150 <0.042 3.8 18 6.6 32 430 0.047J 7.0 31 <0.28 <0.042 <0.098 65 130
1127-190-1.0 1.3J 2.7 120 <0.042 17 20 7.4 46 590 0.11 11 22 <0.28 <0.042 <0.098 24 360
1127-195-1.0 1210 12 110 <0.042 13 39 59 17 370 0.037J 17 13 <0.28 <0.042 <0.098 19 120
1127-195-2.0 0.511J 2.3 120 <0.042 12 14 85 14 270 0.050J 14 17 <0.28 <0.042 <0.098 18 98
1127-209-5.5 0.78J 541 140 <0.042 35 20 5.8 23 91 0.045) 9.6J 37 <0.28 <0.042 <0.098 66 7
1127-210-8.5 0.71J 421 160 <0.042 3.6 20 5.8 24 150 0.073J 117 38 0.51) <0.042 <0.098 56 7
1127-211-9.0 0.67J 2210 170 <0.042 3.2 22 6.7 25 1707 0.047J 6.6J 39 <0.28 <0.042 <0.098 44 82
TTLC 500 500 10,000 75 100 2,500 8,000 2,500 1,000 20 3,500 2,000 100 500 700 2,400 5,000
STLC 15 5.0 100 0.75 1.0 5 80 25 5.0 0.2 350 20 1.0 5 7.0 24 250
CHHSLs Ind/| 380/ 0.24/ 6,300/ 190/ 7.5/ 10,000/ 3,200/ 38,000/ 320/ 180/ 4,800/ 16,000/ 4,800/ 4,800/ 63/ 6,700/ 100,000/
Res| 30 0.07 5,200 16 1.7 10,000 600 3,000 80 18 380 1,600 380 380 5.0 530 23,000
Background Concentrations
Minimum 0.15 0.6 133 0.25 0.05 23 2.7 9.1 12.4 0.05 0.10 9 0.015 0.1 5.3 39 88
Maximum 1.95 12.0 1,400 2.70 17 1,579 46.9 96.4 97.1 0.90 9.6 509 0.43 8.3 36.2 288 236
Mean 0.60 35 509 1.28 0.36 122 14.9 28.7 23.9 0.26 13 57 0.058 0.8 15.7 112 149

Notes:

Results shown in milligrams per kilogram

< = Not detected above the laboratory reporting limit

J = Result qualified as an estimated value due to analytical bias in precision or accuracy

TTLC = Total Threshold Limit Concentration

STLC = Soluble Threshold Limit Concentration

CHHSLs = California Environmental Protection Agency, California Human Health Screening Levels for industrial (Ind) and residential (Res) use
TTLC, STLC, and CHHSLs shown for chromium are for chromium I11.

Background Concentrations of Trace and Major Elements in California Soils

(Kearney Foundation of Soil Science, Division of Agriculture and Natural Resources, University of California, March 1996)

Maximum arsenic background concentration source - Determination of a Southern California Regional Background Arsenic Concentration in Soil, DTSC March 2008
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HEALTH AND SAFETY PLAN SUMMARY

Site Name/Location

Route 10 HOV Lane Widening Project,
Segments 2 and 3 Puente Avenue to State Route 57
Los Angeles County, California

Project Representatives:

e Project Manager/Cell No.:  Mike Conkle
e Site Safety Officer/Cell No.: Cesar Larios
Geocon Office Number (818) 841-8388

e Geocon Consulting CIH: Doug Krause
Cell No.:
e (Caltrans Project Manager: Samuel Yang
Scope:

e General survey/non-intrusive activities

Hazard Summary:

(213) 503-7841
(818) 298-5790

(530) 758-6397
(530) 848-9232
(213) 897-4058

e Soil sampling (direct-push/hand-auger)

Control Summary:

e Mechanical - vehicle traffic, slip/trip, o

struck-by injuries

Hospital Reference:

Directions:

Emergency Assistance:

Electrical Hazards — Underground
Highway Traffic/Drill rig Noise
Biological — bites or stings

Chemical - aerially deposited lead (ADL)

Queen of the Valley Hospital
1115 South Sunset Avenue
West Covina, California 91790
626-962-4011

Site Control - Isolation & PPE - traffic
control; safety vests; hard hats; safety glasses
Isolation - utility location; identification
Hearing protection - plugs or muffs

Site inspection; awareness; repellent
Engineering Controls - PPE - wet methods
& work practices; protective gloves

From Route 10, take Exit 34A Pacific Ave/West Covina Parkway and turn

right. Continue on W. Covina

Parkway. Turn right on S Sunset Ave.

Hospital will be on right (see Vicinity Map, Figure 1).

Fire/Police/Medical Assistance: 911
800-876-4766

Poison Control:

07-LA-10, PM 13.6 to 42.4, Task Order No. 11

Project No. S9500-06-04

Caltrans Contract 07A2730, EA Nos. 07-1170U1 and 119341
January 2011



1.0 INTRODUCTION

This Health and Safety Plan (HSP) is a compilation of health and safety guidelines, policies and/or
performance protocols that, when exercised, are intended to reduce or eliminate the potential for injury
and exposure during the performance of the activities at the site described below. Conformance with its

contents does not warrant that injuries or exposures will not occur.

This HSP is not a training tool and does not contain the degree of detail necessary to train an employee
on the appropriate performance, approach and/or equipment-use protocols referenced, herein. It will be
assumed that persons working on this project and referring to this HSP meet the minimum training

requirements described later, herein.

This HSP has been prepared to specifically support the field activities described herein. The provisions
described herein apply to employees of Geocon Consultants, Inc. (Geocon) and its subcontractors,
only. Representatives of the Client, Client-retained subcontractors, and representatives of state or local
government agencies are expected to observe the safety rules and requirements established by their
respective organizations, provided they do not conflict with this HSP, but will not be responsible for

enforcing the conditions of this HSP on these representatives.

The contents of this HSP are based on factors and conditions understood prior to the start of the field
activities. If those factors and conditions change during the performance of the activities, including the
service scope, or if conditions exist that were not considered in the preparation of this HSP, then such
shall be brought to the immediate attention of the person approving this HSP, and the HSP shall be

modified, accordingly.

All project personnel, including Caltrans field inspectors will review, and become familiar with the
elements of the Plan prior to site work. A copy of the Plan will be provided to all subcontractors and

the Caltrans Resident Engineer (RE) or designee involved with project activities.

A pre-job conference will be held to delineate roles and responsibilities, discuss key elements of the
Plan, and coordinate activities. This Plan is a "working document" to be used by affected personnel.
The Plan may be modified at any time in accordance with Section 1.4 to adequately address changing
conditions or previously unrecognized exposure hazards which may be encountered during the project.
The Plan will be updated at least every six months and a current copy of the Plan will be maintained at
the project site and be available to all affected personnel. The date indicated in the lower right-hand

corner of this document indicates the latest version of this Plan.

1.1 Project Location and Description

Site Name/Location: Route 10 HOV Lane Widening Project Segments 2 and 3,
Puente Avenue to Route 57 Los Angeles County, California

07-LA-10, PM 13.6 to 42.4, Task Order No. 11 Caltrans Contract 07A2730, EA Nos. 07-1170U1 and 119341
Project No. S9500-06-04 -1- January 2011



The San Bernardino Freeway (I-10) is an east-west route classified as an interstate freeway that
provides commuter access to the Los Angeles Central Business District from Riverside County, San
Bernardino County and San Gabriel Valley. This project is a portion of the overall project that will
extend the existing [-10 High Occupancy Vehicle (HOV) lanes to I-15 in San Bernardino County..

1.2 Background

Aerially deposited lead (ADL) may be present on the site, primarily due to historic leaded fuel
emissions from automobile exhausts. Based on the preliminary hazardous waste site assessment, the
contaminations may include naturally occurring petroleum hydrocarbons and chemicals and heavy

metals in groundwater.

1.3 Project Objectives

The purpose of the scope of services is to evaluate whether ADL soil are present at the site at regulated
levels. The site investigation can also be used for recommendations on appropriate handling procedures

for handling and disposing of soil and groundwater generated during excavation activities.

1.4 Planned Scope of Services

e General survey/non-intrusive activities;

e Soil sampling (hand-auger) activities;

1.5 Schedule

Anticipated Period of Performance:  January 2011

Anticipated Weather/Temperature: ~ Weather conditions are anticipated to be cold to moderate.

2.0 ADMINISTRATIVE REQUIREMENTS/CONTROLS

2.1 Personnel

Personnel responsible for project safety include the Project Manager/ Site Safety Officer (SSO), the
Consulting Certified Industrial Hygienist (CIH), and participating project personnel.

2.1.1 Project Manager

The Project Manager has ultimate authority and responsibility for project Health and Safety.
Accordingly, he/she has the responsibility to develop the HSP (or assign its development); audit
compliance with the provisions of this HSP; suspend project activities or modify service practices for
health and safety reasons; and, to dismiss from a project site individuals whose onsite conduct either
endangers the health and/or safety of others or is judged not to comply with the provisions of the HSP.
The Project Manager is responsible for sharing/distributing the HSP to participating field personnel and

07-LA-10, PM 13.6 to 42.4, Task Order No. 11 Caltrans Contract 07A2730, EA Nos. 07-1170U1 and 119341
Project No. S9500-06-04 -2- January 2011



to an authorized representative of each project subcontractor. The Project Manager is also responsible

for implementing all provisions of the HSP and any applicable addenda. Implementation includes:

e Reviewing the HSP requirements (if prepared by another project member);
e Presenting an overview of the provisions of the HSP with project participants;
e Providing the safety equipment specified herein;

e Collecting and submitting the requisite health and safety documentation (training
rosters/certificates, air monitoring records (exposure assessments); site personnel logs, medical
approvals), and copying them to the SSO, if appropriate;

Note: Monitoring and exposure assessment records will be maintained in accordance with the
provisions of T8 CCR §1532.1(n) Lead and §3204, Access to Employee Exposure and Medical
Records.

e Designating/identifying a qualified project member as the SSO; and
e Reporting all Plan amendments to the Consulting CIH.

2.1.2 Site Safety Officer

The designated SSO is responsible for assisting the Project Manager with onsite implementation of the
HSP. The SSO’s responsibilities include:
e Maintaining project safety equipment supplies;

e Performing air monitoring, if and as specified herein
(ref: T8 CCR § 1532.1(d) Exposure Assessment);

e Directing decontamination procedures, as appropriate;

e Enforcing the provisions of this HSP;

e Directing emergency response operations until public emergency personnel arrive;
e Setting up Site Controls, if and as specified herein; and

e Reporting all incidents and infractions to the Project Manager.

The SSO has the authority to suspend project activities any time he/she determines that the provisions
of the HSP are inadequate to provide a service/project environment conducive to employee safety.
Further, the SSO is to inform the Project Manager of any individuals whose onsite actions jeopardize
either their health and safety or the health and safety of others.

2.1.3 Consulting Certified Industrial Hygienist

The Consulting CIH provides industrial hygiene and safety consultation. In this capacity, he:

e Reviews and approves HSPs, as requested;
e Provides training, as requested;

e Provides technical assistance on sampling strategies, methods and use of monitoring equipment;

07-LA-10, PM 13.6 to 42.4, Task Order No. 11 Caltrans Contract 07A2730, EA Nos. 07-1170U1 and 119341
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e Provides technical support for the selection and use of Personal Protective Equipment (PPE); and,

e Provides arbitration on project health and safety issues.

2.1.4 Project Field Staff

All project personnel are responsible for:

o Complying with the provisions of this HSP;
e Performing services in a manner that is consistent with good health and safety practice; and

e Reading and being knowledgeable of the contents of this HSP.
2.2 Personnel Training

2.2.1 General Site Employees

Site employees will attend a project orientation prior to starting the project. The orientation will review
all elements of the HSP, including: 1) the location of potential health and safety hazards on the site;
and 2) requirements of the HSP. The training will also address other Cal/OSHA requirements such as
the Geocon Hazard Communication Program (T8 CCR §5194), including the potential hazards of
exposure to inorganic lead - T8 CCR § 1532.1(1), and the Injury and Illness Prevention Program (T8
CCR §3203; CSO §1509).

2.2.2 ‘“Tailgate” Meetings

During the active field components of the project, the Project Manager or designee will conduct daily
“tailgate” safety meetings. These meetings will include information on the following subjects, as

applicable:

e Changes to project scope;

e Recognized changes to site conditions;

e Review of safe work practices;

e  On or off the project safety practices;

o Feedback from employees on hazards, safety suggestions, or concerns; and

e Recognition for compliance, good safety performance or attitude.

Attendance at the tailgate meetings is a mandatory part of each employee’s job responsibilities.

07-LA-10, PM 13.6 to 42.4, Task Order No. 11 Caltrans Contract 07A2730, EA Nos. 07-1170U1 and 119341
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2.3 Medical Evaluation

Geocon and subcontractor employees required to wear respiratory protection shall have a current
medical evaluation and approval by a physician or other licensed health care professional (PLHCP).
Medical evaluations will be provided in accordance with the Geocon Respiratory Protective Equipment
Program (ref. T8 CCR §5144(e) “Medical Evaluation”; §§1532.1(j) Lead — “Medical Surveillance™).

Note: Based on Negative Exposure Assessments from industrial hygiene monitoring for airborne lead
performed for representative tasks, using similar controls, and carried out within the past twelve
months (ref. T8 CCR §§ 1532.1(d)(5)(A)), respiratory protective equipment will not be required for
this project.

Project personnel are to arrive at the jobsite well rested and physically prepared to perform assigned
tasks.

3.0 HAZARD AND CONTROL ANALYSIS

The following hazards were assessed to either exist, or have the potential to develop, during the
performance of the project activities:

HAZARDS
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Work-Related Driving X
General Survey X X X
Soil Sampling Activities (direct-push/hand-auger) X X X X X

3.1 Safe Driving

Thousands of workers are injured or die in job-related motor vehicle accidents annually. Motor vehicle
accidents are the number-one cause of employee injuries and deaths. Most accidents can be avoided by

practicing defensive driving. Geocon policies mandate that employees:

e Prepare themselves and their vehicle for the road before travel;
e Drive according to posted speed limits unless adverse conditions necessitate slower speeds;
o Never tailgate, employ the three (3) second rule in following vehicles;

o Follow California State Law and other local laws and regulations regarding the use of cellular
phones for communication while driving;

07-LA-10, PM 13.6 to 42.4, Task Order No. 11 Caltrans Contract 07A2730, EA Nos. 07-1170U1 and 119341
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e Additionally, talking on a cell phone and/or texting is prohibited while operating sampling
equipment; and,

e Use practical driving procedures in cities, on the freeway, and in rural areas.
3.2 Electrical Hazards

Type(s)/Source: Underground utilities
Qualified Exposure Risk: Moderate

Hazard Control: Isolation (Obtain utility clearance for all boring locations.)

Hazard: Contact with electrical current can cause shock, electrical burns, and/or be instantly fatal. If a
hand-auger makes contact with electrical wires, it will not be insulated from the ground. The human
body, if it simultaneously comes in contact with the auger and the ground, will provide a conductor of

the electricity to the ground.

Control(s): Demarcate all drilling/digging locations, first. Contact Underground Service Alert (USA)
(1-800-227-2600) and review as-built plans before performing any augering activity. It is advised that a
private utility locator be contacted to supplement USA’s demarcations, especially when the project is
on private property. Soil intrusive work shall not proceed until all locating activities have been
completed and fully documented in the site records. The initial site safety orientation meeting for all
personnel on-site shall include a review of the underground utility locations and the location of the site
map, showing the position of any underground utility lines. The site safety orientation shall include a

site walkover of each marked utility or line.

Should a sub-surface condition be encountered that creates suspicion that there may be an unidentified
underground line or utility, immediately cease work and secure the equipment. Work will not proceed

until the potential risk or condition is resolved.

33 Mechanical Hazards

Type(s)/Source:

e Material handling/back injury
o Striking (slips/trips/falls)

e Struck-by injuries - vehicle traffic
Qualified Exposure Risk: Moderate

Hazard Control:
e Safe Lifting

e Isolation - traffic control/work methods/no work during inclement weather

07-LA-10, PM 13.6 to 42.4, Task Order No. 11 Caltrans Contract 07A2730, EA Nos. 07-1170U1 and 119341
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e PPE - ANSI approved Class III safety vests & night (low visibility) ensemble, hardhats, safety
glasses

3.3.1 Material Handling/Back Injury

Hazard: It is expected that field personnel will be required to lift heavy equipment and supplies and/or
perform arduous tasks during this project. Accordingly, back injuries or physical strain may be caused
by: routine lifting or one-time-only lifting; the weight of a lifted object; the frequency of lifting;
bending, twisting, or rotating during lifting; prolonged sitting; exposure to vibrations; poor arch
support in shoes; and, not stretching prior to physical activity. If the following “control” mechanisms

are not exercised, debilitating back injury may occur.

Control(s): Before attempting to lift and carry an object, always test its weight, first. If it is too heavy,
get help. If possible, use mechanical lifting aids. If manageable, the proper method for lifting is:

e Get a good footing.

o Place feet about shoulder width apart.

e Bend knees to pick up load. Never bend from the waist.

e Keep back straight.

e Geta firm hold. Grasp opposite corners of the load, if possible.
e Keep the back as upright as possible.

e Lift gradually by straightening the legs - don't jerk the load.

o Keep the weight as close to the body as possible.

e  When changing directions, turn the entire body, including the feet. Don't twist the body.

If devices are used for handling materials manually (e.g., two-handed lifters, barrel ring clamps, hand
trucks, wheelbarrows, etc.), wear protective equipment like gloves and safety shoes to minimize the
potential of appendages becoming pinched or smashed between the load and stationary features. Also,

avoid overloading the device.

3.3.2 "Striking" Injuries

Hazard: Injuries can, and often, result when a person (a kinetic mass) unexpectedly instigates contact
with another kinetic mass. These occurrences typically result from inadvertent slips, trips and falls.

Control(s): To minimize risks of “slip/trip” hazards, personnel shall maintain a constant program of
good housekeeping, keeping areas clear of trip hazards and wet and slippery surfaces. All hand tools
shall be regularly secured and care shall be taken when entering areas where work is being performed

above eye level.
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In cases where “fall” hazards exist (i.e., personnel are required to work more than 6 feet above a work
surface or platform, including the bottom of a trench, vault or tank), extra precautions shall be taken if
guardrails or railings are absent. The precautions shall include the placement of a temporary guardrail
and/or the use of either an "emergency" or "working" safety harness with lanyard or lifeline. A

“buddy” (see 4.0) shall be provided to support such operations.

3.3.3 "Struck-by" Injuries

Hazard: Injuries can, and often, result when one becomes an unexpected receptor of contact with a
moving vehicle or another kinetic mass. These occurrences typically result from the worker being
struck by a dropped or collapsed mass or a moving piece of equipment or vehicle. Hazards with
machines and heavy equipment are created when there are rotating, reciprocating, and transverse

motions, or cutting, punching, shearing and bending actions.

Controls: Engage the vehicle’s warning light bar whenever planning to pull off or exit the highway.
When stopped or parked, continue use of the light bar. Employees/workers shall not exit the vehicle
until they have successfully pulled off of the highway. In those instances where it is not possible to
clear the shoulder, workers shall exit the vehicle on the side opposite the adjacent traffic flow. Geocon
employees will be required to wear hard hats and fluorescent vests and place safety cones at 10-yard
intervals for a minimum of 30 yards (if achievable) from the left rear corner of the vehicle so they may

be seen by adjacent traffic.

If necessary, Geocon may provide lane closures in conformance with Caltrans Standard Provisions for
Maintaining Traffic as specified in Standard Plans T-10, T-104, T-11, T-12, T-13, and T-14.

Workers shall maintain a constant awareness of traffic patterns/conditions throughout the duration of

the field services.

34 Noise Hazards

Vehicle traffic or equipment operated at sampling sites may present a noise hazard to employees. In all
cases where the sound pressure levels may exceed a time-weighted average noise dose of 85 decibels
(the Action Level), the Project Manager will evaluate exposures according to the Geocon Hearing
Conservation Program (ref. T8 CCR §§5095-5100). Selection of hearing protection will be made in
accordance with the Geocon Safety Equipment Guide. Only hearing protectors (ear plugs or muffs)
with a Noise Reduction Rating of 20 dB, or higher, will be used. When worn, earmuffs will be donned

in the "over the head" position with the hair pulled back from the sealing surface.

Note: In general, noise levels in excess of 85 dBA interfere with communication between two

individuals speaking in a normal tone of voice at a distance of 3 feet from one another.
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3.5 Biological Hazards

Type(s)/Source: Vectors (insects, €.g., mosquitoes), animals
Qualified Exposure Risk: Low to moderate (mosquitoes)

Hazard Control:

e Isolation (Attention to detail — avoidance)

o PPE (Gloves/boots/long-sleeve shirts)

e Insect repellent, barrier creams

Hazard: Contact with insects and animals likely to be present at the site should be avoided. Stinging
and biting insects, including bees, wasps, spiders, and ticks, can cause extreme discomfort and/or
serious allergic responses. Insect bites are generally not dangerous, unless they are from a poisonous
insect or mosquitoes potentially carrying West Nile virus. The primary concern with animal bites and
scratches is the potential for infection and/or rabies. Snake or scorpion bites can also be dangerous, but
more from infection or trauma than the toxins injected by the snake or scorpion.

Control(s): Before beginning fieldwork each day, inspect the work area for the potential presence of
poisonous plants and inhabitant reptiles and take measures necessary to minimize the potential for
contact. Specially prepared topical barriers, such as Teknu®, for protection against poison oak and
insect repellent containing approximately 50% DEET for protecting exposed skin from biting insects;
the more DEET a repellent contains the longer time it can provide protection from mosquito bites.
Apply insect repellent sparingly to exposed skin; these products are commercially available and may
minimize the potential for development of skin rashes and/or irritations due to such exposures. NOTE:
Avoid contacting plastic zippers or other plastic closure mechanisms on clothing, equipment bags, etc.,
with DEET containing créme which will cause these materials to degrade.

If unprotected contact with potentially poisonous plants does exist, wash with soap and water as soon
as possible. If irritation still develops, apply First Aid and/or seek medical attention, accordingly.

If you are allergic to bee or wasp stings, be sure to have the appropriate first aid available (e.g., an epi-
pen) on the project. If you are stung, administer first aid and seek immediate medical attention.

Be sure a vector or animal bite victim obtains medical attention quickly if a bite or scratch occurs,
especially if there is a potential that it was poisonous. In the meantime, administer First Aid by
scrubbing the wound with soap and water, and rinsing thoroughly under running water. Dry off and
place a clean bandage on the wound. Victims of these bites should lie down and remain calm and

motionless; cold packs should be applied and medical attention sought immediately.

If bitten by a tick, remove it by grasping the head close to the skin using fine point tweezers and gently
pull it out; DO NOT squeeze the tick body, which may cause it to bite harder and possible inject
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infected blood into the wound. Place the tick in a plastic bag for identification. If it is identified as a

deer tick, a physician may prescribe antibiotics to suppress potential Lyme disease.

3.6 Chemical Hazards — Inorganic Lead

The risk of significant exposure to inorganic lead is considered low while performing characterization
tasks required on this project. Sampling methods and work practices to be employed will reduce the
potential for airborne exposures above the 30 microgram per cubic meter (ug/m’) Action Levels for
lead; ref. T8 CCR §1532.1(d) Exposure Assessment.

Detailed information regarding the physical description of lead, including health hazards, routes of
entry into the body, signs and symptoms of exposure, and target organs, published exposure limits
(PEL-TWA and Action Limit); chemical and physical properties are available in Attachment A T8
CCR §1532.1 Lead — Appendix A.

Types/Source: Acerially deposited inorganic lead.

Exposure Routes: Inhalation & ingestion; ref. Attachment A T8 CCR §1532.1 Lead — Appendix A

Qualified Exposure Risk:Low, due to wet sampling methods and safe work practices
Exposure Controls:
e  Wet methods and adherence to specific sampling methods and procedures

Negative Exposure Assessment: Results of industrial hygiene monitoring of representative tasks
and sampling procedures for lead performed within the past twelve months using these controls
documented exposures consistently below 30 pg/m’ Action Limit for airborne lead (ref. T8 CCR
§1532.1(d)(5)(A))

e Avoid contact with, and inhalation of, airborne contaminated soil/dust.
e PPE — nitrile sampling gloves and safety glasses

e Follow good personal hygiene practices (see Section 4.2).

PUBLISHED EXPOSURE LIMITS
CHEMICAL NAME CAS # ROUTES OF ENTRY CATEGORY | CONCENTRATION [ SOURCE
Lead, Elemental & Inhalation TLV-TWA/PEL 0.05 mg/m’ ACGIH/
Inorganic Compounds Ingestion PEL-TWA 0.05 mg/m’ OSHA
7439-92-1

4.0 GENERAL HEALTH AND SAFETY REQUIREMENTS

41 Air Monitoring

Industrial hygiene monitoring will not be performed for the lead sampling tasks being carried out for

this project. Previous Negative Exposure Assessments for representative tasks, using similar controls
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and sampling practices document exposures consistently below the 30 pg/m® Action Level for airborne
lead; ref. T8 CCR §1532.1(d)(5)(A).

4.2 Personal Hygiene

The SSO will establish hand-wash facilities, including clean water, hand soap, waterless hand cleaner,
sanitary wipes and clean towels at the project site. All Geocon personnel, subcontractor employees, and
Caltrans field inspectors and engineers leaving the project site (work zones) will clean potential
impacted soils from their footwear and wash hands prior to leaving the project site (ref. T8 CCR
§1527(a)(2)). In addition, the following procedures will be followed to ensure worker protection

against potential exposure through ingestion:

e Eating, drinking, chewing gum or tobacco, smoking, or any practice that increases the probability
of hand-in-mouth transfer and ingestion of material is prohibited in any area designated as being

potentially impacted.

e Hands and face must be thoroughly washed upon leaving the work area, and before eating,

drinking, or other non-project activities.

e Avoid unnecessary kneeling, sitting, leaning, or general contact with potentially impacted surfaces
or with surfaces suspected of being potentially impacted by hazardous materials (i.e., puddles,

mud, leachate, etc.).

4.3 Buddy System

Geocon personnel carrying out field activities are to work with another person at all times. The
Caltrans representative can serve as the second person while the work is being conducted in the field.
Under no circumstances, other than completion of paper work at the end of the day, are field personnel

to work alone at the site while conducting field activities.

4.4 Work Zone Controls

With exception to the traffic controls discussed in Section 3.3.3, formal work, as referenced above,
although airborne concentrations of lead are not anticipated to exceed the 30 pug/m’® Action Level,
nevertheless, work zones (Exclusion and Support) will be established for this project to minimize risk
to non-project personnel and the public. Conventional construction signs, barricades and caution tape
shall be utilized to control access and egress of project workers from potential lead impacted areas

(zones), maintain security, and prevent access to the project site from the public.

Since negative exposure assessments are established by the low concentrations of lead in soil,
“Regulated Areas” with warning signs required under T8 CCR §1532.1(i)(6) will not be established.

07-LA-10, PM 13.6 to 42.4, Task Order No. 11 Caltrans Contract 07A2730, EA Nos. 07-1170U1 and 119341
Project No. $9500-06-04 -11- January 2011



4.5 Code of Safe Practices

General safe work practices to be utilized by all project personnel are summarized below:

¢ All nonessential personnel will be kept clear of work areas.
e Adequate signs and safety devices will be installed on equipment.

o All site employees will wear assigned personal protective equipment and level of protection as
designated by the Site Safety Officer.

e [Eating, drinking, smoking, chewing gum or tobacco, or application of cosmetics is allowed in
designated areas only.

e At a minimum, all personnel will wash with soap and water before lunch, using the restroom, and
at the end of work. The face and hands shall be washed before eating, drinking, smoking, chewing
gum, applying cosmetics, etc.

e Over-the-counter drugs and prescription medications must be reported to the Site Safety Officer for
clearance before an employee is allowed to work near drill rig or other heavy equipment.

e  When portable electric tools and equipment are used, three-wire extension cords are required.
e Employees will advise their supervisors of any malfunctioning equipment immediately.

e An ongoing safety maintenance program for tools and equipment will be instituted. Inspections
will occur on a regular basis to ensure parts are secure and intact. Defective equipment will be
repaired or replaced.

e Appropriate engineering controls and equipment guards will be installed on tools and equipment.
This includes seat belts & backup warning lights and signals.

e A list of names of personnel who are trained in CPR and first aid shall be available.
e Labels shall be placed on containers of hazardous materials.
e No one will work alone; the "buddy system" shall be implemented for all field work.

e Employees shall be trained to identify effects and symptoms of toxic exposure and report them
immediately.

e Under no circumstances are Geocon staff to enter a permit-required confined space.

5.0 PERSONAL PROTECTIVE EQUIPMENT

The employment of the aforementioned engineering controls is the preferred method of providing
personal protection from hazards identified at this and any site. PPE provides acceptable secondary
recourse, but only when engineering controls fail or cannot adequately eliminate exposure to the
hazard. The use of PPE is intended to provide protection for onsite personnel from chemical, physical,

and operational hazards that cannot be controlled through other safety procedures or work practices.

PPE required to be onsite for each worker during this project will include:
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Hard Hat (with/without face Shield)
Leather Work Boots

Chem. Resistant Boots

Leather Gloves

Ear Plugs/Muffs

ANSI Safety Vest

Safety Glasses/Goggles/Face Shield
Disposable inner gloves (for sample handling)
Chem. Resistant gloves

Air-Purifying Respirator (Half-/Full-Face)
APR Cartridges (P100)

Tyvek coveralls

XN LIX X
OO XX

Only ANSI approved PPE and NIOSH approved respiratory protective equipment will be assigned or
use. The use applications for this equipment are summarized in the following matrix. Specific

procedures are further described below.

PPE
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Soil Sampling Activities (direct push/hand auger) XXX X X| X X

5.1 Personal Protective Equipment — Level D Protection

The protective equipment to be donned by personnel is listed as follows:

e Body Protection: Body protection shall include the use of "work clothing," including long pants

and long- or short-sleeved shirts, and Class II ANSI approve safety vest.

o Head Protection: Non-metallic hard hats shall be worn by all personnel; ref. T§ CCR §§1514 &
3385 Head Protection.

e Hearing Protection: Hearing protection shall include the use of foam ear inserts or muffs; ref. T8
CCR §5098.

o Eye Protection: Protective eye wear (i.c., safety glasses) shall be worn by personnel working in

direct proximity to operating heavy equipment and highway traffic; ref. T8 CCR §§1514 & 3385
Eye Protection.

e Hand Protection: Appropriate hand protection shall be required for employees whose work

involves unusual and excessive exposure of hands to cuts capable of causing injury or
impairments; ref. T8 CCR §§1514 & 3384 Hand Protection.

e Foot Protection: foot protection, such as steel toed shoes or boots shall be required for employees
who are exposed to foot injuries from electrical hazards, falling objects, or crushing or penetrating
actions; ref. T8 CCR §§1514 & 3385 Foot Protection.
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5.2 Protective Clothing (Level C)

Level D Protection may be up-graded to Level C protection without justification if at any time the
effectiveness of controls is a concern. However, Level C protection shall only be downgraded upon

approval by the Project Manager in consultation with the Consulting CIH.

Respiratory protection will include full-face or half-mask air-purifying respirators fitted with P100
filter (HEPA; magenta) cartridges for personnel handling dry, dusty materials suspected of containing
lead.

5.3 Miscellaneous Safety Equipment

Additional protective equipment to be available to personnel working at the site is either a portable

radios/walkie talkies or cell phones.

6.0 DECONTAMINATION

The following decontamination (cleansing/disposal) procedures for equipment and PPE have been
developed with the intent of reducing the potential for the transfer of lead-impacted soil from the
project site. When feasible, decontamination should be performed in direct proximity to each work

arca.

6.1 Equipment Decontamination

Decontamination (cleansing/disposal) procedures for equipment and PPE have been developed with the
intent of reducing the potential for the transfer of lead-impacted soil from the sites. Decontamination
should be performed in direct proximity to each work area. The primary principle in consideration of

decontamination procedures is: Avoid Unnecessary Contamination of PPE and Sampling Equipment.

Decontamination of sampling equipment shall include washing with a solution of TSP, Alconox”, or
Liquinox® and water followed by a double rinse of deionized water between samples and before

vacating the work area.

6.2 PPE Decontamination

The Project Manager will determine the necessity and arrange for appropriate decontamination of PPE
on this project. Consumable PPE may be discarded as general refuse. Brush loose dust and soil from
pants and shoes before entering vehicles. Respirator decontamination, if required, shall include a wash
with soap and water followed by a clean water rinse. Respirators shall be thoroughly dried and wiped

with a respirator wipe pad (disinfectant) prior to storage.
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7.0 EMERGENCY RESPONSE PROCEDURES

71 Physical Injury

In the event of an accident resulting in physical injury, call emergency service personnel immediately
and perform first aid commensurate with training and seriousness of the injury. Severely injured
personnel are to be transported only by emergency service personnel and/or by ambulance personnel,

unless a life-threatening condition is judged to exist that must be addressed immediately.

7.2 Catastrophic Event

The Project Manager is to be notified by the SSO as soon after the injury as practical, regarding the
nature of the accident. The Project Manager or designee will prepare a written report within 24 hours of

the accident.

In the event of a catastrophic event (e.g., severe personal injury, fire, explosion, and/or property

damage), notify the fire/safety and rescue department immediately by dialing 911.

Any accident involving serious injury will require suspension of site activities until the Project
Manager (or designee) has completed a review of the events and site conditions and authorized work to

resume.

The Project Manager (or designee) will notify the nearest Cal/lOSHA District Office immediately

(within 8-hours) by phone or fax upon learning of a death or serious injury:

West Covina District Office
190 West Garvey Avenue South, Suite 200
West Covina, CA 91790

Tel: (626) 472-0046
Fax: (626) 472-7708

7.3 Emergency Telephone Numbers

Fire/Police/Medical Assistance: 911
Poison Control: (800) 876-4766
Other phone numbers may be available or required for emergency response at specific sites. Check

with onsite representatives before mobilizing to the job site.

7.4 Project Site Address

Site Name/Location ~ Route 10 HOV Lane Widening Project
Segments 2 and 3, Puente Avenue to Route 57
Los Angeles County, California
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7.5 Hospital Address and Route

Hospital Reference: Queen of the Valley Hospital
1115 South Sunset Avenue
West Covina, California 91790
626-962-4011

Directions: From Route 10, take Exit 34A Pacific Ave/West Covina Parkway and turn
right. Continue on W. Covina Parkway. Turn right on S Sunset Ave. Hospital
will be on right (see Vicinity Map, Figure 1).
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8.0 PLAN APPROVAL

The undersigned has reviewed and approved this Health and Safety Plan prepared for the aerially
deposited lead site investigation project along Route 10 in Los Angeles County, as described herein.
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The following personnel, including subcontractors involved with the project activities have reviewed,
or received a copy of this Plan and Attachment A, and agree to follow the health and safety procedures

described herein.

Print Name Title Signature Date
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1—1

SUBSTANCE IDENTIFICATION INORGANIC LEAD

A Substance: Pure lead (Pb) is a heavy metal at room temperature and pressure and is a basic chemical
element. It can combine with various other substances to form numerous lead compounds.

B Compounds covered by the standard: The word "lead" when used in this standard means elemental
lead, all inorganic lead compounds and a class of organic lead compounds called lead soaps. This
standard does not apply to other organic lead compounds.

C Uses: Exposure to lead occurs in several different occupations in the construction industry, including
demolition or salvage of structures where lead or lead-containing materials are present; removal or
encapsulation of lead-containing materials, new construction, alteration, repair, or renovation of
structures that contain lead or materials containing lead; installation of products containing lead. In
addition, there are construction related activities where exposure to lead may occur, including
transportation, disposal, storage, or containment of lead or materials containing lead on construction
sites, and maintenance operations associated with construction activities.

D Permissible exposure: The permissible exposure limit (PEL) set by the standard is 50 micrograms of
lead per cubic meter of air (50 pg/m3) averaged over an §-hour workday.

E Action level: The standard establishes an action level of 30 micrograms of lead per cubic meter of air
(30 pg/m3) averaged over an 8-hour workday. The action level triggers several ancillary provisions
of the standard such as exposure monitoring, medical surveillance, and training.

II. HEALTH HAZARD DATA

A Ways in which lead enters your body. When absorbed into your body in certain doses, lead is a toxic
substance. The object of the lead standard is to prevent absorption of harmful quantities of lead. The
standard is intended to protect you not only from the immediate toxic effects of lead, but also from
the serious toxic effects that may not become apparent until years of exposure have passed. Lead can
be absorbed into your body by inhalation (breathing) and ingestion (eating). Lead (except for certain
organic lead compounds not covered by the standard, such as tetraethyl lead) is not absorbed through
your skin. When lead is scattered in the air as a dust, fume or mist it can be inhaled and absorbed
through your lungs and upper respiratory tract. Inhalation of airborne lead is generally the most
important source of occupational lead absorption. You can also absorb lead through your digestive
system if lead gets into your mouth and is swallowed. If you handle food, cigarettes, chewing
tobacco, or make-up which have lead on them or handle them with hands contaminated with lead,
this will contribute to ingestion. A significant portion of the lead that you inhale or ingest gets into
your blood stream. Once in your blood stream, lead is circulated throughout your body and stored in
various organs and body tissues. Some of this lead is quickly filtered out of your body and excreted,
but some remains in the blood and other tissues. As exposure to lead continues, the amount stored in
your body will increase if you are absorbing more lead than your body is excreting. Even though you
may not be aware of any immediate symptoms of disease, this lead stored in your tissues can be
slowly causing irreversible damage, first to individual cells, then to your organs and whole body
systems.

B Effects of overexposure to lead.

1. Short term (acute) overexposure. Lead is a potent, systemic poison that serves no known useful
function once absorbed by your body. Taken in large enough doses, lead can kill you in a matter
of days. A condition affecting the brain called acute encephalopathy may arise which develops
quickly to seizures, coma, and death from cardiorespiratory arrest. A short term dose of lead can
lead to acute encephalopathy. Short term occupational exposures of this magnitude are highly
unusual, but not impossible. Similar forms of encephalopathy may, however, arise from
extended, chronic exposure to lower doses of lead. There is no sharp dividing line between
rapidly developing acute effects of lead, and chronic effects which take longer to acquire. Lead
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adversely affects numerous body systems, and causes forms of health impairment and disease
which arise after periods of exposure as short as days or as long as several years.

2. Long-term (chronic) overexposure. Chronic overexposure to lead may result in severe damage to
your blood-forming, nervous, urinary and reproductive systems. Some common symptoms of
chronic overexposure include loss of appetite, metallic taste in the mouth, anxiety, constipation,
nausea, pallor, excessive tiredness, weakness, insomnia, headache, nervous irritability, muscle
and joint pain or soreness, fine tremors, numbness, dizziness, hyperactivity and colic. In lead
colic there may be severe abdominal pain. Damage to the central nervous system in general and
the brain (encephalopathy) in particular is one of the most severe forms of lead poisoning. The
most severe, often fatal, form of encephalopathy may be preceded by vomiting, a feeling of
dullness progressing to drowsiness and stupor, poor memory, restlessness, irritability, tremor,
and convulsions. It may arise suddenly with the onset of seizures, followed by coma, and death.
There is a tendency for muscular weakness to develop at the same time. This weakness may
progress to paralysis often observed as a characteristic "wrist drop" or "foot drop" and is a
manifestation of a disease to the nervous system called peripheral neuropathy. Chronic
overexposure to lead also results in kidney disease with few, if any, symptoms appearing until
extensive and most likely permanent kidney damage has occurred. Routine laboratory tests reveal
the presence of this kidney disease only after about two-thirds of kidney function is lost. When
overt symptoms of urinary dysfunction arise, it is often too late to correct or prevent worsening
conditions, and progression to kidney dialysis or death is possible. Chronic overexposure to lead
impairs the reproductive systems of both men and women. Overexposure to lead may result in
decreased sex drive, impotence and sterility in men. Lead can alter the structure of sperm cells
raising the risk of birth defects. There is evidence of miscarriage and stillbirth in women whose
husbands were exposed to lead or who were exposed to lead themselves. Lead exposure also may
result in decreased fertility, and abnormal menstrual cycles in women. The course of pregnancy
may be adversely affected by exposure to lead since lead crosses the placental barrier and poses
risks to developing fetuses. Children born of parents either one of whom were exposed to excess
lead levels are more likely to have birth defects, mental retardation, behavioral disorders or die
during the first year of childhood. Overexposure to lead also disrupts the blood-forming system
resulting in decreased hemoglobin (the substance in the blood that carries oxygen to the cells)
and ultimately anemia. Anemia is characterized by weakness, pallor and fatigability as a result of
decreased oxygen carrying capacity in the blood.

3. Exposure to lead throughout a working lifetime requires that a worker's blood lead level (BLL,
also expressed as PbB) be maintained at or below forty micrograms per deciliter of whole blood
(40 pg/dl). The blood lead levels of workers (both male and female workers) who intend to have
children should be maintained below 30 pg/dl to minimize adverse reproductive health effects to
the parents and to the developing fetus. The measurement of your blood lead level (BLL) is the
most useful indicator of the amount of lead being absorbed by your body. Blood lead levels are
most often reported in units of milligrams (mg) or micrograms (ug) of lead (1 mg=1000 mg) per
100 grams (100g), 100 milliliters (100 ml) or deciliter (dl) of blood. These three units are
essentially the same. Sometime BLLs are expressed in the form of mg% or mg%. This is a
shorthand notation for 100g, 100 ml, or dl. (Reference to BLL measurements in this standard are
expressed in the form of pg/dl.)

BLL measurements show the amount of lead circulating in your blood stream, but do not give
any information about the amount of lead stored in your various tissues. BLL measurements
merely show current absorption of lead, not the effect that lead is having on your body or the
effects that past lead exposure may have already caused. Past research into lead-related diseases,
however, has focused heavily on associations between BLLs and various diseases. As a result,
your BLL is an important indicator of the likelihood that you will gradually acquire a lead-
related health impairment or disease.
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Once your blood lead level climbs about 40 pg/dl, your risk of disease increases. There is a wide
variability of individual response to lead, thus it is difficult to say that a particular BLL in a given
person will cause a particular effect. Studies have associated fatal encephalopathy with BLLs as
low as 150 pg/dl. Other studies have shown other forms of diseases in some workers with BLLs
well below 80 pg/dl. Your BLL is a crucial indicator of the risks to your health, but one other
factor is also extremely important. This factor is the length of time you have had elevated BLLs.
The longer you have an elevated BLL, the greater the risk that large quantities of lead are being
gradually stored in your organs and tissues (body burden). The greater your overall body burden,
the greater the chances of substantial permanent damage. The best way to prevent all forms of
lead-related impairments and diseases -- both short term and long term -- is to maintain your BLL
below 40 ug/dl. The provisions of the standard are designed with this end in mind.

Y our employer has prime responsibility to assure that the provisions of the standard are complied
with both by the company and by individual workers. You, as a worker, however, also have a
responsibility to assist your employer in complying with the standard. You can play a key role in
protecting your own health by learning about the lead hazards and their control, learning what
the standard requires, following the standard where it governs your own actions, and seeing that
your employer complies with provisions governing his or her actions.

4. Reporting signs and symptoms of health problems. You should immediately notify your
employer if you develop signs or symptoms associated with lead poisoning or if you desire
medical advice concerning the effects of current or past exposure to lead or your ability to have a
healthy child. You should also notify your employer if you have difficulty breathing during a
respirator fit test or while wearing a respirator. In each of these cases, your employer must make
available to you appropriate medical examinations or consultations. These must be provided at
no cost to you and at a reasonable time and place. The standard contains a procedure whereby
you can obtain a second opinion by a physician of your choice if your employer selected the
initial physician.
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Photo 2 — Vicinity of boring 1127-101 location
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Photo 4 — Vicinity of boring 1127-102 location
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Photo 5 — View of boring 1127-103 location

Photo 6 — Vicinity of boring 1127-103 location
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Photo 8 — Vicinity of boring 1127-104 location
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Photo 10 — Vicinity of boring 1127-105 location

SITEPHOTOS9 & 10

ADL Soil Investigation
GEOCON @ Interstate 10 Freeway
CONSULTANTS, INC.

Los Angeles County, California
3303 N. San Fernando Blvd., Suite 100, Burbank, CA 91504

PHONE (818) 841-8388 — FAX (818) 841-1704 S9500-06-04 | | May 2011




Photo 12 — Vicinity of boring 1127-106 location
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Photo 13 - View of boring 1127-107 location
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Photo 14 — Vicinity of boring 1127-107 location
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Photo 16 - Vicinity of boring 1127-109 location
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Photo 18 — Vicinity of boring 1127-110 location
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Photo 20 — Vicinity of boring 1127-111 location
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Photo 22 — Vicinity of boring 1127-112 location
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Photo 24 — Vicinity of boring 1127-113 location
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Photo 26 — Vicinity of boring 1127-114 location
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Photo 28 — Vicinity of boring 1127-115 location
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Photo 30 — Vicinity of boring 1127-116 location
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Photo 31- View of boring 1127-117 location

Photo 32 — Vicinity of boring 1127-117 location
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Photo 34 - Vicinity of boring 1127-118 location
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Photo 36 — Vicinity of boring 1127-119 location
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Photo 37 - View of boring 1127-120 location

Photo 38 — Vicinity of boring 1127-120 location
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Photo 42 — Vicinity of boring 1127-122 location
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Photo 44 - Vicinity of boring 1127-123 location
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Photo 46 — Vicinity of boring 1127-124 location
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Photo 48 — Vicinity of boring 1127-125 location
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Photo 49 - View of boring 1127-126 location
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Photo 50 - Vicinity of boring 1127-126 location
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Photo 52 — Vicinity of boring 1127-127 location
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Photo 54 — Vicinity of boring 1127-128 location
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Photo 55 - View of boring 1127-129 location

Photo 56 — Vicinity of boring 1127-129 location
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Photo 58 — Vicinity of boring 1127-130 location
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Photo 60 — Vicinity of boring 1127-131 location
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Photo 61 - View of boring 1127-132 location
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Photo 62 - Vicinity of boring 1127-132 location
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Photo 64 — Vicinity of boring 1127-133 location
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Photo 65 - View of boring 1127-134 location

Photo 66 — Vicinity of boring 1127-134 location

GEOCON @

CONSULTANTS, INC.

3303 N. San Fernando Blvd., Suite 100, Burbank, CA 91504
PHONE (818) 841-8388 — FAX (818) 841-1704

SITE PHOTOS 65 & 66

ADL Soil Investigation
Interstate 10 Freeway
Los Angeles County, California

S9500-06-04

| | May 2011




Photo 68 — Vicinity of boring 1127-135 location
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Photo 70 — Vicinity of boring 1127-136 location
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Photo 72 — Vicinity of boring 1127-137 location
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Photo 74 - Vicinity of boring 1127-138 location
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Photo 75 - View of boring 1127-139 location

Photo 76 — Vicinity of boring 1127-139 location
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Photo 78 — Vicinity of boring 1127-140 location
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Photo 80 — Vicinity of boring 1127-141 location
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Photo 82 — Vicinity of boring 1127-142 location
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Photo 84 — Vicinity of boring 1127-143 location
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Photo 86 — Vicinity of boring 1127-144 location
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Photo 87 - View of boring 1127-145 location
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Photo 88 — Vicinity of boring 1127-145 location
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Photo 90 — Vicinity of boring 1127-146 location
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Photo 92 — Vicinity of boring 1127-147 location
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Photo 93 - View of boring 1127-148 location

Photo 94 — Vicinity of boring 1127-148 location
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Photo 96 — Vicinity of boring 1127-149 location
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Photo 98 — Vicinity of boring 1127-150 location
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Photo 100 - Vicinity of boring 1127-152 location
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Photo 102 — Vicinity of boring 1127-154 location
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Photo 104 — Vicinity of boring 1127-155 location
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Photo 105 - View of boring 1127-156 location

Photo 106 — Vicinity of boring 1127-156 location
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Photo 107 - View of boring 1127-157 location
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Photo 110 - Vicinity of boring 1127-158 location
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Photo 112 — Vicinity of boring 1127-159 location
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Photo 114 - Vicinity of boring 1127-160 location
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Photo 116 — Vicinity of boring 1127-161 location
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Photo 118 — Vicinity of boring 1127-162 location
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Photo 119 - View of boring 1127-163 location
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Photo 124 — Vicinity of boring 1127-165 location

GEOCON @

CONSULTANTS, INC.

3303 N. San Fernando Blvd., Suite 100, Burbank, CA 91504
PHONE (818) 841-8388 — FAX (818) 841-1704

SITEPHOTOS 123 & 124

ADL Soil Investigation
Interstate 10 Freeway
Los Angeles County, California

S9500-06-04

| |

May 2011




Photo 125 - View of boring 1127-166 location
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Photo 130 - Vicinity of boring 1127-168 location
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Photo 132 - Vicinity of boring 1127-169 location
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Photo 134 — Vicinity of boring 1127-170 location
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Photo 135 - View of boring 1127-172 location
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Photo 137 - View of boring 1127-174 location
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Photo 140 - Vicinity of boring 1127-170 location
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Photo 141 - View of boring 1127-176 location
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Photo 144 - Vicinity of boring 1127-177 location
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Photo 145 - View of boring 1127-178 location
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Photo 149 - View of boring 1127-180 location
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Photo 154 — Vicinity of boring 1127-182 location
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Photo 156 — Vicinity of boring 1127-183 location
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Photo 162 - Vicinity of boring 1127-186 location
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Photo 166 — Vicinity of boring 1127-188 location
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Photo 172 - Vicinity of boring 1127-191 location
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Photo 185 - View of boring 1127-203 location
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8.0 PLAN APPROVAL

The undersigned has reviewed and approved this Health and Safety Plan prepared for the aerially
deposited lead site investigation project along Route 10 in Los Angeles County, as described herein.

, voon,
",
A‘(%JA N oA OP‘R o I’VO 6\"’”.:
Douglas S. Kraife, CIH - Krause & Associates “‘CZ::ZOM’ % K’
Geocon Consulfing Certified Industrial Hygienist NUMSER Y
ABIH Certification No. 2123, Exp. June 1, 2015 2123 Cp

EXPIRES

6~ 1-2015
January 17, 2011

Date v
: Popeeeett
Mike Conkle, PG

Geocon Project Manager

/0 X/ //

Date

The following personnel, including subcontractors involved with the project activities have reviewed,
or received a copy of this Plan and Attachment A, and agtee to follow the health and safety procedures
described herein.
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07-LA-10, PM 13.6 to 42.4, Task Order No. 04 Caltrans Contract 0742730, EA Nos. 07-1170U1 and 119341
Project No. $9500-06-04- -17- January 2011



8.0 PLAN APPROVAL

The undersigned has reviewed and approved this Health and Safety Plan prepared for the aerially
deposited lead site investigation project along Route 10 in Los Angeles County, as described herein.
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January 18, 2011
Date

The following personnel, including subcontractors involved with the project activities have reviewed,
or received a copy of this Plan and Attachment A, and agree to follow the health and safety procedures
described herein.
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8.0  PLANAPPROVAL

The undersigned has reviewed and approved this Health and Safety Plan prepared for the aerially

deposited lead site investigation project along Route [0 in Los Angeles County, as described herein.
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8.0 PLAN APPROVAL

The undersigned has reviewed and approved this Health and Safety Plan prepared for the aerially
deposited lead site investigation project along Route 10 in Los Angeles County, as described herein.
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PLAN APPROVAL

The undersigned has reviewed and approved this Health and Safety Plan prepared for the aerially

deposited lead site investigation project along Route 10 in Los Angeles County, as described herein.

TR ol

Doug,ia@ 3. Kraasc LiH Kr&use & Associates
Geocon Consulting Certified Industrial Hygienist
ABIH Certification No. 2123, Exp. June 1, 2015

January 17, 2013

Drate

O

Mike Conkle PG
Geocon Project Manager

January I8, 2011

Date

The following personnel, including subcontractors involved with the project activities have reviewed,
or received a copy of this Plan and Attachment A, and agree to follow the health and safety procedures

described herein.

Print Name Title Signature Date
Wb erc CLole TS // / // T > /‘7/ i
PN\ Detle o 35 /i
G ib{:z‘*“{ Ditkagcoy, | Drilles 3/! “}/ff
)3 ?rf‘«/ wig%& Cof v 3/{2?‘/;5

G7-1L.A-10, PM 13.6 to 42.4, Task Qrder No. 11

Project No. §9500-06-04

Caltrans Contract 7A2730, EA Nos. 07-11700) and 119341

-17-

January 2011




APPENDIX C



April 20, 2011

Mike Conkle ELAP No.: 1838
Geocon Consultants, Inc. NELAP No.:02107CA
3303 N. San Fernando Blvd., Suite 100 CSDLAC No.:10196
Burbank, CA 91504 ORELAP No.:CA300003
TEL: (818)841-8388

FAX: (818)841-1704 Workorder No.: 115950

RE: State Route 10 ADL, S9500-06-04
Attention: Mike Conkle
Enclosed are the results for sample(s) received on January 24, 2011 by Advanced Technology

Laboratories . The sample(s) are tested for the parameters as indicated in the enclosed chain of
custody in accordance with the applicable laboratory certifications.

This is an addendum report. Please incorporate with documentation previously submitted.
Thank you for the opportunity to service the needs of your company.

Please feel free to call me at (562)989-4045 if I can be of further assistance to your company.

Sincerely,

Eddie F. Rodriguez

Laboratory Director

The cover letter is an integral part of this analytical report. This Laboratory Report cannot be reproduced in part or in
its entirety without written permission from the client and Advanced Technology Laboratories.

R‘ Advanced Technology 1 Qf 23 )
Taboratorics 3275 Walnut Avenue  Signal Hill, CA 90755 Tel: 562 989-4045 Fax: 562 989-4040



Advanced Technoloayv Laboratories Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc.
Project: State Route 10 ADL, S9500-06-04 CASE NARRATIVE
Lab Order: 115950

Results were J-Flag. "J" is used to flag those results that are between the PQL (Practical Quantitation
Limit) and the calculated MDL (Method Detection Limit). Results that are "J" Flagged are estimated
values since it becomes difficult to accurately quantitate the analyte near the MDL.

e

Page 1 of 1
Advanced Technology ) .
L ‘ I = 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
S Laboratories
2 of 23




Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B

CLIENT: Geocon Consultants, Inc. Lab Order: 115950

Project: State Route 10 ADL, S9500-06-04 Date Received 1/24/2011 6:12:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: SRB
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

115950-001A  1127-107-1.5-2.0 9.7 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-002A  1127-107-3.5-4.0 8.1 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-003A  1127-107-5.5-6.0 12 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-004A  1127-107-8.5-9.0 4.8 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-005A  1127-106-1.5-2.0 20 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-006A  1127-106-3.5-4.0 11 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-007A  1127-105-1.5-2.0 120 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-008A  1127-105-3.5-4.0 11 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-009A  1127-101-1.5-2.0 40 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-010A  1127-101-3.5-4.0 20 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-011A  1127-101-5.5-6.0 37 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-012A  1127-104-1.5-2.0 26 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-013A  1127-104-3.5-4.0 31 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-014A  1127-102-1.5-2.0 47 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-015A  1127-102-3.5-4.0 38 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-016A  1127-102-5.5-6.0 28 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-017A  1127-103-1.5-2.0 28 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-018A 1127-109-2.0 4.6 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011

Qualifiers: B

Analyte detected in the associated Method Blank

Holding times for preparation or analysis exceeded

Not Detected at the Reporting Limit
Results are wet unless otherwise specified

Advanced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out

3 0f 23

Tel: 562. 989.4045

Fax: 562.989.4040



Advanced Technology Laboratories

Date: 4/20/2011

Qualifiers: B Analyte detected in the associated Method Blank
H  Holding times for preparation or analysis exceeded
ND  Not Detected at the Reporting Limit
Results are wet unless otherwise specified

[’1‘ Advanced Technology

Laboratories

E  Value above quantitation range
J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out

4 of 23

3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045

LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B

CLIENT: Geocon Consultants, Inc. Lab Order: 115950

Project: State Route 10 ADL, S9500-06-04 Date Received 1/24/2011 6:12:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: SRB
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

115950-019A 1127-109-4.0 2.5 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-020A 1127-109-6.0 2.4 mg/Kg 70017 0.11 5.0 1 1/24/2011 1/27/2011
115950-021A 1127-110-2.0 10 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-022A 1127-112-2.0 8.6 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-023A 1127-111-2.0 4.2 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-024A 1127-113-1.0 71 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-025A 1127-114-1.0 8.7 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-026A 1127-114-3.0 7.8 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-027A 1127-116-1.0 34 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-028A 1127-116-3.0 36 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-029A 1127-116-5.0 7.0 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-030A 1127-115-1.0 29 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-031A 1127-115-3.0 5.3 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-032A 1127-125-2.0 51 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-033A 1127-126-2.0 23 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-034A 1127-128-2.0 6.7 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011
115950-035A 1127-127-2.0 22 mg/Kg 70018 0.11 5.0 1 1/24/2011 1/27/2011

Fax: 562.989.4040



Advanced Technology Laboratories Date: 4/20/2011

LEAD BY ICP
ANALYTICAL RESULTS EPA 6010B
CLIENT: Geocon Consultants, Inc. Lab Order: 115950
Project: State Route 10 ADL, S9500-06-04 Date Received 1/24/2011 6:12:00 PM
Project No: Matrix: Water
Analyte: Lead Analyst: JSD
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
115950-036A 1127-EB-100-2 ND mg/L 70066 0.0046 0.25 1 1/24/2011 1/28/2011
115950-037A 1127-EB-100-1 ND mg/L 70066 0.0046 0.25 1 1/24/2011 1/28/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference

Results are wet unless otherwise specified DO Surrogate Diluted Out

e

‘ Advanced Technology ) .
L ‘ I — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
b Laboratories
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (STLC)

ANALYTICAL RESULTS WET/ EPA 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 115950
Project: State Route 10 ADL, S9500-06-04 Date Received 1/24/2011 6:12:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: IL
Laboratory  ClientSample  Results Units MDL PQL Qual DF Date Date
ID ID Collected Analyzed
115950-007A  1127-105-1.5-2.0 4.2 mg/L 0.21 0.25 1 1/24/2011 2/3/2011
115950-024A 1127-113-1.0 15 mg/L 0.21 0.25 1 1/24/2011 2/3/2011
115950-032A 1127-125-2.0 1.8 mg/L 0.21 0.25 1 1/24/2011 2/3/2011

Qualifiers: B Analyte detected in the associated Method Blank

H  Holding times for preparation or analysis exceeded

ND  Not Detected at the Reporting Limit
Results are wet unless otherwise specified

[’1‘~ Advanced Technology

b Laboratories

[

Value above quantitation range

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference
Surrogate Diluted Out

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
6 of 23



Advanced Technology Laboratories Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (TCLP)

ANALYTICAL RESULTS EPA 1311/ 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 115950
Project: State Route 10 ADL, S9500-06-04 Date Received 1/24/2011 6:12:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
115950-007A  1127-105-1.5-2.0 0.30 mg/L 70707 0.21 0.25 1 1/24/2011 2/15/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out
" Advanced Technology ) .
L ‘ I — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045 Fax: 562.989.4040
‘ Laboratories

7 of 23



Advanced Technology Laboratories Date: 4/20/2011

pH
ANALYTICAL RESULTS EPA 9045C
CLIENT: Geocon Consultants, Inc. Lab Order: 115950
Project: State Route 10 ADL, S9500-06-04 Date Received 1/24/2011 6:12:00 PM
Project No: Matrix: Soil
Analyte: pH Analyst: CBB
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
115950-007A  1127-105-1.5-2.0 8.4 pH Units R129967 0.10 0.10 1 1/24/2011 2/15/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out
" Advanced Technology ) .
L ‘ I — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045 Fax: 562.989.4040
‘ Laboratories
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Advanced Technology Laboratories

ANALYTICAL RESULTS

Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: 1127-105-1.5-2.0

Lab Order: 115950 Collection Date: 1/24/2011 1:54:00 PM

Project: State Route 10 ADL, S9500-06-04 Matrix: SOIL

Lab ID: 115950-007A

Analyses Result MDL PQL  Qual Units DF Date Analyzed

ICP METALS

EPA 3050B EPA 6010B

RunID:  ICP8_110215B QC Batch: 70696 PrepDate: 2/15/2011 Analyst: JSD
Antimony 0.33 0.16 2.0 J mg/Kg 1 2/15/2011 02:08 PM
Arsenic ND 0.20 1.0 mg/Kg 1 2/15/2011 02:08 PM
Barium 92 0.056 1.0 mg/Kg 1 2/15/2011 02:08 PM
Beryllium ND  0.042 1.0 mg/Kg 1 2/15/2011 02:08 PM
Cadmium 0.48 0.043 1.0 J mg/Kg 1 2/15/2011 02:08 PM
Chromium 13 0.13 1.0 mg/Kg 1 2/15/2011 02:08 PM
Cobalt 8.1 0.11 1.0 mg/Kg 1 2/15/2011 02:08 PM
Copper 17 0.18 2.0 mg/Kg 1 2/15/2011 02:08 PM
Molybdenum ND  0.097 1.0 mg/Kg 1 2/15/2011 02:08 PM
Nickel 12 0.11 1.0 mg/Kg 1 2/15/2011 02:08 PM
Selenium ND 0.28 1.0 mg/Kg 1 2/15/2011 02:08 PM
Silver ND 0.042 1.0 mg/Kg 1 2/15/2011 02:08 PM
Thallium ND 0.098 1.0 mg/Kg 1 2/15/2011 02:08 PM
Vanadium 30 0.088 1.0 mg/Kg 1 2/15/2011 02:08 PM
Zinc 61 0.13 1.0 mg/Kg 1 2/15/2011 02:08 PM

MERCURY BY COLD VAPOR TECHNIQUE

EPA 7471A

RunID:  AA1_110215A QC Batch: 70695 PrepDate: 2/15/2011 Analyst: VW
Mercury 0.042 0.0076 0.10 J mg/Kg 1 2/15/2011 01:19 PM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

Advanced Technology

&

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

9 of 23
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Fax: 562.989.4040



Advanced Technology Laboratories

Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc.
Work Order: 115950

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: MB-70696 SampType: MBLK TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
ClientID: PBS Batch ID: 70696 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111640
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 0.171 2.0 J
Arsenic ND 1.0
Barium ND 1.0
Beryllium ND 1.0
Cadmium ND 1.0
Chromium ND 1.0
Cobalt ND 1.0
Copper ND 2.0
Molybdenum ND 1.0
Nickel ND 1.0
Selenium ND 1.0
Silver ND 1.0
Thallium ND 1.0
Vanadium ND 1.0
Zinc 0.220 1.0 J
Sample ID: LCS-70696 SampType: LCS TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
ClientID: LCSS Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SegNo: 2111641
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 49.670 2.0 50.00 0.1712 99.0 80 120
Arsenic 49.827 1.0 50.00 0 99.7 80 120
Barium 51.901 1.0 50.00 0 104 80 120
Beryllium 51.067 1.0 50.00 0 102 80 120
Cadmium 49.784 1.0 50.00 0 99.6 80 120
Chromium 47.473 1.0 50.00 0 94.9 80 120
Cobalt 51.031 1.0 50.00 0 102 80 120
Copper 51.387 2.0 50.00 0 103 80 120
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded

o

Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Advanced Technology

L" e —————— 3275 Walnut Avenue, Signal Hill, CA 90755
Laboratories

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045  Fax: 562.989.4040

10 of 23

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.
Work Order: 115950

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S

Sample ID: LCS-70696 SampType: LCS TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987

ClientID: LCSS Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111641

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Molybdenum 52.935 1.0 50.00 0 106 80 120

Nickel 50.522 1.0 50.00 0 101 80 120

Selenium 48.054 1.0 50.00 0 96.1 80 120

Silver 48.722 1.0 50.00 0 97.4 80 120

Thallium 49.730 1.0 50.00 0 99.5 80 120

Vanadium 52.583 1.0 50.00 0 105 80 120

Zinc 50.103 1.0 50.00 0.2199 99.8 80 120

Sample ID: 115950-007A-DUP SampType: DUP TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987

Client ID:  1127-105-1.5-2.0 Batch ID: 70696 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/15/2011 SeqNo: 2111643

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Antimony 0.503 2.0 0.3335 0 20 J
Arsenic ND 1.0 0 0 20
Barium 87.920 1.0 92.48 5.06 20
Beryllium ND 1.0 0 0 20
Cadmium 0.484 1.0 0.4796 0 20 J
Chromium 11.976 1.0 13.01 8.31 20
Cobalt 7.806 1.0 8.123 3.97 20
Copper 16.945 2.0 17.21 1.57 20

Lead 119.364 1.0 115.6 3.22 20
Molybdenum ND 1.0 0 0 20
Nickel 10.425 1.0 11.69 11.5 20
Selenium ND 1.0 0 0 20
Silver ND 1.0 0 0 20
Thallium ND 1.0 0 0 20
Vanadium 29.441 1.0 30.04 2.02 20

Zinc 63.084 1.0 61.20 3.03 20
Qualifiers:

B Analyte detected in the associated Method Blank
J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

Advanced Technology

& Laboratories

E

3275 Walnut Avenue, Signal Hill, CA 90755

Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045  Fax: 562.989.4040

11 of 23

H  Holding times for preparation or analysis exceeded

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.
Work Order: 115950

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S

Sample ID: 115950-007A-MS SampType: MS TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987

Client ID:  1127-105-1.5-2.0 Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111644
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Antimony 99.412 2.0 125.0 0.3335 79.3 32 105

Arsenic 105.642 1.0 125.0 0 84.5 49 106

Barium 205.619 1.0 125.0 92.48 90.5 31 133

Beryllium 108.341 1.0 125.0 0 86.7 56 106

Cadmium 104.937 1.0 125.0 0.4796 83.6 51 103

Chromium 115.561 1.0 125.0 13.01 82.0 45 114

Cobalt 115.696 1.0 125.0 8.123 86.1 52 106

Copper 136.054 2.0 125.0 17.21 95.1 54 125

Lead 223.864 1.0 125.0 115.6 86.6 34 126

Molybdenum 108.027 1.0 125.0 0 86.4 54 106

Nickel 117.827 1.0 125.0 11.69 84.9 45 111

Selenium 105.711 1.0 125.0 0 84.6 47 104

Silver 112.685 1.0 125.0 0 90.1 56 112

Thallium 87.971 1.0 125.0 0 70.4 46 101

Vanadium 142.992 1.0 125.0 30.04 90.4 54 114

Zinc 170.373 1.0 125.0 61.20 87.3 28 125

Sample ID: 115950-007A-MSD SampType: MSD TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987

Client ID:  1127-105-1.5-2.0 Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111645
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 95.522 2.0 125.0 0.3335 76.2 32 105 99.41 3.99 20
Arsenic 101.141 1.0 125.0 0 80.9 49 106 105.6 4.35 20
Barium 200.985 1.0 125.0 92.48 86.8 31 133 205.6 2.28 20
Beryllium 103.888 1.0 125.0 0 83.1 56 106 108.3 4.20 20
Cadmium 100.464 1.0 125.0 0.4796 80.0 51 103 104.9 4.36 20
Chromium 111.613 1.0 125.0 13.01 78.9 45 114 115.6 3.48 20
Cobalt 111.870 1.0 125.0 8.123 83.0 52 106 115.7 3.36 20
Copper 131.149 2.0 125.0 17.21 91.1 54 125 136.1 3.67 20
Lead 218.194 1.0 125.0 115.6 82.1 34 126 223.9 2.57 20
Qualifiers:

B Analyte detected in the associated Method Blank
Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

o

Advanced Technology

& Laboratories

ND Not Detected at the Reporting Limit

E

Value above quantitation range

DO Surrogate Diluted Out

3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045

Fax: 562.989.4040
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H  Holding times for preparation or analysis exceeded

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT
Work Order: 115950

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: 115950-007A-MSD SampType: MSD TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
Client ID:  1127-105-1.5-2.0 Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111645
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Molybdenum 103.377 1.0 125.0 0 82.7 54 106 108.0 4.40 20
Nickel 113.534 1.0 125.0 11.69 81.5 45 111 117.8 3.71 20
Selenium 101.064 1.0 125.0 0 80.9 47 104 105.7 4.49 20
Silver 108.446 1.0 125.0 0 86.8 56 112 112.7 3.83 20
Thallium 83.224 1.0 125.0 0 66.6 46 101 87.97 5.55 20
Vanadium 140.087 1.0 125.0 30.04 88.0 54 114 143.0 2.05 20
Zinc 168.089 1.0 125.0 61.20 85.5 28 125 170.4 1.35 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values
‘ Advanced Technology
L T Iabarataries 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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CLIENT: Geocon Consultants, Inc.

Work Order: 115950

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: MB-70017A SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 1/26/2011 RunNo: 129248

Client ID: PBS Batch ID: 70017 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095668

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.263 5.0 J
Sample ID: LCS-70017 SampType: LCS TestCode: 6010_SPB Units: mg/Kg 1/26/2011 RunNo: 129248

Client ID: LCSS Batch ID: 70017 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095669

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 228.901 5.0 250.0 0.2625 120

Sample ID: 115950-010A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg 1/26/2011 RunNo: 129248

Client ID:  1127-101-3.5-4.0 Batch ID: 70017 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095680

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 20.273 5.0 20.38 0.543 20
Sample ID: 115950-010A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg 1/26/2011 RunNo: 129248

Client ID:  1127-101-3.5-4.0 Batch ID: 70017 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095681

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 242.449 5.0 250.0 20.38 126

Sample ID: MB-70017B SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 1/26/2011 RunNo: 129248

Client ID: PBS Batch ID: 70017 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095682

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Advanced Technology

& Laboratories

E  Value above quantitation range

ND Not Detected at the Reporting Limit

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115950

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: 115950-020A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/26/2011 RunNo: 129248

Client ID:  1127-109-6.0 Batch ID: 70017 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095693

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.122 5.0 2.365 0 20 J
Sample ID: 115950-020A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/26/2011 RunNo: 129248

Client ID: 1127-109-6.0 Batch ID: 70017 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095694

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 230.173 5.0 250.0 2.365 91.1 34 126

Sample ID: 115950-020A-MSD SampType: MSD TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/26/2011 RunNo: 129248

Client ID:  1127-109-6.0 Batch ID: 70017 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095695

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 216.718 5.0 250.0 2.365 85.7 34 126 230.2 6.02 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045
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H  Holding times for preparation or analysis exceeded

Fax: 562.989.4040

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

Work Order: 115950

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: MB-70018A SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 1/26/2011 RunNo: 129249

Client ID: PBS Batch ID: 70018 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095696

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Sample ID: LCS-70018 SampType: LCS TestCode: 6010_SPB Units: mg/Kg 1/26/2011 RunNo: 129249

Client ID: LCSS Batch ID: 70018 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095697

Analyte Result PQL SPKvalue SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 230.311 5.0 250.0 0 120

Sample ID: 115950-030A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg 1/26/2011 RunNo: 129249

Client ID:  1127-115-1.0 Batch ID: 70018 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095708

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 24.462 5.0 28.96 16.8 20
Sample ID: 115950-030A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg 1/26/2011 RunNo: 129249

Client ID:  1127-115-1.0 Batch ID: 70018 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095709

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 230.353 5.0 250.0 28.96 126

Sample ID: MB-70018B SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 1/26/2011 RunNo: 129249

Client ID: PBS Batch ID: 70018 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095710

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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E  Value above quantitation range

ND Not Detected at the Reporting Limit

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115950

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: 115950-035A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/26/2011 RunNo: 129249

Client ID:  1127-127-2.0 Batch ID: 70018 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095716

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 19.022 5.0 21.99 14.5 20
Sample ID: 115950-035A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/26/2011 RunNo: 129249

Client ID: 1127-127-2.0 Batch ID: 70018 TestNo: EPA 6010B  EPA 3050M Analysis Date: 1/27/2011 SegNo: 2095717

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 238.417 5.0 250.0 21.99 86.6 34 126

Sample ID: 115950-035A-MSD SampType: MSD TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/26/2011 RunNo: 129249

Client ID: 1127-127-2.0 Batch ID: 70018 TestNo: EPA 6010B  EPA 3050M Analysis Date: 1/27/2011 SeqNo: 2095718

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 232.585 5.0 250.0 21.99 84.2 34 126 238.4 2.48 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045
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H  Holding times for preparation or analysis exceeded

Fax: 562.989.4040

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115950

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _WPB

Sample ID: MB-70066 SampType: MBLK TestCode: 6010_WPB Units: mg/L Prep Date: 1/27/2011 RunNo: 129299

Client ID: PBW Batch ID: 70066 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/28/2011 SeqNo: 2096895

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70066 SampType: LCS TestCode: 6010_WPB Units: mg/L Prep Date: 1/27/2011 RunNo: 129299

Client ID: LCSW Batch ID: 70066 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/28/2011 SeqNo: 2096896

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.944 0.25 1.000 0 94.4 85 115

Sample ID: 115959-046B-DUP SampType: DUP TestCode: 6010_WPB Units: mg/L Prep Date: 1/27/2011 RunNo: 129299

Client ID: 777777 Batch ID: 70066 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/28/2011 SeqNo: 2096900

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.013 0.25 0.01195 0 20 J
Sample ID: 115959-046B-MS SampType: MS TestCode: 6010_WPB Units: mg/L Prep Date: 1/27/2011 RunNo: 129299

Client ID: zzz77Z Batch ID: 70066 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/28/2011 SeqNo: 2096901

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 2.209 0.25 2.500 0.01195 87.9 80 118

Sample ID: 115959-046B-MSD SampType: MSD TestCode: 6010_WPB Units: mg/L Prep Date: 1/27/2011 RunNo: 129299

Client ID: zzz77ZZ Batch ID: 70066 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/28/2011 SeqNo: 2096902

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 2.178 0.25 2.500 0.01195 86.7 80 118 2.209 1.40 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115950

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _ST

Sample ID: MB-70118A SampType: MBLK TestCode: 7420_ST Units: mg/L Prep Date: 1/29/2011 RunNo: 129523

Client ID: PBS Batch ID: 70118 TestNo: WET/ EPA 74 WET Analysis Date: 2/3/2011 SeqNo: 2101758

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70118 SampType: LCS TestCode: 7420_ST Units: mg/L Prep Date: 1/29/2011 RunNo: 129523

Client ID: LCSS Batch ID: 70118 TestNo: WET/ EPA 74 WET Analysis Date: 2/3/2011 SeqNo: 2101759

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.085 0.25 5.000 0 102 80 120

Sample ID: 115998-001A-DUP SampType: DUP TestCode: 7420_ST Units: mg/L Prep Date: 1/29/2011 RunNo: 129523

Client ID: zzz777 Batch ID: 70118 TestNo: WET/ EPA 74 WET Analysis Date: 2/3/2011 SeqgNo: 2101771

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.470 0.25 0.4861 3.44 20
Sample ID: 115998-001A-MS SampType: MS TestCode: 7420_ST Units: mg/L Prep Date: 1/29/2011 RunNo: 129523

Client ID: zzz77Z Batch ID: 70118 TestNo: WET/ EPA 74 WET Analysis Date: 2/3/2011 SeqNo: 2101772

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.265 0.25 5.000 0.4861 95.6 80 120

Sample ID: 115998-001A-MSD SampType: MSD TestCode: 7420_ST Units: mg/L Prep Date: 1/29/2011 RunNo: 129523

Client ID: zzz77ZZ Batch ID: 70118 TestNo: WET/ EPA 74 WET Analysis Date: 2/3/2011 SeqNo: 2101773

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.379 0.25 5.000 0.4861 97.9 80 120 5.265 2.15 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT: Geocon Consultants, Inc.

Work Order: 115950

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _TC

Sample ID: MB-70707A SampType: MBLK TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112017

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: MB-70685A TCLP SampType: MBLK TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID:  PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112018

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70707 SampType: LCS TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: LCSS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112019

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.963 0.25 1.000 0 120

Sample ID: 116042-038A-DUP SampType: DUP TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: zzz77Z Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112025

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.682 0.25 0.6682 2.04 20
Sample ID: 116042-038A-MS SampType: MS TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: zzz77ZZ Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112026

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.240 0.25 2.500 0.6682 130

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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E  Value above quantitation range

ND Not Detected at the Reporting Limit

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115950

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _TC

Sample ID: MB-70707B SampType: MBLK TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID: PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112027

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: MB-70685B TCLP SampType: MBLK TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID:  PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112028

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: 116069-032A-DUP SampType: DUP TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID: zzz777 Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112039

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.656 0.25 0.6450 1.68 20
Sample ID: 116069-032A-MS SampType: MS TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID: zzz77Z Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112040

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.017 0.25 2.500 0.6450 94.9 70 130

Sample ID: 116069-032A-MSD SampType: MSD TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID: zzz77ZZ Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112041

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.039 0.25 2.500 0.6450 95.8 70 130 3.017 0.748 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115950

Project: State Route 10 ADL, S9500-06-04 TestCode: 7471 S

Sample ID: MB-70695 SampType: MBLK TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID: PBS Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111727

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury ND 0.10

Sample ID: LCS-70695 SampType: LCS TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID: LCSS Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111728

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.825 0.10 0.8300 0 99.4 80 120

Sample ID: 115950-007A-MS SampType: MS TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID:  1127-105-1.5-2.0 Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111729

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.983 0.10 0.8300 0.04249 113 70 130

Sample ID: 115950-007A-MSD SampType: MSD TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID:  1127-105-1.5-2.0 Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111730

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.982 0.10 0.8300 0.04249 113 70 130 0.9829 0.0679 20
Sample ID: 115950-007A-DUP SampType: DUP TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID:  1127-105-1.5-2.0 Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111732

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.044 0.10 0.04249 0 20 J
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT: Geocon Consultants, Inc.

Work Order: 115950 Q
Project: State Route 10 ADL, S9500-06-04 TestCode: 9045 S
Sample ID: 116006-038ADUP SampType: DUP TestCode: 9045_S Units: pH Units Prep Date: RunNo: 129967
Client ID: zzz77Z Batch ID: R129967 TestNo: EPA 9045C Analysis Date: 2/15/2011 SeqNo: 2111248
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
pH 7.820 0.10 7.860 0.510 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits

S Spike/Surrogate outside of limits due to matrix interference

“ Advanced Technology

DO Surrogate Diluted Out Calculations are based on raw values

; — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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April 20, 2011

Mike Conkle ELAP No.: 1838
Geocon Consultants, Inc. NELAP No.:02107CA
3303 N. San Fernando Blvd., Suite 100 CSDLAC No.: 10196
Burbank, CA 91504 ORELAP No.:CA300003
TEL: (818)841-8388

FAX: (818)841-1704 Workorder No.: 115974

RE: State Route 10 ADL, S9500-06-04
Attention: Mike Conkle
Enclosed are the results for sample(s) received on January 25, 2011 by Advanced Technology

Laboratories . The sample(s) are tested for the parameters as indicated in the enclosed chain of
custody in accordance with the applicable laboratory certifications.

This is an addendum report. Please incorporate with documentation previously submitted.
Thank you for the opportunity to service the needs of your company.

Please feel free to call me at (562)989-4045 if I can be of further assistance to your company.

Sincerely,

Eddie F. riguez

Laboratory Director

The cover letter is an integral part of this analytical report. This Laboratory Report cannot be reproduced in part or in
its entirety without written permission from the client and Advanced Technology Laboratories.

‘& Advanced Technology 1 .Of 4 )
“. 3275 Walnut Avenue  Signal Hill, CA 90755 Tel: 562 989-4045 Fax: 562 989-4040

Laboratories



Advanced Technoloayv Laboratories Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc.
Project: State Route 10 ADL, S9500-06-04 CASE NARRATIVE
Lab Order: 115974

Results were J-Flag. "J" is used to flag those results that are between the PQL (Practical Quantitation
Limit) and the calculated MDL (Method Detection Limit). Results that are "J" Flagged are estimated
values since it becomes difficult to accurately quantitate the analyte near the MDL.

e

Page 1 of 1
Advanced Technology ) .
L ‘ 7 = 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
S Laboratories
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Advanced Technology Laboratories Date: 4/20/2011

LEAD BY ICP
ANALYTICAL RESULTS EPA 6010B
CLIENT: Geocon Consultants, Inc. Lab Order: 115974
Project: State Route 10 ADL, S9500-06-04 Date Received 1/25/2011 6:03:00 PM
Project No: Matrix: Water
Analyte: Lead Analyst: JSD
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
115974-001A EB-100-3 ND mg/L 70066 0.0046 0.25 1 1/25/2011 1/28/2011
115974-002A EB-100-4 ND mg/L 70066 0.0046 0.25 1 1/25/2011 1/28/2011
115974-003A EB-100-5 ND mg/L 70066 0.0046 0.25 1 1/25/2011 1/28/2011
115974-004A EB-100-6 ND mg/L 70066 0.0046  0.25 1 1/25/2011 1/28/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out
" Advanced Technology ) .
L ‘ I — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045 Fax: 562.989.4040
‘ Laboratories
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Advanced Technology Laboratories

Date: 20-Apr-11

Laboratories

CLIENT: Geocon Consultants, Inc. ANALYTICAL QC SUMMARY REPORT
Work Order: 115974
Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_WPB
Sample ID: MB-70066 SampType: MBLK TestCode: 6010_WPB Units: mg/L Prep Date: 1/27/2011 RunNo: 129299
Client ID: PBW Batch ID: 70066 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/28/2011 SeqNo: 2096895
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead ND 0.25
Sample ID: LCS-70066 SampType: LCS TestCode: 6010_WPB Units: mg/L Prep Date: 1/27/2011 RunNo: 129299
Client ID: LCSW Batch ID: 70066 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/28/2011 SeqNo: 2096896
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 0.944 0.25 1.000 0 94.4 85 115
Sample ID: 115959-046B-DUP SampType: DUP TestCode: 6010_WPB Units: mg/L Prep Date: 1/27/2011 RunNo: 129299
Client ID: zzz77Z Batch ID: 70066 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/28/2011 SeqNo: 2096900
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.013 0.25 0.01195 0 20 J
Sample ID: 115959-046B-MS SampType: MS TestCode: 6010_WPB Units: mg/L Prep Date: 1/27/2011 RunNo: 129299
Client ID: zzz77ZZ Batch ID: 70066 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/28/2011 SeqNo: 2096901
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 2.209 0.25 2.500 0.01195 87.9 80 118
Sample ID: 115959-046B-MSD SampType: MSD TestCode: 6010_WPB Units: mg/L Prep Date: 1/27/2011 RunNo: 129299
Client ID: zzz77ZZ Batch ID: 70066 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/28/2011 SeqNo: 2096902
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 2.178 0.25 2.500 0.01195 86.7 80 118 2.209 1.40 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values
‘ Advanced Technology i i
L ’ e TR 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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April 20, 2011

Mike Conkle ELAP No.: 1838
Geocon Consultants, Inc. NELAP No.:02107CA
3303 N. San Fernando Blvd., Suite 100 CSDLAC No.:10196
Burbank, CA 91504 ORELAP No.:CA300003
TEL: (818)841-8388

FAX: (818)841-1704 Workorder No.: 115975

RE: State Route 10 ADL, S9500-06-04

Attention: Mike Conkle

Enclosed are the results for sample(s) received on January 25, 2011 by Advanced Technology
Laboratories . The sample(s) are tested for the parameters as indicated in the enclosed chain of
custody in accordance with the applicable laboratory certifications.

This is an addendum report. Please incorporate with documentation previously submitted.
Thank you for the opportunity to service the needs of your company.

Please feel free to call me at (562)989-4045 if I can be of further assistance to your company.
Sincerely,

Eddie F. Rodriguez

Laboratory Director

The cover letter is an integral part of this analytical report. This Laboratory Report cannot be reproduced in part or in
its entirety without written permission from the client and Advanced Technology Laboratories.

’ 1 of 39

x Advanced Technology . . ; .
& . Laboraiorics 3275 Walnut Avenue  Signal Hill, CA 90755 Tel: 562 989-4045 Fax: 562 989-4040




Advanced Technoloav Laboratories Date: 20-Apr-11
CLIENT: Geocon Consultants, Inc.

Project: State Route 10 ADL, S9500-06-04 CASE NARRATIVE
Lab Order: 115975

Results were J-Flag. "J" is used to flag those results that are between the PQL (Practical Quantitation
Limit) and the calculated MDL (Method Detection Limit). Results that are "J" Flagged are estimated
values since it becomes difficult to accurately quantitate the analyte near the MDL.

Analytical Comments for Method 6010

RPD for Duplicate (DUP) is outside criteria for samples 115975-006ADUP, 115975-026 ADUP and
115975-045ADUP; however, the Laboratory Control Sample (LCS) validated the analytical batch.

Analytical Comments for Method 7420

Dilution was necessary for samples 115975-040A and 115975-043A, due to sample matrix.

' Page 1 of 25
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B

CLIENT: Geocon Consultants, Inc. Lab Order: 115975

Project: State Route 10 ADL, S9500-06-04 Date Received 1/25/2011 6:03:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: JSD
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

115975-001A  1127-103-0.5-1.0 56 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-002A  1127-119-1.5-2.0 24 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-003A  1127-119-3.5-4.0 7.9 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-004A  1127-117-1.5-2.0 5.3 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-005A  1127-117-3.5-4.0 6.2 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-006A  1127-117-5.5-6.0 4.6 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-007A  1127-120-1.5-2.0 8.4 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-008A  1127-120-3.5-4.0 14 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-009A  1127-118-1.5-2.0 8.1 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-010A  1127-118-3.5-4.0 6.7 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-011A  1127-124-1.5-2.0 180 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-012A  1127-124-3.5-4.0 71 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-013A  1127-124-5.5-6.0 23 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-014A  1127-122-1.5-2.0 8.5 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-015A  1127-122-4.5-5.0 14 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-016A  1127-121-1.5-2.0 7.1 mg/Kg 70097 0.11 5.0 1 1/25/2011 1/31/2011
115975-017A  1127-121-4.5-5.0 7.9 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-018A  1127-121-6.5-7.0 8.2 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011

Qualifiers: B

Analyte detected in the associated Method Blank

Holding times for preparation or analysis exceeded

Not Detected at the Reporting Limit
Results are wet unless otherwise specified

Advanced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out
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Advanced Technology Laboratories

Date: 4/20/2011

Qualifiers: B

Analyte detected in the associated Method Blank
Holding times for preparation or analysis exceeded
Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

Laboratories

E  Value above quantitation range

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out
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3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045

LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B

CLIENT: Geocon Consultants, Inc. Lab Order: 115975

Project: State Route 10 ADL, S9500-06-04 Date Received 1/25/2011 6:03:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: JSD
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

115975-019A  1127-121-9.5-10.0 8.0 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-020A  1127-123-1.5-2.0 51 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-021A  1127-123-3.5-4.0 5.1 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-022A  1127-123-5.5-6.0 4.8 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-023A 1127-110-1.0 11 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-024A 1127-112-1.0 13 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-025A 1127-111-1.0 14 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-026A 1127-113-2.0 21 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-027A 1127-125-1.0 60 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-028A 1127-126-1.0 24 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-029A 1127-128-1.0 25 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-030A 1127-127-1.0 85 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-031A 1127-155-2.0 8.8 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-032A 1127-155-4.0 6.2 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-033A 1127-155-6.0 6.2 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-034A 1127-156-1.0 15 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-035A 1127-156-2.0 24 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011
115975-036A 1127-158-2.0 36 mg/Kg 70098 0.11 5.0 1 1/25/2011 1/31/2011

Fax: 562.989.4040



Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ICP
ANALYTICAL RESULTS EPA 6010B
CLIENT: Geocon Consultants, Inc. Lab Order: 115975
Project: State Route 10 ADL, S9500-06-04 Date Received 1/25/2011 6:03:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: JSD
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
115975-037A 1127-158-4.0 9.1 mg/Kg 70099 0.11 5.0 1 1/25/2011 1/31/2011
115975-038A 1127-157-1.0 140 mg/Kg 70099 0.11 5.0 1 1/25/2011 1/31/2011
115975-039A 1127-157-2.0 36 mg/Kg 70099 0.11 5.0 1 1/25/2011 1/31/2011
115975-040A 1127-161-1.0 280 mg/Kg 70099 0.11 5.0 1 1/25/2011 1/31/2011
115975-041A 1127-161-3.0 21 mg/Kg 70099 0.11 5.0 1 1/25/2011 1/31/2011
115975-042A 1127-159-1.0 150 mg/Kg 70099 0.11 5.0 1 1/25/2011 1/31/2011
115975-043A 1127-159-2.0 290 mg/Kg 70099 0.11 5.0 1 1/25/2011 1/31/2011
115975-044A 1127-163-1.0 46 mg/Kg 70099 0.11 5.0 1 1/25/2011 1/31/2011
115975-045A 1127-163-3.0 150 mg/Kg 70099 0.11 5.0 1 1/25/2011 1/31/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

&

Advanced Technology

Laboratories
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION

ANALYTICAL RESULTS WET DI/ EPA 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 115975
Project: State Route 10 ADL, S9500-06-04 Date Received 1/25/2011 6:03:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
115975-011A  1127-124-1.5-2.0 0.46 mg/L R129816 0.21 0.25 1 1/25/2011 2/10/2011
115975-038A 1127-157-1.0 ND mg/L 70837 0.21 0.25 1 1/25/2011 2/21/2011
115975-040A 1127-161-1.0 ND mg/L 70837 0.21 0.25 1 1/25/2011 2/21/2011
115975-042A 1127-159-1.0 ND mg/L 70837 0.21 0.25 1 1/25/2011 2/21/2011
115975-043A 1127-159-2.0 ND mg/L 70837 0.21 0.25 1 1/25/2011 2/21/2011
115975-045A 1127-163-3.0 ND mg/L 70837 0.21 0.25 1 1/25/2011 2/21/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

" Advanced Technology ) .
L ‘ 3275 Walnut Avenue, Signal Hill, CA 90755

b Laboratories
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (STLC)

&

Advanced Technology

Laboratories
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3275 Walnut Avenue, Signal Hill, CA 90755

ANALYTICAL RESULTS WET/ EPA 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 115975
Project: State Route 10 ADL, S9500-06-04 Date Received 1/25/2011 6:03:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
115975-001A  1127-103-0.5-1.0 2.9 mg/L 70237 0.21 0.25 1 1/25/2011 2/4/2011
115975-011A  1127-124-1.5-2.0 8.4 mg/L 70237 0.21 0.25 1 1/25/2011 2/4/2011
115975-012A  1127-124-3.5-4.0 3.3 mg/L 70237 0.21 0.25 1 1/25/2011 2/4/2011
115975-027A 1127-125-1.0 3.1 mg/L 70237 0.21 0.25 1 1/25/2011 2/4/2011
115975-030A 1127-127-1.0 3.0 mg/L 70237 0.21 0.25 1 1/25/2011 2/4/2011
115975-038A 1127-157-1.0 6.4 mg/L 70713 0.21 0.25 1 1/25/2011 2/17/2011
115975-040A 1127-161-1.0 13 mg/L 70713 0.41 0.50 2 1/25/2011 2/17/2011
115975-042A 1127-159-1.0 5.1 mg/L 70713 0.21 0.25 1 1/25/2011 2/17/2011
115975-043A 1127-159-2.0 14 mg/L 70713 0.41 0.50 2 1/25/2011 2/17/2011
115975-045A 1127-163-3.0 6.9 mg/L 70713 0.21 0.25 1 1/25/2011 2/17/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

Tel: 562. 989.4045  Fax: 562.989.4040



Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (STLC)

2 2
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3275 Walnut Avenue, Signal Hill, CA 90755
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Tel: 562. 989.4045

ANALYTICAL RESULTS WET/ EPA 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 115975
Project: State Route 10 ADL, S9500-06-04 Date Received 1/25/2011 6:03:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: IL
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
115975-001A  1127-103-0.5-1.0 2.9 mg/L 70237 0.21 0.25 1 1/25/2011 2/4/2011
115975-011A  1127-124-1.5-2.0 8.4 mg/L 70237 0.21 0.25 1 1/25/2011 2/4/2011
115975-012A  1127-124-3.5-4.0 3.3 mg/L 70237 0.21 0.25 1 1/25/2011 2/4/2011
115975-027A 1127-125-1.0 3.1 mg/L 70237 0.21 0.25 1 1/25/2011 2/4/2011
115975-030A 1127-127-1.0 3.0 mg/L 70237 0.21 0.25 1 1/25/2011 2/4/2011
115975-038A 1127-157-1.0 6.4 mg/L 70713 0.21 0.25 1 1/25/2011 2/17/2011
115975-040A 1127-161-1.0 13 mg/L 70713 0.41 0.50 2 1/25/2011 2/17/2011
115975-042A 1127-159-1.0 5.1 mg/L 70713 0.21 0.25 1 1/25/2011 2/17/2011
115975-043A 1127-159-2.0 14 mg/L 70713 0.41 0.50 2 1/25/2011 2/17/2011
115975-045A 1127-163-3.0 6.9 mg/L 70713 0.21 0.25 1 1/25/2011 2/17/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

Fax: 562.989.4040



Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (TCLP)

ANALYTICAL RESULTS EPA 1311/ 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 115975
Project: State Route 10 ADL, S9500-06-04 Date Received 1/25/2011 6:03:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
115975-011A  1127-124-1.5-2.0 0.28 mg/L 70798 0.21 0.25 1 1/25/2011 2/17/2011
115975-030A 1127-127-1.0 ND mg/L 70798 0.21 0.25 1 1/25/2011 2/17/2011
115975-038A 1127-157-1.0 0.29 mg/L 70798 0.21 0.25 1 1/25/2011 2/17/2011
115975-040A 1127-161-1.0 0.36 mg/L 70798 0.21 0.25 1 1/25/2011 2/17/2011
115975-043A 1127-159-2.0 0.46 mg/L 70798 0.21 0.25 1 1/25/2011 2/17/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

&

Advanced Technology

Laboratories
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Advanced Technology Laboratories

Date: 4/20/2011

pH
ANALYTICAL RESULTS EPA 9045C
CLIENT: Geocon Consultants, Inc. Lab Order: 115975
Project: State Route 10 ADL, S9500-06-04 Date Received 1/25/2011 6:03:00 PM
Project No: Matrix: Soil
Analyte: pH Analyst: CBB
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
115975-011A  1127-124-1.5-2.0 7.5 pH Units R129967 0.10 0.10 1 1/25/2011 2/15/2011
115975-030A 1127-127-1.0 8.0 pH Units R129968 0.10 0.10 1 1/25/2011 2/15/2011
115975-038A 1127-157-1.0 8.4 pH Units R129968 0.10 0.10 1 1/25/2011 2/15/2011
115975-040A 1127-161-1.0 8.1 pH Units R129968 0.10 0.10 1 1/25/2011 2/15/2011
115975-043A 1127-159-2.0 7.9 pH Units R129968 0.10 0.10 1 1/25/2011 2/15/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out
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Advanced Technology Laboratories

ANALYTICAL RESULTS
Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: 1127-124-1.5-2.0

Lab Order: 115975 Collection Date: 1/25/2011 11:38:00 AM

Project: State Route 10 ADL, S9500-06-04 Matrix: SOIL

Lab ID: 115975-011A

Analyses Result MDL PQL  Qual Units DF Date Analyzed

ICP METALS

EPA 3050B EPA 6010B

RunID:  ICP8_110216D QC Batch: 70741 PrepDate: 2/16/2011  Analyst: JSD
Antimony 0.47 0.16 2.0 J mg/Kg 1 2/16/2011 01:51 PM
Arsenic ND 0.20 1.0 mg/Kg 1 2/16/2011 01:51 PM
Barium 96 0.056 1.0 mg/Kg 1 2/16/2011 01:51 PM
Beryllium ND  0.042 1.0 mg/Kg 1 2/16/2011 01:51 PM
Cadmium 0.46 0.043 1.0 J mg/Kg 1 2/16/2011 01:51 PM
Chromium 12 0.13 1.0 mg/Kg 1 2/16/2011 01:51 PM
Cobalt 8.4 0.11 1.0 mg/Kg 1 2/16/2011 01:51 PM
Copper 18 0.18 2.0 mg/Kg 1 2/16/2011 01:51 PM
Molybdenum ND  0.097 1.0 mg/Kg 1 2/16/2011 01:51 PM
Nickel 10 0.11 1.0 mg/Kg 1 2/16/2011 01:51 PM
Selenium ND 0.28 1.0 mg/Kg 1 2/16/2011 01:51 PM
Silver ND 0.042 1.0 mg/Kg 1 2/16/2011 01:51 PM
Thallium ND 0.098 1.0 mg/Kg 1 2/16/2011 01:51 PM
Vanadium 31 0.088 1.0 mg/Kg 1 2/16/2011 01:51 PM
Zinc 61 0.13 1.0 mg/Kg 1 2/16/2011 01:51 PM

MERCURY BY COLD VAPOR TECHNIQUE

EPA 7471A

RunID: AA1_110216B QC Batch: 70740 PrepDate: 2/16/2011 Analyst: VWV
Mercury 0.049 0.0076 0.10 J mg/Kg 1 2/16/2011 12:14 PM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

Advanced Technology

&
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Advanced Technology Laboratories

ANALYTICAL RESULTS
Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: 1127-127-1.0

Lab Order: 115975 Collection Date: 1/25/2011 10:30:00 AM

Project: State Route 10 ADL, S9500-06-04 Matrix: SOIL

Lab ID: 115975-030A

Analyses Result MDL PQL  Qual Units DF Date Analyzed

ICP METALS

EPA 3050B EPA 6010B

RunID:  ICP8_110216D QC Batch: 70741 PrepDate: 2/16/2011  Analyst: JSD
Antimony 14 0.16 2.0 J mg/Kg 1 2/16/2011 02:04 PM
Arsenic ND 0.20 1.0 mg/Kg 1 2/16/2011 02:04 PM
Barium 120 0.056 1.0 mg/Kg 1 2/16/2011 02:04 PM
Beryllium ND  0.042 1.0 mg/Kg 1 2/16/2011 02:04 PM
Cadmium 0.68 0.043 1.0 J mg/Kg 1 2/16/2011 02:04 PM
Chromium 15 0.13 1.0 mg/Kg 1 2/16/2011 02:04 PM
Cobalt 9.3 0.11 1.0 mg/Kg 1 2/16/2011 02:04 PM
Copper 29 0.18 2.0 mg/Kg 1 2/16/2011 02:04 PM
Molybdenum ND  0.097 1.0 mg/Kg 1 2/16/2011 02:04 PM
Nickel 13 0.11 1.0 mg/Kg 1 2/16/2011 02:04 PM
Selenium ND 0.28 1.0 mg/Kg 1 2/16/2011 02:04 PM
Silver ND 0.042 1.0 mg/Kg 1 2/16/2011 02:04 PM
Thallium ND 0.098 1.0 mg/Kg 1 2/16/2011 02:04 PM
Vanadium 34 0.088 1.0 mg/Kg 1 2/16/2011 02:04 PM
Zinc 200 0.13 1.0 mg/Kg 1 2/16/2011 02:04 PM

MERCURY BY COLD VAPOR TECHNIQUE

EPA 7471A

RunID: AA1_110216B QC Batch: 70740 PrepDate: 2/16/2011 Analyst: VWV
Mercury 0.080 0.0076 0.10 J mg/Kg 1 2/16/2011 12:18 PM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

Advanced Technology
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Laboratories
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Advanced Technology Laboratories

ANALYTICAL RESULTS

Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: 1127-157-1.0

Lab Order: 115975 Collection Date: 1/25/2011 12:17:00 PM

Project: State Route 10 ADL, S9500-06-04 Matrix: SOIL

Lab ID: 115975-038A

Analyses Result MDL PQL  Qual Units DF Date Analyzed

ICP METALS

EPA 3050B EPA 6010B

RuniD:  ICP8_110216D QC Batch: 70741 PrepDate: 2/16/2011 Analyst: JSD
Antimony 0.52 0.16 2.0 J mg/Kg 1 2/16/2011 02:14 PM
Arsenic 1.6 0.20 1.0 mg/Kg 1 2/16/2011 02:14 PM
Barium 85  0.056 1.0 mg/Kg 1 2/16/2011 02:14 PM
Beryllium ND  0.042 1.0 mg/Kg 1 2/16/2011 02:14 PM
Cadmium 0.77  0.043 1.0 J mg/Kg 1 2/16/2011 02:14 PM
Chromium 10 0.13 1.0 mg/Kg 1 2/16/2011 02:14 PM
Cobalt 6.4 0.11 1.0 mg/Kg 1 2/16/2011 02:14 PM
Copper 16 0.18 2.0 mg/Kg 1 2/16/2011 02:14 PM
Molybdenum 0.74  0.097 1.0 J mg/Kg 1 2/16/2011 02:14 PM
Nickel 12 0.11 1.0 mg/Kg 1 2/16/2011 02:14 PM
Selenium ND 0.28 1.0 mg/Kg 1 2/16/2011 02:14 PM
Silver ND  0.042 1.0 mg/Kg 1 2/16/2011 02:14 PM
Thallium ND  0.098 1.0 mg/Kg 1 2/16/2011 02:14 PM
Vanadium 22 0.088 1.0 mg/Kg 1 2/16/2011 02:14 PM
zZinc 51 0.13 1.0 mg/Kg 1 2/16/2011 02:14 PM

MERCURY BY COLD VAPOR TECHNIQUE

EPA 7471A

RunID: AA1_110216B QC Batch: 70740 PrepDate: 2/16/2011 Analyst: VWV
Mercury 0.11  0.0076 0.10 mg/Kg 1 2/16/2011 12:20 PM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded

ND Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

&

Laboratories

Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

DO
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Advanced Technology Laboratories

ANALYTICAL RESULTS

Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: 1127-161-1.0

Lab Order: 115975 Collection Date: 1/25/2011 1:30:00 PM

Project: State Route 10 ADL, S9500-06-04 Matrix: SOIL

Lab ID: 115975-040A

Analyses Result MDL PQL  Qual Units DF Date Analyzed

ICP METALS

EPA 3050B EPA 6010B

RunID:  ICP8_110216D QC Batch: 70741 PrepDate: 2/16/2011  Analyst: JSD
Antimony 0.28 0.16 2.0 J mg/Kg 1 2/16/2011 02:17 PM
Arsenic 3.2 0.20 1.0 mg/Kg 1 2/16/2011 02:17 PM
Barium 270 0.056 1.0 mg/Kg 1 2/16/2011 02:17 PM
Beryllium ND  0.042 1.0 mg/Kg 1 2/16/2011 02:17 PM
Cadmium 21 0.043 1.0 mg/Kg 1 2/16/2011 02:17 PM
Chromium 14 0.13 1.0 mg/Kg 1 2/16/2011 02:17 PM
Cobalt 7.2 0.11 1.0 mg/Kg 1 2/16/2011 02:17 PM
Copper 18 0.18 2.0 mg/Kg 1 2/16/2011 02:17 PM
Molybdenum 52  0.097 1.0 mg/Kg 1 2/16/2011 02:17 PM
Nickel 24 0.11 1.0 mg/Kg 1 2/16/2011 02:17 PM
Selenium 0.31 0.28 1.0 J mg/Kg 1 2/16/2011 02:17 PM
Silver ND 0.042 1.0 mg/Kg 1 2/16/2011 02:17 PM
Thallium ND 0.098 1.0 mg/Kg 1 2/16/2011 02:17 PM
Vanadium 38 0.088 1.0 mg/Kg 1 2/16/2011 02:17 PM
Zinc 78 0.13 1.0 mg/Kg 1 2/16/2011 02:17 PM

MERCURY BY COLD VAPOR TECHNIQUE

EPA 7471A

RunID: AA1_110216B QC Batch: 70740 PrepDate: 2/16/2011 Analyst: VWV
Mercury 0.054  0.0076 0.10 J mg/Kg 1 2/16/2011 12:22 PM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

Advanced Technology

=

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

14 of 39

Tel: 562. 989.4045

Fax: 562.989.4040



Advanced Technology Laboratories

ANALYTICAL RESULTS

Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: 1127-159-2.0

Lab Order: 115975 Collection Date: 1/25/2011 2:12:00 PM

Project: State Route 10 ADL, S9500-06-04 Matrix: SOIL

Lab ID: 115975-043A

Analyses Result MDL PQL  Qual Units DF Date Analyzed

ICP METALS

EPA 3050B EPA 6010B

RunIiD: ICP8_110217B QC Batch: 70748 PrepDate: 2/16/2011 Analyst: JSD
Antimony 0.82 0.16 2.0 J mg/Kg 1 2/17/2011 10:39 AM
Arsenic 8.5 0.20 1.0 mg/Kg 1 2/17/2011 10:39 AM
Barium 130 0.056 1.0 mg/Kg 1 2/17/2011 10:39 AM
Beryllium ND  0.042 1.0 mg/Kg 1 2/17/2011 10:39 AM
Cadmium 2.8 0.043 1.0 mg/Kg 1 2/17/2011 10:39 AM
Chromium 15 0.13 1.0 mg/Kg 1 2/17/2011 10:39 AM
Cobalt 8.2 0.11 1.0 mg/Kg 1 2/17/2011 10:39 AM
Copper 26 0.8 2.0 mg/Kg 1 2/17/2011 10:39 AM
Molybdenum 42  0.097 1.0 mg/Kg 1 2/17/2011 10:39 AM
Nickel 32 0.11 1.0 mg/Kg 1 2/17/2011 10:39 AM
Selenium ND 0.28 1.0 mg/Kg 1 2/17/2011 10:39 AM
Silver ND 0.042 1.0 mg/Kg 1 2/17/2011 10:39 AM
Thallium ND 0.098 1.0 mg/Kg 1 2/17/2011 10:39 AM
Vanadium 48 0.088 1.0 mg/Kg 1 2/17/2011 10:39 AM
Zinc 120 0.13 1.0 mg/Kg 1 2/17/2011 10:39 AM

MERCURY BY COLD VAPOR TECHNIQUE

EPA 7471A

RunID: AA1_110216B QC Batch: 70740 PrepDate: 2/16/2011 Analyst: VWV
Mercury 0.056 0.0076 0.10 J mg/Kg 1 2/16/2011 12:24 PM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded

ND Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

Laboratories
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Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

DO

3275 Walnut Avenue, Signal Hill, CA 90755
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Advanced Technology Laboratories

Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. ANALYTICAL QC SUMMARY REPORT
Work Order: 115975
Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: MB-70741 SampType: MBLK TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130035
Client ID:  PBS Batch ID: 70741 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/16/2011 SeqNo: 2112900
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 0.230 2.0 J
Arsenic ND 1.0
Barium ND 1.0
Beryllium ND 1.0
Cadmium ND 1.0
Chromium ND 1.0
Cobalt ND 1.0
Copper ND 2.0
Lead ND 1.0
Molybdenum ND 1.0
Nickel ND 1.0
Selenium ND 1.0
Silver ND 1.0
Thallium ND 1.0
Vanadium ND 1.0
Zinc 0.182 1.0 J
Sample ID: LCS-70741 SampType: LCS TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130035
Client ID: LCSS Batch ID: 70741 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/16/2011 SeqgNo: 2112901
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Antimony 46.654 2.0 50.00 0.2304 92.8 80 120
Arsenic 45.093 1.0 50.00 0 90.2 80 120
Barium 49.554 1.0 50.00 0 99.1 80 120
Beryllium 48.956 1.0 50.00 0 97.9 80 120
Cadmium 45.858 1.0 50.00 0 91.7 80 120
Chromium 45.309 1.0 50.00 0 90.6 80 120
Cobalt 48.168 1.0 50.00 0 96.3 80 120
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded

o

Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Advanced Technology

A

Laboratories

ND Not Detected at the Reporting Limit

3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045

DO Surrogate Diluted Out

Fax: 562.989.4040
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R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.
Work Order: 115975

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S

Sample ID: LCS-70741 SampType: LCS TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130035

ClientID: LCSS Batch ID: 70741 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/16/2011 SeqgNo: 2112901

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Copper 50.007 2.0 50.00 0 100 80 120

Lead 47.124 1.0 50.00 0 94.2 80 120

Molybdenum 49.220 1.0 50.00 0 98.4 80 120

Nickel 46.335 1.0 50.00 0 92.7 80 120

Selenium 42.382 1.0 50.00 0 84.8 80 120

Silver 47.166 1.0 50.00 0 94.3 80 120

Thallium 46.803 1.0 50.00 0 93.6 80 120

Vanadium 50.481 1.0 50.00 0 101 80 120

Zinc 45.614 1.0 50.00 0.1817 90.9 80 120

Sample ID: 115975-011A-DUP SampType: DUP TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130035

Client ID:  1127-124-1.5-2.0 Batch ID: 70741 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/16/2011 SeqgNo: 2112906

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 0.415 2.0 0.4690 0 20 J
Arsenic ND 1.0 0 0 20
Barium 101.683 1.0 96.38 5.35 20
Beryllium ND 1.0 0 0 20
Cadmium 0.458 1.0 0.4621 0 20 J
Chromium 12.400 1.0 11.94 3.81 20
Cobalt 8.476 1.0 8.361 1.36 20
Copper 21.523 2.0 18.06 17.5 20

Lead 133.968 1.0 129.9 3.06 20
Molybdenum ND 1.0 0 0 20
Nickel 10.649 1.0 10.38 2.54 20
Selenium ND 1.0 0 0 20
Silver ND 1.0 0 0 20
Thallium ND 1.0 0 0 20
Vanadium 30.550 1.0 30.60 0.171 20

Zinc 61.160 1.0 60.78 0.619 20
Qualifiers:

B Analyte detected in the associated Method Blank
J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

Advanced Technology

& Laboratories

E
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Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045  Fax: 562.989.4040

17 of 39

H  Holding times for preparation or analysis exceeded

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

Work Order: 115975

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: 115975-011A-MS SampType: MS TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130035
Client ID:  1127-124-1.5-2.0 Batch ID: 70741 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/16/2011 SeqgNo: 2112907
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Antimony 93.361 2.0 125.0 0.4690 743 32 105
Arsenic 92.363 1.0 125.0 0 73.9 49 106
Barium 232.927 1.0 125.0 96.38 109 31 133
Beryllium 104.410 1.0 125.0 0 83.5 56 106
Cadmium 94.939 1.0 125.0 0.4621 75.6 51 103
Chromium 110.254 1.0 125.0 11.94 78.7 45 114
Cobalt 106.809 1.0 125.0 8.361 78.8 52 106
Copper 132.628 2.0 125.0 18.06 91.7 54 125
Lead 237.887 1.0 125.0 129.9 86.4 34 126
Molybdenum 103.186 1.0 125.0 0 82.5 54 106
Nickel 108.153 1.0 125.0 10.38 78.2 45 111
Selenium 91.097 1.0 125.0 0 72.9 47 104
Silver 109.045 1.0 125.0 0 87.2 56 112
Thallium 84.185 1.0 125.0 0 67.3 46 101
Vanadium 138.071 1.0 125.0 30.60 86.0 54 114
Zinc 226.603 1.0 125.0 60.78 133 28 125 S
Sample ID: 115975-011A-MSD SampType: MSD TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130035
Client ID:  1127-124-1.5-2.0 Batch ID: 70741 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/16/2011 SeqgNo: 2112908
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 94.964 2.0 125.0 0.4690 75.6 32 105 93.36 1.70 20
Arsenic 97.250 1.0 125.0 0 77.8 49 106 92.36 5.15 20
Barium 191.079 1.0 125.0 96.38 75.8 31 133 232.9 19.7 20
Beryllium 105.422 1.0 125.0 0 84.3 56 106 104.4 0.964 20
Cadmium 99.729 1.0 125.0 0.4621 79.4 51 103 94.94 4.92 20
Chromium 110.104 1.0 125.0 11.94 78.5 45 114 110.3 0.136 20
Cobalt 109.200 1.0 125.0 8.361 80.7 52 106 106.8 221 20
Copper 130.488 2.0 125.0 18.06 89.9 54 125 132.6 1.63 20
Lead 229.087 1.0 125.0 129.9 79.3 34 126 237.9 3.77 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values

Advanced Technology
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Tel: 562. 989.4045  Fax: 562.989.4040
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CLIENT: Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT
Work Order: 115975

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: 115975-011A-MSD SampType: MSD TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130035
Client ID:  1127-124-1.5-2.0 Batch ID: 70741 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/16/2011 SeqNo: 2112908
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Molybdenum 104.601 1.0 125.0 0 83.7 54 106 103.2 1.36 20
Nickel 107.784 1.0 125.0 10.38 77.9 45 111 108.2 0.342 20
Selenium 96.503 1.0 125.0 0 77.2 47 104 91.10 5.76 20
Silver 109.305 1.0 125.0 0 87.4 56 112 109.0 0.238 20
Thallium 87.415 1.0 125.0 0 69.9 46 101 84.19 3.76 20
Vanadium 135.472 1.0 125.0 30.60 83.9 54 114 138.1 1.90 20
Zinc 155.385 1.0 125.0 60.78 75.7 28 125 226.6 37.3 20 R
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values
‘ Advanced Technology
L T Iabarataries 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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CLIENT: Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT
Work Order: 115975

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: MB-70748 SampType: MBLK TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130059
ClientID: PBS Batch ID: 70748 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/17/2011 SeqNo: 2113419
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Antimony 0.626 2.0 J
Arsenic ND 1.0
Barium ND 1.0
Beryllium ND 1.0
Cadmium ND 1.0
Chromium ND 1.0
Cobalt ND 1.0
Copper ND 2.0
Lead ND 1.0
Molybdenum ND 1.0
Nickel ND 1.0
Selenium ND 1.0
Silver ND 1.0
Thallium ND 1.0
Vanadium ND 1.0
Zinc 0.343 1.0 J
Sample ID: LCS-70748 SampType: LCS TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130059
Client ID: LCSS Batch ID: 70748 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/17/2011 SeqgNo: 2113420
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 46.685 2.0 50.00 0.6262 92.1 80 120
Arsenic 46.475 1.0 50.00 0 93.0 80 120
Barium 48.192 1.0 50.00 0 96.4 80 120
Beryllium 47.796 1.0 50.00 0 95.6 80 120
Cadmium 46.980 1.0 50.00 0 94.0 80 120
Chromium 44.201 1.0 50.00 0 88.4 80 120
Cobalt 47.820 1.0 50.00 0 95.6 80 120
Copper 47.445 2.0 50.00 0 94.9 80 120
Lead 47.986 1.0 50.00 0 96.0 80 120
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values

‘ Advanced Technology i i
L ’  Laboratiries 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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CLIENT: Geocon Consultants, Inc.
Work Order: 115975

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S

Sample ID: LCS-70748 SampType: LCS TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130059

Client ID: LCSS Batch ID: 70748 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/17/2011 SeqgNo: 2113420

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Molybdenum 49.000 1.0 50.00 0 98.0 80 120

Nickel 47.389 1.0 50.00 0 94.8 80 120

Selenium 44.946 1.0 50.00 0 89.9 80 120

Silver 45.020 1.0 50.00 0 90.0 80 120

Thallium 45.931 1.0 50.00 0 91.9 80 120

Vanadium 48.769 1.0 50.00 0 97.5 80 120

Zinc 47.112 1.0 50.00 0.3433 93.5 80 120

Sample ID: 115975-043A-DUP SampType: DUP TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130059

Client ID:  1127-159-2.0 Batch ID: 70748 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/17/2011 SeqNo: 2113422

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Antimony 0.465 2.0 0.8179 0 20 J
Arsenic 5.517 1.0 8.495 425 20 R
Barium 119.558 1.0 133.8 11.3 20
Beryllium ND 1.0 0 0 20
Cadmium 2.463 1.0 2.787 12.3 20
Chromium 13.428 1.0 15.22 12.5 20
Cobalt 5.716 1.0 8.220 35.9 20 R
Copper 21.156 2.0 25.87 20.0 20 R
Lead 168.281 1.0 241.3 35.6 20 R
Molybdenum 3.328 1.0 4.170 224 20 R
Nickel 23.827 1.0 32.07 29.5 20 R
Selenium ND 1.0 0 0 20

Silver ND 1.0 0 0 20
Thallium ND 1.0 0 0 20
Vanadium 39.408 1.0 47.73 19.1 20

Zinc 92.347 1.0 124.9 30.0 20 R
Qualifiers:

B Analyte detected in the associated Method Blank
J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

Advanced Technology

& Laboratories

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045

Fax: 562.989.4040
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H  Holding times for preparation or analysis exceeded

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

Work Order: 115975

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: 115975-043A-MS SampType: MS TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130059
Client ID:  1127-159-2.0 Batch ID: 70748 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/17/2011 SeqgNo: 2113423
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Antimony 84.313 2.0 125.0 0.8179 66.8 32 105
Arsenic 104.524 1.0 125.0 8.495 76.8 49 106
Barium 230.347 1.0 125.0 133.8 77.2 31 133
Beryllium 102.117 1.0 125.0 0 81.7 56 106
Cadmium 98.530 1.0 125.0 2.787 76.6 51 103
Chromium 111.488 1.0 125.0 15.22 77.0 45 114
Cobalt 105.075 1.0 125.0 8.220 775 52 106
Copper 136.687 2.0 125.0 25.87 88.7 54 125
Lead 363.189 1.0 125.0 241.3 97.5 34 126
Molybdenum 103.717 1.0 125.0 4.170 79.6 54 106
Nickel 125.779 1.0 125.0 32.07 75.0 45 111
Selenium 97.651 1.0 125.0 0 78.1 47 104
Silver 104.528 1.0 125.0 0 83.6 56 112
Thallium 87.035 1.0 125.0 0 69.6 46 101
Vanadium 150.349 1.0 125.0 47.73 82.1 54 114
Zinc 208.968 1.0 125.0 124.9 67.2 28 125
Sample ID: 115975-043A-MSD SampType: MSD TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130059
Client ID: 1127-159-2.0 Batch ID: 70748 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/17/2011 SeqNo: 2113424
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 85.758 2.0 125.0 0.8179 68.0 32 105 84.31 1.70 20
Arsenic 105.729 1.0 125.0 8.495 77.8 49 106 104.5 1.15 20
Barium 224.780 1.0 125.0 133.8 72.8 31 133 230.3 2.45 20
Beryllium 102.680 1.0 125.0 0 82.1 56 106 102.1 0.550 20
Cadmium 98.990 1.0 125.0 2.787 77.0 51 103 98.53 0.465 20
Chromium 112.043 1.0 125.0 15.22 775 45 114 111.5 0.496 20
Cobalt 105.637 1.0 125.0 8.220 77.9 52 106 105.1 0.533 20
Copper 135.831 2.0 125.0 25.87 88.0 54 125 136.7 0.628 20
Lead 319.588 1.0 125.0 241.3 62.6 34 126 363.2 12.8 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values

Advanced Technology

& Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045

Fax: 562.989.4040
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CLIENT: Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT
Work Order: 115975

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: 115975-043A-MSD SampType: MSD TestCode: 6010_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130059
Client ID:  1127-159-2.0 Batch ID: 70748 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/17/2011 SeqNo: 2113424
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Molybdenum 105.097 1.0 125.0 4.170 80.7 54 106 103.7 1.32 20
Nickel 126.793 1.0 125.0 32.07 75.8 45 111 125.8 0.803 20
Selenium 98.785 1.0 125.0 0 79.0 47 104 97.65 1.15 20
Silver 105.590 1.0 125.0 0 84.5 56 112 104.5 1.01 20
Thallium 88.731 1.0 125.0 0 71.0 46 101 87.04 1.93 20
Vanadium 149.637 1.0 125.0 47.73 815 54 114 150.3 0.474 20
Zinc 208.227 1.0 125.0 124.9 66.6 28 125 209.0 0.355 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values
‘ Advanced Technology
L T Iabarataries 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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CLIENT: Geocon Consultants, Inc.

Work Order: 115975

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: MB-70097A SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 1/28/2011 RunNo: 129341

Client ID: PBS Batch ID: 70097 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097754

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.247 5.0 J
Sample ID: LCS-70097 SampType: LCS TestCode: 6010_SPB Units: mg/Kg 1/28/2011 RunNo: 129341

Client ID: LCSS Batch ID: 70097 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097755

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 283.892 5.0 250.0 0.2469 120

Sample ID: 115975-006A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg 1/28/2011 RunNo: 129341

Client ID:  1127-117-5.5-6.0 Batch ID: 70097 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097766

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 6.063 5.0 4.616 27.1 20 R
Sample ID: 115975-006A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg 1/28/2011 RunNo: 129341

Client ID:  1127-117-5.5-6.0 Batch ID: 70097 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097767

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 233.172 5.0 250.0 4.616 126

Sample ID: MB-70097B SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 1/28/2011 RunNo: 129341

Client ID: PBS Batch ID: 70097 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097768

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.193 5.0 J
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Advanced Technology

& Laboratories

E  Value above quantitation range

ND Not Detected at the Reporting Limit

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115975

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: 115975-016A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/28/2011 RunNo: 129341

Client ID:  1127-121-1.5-2.0 Batch ID: 70097 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097779

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 7.574 5.0 7.099 6.48 20
Sample ID: 115975-016A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/28/2011 RunNo: 129341

Client ID:  1127-121-1.5-2.0 Batch ID: 70097 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097780

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 211.017 5.0 250.0 7.099 81.6 34 126

Sample ID: 115975-016A-MSD SampType: MSD TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/28/2011 RunNo: 129341

Client ID:  1127-121-1.5-2.0 Batch ID: 70097 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097781

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 227.394 5.0 250.0 7.099 88.1 34 126 211.0 7.47 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045
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H  Holding times for preparation or analysis exceeded

Fax: 562.989.4040

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

Work Order: 115975

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: MB-70098A SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 1/28/2011 RunNo: 129342

Client ID: PBS Batch ID: 70098 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097782

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.200 5.0 J
Sample ID: LCS-70098 SampType: LCS TestCode: 6010_SPB Units: mg/Kg 1/28/2011 RunNo: 129342

Client ID: LCSS Batch ID: 70098 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097783

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 256.737 5.0 250.0 0.1996 120

Sample ID: 115975-026A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg 1/28/2011 RunNo: 129342

Client ID:  1127-113-2.0 Batch ID: 70098 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097794

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 51.465 5.0 21.46 82.3 20 R
Sample ID: 115975-026A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg 1/28/2011 RunNo: 129342

Client ID:  1127-113-2.0 Batch ID: 70098 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097795

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 263.621 5.0 250.0 21.46 126

Sample ID: MB-70098A SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 1/28/2011 RunNo: 129342

Client ID: PBS Batch ID: 70098 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097796

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.138 5.0 J
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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E  Value above quantitation range

ND Not Detected at the Reporting Limit

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115975

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: 115975-036A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/28/2011 RunNo: 129342

Client ID:  1127-158-2.0 Batch ID: 70098 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097807

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 31.663 5.0 35.98 12.8 20
Sample ID: 115975-036A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/28/2011 RunNo: 129342

Client ID:  1127-158-2.0 Batch ID: 70098 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097808

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 248.291 5.0 250.0 35.98 84.9 34 126

Sample ID: 115975-036A-MSD SampType: MSD TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/28/2011 RunNo: 129342

Client ID:  1127-158-2.0 Batch ID: 70098 TestNo: EPA 6010B EPA 3050M Analysis Date: 1/31/2011 SeqNo: 2097809

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 268.912 5.0 250.0 35.98 93.2 34 126 248.3 7.97 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045

27 of 39

H  Holding times for preparation or analysis exceeded

Fax: 562.989.4040

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

Work Order: 115975

Project: State Route 10 ADL, S9500-06-04

ANALYTICAL QC SUMMARY REPORT

6010_SPB

Sample ID: MB-70099A
ClientID: PBS

Analyte

SampType: MBLK
Batch ID: 70099

Result

TestCode: 6010_SPB Units: mg/Kg
TestNo: EPA 6010B EPA 3050M

PQL SPK value SPK Ref Val %REC

Analysis Date:

RunNo: 129343
SeqNo: 2097810

%RPD RPDLimit  Qual

Lead

0.239

5.0

Sample ID: LCS-70099
Client ID: LCSS

Analyte

SampType: LCS
Batch ID: 70099

Result

TestCode: 6010_SPB Units: mg/Kg
TestNo: EPA 6010B EPA 3050M

PQL SPK value SPK Ref Val %REC

Analysis Date:

RunNo: 129343
SeqNo: 2097811

%RPD RPDLimit  Qual

Lead

288.430

5.0 250.0 0.2386

Sample ID: 115975-045A-DUP
Client ID:  1127-163-3.0

Analyte

SampType: DUP
Batch ID: 70099

Result

TestCode: 6010_SPB Units: mg/Kg
TestNo: EPA 6010B EPA 3050M

PQL SPK value SPK Ref Val %REC

Analysis Date:

RunNo: 129343
SeqNo: 2097821

%RPD RPDLimit  Qual

Lead

107.481

5.0

311 20 R

Sample ID: 115975-045A-MS
Client ID:  1127-163-3.0

Analyte

SampType: MS
Batch ID: 70099

Result

TestCode: 6010_SPB Units: mg/Kg
TestNo: EPA 6010B EPA 3050M

PQL SPK value SPK Ref Val %REC

Analysis Date:

RunNo: 129343
SeqNo: 2097822

%RPD RPDLimit  Qual

Lead

255.099

5.0 250.0 147.0 43.2

Sample ID: 115975-045A-MSD
Client ID:  1127-163-3.0

SampType: MSD
Batch ID: 70099

TestCode: 6010_SPB Units: mg/Kg
TestNo: EPA 6010B EPA 3050M

Analysis Date:

RunNo: 129343
SeqNo: 2097823

Analyte Result PQL SPK value SPK Ref Val %REC %RPD RPDLimit Qual
Lead 302.159 5.0 250.0 147.0 62.1 16.9 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

E  Value above quantitation range
ND Not Detected at the Reporting Limit

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115975

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _DI_GEOCON

Sample ID: MB-70713A SampType: MBLK TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072

Client ID: PBS Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113685

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70713 SampType: LCS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072

Client ID: LCSS Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113686

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 4.849 0.25 5.000 0 97.0 80 120

Sample ID: 116098-002A-DUP SampType: DUP TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072

Client ID: 777777 Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113690

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25 0 0 20
Sample ID: 116098-002A-MS SampType: MS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072

Client ID: zzz77Z Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113691

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.006 0.25 5.000 0 100 70 130

Sample ID: 116098-002A-MSD SampType: MSD TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072

Client ID: zzz77ZZ Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113692

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.069 0.25 5.000 0 101 70 130 5.006 1.25 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115975

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _DI_GEOCON

Sample ID: MB-70837A SampType: MBLK TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/18/2011 RunNo: 130159

Client ID: PBS Batch ID: 70837 TestNo: WET DI/ EPA WET Analysis Date: 2/21/2011 SeqNo: 2115896

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70837 SampType: LCS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/18/2011 RunNo: 130159

Client ID: LCSS Batch ID: 70837 TestNo: WET DI/ EPA WET Analysis Date: 2/21/2011 SeqNo: 2115897

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 4,748 0.25 5.000 0 95.0 80 120

Sample ID: 115975-045A-DUP SampType: DUP TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/18/2011 RunNo: 130159

Client ID:  1127-163-3.0 Batch ID: 70837 TestNo: WET DI/ EPA WET Analysis Date: 2/21/2011 SeqNo: 2115903

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25 0 0 20
Sample ID: 115975-045A-MS SampType: MS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/18/2011 RunNo: 130159

Client ID:  1127-163-3.0 Batch ID: 70837 TestNo: WET DI/ EPA WET Analysis Date: 2/21/2011 SeqNo: 2115904

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.025 0.25 5.000 0 101 70 130

Sample ID: 115975-045A-MSD SampType: MSD TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/18/2011 RunNo: 130159

Client ID:  1127-163-3.0 Batch ID: 70837 TestNo: WET DI/ EPA WET Analysis Date: 2/21/2011 SeqNo: 2115905

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.088 0.25 5.000 0 102 70 130 5.025 1.23 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115975

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _DI_GEOCON

Sample ID: MB-70503A SampType: MBLK TestCode: 7420_DI_GEO Units: mg/L Prep Date: RunNo: 129816

Client ID: PBS Batch ID: R129816 TestNo: WET DI/ EPA Analysis Date: 2/10/2011 SeqNo: 2107813

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70503 SampType: LCS TestCode: 7420_DI_GEO Units: mg/L Prep Date: RunNo: 129816

Client ID: LCSS Batch ID: R129816 TestNo: WET DI/ EPA Analysis Date: 2/10/2011 SeqNo: 2107814

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 4.943 0.25 5.000 0 98.9 80 120

Sample ID: 115975-011A-DUP SampType: DUP TestCode: 7420_DI_GEO Units: mg/L Prep Date: RunNo: 129816

Client ID:  1127-124-1.5-2.0 Batch ID: R129816 TestNo: WET DI/ EPA Analysis Date: 2/10/2011 SeqNo: 2107820

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.454 0.25 0.4641 2.21 20
Sample ID: 115975-011A-MS SampType: MS TestCode: 7420_DI_GEO Units: mg/L Prep Date: RunNo: 129816

Client ID:  1127-124-1.5-2.0 Batch ID: R129816 TestNo: WET DI/ EPA Analysis Date: 2/10/2011 SeqNo: 2107821

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.135 0.25 5.000 0.4641 93.4 70 130

Sample ID: 115975-011A-MSD SampType: MSD TestCode: 7420_DI_GEO Units: mg/L Prep Date: RunNo: 129816

Client ID:  1127-124-1.5-2.0 Batch ID: R129816 TestNo: WET DI/ EPA Analysis Date: 2/10/2011 SeqNo: 2107822

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.565 0.25 5.000 0.4641 102 70 130 5.135 8.05 20
Qualifiers:

B Analyte detected in the associated Method Blank
J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115975

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _ST

Sample ID: MB-70237A SampType: MBLK TestCode: 7420_ST Units: mg/L Prep Date: 2/2/2011 RunNo: 129591

Client ID: PBS Batch ID: 70237 TestNo: WET/ EPA 74 WET Analysis Date: 2/4/2011 SeqNo: 2103152

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70237 SampType: LCS TestCode: 7420_ST Units: mg/L Prep Date: 2/2/2011 RunNo: 129591

Client ID: LCSS Batch ID: 70237 TestNo: WET/ EPA 74 WET Analysis Date: 2/4/2011 SeqNo: 2103153

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.128 0.25 5.000 0 103 80 120

Sample ID: 115934-020A-DUP SampType: DUP TestCode: 7420_ST Units: mg/L Prep Date: 2/2/2011 RunNo: 129591

Client ID: zzz777 Batch ID: 70237 TestNo: WET/ EPA 74 WET Analysis Date: 2/4/2011 SeqNo: 2103157

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 11.847 0.50 11.73 1.01 20
Sample ID: 115934-020A-MS SampType: MS TestCode: 7420_ST Units: mg/L Prep Date: 2/2/2011 RunNo: 129591

Client ID: zzz77Z Batch ID: 70237 TestNo: WET/ EPA 74 WET Analysis Date: 2/4/2011 SeqNo: 2103158

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 16.575 0.50 5.000 11.73 96.9 80 120

Sample ID: MB-70237B SampType: MBLK TestCode: 7420_ST Units: mg/L Prep Date: 2/2/2011 RunNo: 129591

Client ID: PBS Batch ID: 70237 TestNo: WET/ EPA 74 WET Analysis Date: 2/4/2011 SeqNo: 2103159

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115975

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _ST

Sample ID: 115975-030A-DUP SampType: DUP TestCode: 7420_ST Units: mg/L 2/2/2011 RunNo: 129591

Client ID:  1127-127-1.0 Batch ID: 70237 TestNo: WET/ EPA 74 WET Analysis Date: 2/4/2011 SeqNo: 2103166

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 2.937 0.25 2.955 0.617 20
Sample ID: 115975-030A-MS SampType: MS TestCode: 7420_ST Units: mg/L 2/2/2011 RunNo: 129591

ClientID: 1127-127-1.0 Batch ID: 70237 TestNo: WET/ EPA 74 WET Analysis Date: 2/4/2011 SeqNo: 2103167

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 7.593 0.25 5.000 2.955 92.8 120

Sample ID: 115975-030A-MSD SampType: MSD TestCode: 7420_ST Units: mg/L 2/2/2011 RunNo: 129591

ClientID: 1127-127-1.0 Batch ID: 70237 TestNo: WET/ EPA 74 WET Analysis Date: 2/4/2011 SeqNo: 2103168

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 7.701 0.25 5.000 2.955 94.9 120 7.593 1.41 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

E  Value above quantitation range
ND Not Detected at the Reporting Limit

Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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H
R

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

Work Order: 115975

Project: State Route 10 ADL, S9500-06-04

ANALYTICAL QC SUMMARY REPORT

7420 ST

Sample ID: MB-70713A
ClientID: PBS

SampType: MBLK
Batch ID: 70713

TestCode: 7420_ST Units: mg/L
TestNo: WET/ EPA 74 WET

Analysis Date:

RunNo: 130066
SeqNo: 2113592

Analyte Result PQL SPK value SPK Ref Val %REC %RPD RPDLimit Qual
Lead ND 0.25
Sample ID: LCS-70713 SampType: LCS TestCode: 7420_ST Units: mg/L RunNo: 130066

Client ID: LCSS

Batch ID: 70713

TestNo: WET/ EPA 74 WET

Analysis Date:

SeqNo: 2113593

Analyte Result PQL SPK value SPK Ref Val %REC %RPD RPDLimit Qual
Lead 4.952 0.25 5.000 0 99.0
Sample ID: 115975-045A-DUP SampType: DUP TestCode: 7420_ST Units: mg/L RunNo: 130066

Client ID:  1127-163-3.0

Batch ID: 70713

TestNo: WET/ EPA 74 WET

Analysis Date:

SeqNo: 2113599

Analyte Result PQL SPK value SPK Ref Val %REC %RPD RPDLimit  Qual
Lead 6.859 0.25 0.785 20
Sample ID: 115975-045A-MS SampType: MS TestCode: 7420_ST Units: mg/L RunNo: 130066

Client ID:  1127-163-3.0

Analyte

Batch ID: 70713

Result

TestNo: WET/ EPA 74 WET

PQL SPK value SPK Ref Val %REC

Analysis Date:

SeqNo: 2113600

%RPD RPDLimit  Qual

Lead

11.922

0.50 5.000 6.913

Sample ID: 115975-045A-MSD
Client ID:  1127-163-3.0

SampType: MSD
Batch ID: 70713

TestCode: 7420_ST Units: mg/L
TestNo: WET/ EPA 74 WET

Analysis Date:

RunNo: 130066
SeqNo: 2113601

Analyte Result PQL SPK value SPK Ref Val %REC %RPD RPDLimit Qual
Lead 11.970 0.50 5.000 6.913 0.397 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040

E  Value above quantitation range
ND Not Detected at the Reporting Limit
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Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

Work Order: 115975

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _TC

Sample ID: MB-70798A SampType: MBLK TestCode: 7420_TC Units: mg/L 2/17/2011 RunNo: 130084

Client ID: PBS Batch ID: 70798 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/17/2011 SeqNo: 2113909

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: MB-70767A TCLP SampType: MBLK TestCode: 7420_TC Units: mg/L 2/17/2011 RunNo: 130084

Client ID:  PBS Batch ID: 70798 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/17/2011 SeqNo: 2113910

Analyte Result PQL SPKvalue SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70798 SampType: LCS TestCode: 7420_TC Units: mg/L 2/17/2011 RunNo: 130084

Client ID: LCSS Batch ID: 70798 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/17/2011 SeqgNo: 2113911

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 1.067 0.25 1.000 0 120

Sample ID: 115975-043A-DUP SampType: DUP TestCode: 7420_TC Units: mg/L 2/17/2011 RunNo: 130084

Client ID:  1127-159-2.0 Batch ID: 70798 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/17/2011 SeqNo: 2113917

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.449 0.25 0.4571 1.82 20
Sample ID: 115975-043A-MS SampType: MS TestCode: 7420_TC Units: mg/L 2/17/2011 RunNo: 130084

Client ID:  1127-159-2.0 Batch ID: 70798 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/17/2011 SeqNo: 2113918

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.014 0.25 2.500 0.4571 130

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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E  Value above quantitation range

ND Not Detected at the Reporting Limit

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

Work Order: 115975 Q

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _TC

Sample ID: 115975-043A-MSD SampType: MSD TestCode: 7420_TC Units: mg/L Prep Date: 2/17/2011 RunNo: 130084

Client ID:  1127-159-2.0 Batch ID: 70798 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/17/2011 SeqgNo: 2113919

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual

Lead 3.030 0.25 2.500 0.4571 103 70 130 3.014 0.530 20
Qualifiers:

B Analyte detected in the associated Method Blank E  Value above quantitation range H

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

“ Advanced Technology

e 3275 Walnut Avenue, Signal Hill, CA 90755
Laboratories

Tel: 562. 989.4045

ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 115975

Project: State Route 10 ADL, S9500-06-04 TestCode: 7471 S

Sample ID: MB-70740 SampType: MBLK TestCode: 7471_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130021

Client ID: PBS Batch ID: 70740 TestNo: EPA 7471A Analysis Date: 2/16/2011 SeqNo: 2112532

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury ND 0.10

Sample ID: LCS-70740 SampType: LCS TestCode: 7471_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130021

Client ID: LCSS Batch ID: 70740 TestNo: EPA 7471A Analysis Date: 2/16/2011 SeqNo: 2112533

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.810 0.10 0.8300 0 97.6 80 120

Sample ID: 115975-011A-MS SampType: MS TestCode: 7471_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130021

Client ID:  1127-124-1.5-2.0 Batch ID: 70740 TestNo: EPA 7471A Analysis Date: 2/16/2011 SeqNo: 2112534

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 1.041 0.10 0.8300 0.04931 119 70 130

Sample ID: 115975-011A-MSD SampType: MSD TestCode: 7471_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130021

Client ID:  1127-124-1.5-2.0 Batch ID: 70740 TestNo: EPA 7471A Analysis Date: 2/16/2011 SeqNo: 2112535

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 1.037 0.10 0.8300 0.04931 119 70 130 1.041 0.371 20
Sample ID: 115975-011A-DUP SampType: DUP TestCode: 7471_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130021

Client ID:  1127-124-1.5-2.0 Batch ID: 70740 TestNo: EPA 7471A Analysis Date: 2/16/2011 SeqNo: 2112537

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.048 0.10 0.04931 0 20 J
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT: Geocon Consultants, Inc.

Work Order: 115975 Q
Project: State Route 10 ADL, S9500-06-04 TestCode: 9045 S
Sample ID: 116006-038ADUP SampType: DUP TestCode: 9045_S Units: pH Units Prep Date: RunNo: 129967
Client ID: zzz77Z Batch ID: R129967 TestNo: EPA 9045C Analysis Date: 2/15/2011 SeqNo: 2111248
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
pH 7.820 0.10 7.860 0.510 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits

S Spike/Surrogate outside of limits due to matrix interference

“ Advanced Technology

DO Surrogate Diluted Out Calculations are based on raw values

; — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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CLIENT: Geocon Consultants, Inc.

Work Order: 115975 Q
Project: State Route 10 ADL, S9500-06-04 TestCode: 9045 S
Sample ID: 116069-022ADUP SampType: DUP TestCode: 9045_S Units: pH Units Prep Date: RunNo: 129968
Client ID: zzz77Z Batch ID: R129968 TestNo: EPA 9045C Analysis Date: 2/15/2011 SeqNo: 2111271
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
pH 7.860 0.10 7.950 1.14 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits

S Spike/Surrogate outside of limits due to matrix interference

“ Advanced Technology

DO Surrogate Diluted Out Calculations are based on raw values

; — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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April 20, 2011

Mike Conkle ELAP No.: 1838
Geocon Consultants, Inc. NELAP No.:02107CA
3303 N. San Fernando Blvd., Suite 100 CSDLAC No.:10196
Burbank, CA 91504 ORELAP No.:CA300003
TEL: (818)841-8388

FAX: (818)841-1704 Workorder No.: 116006

RE: State Route 10 ADL, S9500-06-04
Attention: Mike Conkle
Enclosed are the results for sample(s) received on January 26, 2011 by Advanced Technology

Laboratories . The sample(s) are tested for the parameters as indicated in the enclosed chain of
custody in accordance with the applicable laboratory certifications.

This is an addendum report. Please incorporate with documentation previously submitted.
Thank you for the opportunity to service the needs of your company.

Please feel free to call me at (562)989-4045 if I can be of further assistance to your company.

Sincerely,

Eddie F. Rodriguez

Laboratory Director

The cover letter is an integral part of this analytical report. This Laboratory Report cannot be reproduced in part or in
its entirety without written permission from the client and Advanced Technology Laboratories.

}&‘ Advanced Technology 1 Qf 30 g
& . Bt 3275 Walnut Avenue Signal Hill, CA 90755 Tel: 562 989-4045 Fax: 562 989-4040



Advanced Technoloav Laboratories Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc.

Project: State Route 10 ADL, S9500-06-04 CASE NARRATIVE
Lab Order: 116006

Results were J-Flag. "J" is used to flag those results that are between the PQL (Practical Quantitation
Limit) and the calculated MDL (Method Detection Limit). Results that are "J" Flagged are estimated
values since it becomes difficult to accurately quantitate the analyte near the MDL.

Analytical Comments for Method 6010

RPD for Duplicate (DUP) is outside criteria for samples 116006-010ADUP, 116006-030ADUP,
116006-040ADUP and 116006-050ADUP; however, the Laboratory Control Sample (LCS) validated
the analytical batch.

Analytical Comments for Method 7420

Dilution was necessary for samples 116006-027A, 116006-028A and 116006-039A, due to sample
matrix.

' Page 1 of 20

Advanced Technology ) .

L ‘ 7 = 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
‘ Laboratories
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B

CLIENT: Geocon Consultants, Inc. Lab Order: 116006

Project: State Route 10 ADL, S9500-06-04 Date Received 1/26/2011 6:16:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: SRB
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116006-001A  1127-127-0.5-1.0 40 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-002A  1127-127-1.5-2.0 14 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-003A  1127-129-0.5-1.0 23 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-004A  1127-129-1.5-2.0 19 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-005A  1127-130-1.5-2.0 7.3 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-006A  1127-130-4.5-5.0 7.0 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-007A  1127-130-6.5-7.0 6.2 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-008A  1127-130-9.5-10.0 9.0 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-009A  1127-132-1.5-2.0 80 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-010A  1127-132-4.5-5.0 21 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-011A  1127-134-1.5-2.0 19 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-012A  1127-134-4.5-5.0 14 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-013A  1127-136-1.5-2.0 11 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-014A  1127-136-4.5-5.0 21 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-015A  1127-135-0.5-1.0 19 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-016A  1127-135-1.5-2.0 26 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-017A  1127-133-0.5-1.0 21 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-018A  1127-133-1.5-2.0 20 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011

Qualifiers: B

Analyte detected in the associated Method Blank

Holding times for preparation or analysis exceeded

Not Detected at the Reporting Limit
Results are wet unless otherwise specified

Advanced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out
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Tel: 562. 989.4045

Fax: 562.989.4040



Advanced Technology Laboratories

Date: 4/20/2011

Qualifiers: B

Analyte detected in the associated Method Blank
Holding times for preparation or analysis exceeded
Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

Laboratories

E  Value above quantitation range

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out
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3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045

LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B

CLIENT: Geocon Consultants, Inc. Lab Order: 116006

Project: State Route 10 ADL, S9500-06-04 Date Received 1/26/2011 6:16:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: SRB
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116006-019A  1127-138-1.5-2.0 50 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-020A  1127-138-3.5-4.0 9.0 mg/Kg 70170 0.11 5.0 1 1/26/2011 2/1/2011
116006-021A  1127-138-5.5-6.0 8.6 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-022A  1127-138-8.5-9.0 6.5 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-023A  1127-137-1.5-2.0 15 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-024A  1127-137-3.5-4.0 11 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-025A  1127-137-5.5-6.0 7.7 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-026A  1127-137-8.5-9.0 9.5 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-027A 1127-165-1.0 120 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-028A 1127-165-2.0 130 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-029A 1127-166-1.0 48 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-030A 1127-166-3.0 17 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-031A 1127-164-1.0 30 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-032A 1127-164-3.0 36 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-033A 1127-162-1.0 28 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-034A 1127-162-3.0 11 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-035A 1127-160-1.0 48 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-036A 1127-160-2.0 11 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011

Fax: 562.989.4040



Advanced Technology Laboratories

Date: 4/20/2011

Qualifiers: B Analyte detected in the associated Method Blank
H  Holding times for preparation or analysis exceeded
ND  Not Detected at the Reporting Limit
Results are wet unless otherwise specified

[’1‘ Advanced Technology

Laboratories

E  Value above quantitation range
J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out
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3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045

LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B

CLIENT: Geocon Consultants, Inc. Lab Order: 116006

Project: State Route 10 ADL, S9500-06-04 Date Received 1/26/2011 6:16:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: SRB
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116006-037A 1127-174-1.0 19 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-038A 1127-174-2.0 190 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-039A 1127-170-1.0 240 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-040A 1127-170-2.0 170 mg/Kg 70171 0.11 5.0 1 1/26/2011 2/1/2011
116006-041A 1127-169-1.0 15 mg/Kg 70172 0.11 5.0 1 1/26/2011 2/2/2011
116006-042A 1127-169-2.0 13 mg/Kg 70172 0.11 5.0 1 1/26/2011 2/2/2011
116006-043A 1127-167-2.0 3.9 mg/Kg 70172 0.11 5.0 1 1/26/2011 2/2/2011
116006-044A 1127-167-4.0 17 mg/Kg 70172 0.11 5.0 1 1/26/2011 2/2/2011
116006-045A 1127-167-6.0 11 mg/Kg 70172 0.11 5.0 1 1/26/2011 2/2/2011
116006-046A 1127-168-1.0 50 mg/Kg 70172 0.11 5.0 1 1/26/2011 2/2/2011
116006-047A 1127-168-2.0 15 mg/Kg 70172 0.11 5.0 1 1/26/2011 2/2/2011
116006-048A 1127-172-1.0 48 mg/Kg 70172 0.11 5.0 1 1/26/2011 2/2/2011
116006-049A 1127-172-2.0 13 mg/Kg 70172 0.11 5.0 1 1/26/2011 2/2/2011
116006-050A 1127-140-1.0 45 mg/Kg 70172 0.11 5.0 1 1/26/2011 2/2/2011
116006-051A 1127-140-2.0 30 mg/Kg 70172 0.11 5.0 1 1/26/2011 2/2/2011
116006-052A 1127-139-1.0 37 mg/Kg 70172 0.11 5.0 1 1/26/2011 2/2/2011
116006-053A 1127-139-2.0 35 mg/Kg 70172 0.11 5.0 1 1/26/2011 2/2/2011

Fax: 562.989.4040



Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION

ANALYTICAL RESULTS WET DI/ EPA 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 116006
Project: State Route 10 ADL, S9500-06-04 Date Received 1/26/2011 6:16:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116006-027A 1127-165-1.0 ND mg/L 70561 0.21 0.25 1 1/26/2011 2/11/2011
116006-028A 1127-165-2.0 ND mg/L 70561 0.21 0.25 1 1/26/2011 2/11/2011
116006-038A 1127-174-2.0 ND mg/L 70561 0.21 0.25 1 1/26/2011 2/11/2011
116006-039A 1127-170-1.0 ND mg/L 70561 0.21 0.25 1 1/26/2011 2/11/2011
116006-040A 1127-170-2.0 ND mg/L 70561 0.21 0.25 1 1/26/2011 2/11/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

&

Advanced Technology

Laboratories
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3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045  Fax: 562.989.4040



Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (STLC)

ANALYTICAL RESULTS WET/ EPA 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 116006
Project: State Route 10 ADL, S9500-06-04 Date Received 1/26/2011 6:16:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116006-009A  1127-132-1.5-2.0 12 mg/L 70403 0.21 0.25 1 1/26/2011 2/8/2011
116006-019A  1127-138-1.5-2.0 16 mg/L 70403 0.21 0.25 1 1/26/2011 2/8/2011
116006-027A 1127-165-1.0 11 mg/L 70403 0.41 0.50 2 1/26/2011 2/8/2011
116006-028A 1127-165-2.0 9.1 mg/L 70403 0.41 0.50 2 1/26/2011 2/8/2011
116006-038A 1127-174-2.0 7.8 mg/L 70403 0.21 0.25 1 1/26/2011 2/8/2011
116006-039A 1127-170-1.0 11 mg/L 70403 0.41 0.50 2 1/26/2011 2/8/2011
116006-040A 1127-170-2.0 6.5 mg/L 70403 0.21 0.25 1 1/26/2011 2/8/2011
116006-046A 1127-168-1.0 2.6 mg/L 70403 0.21 0.25 1 1/26/2011 2/8/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out
" Advanced Technology ) .
L ‘ I — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045 Fax: 562.989.4040
‘ Laboratories
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (TCLP)

ANALYTICAL RESULTS EPA 1311/ 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 116006
Project: State Route 10 ADL, S9500-06-04 Date Received 1/26/2011 6:16:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116006-038A 1127-174-2.0 0.31 mg/L 70707 0.21 0.25 1 1/26/2011 2/15/2011
116006-039A 1127-170-1.0 0.37 mg/L 70707 0.21 0.25 1 1/26/2011 2/15/2011
116006-040A 1127-170-2.0 0.30 mg/L 70707 0.21 0.25 1 1/26/2011 2/15/2011

Qualifiers: B
H
ND

2 2

Analyte detected in the associated Method Blank
Holding times for preparation or analysis exceeded
Not Detected at the Reporting Limit

Results are wet unless otherwise specified

[’1‘~ Advanced Technology

Laboratories

DO

[

8 of 30

3275 Walnut Avenue, Signal Hill, CA 90755

Value above quantitation range

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference
Surrogate Diluted Out

Tel: 562. 989.4045  Fax: 562.989.4040



Advanced Technology Laboratories

Date: 4/20/2011

pH

ANALYTICAL RESULTS EPA 9045C
CLIENT: Geocon Consultants, Inc. Lab Order: 116006
Project: State Route 10 ADL, S9500-06-04 Date Received 1/26/2011 6:16:00 PM
Project No: Matrix: Soil
Analyte: pH Analyst: CBB

Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116006-038A 1127-174-2.0 7.9 pH Units R129967 0.10 0.10 1 1/26/2011 2/15/2011

116006-039A 1127-170-1.0 7.2 pH Units R129968 0.10 0.10 1 1/26/2011 2/15/2011

116006-040A 1127-170-2.0 7.3 pH Units R129968 0.10 0.10 1 1/26/2011 2/15/2011

Qualifiers: B
H
ND

2 2

Analyte detected in the associated Method Blank
Holding times for preparation or analysis exceeded
Not Detected at the Reporting Limit
Results are wet unless otherwise specified

[’1‘~ Advanced Technology

Laboratories

DO

[
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3275 Walnut Avenue, Signal Hill, CA 90755

Value above quantitation range

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference
Surrogate Diluted Out

Tel: 562. 989.4045  Fax: 562.989.4040



Advanced Technology Laboratories

ANALYTICAL RESULTS

Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: 1127-174-2.0

Lab Order: 116006 Collection Date: 1/26/2011 10:40:00 AM

Project: State Route 10 ADL, S9500-06-04 Matrix: SOIL

Lab ID: 116006-038A

Analyses Result MDL PQL  Qual Units DF Date Analyzed

ICP METALS

EPA 3050B EPA 6010B

RuniD: ICP8_110215B QC Batch: 70696 PrepDate: 2/15/2011 Analyst: JSD
Antimony 1.0 0.16 2.0 J mg/Kg 1 2/15/2011 02:21 PM
Arsenic 5.3 0.20 1.0 mg/Kg 1 2/15/2011 02:21 PM
Barium 160  0.056 1.0 mg/Kg 1 2/15/2011 02:21 PM
Beryllium ND  0.042 1.0 mg/Kg 1 2/15/2011 02:21 PM
Cadmium 6.8  0.043 1.0 mg/Kg 1 2/15/2011 02:21 PM
Chromium 20 0.13 1.0 mg/Kg 1 2/15/2011 02:21 PM
Cobalt 6.9 0.11 1.0 mg/Kg 1 2/15/2011 02:21 PM
Copper 28 0.18 2.0 mg/Kg 1 2/15/2011 02:21 PM
Molybdenum 19  0.097 1.0 mg/Kg 1 2/15/2011 02:21 PM
Nickel 31 0.11 1.0 mg/Kg 1 2/15/2011 02:21 PM
Selenium 3.3 0.28 1.0 mg/Kg 1 2/15/2011 02:21 PM
Silver ND  0.042 1.0 mg/Kg 1 2/15/2011 02:21 PM
Thallium ND  0.098 1.0 mg/Kg 1 2/15/2011 02:21 PM
Vanadium 41 0.088 1.0 mg/Kg 1 2/15/2011 02:21 PM
zZinc 130 0.13 1.0 mg/Kg 1 2/15/2011 02:21 PM

MERCURY BY COLD VAPOR TECHNIQUE

EPA 7471A

RunID:  AA1_110215A QC Batch: 70695 PrepDate: 2/15/2011 Analyst: VW
Mercury 0.080  0.0076 0.10 J mg/Kg 1 2/15/2011 01:25 PM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded

ND Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

&

Laboratories

Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

DO

3275 Walnut Avenue, Signal Hill, CA 90755
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Surrogate Diluted Out

Tel: 562. 989.4045

Fax: 562.989.4040



Advanced Technology Laboratories

ANALYTICAL RESULTS

Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: 1127-170-1.0

Lab Order: 116006 Collection Date: 1/26/2011 10:50:00 AM

Project: State Route 10 ADL, S9500-06-04 Matrix: SOIL

Lab ID: 116006-039A

Analyses Result MDL PQL  Qual Units DF Date Analyzed

ICP METALS

EPA 3050B EPA 6010B

RunIiD: ICP8_110215B QC Batch: 70696 PrepDate: 2/15/2011 Analyst: JSD
Antimony 0.75 0.16 2.0 J mg/Kg 1 2/15/2011 02:24 PM
Arsenic 4.3 0.20 1.0 mg/Kg 1 2/15/2011 02:24 PM
Barium 170 0.056 1.0 mg/Kg 1 2/15/2011 02:24 PM
Beryllium ND  0.042 1.0 mg/Kg 1 2/15/2011 02:24 PM
Cadmium 34 0.043 1.0 mg/Kg 1 2/15/2011 02:24 PM
Chromium 17 0.13 1.0 mg/Kg 1 2/15/2011 02:24 PM
Cobalt 8.2 0.11 1.0 mg/Kg 1 2/15/2011 02:24 PM
Copper 29 0.8 2.0 mg/Kg 1 2/15/2011 02:24 PM
Molybdenum 8.7  0.097 1.0 mg/Kg 1 2/15/2011 02:24 PM
Nickel 24 0.11 1.0 mg/Kg 1 2/15/2011 02:24 PM
Selenium 1.0 0.28 1.0 mg/Kg 1 2/15/2011 02:24 PM
Silver ND 0.042 1.0 mg/Kg 1 2/15/2011 02:24 PM
Thallium ND 0.098 1.0 mg/Kg 1 2/15/2011 02:24 PM
Vanadium 34 0.088 1.0 mg/Kg 1 2/15/2011 02:24 PM
Zinc 130 0.13 1.0 mg/Kg 1 2/15/2011 02:24 PM

MERCURY BY COLD VAPOR TECHNIQUE

EPA 7471A

RunID:  AA1_110215A QC Batch: 70695 PrepDate: 2/15/2011 Analyst: VW
Mercury 0.073 0.0076 0.10 J mg/Kg 1 2/15/2011 01:27 PM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded

ND Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

Laboratories

=

Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

DO

3275 Walnut Avenue, Signal Hill, CA 90755

11 of 30

Surrogate Diluted Out

Tel: 562. 989.4045

Fax: 562.989.4040



Advanced Technology Laboratories

Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc.
Work Order: 116006

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: MB-70696 SampType: MBLK TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
ClientID: PBS Batch ID: 70696 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111640
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 0.171 2.0 J
Arsenic ND 1.0
Barium ND 1.0
Beryllium ND 1.0
Cadmium ND 1.0
Chromium ND 1.0
Cobalt ND 1.0
Copper ND 2.0
Molybdenum ND 1.0
Nickel ND 1.0
Selenium ND 1.0
Silver ND 1.0
Thallium ND 1.0
Vanadium ND 1.0
Zinc 0.220 1.0 J
Sample ID: LCS-70696 SampType: LCS TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
ClientID: LCSS Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SegNo: 2111641
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 49.670 2.0 50.00 0.1712 99.0 80 120
Arsenic 49.827 1.0 50.00 0 99.7 80 120
Barium 51.901 1.0 50.00 0 104 80 120
Beryllium 51.067 1.0 50.00 0 102 80 120
Cadmium 49.784 1.0 50.00 0 99.6 80 120
Chromium 47.473 1.0 50.00 0 94.9 80 120
Cobalt 51.031 1.0 50.00 0 102 80 120
Copper 51.387 2.0 50.00 0 103 80 120
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded

o

Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Advanced Technology

L" e —————— 3275 Walnut Avenue, Signal Hill, CA 90755
Laboratories

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045  Fax: 562.989.4040
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R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.
Work Order: 116006

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S

Sample ID: LCS-70696 SampType: LCS TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987

Client ID: LCSS Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111641

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Molybdenum 52.935 1.0 50.00 0 106 80 120

Nickel 50.522 1.0 50.00 0 101 80 120

Selenium 48.054 1.0 50.00 0 96.1 80 120

Silver 48.722 1.0 50.00 0 97.4 80 120

Thallium 49.730 1.0 50.00 0 99.5 80 120

Vanadium 52.583 1.0 50.00 0 105 80 120

Zinc 50.103 1.0 50.00 0.2199 99.8 80 120

Sample ID: 115950-007A-DUP SampType: DUP TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987

Client ID: 777777 Batch ID: 70696 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/15/2011 SeqNo: 2111643

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Antimony 0.503 2.0 0.3335 0 20 J
Arsenic ND 1.0 0 0 20
Barium 87.920 1.0 92.48 5.06 20
Beryllium ND 1.0 0 0 20
Cadmium 0.484 1.0 0.4796 0 20 J
Chromium 11.976 1.0 13.01 8.31 20
Cobalt 7.806 1.0 8.123 3.97 20
Copper 16.945 2.0 17.21 1.57 20

Lead 119.364 1.0 115.6 3.22 20
Molybdenum ND 1.0 0 0 20
Nickel 10.425 1.0 11.69 11.5 20
Selenium ND 1.0 0 0 20
Silver ND 1.0 0 0 20
Thallium ND 1.0 0 0 20
Vanadium 29.441 1.0 30.04 2.02 20

Zinc 63.084 1.0 61.20 3.03 20
Qualifiers:

B Analyte detected in the associated Method Blank
J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

Advanced Technology

& Laboratories

E

3275 Walnut Avenue, Signal Hill, CA 90755

Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045  Fax: 562.989.4040
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H  Holding times for preparation or analysis exceeded

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.
Work Order: 116006

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S

Sample ID: 115950-007A-MS SampType: MS TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
ClientID: 777777 Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqNo: 2111644
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Antimony 99.412 2.0 125.0 0.3335 79.3 32 105

Arsenic 105.642 1.0 125.0 0 84.5 49 106

Barium 205.619 1.0 125.0 92.48 90.5 31 133

Beryllium 108.341 1.0 125.0 0 86.7 56 106

Cadmium 104.937 1.0 125.0 0.4796 83.6 51 103

Chromium 115.561 1.0 125.0 13.01 82.0 45 114

Cobalt 115.696 1.0 125.0 8.123 86.1 52 106

Copper 136.054 2.0 125.0 17.21 95.1 54 125

Lead 223.864 1.0 125.0 115.6 86.6 34 126

Molybdenum 108.027 1.0 125.0 0 86.4 54 106

Nickel 117.827 1.0 125.0 11.69 84.9 45 111

Selenium 105.711 1.0 125.0 0 84.6 47 104

Silver 112.685 1.0 125.0 0 90.1 56 112

Thallium 87.971 1.0 125.0 0 70.4 46 101

Vanadium 142.992 1.0 125.0 30.04 90.4 54 114

Zinc 170.373 1.0 125.0 61.20 87.3 28 125

Sample ID: 115950-007A-MSD SampType: MSD TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987

Client ID: 777777 Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111645
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 95.522 2.0 125.0 0.3335 76.2 32 105 99.41 3.99 20
Arsenic 101.141 1.0 125.0 0 80.9 49 106 105.6 4.35 20
Barium 200.985 1.0 125.0 92.48 86.8 31 133 205.6 2.28 20
Beryllium 103.888 1.0 125.0 0 83.1 56 106 108.3 4.20 20
Cadmium 100.464 1.0 125.0 0.4796 80.0 51 103 104.9 4.36 20
Chromium 111.613 1.0 125.0 13.01 78.9 45 114 115.6 3.48 20
Cobalt 111.870 1.0 125.0 8.123 83.0 52 106 115.7 3.36 20
Copper 131.149 2.0 125.0 17.21 91.1 54 125 136.1 3.67 20
Lead 218.194 1.0 125.0 115.6 82.1 34 126 223.9 2.57 20
Qualifiers:

B Analyte detected in the associated Method Blank
Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

o

Advanced Technology

& Laboratories

ND Not Detected at the Reporting Limit

E

Value above quantitation range

DO Surrogate Diluted Out

3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045

Fax: 562.989.4040
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H  Holding times for preparation or analysis exceeded

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT
Work Order: 116006

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: 115950-007A-MSD SampType: MSD TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
Client ID: 777777 Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111645
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Molybdenum 103.377 1.0 125.0 0 82.7 54 106 108.0 4.40 20
Nickel 113.534 1.0 125.0 11.69 81.5 45 111 117.8 3.71 20
Selenium 101.064 1.0 125.0 0 80.9 47 104 105.7 4.49 20
Silver 108.446 1.0 125.0 0 86.8 56 112 112.7 3.83 20
Thallium 83.224 1.0 125.0 0 66.6 46 101 87.97 5.55 20
Vanadium 140.087 1.0 125.0 30.04 88.0 54 114 143.0 2.05 20
Zinc 168.089 1.0 125.0 61.20 85.5 28 125 170.4 1.35 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values
‘ Advanced Technology
L T Iabarataries 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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CLIENT: Geocon Consultants, Inc.

Work Order: 116006

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: MB-70170A SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129415

Client ID: PBS Batch ID: 70170 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099441

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Sample ID: LCS-70170 SampType: LCS TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129415

Client ID: LCSS Batch ID: 70170 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099442

Analyte Result PQL SPKvalue SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 256.279 5.0 250.0 0 120

Sample ID: 116006-010A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129415

Client ID: 1127-132-4.5-5.0 Batch ID: 70170 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099453

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 29.660 5.0 20.58 36.2 20 R
Sample ID: 116006-010A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129415

Client ID:  1127-132-4.5-5.0 Batch ID: 70170 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099454

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 243.531 5.0 250.0 20.58 126

Sample ID: MB-70170B SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129415

Client ID: PBS Batch ID: 70170 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099455

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Advanced Technology

& Laboratories

E  Value above quantitation range

ND Not Detected at the Reporting Limit

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116006

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: 116006-020-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129415

ClientID: 777777 Batch ID: 70170 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/1/2011 SeqgNo: 2099466

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 9.056 5.0 8.976 0.886 20
Sample ID: 116006-020A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129415

Client ID: 1127-138-3.5-4.0 Batch ID: 70170 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099467

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 227.579 5.0 250.0 8.976 87.4 34 126

Sample ID: 116006-020A-MSD SampType: MSD TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129415

Client ID: 1127-138-3.5-4.0 Batch ID: 70170 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099468

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 257.659 5.0 250.0 8.976 99.5 34 126 227.6 124 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045
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H  Holding times for preparation or analysis exceeded

Fax: 562.989.4040

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

Work Order: 116006

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: MB-70171A SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129416

Client ID: PBS Batch ID: 70171 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099497

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Sample ID: LCS-70171 SampType: LCS TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129416

Client ID: LCSS Batch ID: 70171 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099498

Analyte Result PQL SPKvalue SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 285.789 5.0 250.0 0 120

Sample ID: 116006-030A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129416

Client ID: 1127-166-3.0 Batch ID: 70171 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099509

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 13.122 5.0 17.16 26.7 20 R
Sample ID: 116006-030A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129416

Client ID:  1127-166-3.0 Batch ID: 70171 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099510

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 254.509 5.0 250.0 17.16 126

Sample ID: MB-70171B SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129416

Client ID: PBS Batch ID: 70171 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099511

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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E  Value above quantitation range

ND Not Detected at the Reporting Limit

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116006

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: 116006-040A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129416

Client ID:  1127-170-2.0 Batch ID: 70171 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099522

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 126.715 5.0 166.7 27.3 20 R
Sample ID: 116006-040A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129416

Client ID: 1127-170-2.0 Batch ID: 70171 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099523

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 317.054 5.0 250.0 166.7 60.1 34 126

Sample ID: 116006-040A-MSD SampType: MSD TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129416

Client ID: 1127-170-2.0 Batch ID: 70171 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/1/2011 SeqNo: 2099524

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 328.832 5.0 250.0 166.7 64.8 34 126 317.1 3.65 20
Qualifiers:

B Analyte detected in the associated Method Blank

E  Value above q

uantitation range

H  Holding times for preparation or analysis exceeded

J
S

& Advi

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045
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Fax: 562.989.4040

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

Work Order: 116006

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: MB-70172A SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129443

Client ID: PBS Batch ID: 70172 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100119

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Sample ID: LCS-70172 SampType: LCS TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129443

Client ID: LCSS Batch ID: 70172 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100120

Analyte Result PQL SPKvalue SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 253.703 5.0 250.0 0 120

Sample ID: 116006-050A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129443

Client ID: 1127-140-1.0 Batch ID: 70172 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100131

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 58.739 5.0 44.81 26.9 20 R
Sample ID: 116006-050A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129443

Client ID:  1127-140-1.0 Batch ID: 70172 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100132

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 261.965 5.0 250.0 44.81 126

Sample ID: MB-70172B SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129443

Client ID: PBS Batch ID: 70172 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100133

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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E  Value above quantitation range

ND Not Detected at the Reporting Limit

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116006

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: 116042-007A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129443

Client ID: 777777 Batch ID: 70172 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/2/2011 SeqgNo: 2100144

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.073 5.0 4.886 3.76 20
Sample ID: 116042-007A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129443

Client ID: 777777 Batch ID: 70172 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100145

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 235.353 5.0 250.0 4.886 92.2 34 126

Sample ID: 116042-007A-MSD SampType: MSD TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129443

Client ID: 777777 Batch ID: 70172 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100146

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 229.154 5.0 250.0 4.886 89.7 34 126 235.4 2.67 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

“ Advanced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045
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Fax: 562.989.4040

H  Holding times for preparation or analysis exceeded

R

RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116006

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _DI_GEOCON

Sample ID: MB-70561A SampType: MBLK TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: PBS Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108786

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70561 SampType: LCS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: LCSS Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108787

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.000 0.25 5.000 0 100 80 120

Sample ID: 116042-024A-DUP SampType: DUP TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: zzz777 Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108798

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25 0 0 20
Sample ID: 116042-024A-MS SampType: MS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: zzz77Z Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108799

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 4.982 0.25 5.000 0 99.6 70 130

Sample ID: MB-70561B SampType: MBLK TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: PBS Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108800

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116006

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _DI_GEOCON

Sample ID: 116135-019A-DUP SampType: DUP TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: zzz77Z Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108811

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25 0 0 20
Sample ID: 116135-019A-MS SampType: MS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: zzz777 Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108812

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.057 0.25 5.000 0 101 70 130

Sample ID: 116135-019A-MSD SampType: MSD TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: zzz777 Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108813

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.098 0.25 5.000 0 130 5.057 0.818 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

“ Advanced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045
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Fax: 562.989.4040

H
R

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116006

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _ST

Sample ID: MB-70403A SampType: MBLK TestCode: 7420_ST Units: mg/L Prep Date: 2/4/2011 RunNo: 129716

Client ID: PBS Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105840

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70403 SampType: LCS TestCode: 7420_ST Units: mg/L Prep Date: 2/4/2011 RunNo: 129716

Client ID: LCSS Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105841

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.061 0.25 5.000 0 101 80 120

Sample ID: 116006-046A-DUP SampType: DUP TestCode: 7420_ST Units: mg/L Prep Date: 2/4/2011 RunNo: 129716

Client ID: 1127-168-1.0 Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105854

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 2.545 0.25 2.582 1.46 20
Sample ID: 116006-046A-MS SampType: MS TestCode: 7420_ST Units: mg/L Prep Date: 2/4/2011 RunNo: 129716

ClientID: 1127-168-1.0 Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqgNo: 2105855

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 7.129 0.25 5.000 2.582 90.9 80 120

Sample ID: MB-70403B SampType: MBLK TestCode: 7420_ST Units: mg/L Prep Date: 2/4/2011 RunNo: 129716

Client ID: PBS Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105856

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:
Work Order:

Project:

Geocon Consultants, Inc.
116006

State Route 10 ADL, S9500-06-04

TestCode: 7420 _ST

ANALYTICAL QC SUMMARY REPORT

Sample ID: 116042-046A-DUP SampType: DUP TestCode: 7420_ST Units: mg/L 2/4/2011 RunNo: 129716

Client ID: zzz77Z Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105867

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.691 0.25 3.696 0.140 20
Sample ID: 116042-046A-MS SampType: MS TestCode: 7420_ST Units: mg/L 2/4/2011 RunNo: 129716

Client ID: 777777 Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105868

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 8.770 0.50 5.000 3.696 101 120

Sample ID: 116042-046A-MSD SampType: MSD TestCode: 7420_ST Units: mg/L 2/4/2011 RunNo: 129716

Client ID: 777777 Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105869

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 8.896 0.50 5.000 3.696 104 120 8.770 1.42 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

“ Advanced Technology

Analyte detected below quantitation limits

E  Value above quantitation range
ND Not Detected at the Reporting Limit

Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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H
R

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

Work Order: 116006

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _TC

Sample ID: MB-70707A SampType: MBLK TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112017

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: MB-70685A TCLP SampType: MBLK TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID:  PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112018

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70707 SampType: LCS TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: LCSS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112019

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.963 0.25 1.000 0 120

Sample ID: 116042-038A-DUP SampType: DUP TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: zzz77Z Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112025

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.682 0.25 0.6682 2.04 20
Sample ID: 116042-038A-MS SampType: MS TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: zzz77ZZ Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112026

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.240 0.25 2.500 0.6682 130

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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E  Value above quantitation range

ND Not Detected at the Reporting Limit

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116006

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _TC

Sample ID: MB-70707B SampType: MBLK TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID: PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112027

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: MB-70685B TCLP SampType: MBLK TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID:  PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112028

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: 116069-032A-DUP SampType: DUP TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID: zzz777 Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112039

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.656 0.25 0.6450 1.68 20
Sample ID: 116069-032A-MS SampType: MS TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID: zzz77Z Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112040

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.017 0.25 2.500 0.6450 94.9 70 130

Sample ID: 116069-032A-MSD SampType: MSD TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID: zzz77ZZ Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112041

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.039 0.25 2.500 0.6450 95.8 70 130 3.017 0.748 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116006

Project: State Route 10 ADL, S9500-06-04 TestCode: 7471 S

Sample ID: MB-70695 SampType: MBLK TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID: PBS Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111727

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury ND 0.10

Sample ID: LCS-70695 SampType: LCS TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID: LCSS Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111728

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.825 0.10 0.8300 0 99.4 80 120

Sample ID: 115950-007A-MS SampType: MS TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID: zzz777 Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111729

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.983 0.10 0.8300 0.04249 113 70 130

Sample ID: 115950-007A-MSD SampType: MSD TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID: zzz77Z Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111730

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.982 0.10 0.8300 0.04249 113 70 130 0.9829 0.0679 20
Sample ID: 115950-007A-DUP SampType: DUP TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID: zzz77ZZ Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111732

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.044 0.10 0.04249 0 20 J
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT: Geocon Consultants, Inc.

Work Order: 116006 Q
Project: State Route 10 ADL, S9500-06-04 TestCode: 9045 S
Sample ID: 116006-038ADUP SampType: DUP TestCode: 9045_S Units: pH Units Prep Date: RunNo: 129967
Client ID:  1127-174-2.0 Batch ID: R129967 TestNo: EPA 9045C Analysis Date: 2/15/2011 SeqNo: 2111248
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
pH 7.820 0.10 7.860 0.510 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits

S Spike/Surrogate outside of limits due to matrix interference

“ Advanced Technology

DO Surrogate Diluted Out Calculations are based on raw values

; — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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CLIENT: Geocon Consultants, Inc.

Work Order: 116006 Q
Project: State Route 10 ADL, S9500-06-04 TestCode: 9045 S
Sample ID: 116069-022ADUP SampType: DUP TestCode: 9045_S Units: pH Units Prep Date: RunNo: 129968
Client ID: zzz77Z Batch ID: R129968 TestNo: EPA 9045C Analysis Date: 2/15/2011 SeqNo: 2111271
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
pH 7.860 0.10 7.950 1.14 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits

S Spike/Surrogate outside of limits due to matrix interference

“ Advanced Technology

DO Surrogate Diluted Out Calculations are based on raw values

; — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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April 20, 2011

Mike Conkle ELAP No.: 1838
Geocon Consultants, Inc. NELAP No.:02107CA
3303 N. San Fernando Blvd., Suite 100 CSDLAC No.: 10196
Burbank, CA 91504 ORELAP No.:CA300003
TEL: (818)841-8388

FAX: (818)841-1704 Workorder No.: 116007

RE: State Route 10 ADL, S9500-06-04

Attention: Mike Conkle

Enclosed are the results for sample(s) received on January 26, 2011 by Advanced Technology
Laboratories . The sample(s) are tested for the parameters as indicated in the enclosed chain of
custody in accordance with the applicable laboratory certifications.

This is an addendum report. Please incorporate with documentation previously submitted.
Thank you for the opportunity to service the needs of your company.

Please feel free to call me at (562)989-4045 if I can be of further assistance to your company.

Sincerely,

Laboratory Director

The cover letter is an integral part of this analytical report. This Laboratory Report cannot be reproduced in part or in
its entirety without written permission from the client and Advanced Technology Laboratories.

4 10of 4
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Advanced Technoloayv Laboratories Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc.
Project: State Route 10 ADL, S9500-06-04 CASE NARRATIVE
Lab Order: 116007

Results were J-Flag. "J" is used to flag those results that are between the PQL (Practical Quantitation
Limit) and the calculated MDL (Method Detection Limit). Results that are "J" Flagged are estimated
values since it becomes difficult to accurately quantitate the analyte near the MDL.

e

Page 1 of 3
Advanced Technology ) .
L ‘ 7 e 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
S Laboratories
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Advanced Technology Laboratories Date: 4/20/2011

LEAD BY ICP
ANALYTICAL RESULTS EPA 6010B
CLIENT: Geocon Consultants, Inc. Lab Order: 116007
Project: State Route 10 ADL, S9500-06-04 Date Received 1/26/2011 6:16:00 PM
Project No: Matrix: Water
Analyte: Lead Analyst: JSD
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116007-001A EB-100-7 ND mg/L 70135 0.0046 0.25 1 1/26/2011 1/31/2011
116007-002A EB-100-8 ND mg/L 70135 0.0046 0.25 1 1/26/2011 1/31/2011
116007-003A EB-100-9 ND mg/L 70135 0.0046 0.25 1 1/26/2011 1/31/2011
116007-004A EB-100-10 ND mg/L 70135 0.0046  0.25 1 1/26/2011 1/31/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out
" Advanced Technology ) .
L ‘ I — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045 Fax: 562.989.4040
‘ Laboratories
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Advanced Technology Laboratories

Date: 20-Apr-11

Laboratories

CLIENT: Geocon Consultants, Inc. ANALYTICAL QC SUMMARY REPORT
Work Order: 116007
Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_WPB
Sample ID: MB-70135 SampType: MBLK TestCode: 6010_WPB Units: mg/L Prep Date: 1/31/2011 RunNo: 129353
Client ID: PBW Batch ID: 70135 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/31/2011 SeqNo: 2098007
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead ND 0.25
Sample ID: LCS-70135 SampType: LCS TestCode: 6010_WPB Units: mg/L Prep Date: 1/31/2011 RunNo: 129353
Client ID: LCSW Batch ID: 70135 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/31/2011 SeqNo: 2098008
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 1.038 0.25 1.000 0 104 85 115
Sample ID: 116007-004A-DUP SampType: DUP TestCode: 6010_WPB Units: mg/L Prep Date: 1/31/2011 RunNo: 129353
Client ID: EB-100-10 Batch ID: 70135 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/31/2011 SeqNo: 2098013
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25 0 0 20
Sample ID: 116007-004A-MS SampType: MS TestCode: 6010_WPB Units: mg/L Prep Date: 1/31/2011 RunNo: 129353
Client ID: EB-100-10 Batch ID: 70135 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/31/2011 SeqNo: 2098014
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 2.508 0.25 2.500 0 100 80 118
Sample ID: 116007-004A-MSD SampType: MSD TestCode: 6010_WPB Units: mg/L Prep Date: 1/31/2011 RunNo: 129353
Client ID: EB-100-10 Batch ID: 70135 TestNo: EPA 6010B EPA 3010A Analysis Date: 1/31/2011 SeqNo: 2098015
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 2.375 0.25 2.500 0 95.0 80 118 2.508 5.46 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values
‘ Advanced Technology i i
L ’ e TR 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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April 20, 2011

Mike Conkle ELAP No.: 1838
Geocon Consultants, Inc. NELAP No.:02107CA
3303 N. San Fernando Blvd., Suite 100 CSDLAC No.: 10196
Burbank, CA 91504 ORELAP No.:CA300003
TEL: (818)841-8388

FAX: (818)841-1704 Workorder No.: 116042

RE: State Route 10 ADL, S9500-06-04
Attention: Mike Conkle
Enclosed are the results for sample(s) received on January 27, 2011 by Advanced Technology

Laboratories . The sample(s) are tested for the parameters as indicated in the enclosed chain of
custody in accordance with the applicable laboratory certifications.

This is an addendum report. Please incorporate with documentation previously submitted.
Thank you for the opportunity to service the needs of your company.

Please feel free to call me at (562)989-4045 if I can be of further assistance to your company.

Sincerely,

Eddie F. Rodriguez

Laboratory Director

The cover letter is an integral part of this analytical report. This Laboratory Report cannot be reproduced in part or in
its entirety without written permission from the client and Advanced Technology Laboratories.

}x‘ Advanced Technology 1 Qf 28 .
& . S dboidiois 3275 Walnut Avenue  Signal Hill, CA 90755 Tel: 562 989-4045 Fax: 562 989-4040



Advanced Technoloav Laboratories Date: 20-Apr-11
CLIENT: Geocon Consultants, Inc.

Project: State Route 10 ADL, S9500-06-04 CASE NARRATIVE
Lab Order: 116042

Results were J-Flag. "J" is used to flag those results that are between the PQL (Practical Quantitation
Limit) and the calculated MDL (Method Detection Limit). Results that are "J" Flagged are estimated
values since it becomes difficult to accurately quantitate the analyte near the MDL.

Analytical Comments for Method 6010
RPD for Duplicate (DUP) is outside criteria for samples 116006-050ADUP, 116042-017ADUP,

116042-027ADUP and 116042-046 ADUP; however, the Laboratory Control Sample (LCS) validated
the analytical batch.

Analytical Comments for Method 7420

Dilution was necessary for sample 116042-038A, due to sample matrix.

' Page 1 of 19
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B

CLIENT: Geocon Consultants, Inc. Lab Order: 116042

Project: State Route 10 ADL, S9500-06-04 Date Received 1/27/2011 7:00:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: SRB
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116042-001A 1127-148-0.5-1 3.8 mg/Kg 70172 0.11 5.0 1 1/27/2011 2/2/2011
116042-002A  1127-148-1.5-2.0 3.6 mg/Kg 70172 0.11 5.0 1 1/27/2011 2/2/2011
116042-003A  1127-148-3.5-4.0 7.1 mg/Kg 70172 0.11 5.0 1 1/27/2011 2/2/2011
116042-004A  1127-150-1.5-2.0 6.6 mg/Kg 70172 0.11 5.0 1 1/27/2011 2/2/2011
116042-005A  1127-150-3.5-4.0 16 mg/Kg 70172 0.11 5.0 1 1/27/2011 2/2/2011
116042-006A  1127-149-1.5-2.0 3.9 mg/Kg 70172 0.11 5.0 1 1/27/2011 2/2/2011
116042-007A  1127-149-3.5-4.0 4.9 mg/Kg 70172 0.11 5.0 1 1/27/2011 2/2/2011
116042-008A  1127-149-5.5-6.0 4.9 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-009A  1127-147-1.5-2.0 27 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-010A  1127-147-3.5-4.0 4.8 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-011A  1127-147-5.5-6.0 6.8 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-012A  1127-145-0.5-1.0 15 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-013A  1127-145-1.5-2.0 11 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-014A  1127-152-1.5-2.0 43 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-015A  1127-152-3.5-4.0 6.0 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-016A  1127-152-5.5-6.0 7.5 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-017A  1127-152-7.5-8.0 6.0 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-018A  1127-175-0.5-1.0 110 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011

Qualifiers: B

Analyte detected in the associated Method Blank

Holding times for preparation or analysis exceeded

Not Detected at the Reporting Limit
Results are wet unless otherwise specified

Advanced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out

3 0f 28
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Advanced Technology Laboratories

Date: 4/20/2011

Qualifiers: B

Analyte detected in the associated Method Blank
Holding times for preparation or analysis exceeded
Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

Laboratories

E  Value above quantitation range

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out
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3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045

LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B

CLIENT: Geocon Consultants, Inc. Lab Order: 116042

Project: State Route 10 ADL, S9500-06-04 Date Received 1/27/2011 7:00:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: SRB
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116042-019A  1127-175-1.5-2.0 64 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-020A  1127-175-2.5-3.0 40 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-021A 1127-142-1.0 47 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-022A 1127-142-2.0 38 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-023A 1127-144-1.0 a7 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-024A 1127-144-2.0 76 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-025A 1127-146-1.0 21 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-026A 1127-146-2.0 14 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-027A 1127-141-1.0 7.4 mg/Kg 70173 0.11 5.0 1 1/27/2011 2/2/2011
116042-028A 1127-141-2.0 23 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-029A 1127-143-1.0 23 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-030A 1127-143-2.0 22 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-031A 1127-154-1.0 27 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-032A 1127-154-2.0 8.2 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-033A 1127-176-1.0 42 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-034A 1127-176-2.0 5.4 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-035A 1127-176-3.0 41 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-036A 1127-178-1.0 93 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011

Fax: 562.989.4040



Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ICP
ANALYTICAL RESULTS EPA 6010B
CLIENT: Geocon Consultants, Inc. Lab Order: 116042
Project: State Route 10 ADL, S9500-06-04 Date Received 1/27/2011 7:00:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: SRB
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116042-037A 1127-178-2.0 36 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-038A  1127-180-0.5-1.0 270 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-039A 1127-180-2.0 29 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-040A  1127-177-0.5-1.0 150 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-041A  1127-177-1.5-2.0 42 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-042A  1127-179-0.5-1.0 94 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-043A  1127-181-0.5-1.0 7 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-044A  1127-181-1.5-2.0 69 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-045A  1127-181-2.5-3.0 14 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
116042-046A 1127-179-2.0 50 mg/Kg 70174 0.11 5.0 1 1/27/2011 2/2/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

&

Advanced Technology

Laboratories
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION

ANALYTICAL RESULTS WET DI/ EPA 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 116042
Project: State Route 10 ADL, S9500-06-04 Date Received 1/27/2011 7:00:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116042-018A  1127-175-0.5-1.0 ND mg/L 70561 0.21 0.25 1 1/27/2011 2/11/2011
116042-024A 1127-144-2.0 ND mg/L 70561 0.21 0.25 1 1/27/2011 2/11/2011
116042-038A  1127-180-0.5-1.0 ND mg/L 70561 0.21 0.25 1 1/27/2011 2/11/2011
116042-040A  1127-177-0.5-1.0 ND mg/L 70561 0.21 0.25 1 1/27/2011 2/11/2011
116042-043A  1127-181-0.5-1.0 ND mg/L 70561 0.21 0.25 1 1/27/2011 2/11/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

" Advanced Technology ) .
L ‘ 3275 Walnut Avenue, Signal Hill, CA 90755

b Laboratories
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (STLC)

ANALYTICAL RESULTS WET/ EPA 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 116042
Project: State Route 10 ADL, S9500-06-04 Date Received 1/27/2011 7:00:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116042-018A  1127-175-0.5-1.0 5.2 mg/L 70403 0.21 0.25 1 1/27/2011 2/8/2011
116042-019A  1127-175-1.5-2.0 2.7 mg/L 70403 0.21 0.25 1 1/27/2011 2/8/2011
116042-024A 1127-144-2.0 5.0 mg/L 70403 0.21 0.25 1 1/27/2011 2/8/2011
116042-036A 1127-178-1.0 2.0 mg/L 70403 0.21 0.25 1 1/27/2011 2/8/2011
116042-038A  1127-180-0.5-1.0 18 mg/L 70403 0.41 0.50 2 1/27/2011 2/8/2011
116042-040A  1127-177-0.5-1.0 7.8 mg/L 70403 0.21 0.25 1 1/27/2011 2/8/2011
116042-042A  1127-179-0.5-1.0 4.1 mg/L 70403 0.21 0.25 1 1/27/2011 2/8/2011
116042-043A  1127-181-0.5-1.0 5.8 mg/L 70403 0.21 0.25 1 1/27/2011 2/8/2011
116042-044A  1127-181-1.5-2.0 3.2 mg/L 70403 0.21 0.25 1 1/27/2011 2/8/2011
116042-046A 1127-179-2.0 3.7 mg/L 70403 0.21 0.25 1 1/27/2011 2/8/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

&

Advanced Technology

Laboratories
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Advanced Technology Laboratories Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (TCLP)

ANALYTICAL RESULTS EPA 1311/ 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 116042
Project: State Route 10 ADL, S9500-06-04 Date Received 1/27/2011 7:00:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116042-038A  1127-180-0.5-1.0 0.67 mg/L 70707 0.21 0.25 1 1/27/2011 2/15/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out
" Advanced Technology ) .
L ‘ I — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045 Fax: 562.989.4040
‘ Laboratories
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Advanced Technology Laboratories Date: 4/20/2011

pH
ANALYTICAL RESULTS EPA 9045C
CLIENT: Geocon Consultants, Inc. Lab Order: 116042
Project: State Route 10 ADL, S9500-06-04 Date Received 1/27/2011 7:00:00 PM
Project No: Matrix: Soil
Analyte: pH Analyst: CBB
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116042-038A  1127-180-0.5-1.0 7.8 pH Units R129968 0.10 0.10 1 1/27/2011 2/15/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out
" Advanced Technology ) .
L ‘ I — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045 Fax: 562.989.4040
‘ Laboratories
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Advanced Technology Laboratories

ANALYTICAL RESULTS

Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: 1127-180-0.5-1.0

Lab Order: 116042 Collection Date: 1/27/2011 2:38:00 PM

Project: State Route 10 ADL, S9500-06-04 Matrix: SOIL

Lab ID: 116042-038A

Analyses Result MDL PQL  Qual Units DF Date Analyzed

ICP METALS

EPA 3050B EPA 6010B

RunIiD: ICP8_110215B QC Batch: 70696 PrepDate: 2/15/2011 Analyst: JSD
Antimony 0.44 0.16 2.0 J mg/Kg 1 2/15/2011 02:28 PM
Arsenic ND 0.20 1.0 mg/Kg 1 2/15/2011 02:28 PM
Barium 130 0.056 1.0 mg/Kg 1 2/15/2011 02:28 PM
Beryllium ND  0.042 1.0 mg/Kg 1 2/15/2011 02:28 PM
Cadmium 12 0.043 1.0 mg/Kg 1 2/15/2011 02:28 PM
Chromium 11 0.13 1.0 mg/Kg 1 2/15/2011 02:28 PM
Cobalt 54 0.11 1.0 mg/Kg 1 2/15/2011 02:28 PM
Copper 13 0.8 2.0 mg/Kg 1 2/15/2011 02:28 PM
Molybdenum 1.6 0.097 1.0 mg/Kg 1 2/15/2011 02:28 PM
Nickel 14 0.11 1.0 mg/Kg 1 2/15/2011 02:28 PM
Selenium ND 0.28 1.0 mg/Kg 1 2/15/2011 02:28 PM
Silver ND 0.042 1.0 mg/Kg 1 2/15/2011 02:28 PM
Thallium ND 0.098 1.0 mg/Kg 1 2/15/2011 02:28 PM
Vanadium 22 0.088 1.0 mg/Kg 1 2/15/2011 02:28 PM
Zinc 100 0.13 1.0 mg/Kg 1 2/15/2011 02:28 PM

MERCURY BY COLD VAPOR TECHNIQUE

EPA 7471A

RunID:  AA1_110215A QC Batch: 70695 PrepDate: 2/15/2011 Analyst: VW
Mercury 0.022 0.0076 0.10 J mg/Kg 1 2/15/2011 01:41 PM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded

ND Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

&

Laboratories

Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

DO

3275 Walnut Avenue, Signal Hill, CA 90755

10 of 28

Surrogate Diluted Out

Tel: 562. 989.4045

Fax: 562.989.4040



Advanced Technology Laboratories

Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc.
Work Order: 116042

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: MB-70696 SampType: MBLK TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
ClientID: PBS Batch ID: 70696 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111640
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 0.171 2.0 J
Arsenic ND 1.0
Barium ND 1.0
Beryllium ND 1.0
Cadmium ND 1.0
Chromium ND 1.0
Cobalt ND 1.0
Copper ND 2.0
Molybdenum ND 1.0
Nickel ND 1.0
Selenium ND 1.0
Silver ND 1.0
Thallium ND 1.0
Vanadium ND 1.0
Zinc 0.220 1.0 J
Sample ID: LCS-70696 SampType: LCS TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
ClientID: LCSS Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SegNo: 2111641
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 49.670 2.0 50.00 0.1712 99.0 80 120
Arsenic 49.827 1.0 50.00 0 99.7 80 120
Barium 51.901 1.0 50.00 0 104 80 120
Beryllium 51.067 1.0 50.00 0 102 80 120
Cadmium 49.784 1.0 50.00 0 99.6 80 120
Chromium 47.473 1.0 50.00 0 94.9 80 120
Cobalt 51.031 1.0 50.00 0 102 80 120
Copper 51.387 2.0 50.00 0 103 80 120
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded

o

Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Advanced Technology

L" e —————— 3275 Walnut Avenue, Signal Hill, CA 90755
Laboratories

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045  Fax: 562.989.4040

11 of 28

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.
Work Order: 116042

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S

Sample ID: LCS-70696 SampType: LCS TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987

Client ID: LCSS Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111641

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Molybdenum 52.935 1.0 50.00 0 106 80 120

Nickel 50.522 1.0 50.00 0 101 80 120

Selenium 48.054 1.0 50.00 0 96.1 80 120

Silver 48.722 1.0 50.00 0 97.4 80 120

Thallium 49.730 1.0 50.00 0 99.5 80 120

Vanadium 52.583 1.0 50.00 0 105 80 120

Zinc 50.103 1.0 50.00 0.2199 99.8 80 120

Sample ID: 115950-007A-DUP SampType: DUP TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987

Client ID: 777777 Batch ID: 70696 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/15/2011 SeqNo: 2111643

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Antimony 0.503 2.0 0.3335 0 20 J
Arsenic ND 1.0 0 0 20
Barium 87.920 1.0 92.48 5.06 20
Beryllium ND 1.0 0 0 20
Cadmium 0.484 1.0 0.4796 0 20 J
Chromium 11.976 1.0 13.01 8.31 20
Cobalt 7.806 1.0 8.123 3.97 20
Copper 16.945 2.0 17.21 1.57 20

Lead 119.364 1.0 115.6 3.22 20
Molybdenum ND 1.0 0 0 20
Nickel 10.425 1.0 11.69 11.5 20
Selenium ND 1.0 0 0 20
Silver ND 1.0 0 0 20
Thallium ND 1.0 0 0 20
Vanadium 29.441 1.0 30.04 2.02 20

Zinc 63.084 1.0 61.20 3.03 20
Qualifiers:

B Analyte detected in the associated Method Blank
J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

Advanced Technology

& Laboratories

E

3275 Walnut Avenue, Signal Hill, CA 90755

Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045  Fax: 562.989.4040
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H  Holding times for preparation or analysis exceeded

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.
Work Order: 116042

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S

Sample ID: 115950-007A-MS SampType: MS TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
ClientID: 777777 Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqNo: 2111644
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Antimony 99.412 2.0 125.0 0.3335 79.3 32 105

Arsenic 105.642 1.0 125.0 0 84.5 49 106

Barium 205.619 1.0 125.0 92.48 90.5 31 133

Beryllium 108.341 1.0 125.0 0 86.7 56 106

Cadmium 104.937 1.0 125.0 0.4796 83.6 51 103

Chromium 115.561 1.0 125.0 13.01 82.0 45 114

Cobalt 115.696 1.0 125.0 8.123 86.1 52 106

Copper 136.054 2.0 125.0 17.21 95.1 54 125

Lead 223.864 1.0 125.0 115.6 86.6 34 126

Molybdenum 108.027 1.0 125.0 0 86.4 54 106

Nickel 117.827 1.0 125.0 11.69 84.9 45 111

Selenium 105.711 1.0 125.0 0 84.6 47 104

Silver 112.685 1.0 125.0 0 90.1 56 112

Thallium 87.971 1.0 125.0 0 70.4 46 101

Vanadium 142.992 1.0 125.0 30.04 90.4 54 114

Zinc 170.373 1.0 125.0 61.20 87.3 28 125

Sample ID: 115950-007A-MSD SampType: MSD TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987

Client ID: 777777 Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111645
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 95.522 2.0 125.0 0.3335 76.2 32 105 99.41 3.99 20
Arsenic 101.141 1.0 125.0 0 80.9 49 106 105.6 4.35 20
Barium 200.985 1.0 125.0 92.48 86.8 31 133 205.6 2.28 20
Beryllium 103.888 1.0 125.0 0 83.1 56 106 108.3 4.20 20
Cadmium 100.464 1.0 125.0 0.4796 80.0 51 103 104.9 4.36 20
Chromium 111.613 1.0 125.0 13.01 78.9 45 114 115.6 3.48 20
Cobalt 111.870 1.0 125.0 8.123 83.0 52 106 115.7 3.36 20
Copper 131.149 2.0 125.0 17.21 91.1 54 125 136.1 3.67 20
Lead 218.194 1.0 125.0 115.6 82.1 34 126 223.9 2.57 20
Qualifiers:

B Analyte detected in the associated Method Blank
Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

o

Advanced Technology

& Laboratories

ND Not Detected at the Reporting Limit

E

Value above quantitation range

DO Surrogate Diluted Out

3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045

Fax: 562.989.4040

13 of 28

H  Holding times for preparation or analysis exceeded

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT
Work Order: 116042

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: 115950-007A-MSD SampType: MSD TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
Client ID: 777777 Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111645
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Molybdenum 103.377 1.0 125.0 0 82.7 54 106 108.0 4.40 20
Nickel 113.534 1.0 125.0 11.69 81.5 45 111 117.8 3.71 20
Selenium 101.064 1.0 125.0 0 80.9 47 104 105.7 4.49 20
Silver 108.446 1.0 125.0 0 86.8 56 112 112.7 3.83 20
Thallium 83.224 1.0 125.0 0 66.6 46 101 87.97 5.55 20
Vanadium 140.087 1.0 125.0 30.04 88.0 54 114 143.0 2.05 20
Zinc 168.089 1.0 125.0 61.20 85.5 28 125 170.4 1.35 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values
‘ Advanced Technology
L T Iabarataries 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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CLIENT: Geocon Consultants, Inc.

Work Order: 116042

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: MB-70172A SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129443

Client ID: PBS Batch ID: 70172 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100119

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Sample ID: LCS-70172 SampType: LCS TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129443

Client ID: LCSS Batch ID: 70172 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100120

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 253.703 5.0 250.0 0 120

Sample ID: 116006-050A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129443

Client ID: zzz777 Batch ID: 70172 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100131

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 58.739 5.0 44.81 26.9 20 R
Sample ID: 116006-050A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129443

Client ID: zzz77Z Batch ID: 70172 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100132

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 261.965 5.0 250.0 44.81 126

Sample ID: MB-70172B SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129443

Client ID: PBS Batch ID: 70172 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100133

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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E  Value above quantitation range

ND Not Detected at the Reporting Limit

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116042

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: 116042-007A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129443

Client ID:  1127-149-3.5-4.0 Batch ID: 70172 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100144

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.073 5.0 4.886 3.76 20
Sample ID: 116042-007A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129443

Client ID:  1127-149-3.5-4.0 Batch ID: 70172 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/2/2011 SeqgNo: 2100145

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 235.353 5.0 250.0 4.886 92.2 34 126

Sample ID: 116042-007A-MSD SampType: MSD TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129443

Client ID:  1127-149-3.5-4.0 Batch ID: 70172 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100146

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 229.154 5.0 250.0 4.886 89.7 34 126 235.4 2.67 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045

16 of 28

H  Holding times for preparation or analysis exceeded

Fax: 562.989.4040

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

Work Order: 116042

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: MB-70173A SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129447

Client ID: PBS Batch ID: 70173 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100292

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.153 5.0 J
Sample ID: LCS-70173 SampType: LCS TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129447

Client ID: LCSS Batch ID: 70173 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100293

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 258.600 5.0 250.0 0.1525 120

Sample ID: 116042-017A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129447

Client ID: 1127-152-7.5-8.0 Batch ID: 70173 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100304

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 18.138 5.0 6.026 100 20 R
Sample ID: 116042-017A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129447

Client ID:  1127-152-7.5-8.0 Batch ID: 70173 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100305

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 203.663 5.0 250.0 6.026 126

Sample ID: MB-70173B SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 2/1/2011 RunNo: 129447

Client ID: PBS Batch ID: 70173 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100306

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.126 5.0 J
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Advanced Technology

& Laboratories

E  Value above quantitation range

ND Not Detected at the Reporting Limit

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116042

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: 116042-027A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129447

Client ID:  1127-141-1.0 Batch ID: 70173 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100317

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 15.042 5.0 7.412 68.0 20 R
Sample ID: 116042-027A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129447

ClientID: 1127-141-1.0 Batch ID: 70173 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100318

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 226.140 5.0 250.0 7.412 87.5 34 126

Sample ID: 116042-027A-MSD SampType: MSD TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/1/2011 RunNo: 129447

ClientID: 1127-141-1.0 Batch ID: 70173 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100319

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 228.232 5.0 250.0 7.412 88.3 34 126 226.1 0.921 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045
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H  Holding times for preparation or analysis exceeded

Fax: 562.989.4040

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

Work Order: 116042

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: MB-70174A SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 1/31/2011 RunNo: 129448

Client ID: PBS Batch ID: 70174 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100222

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.173 5.0 J
Sample ID: LCS-70174 SampType: LCS TestCode: 6010_SPB Units: mg/Kg 1/31/2011 RunNo: 129448

Client ID: LCSS Batch ID: 70174 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100223

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 256.598 5.0 250.0 0.1732 120

Sample ID: 116042-037A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg 1/31/2011 RunNo: 129448

Client ID: 1127-178-2.0 Batch ID: 70174 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100234

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 38.438 5.0 36.16 6.11 20
Sample ID: 116042-037A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg 1/31/2011 RunNo: 129448

Client ID:  1127-178-2.0 Batch ID: 70174 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100235

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 244.303 5.0 250.0 36.16 126

Sample ID: MB-70174B SampType: MBLK TestCode: 6010_SPB Units: mg/Kg 1/31/2011 RunNo: 129448

Client ID: PBS Batch ID: 70174 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100236

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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E  Value above quantitation range

ND Not Detected at the Reporting Limit

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116042

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: 116042-046A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/31/2011 RunNo: 129448

Client ID:  1127-179-2.0 Batch ID: 70174 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100246

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 63.286 5.0 49.71 24.0 20 R
Sample ID: 116042-046A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/31/2011 RunNo: 129448

ClientID: 1127-179-2.0 Batch ID: 70174 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100247

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 287.582 5.0 250.0 49.71 95.1 34 126

Sample ID: 116042-046A-MSD SampType: MSD TestCode: 6010_SPB Units: mg/Kg Prep Date: 1/31/2011 RunNo: 129448

ClientID: 1127-179-2.0 Batch ID: 70174 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/2/2011 SeqNo: 2100248

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 274.155 5.0 250.0 49.71 89.8 34 126 287.6 4.78 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045
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H  Holding times for preparation or analysis exceeded

Fax: 562.989.4040

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116042

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _DI_GEOCON

Sample ID: MB-70561A SampType: MBLK TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: PBS Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108786

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70561 SampType: LCS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: LCSS Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108787

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.000 0.25 5.000 0 100 80 120

Sample ID: 116042-024A-DUP SampType: DUP TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID:  1127-144-2.0 Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108798

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25 0 0 20
Sample ID: 116042-024A-MS SampType: MS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID:  1127-144-2.0 Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108799

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 4.982 0.25 5.000 0 99.6 70 130

Sample ID: MB-70561B SampType: MBLK TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: PBS Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108800

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116042

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _DI_GEOCON

Sample ID: 116135-019A-DUP SampType: DUP TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: zzz77Z Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108811

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25 0 0 20
Sample ID: 116135-019A-MS SampType: MS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: zzz777 Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108812

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.057 0.25 5.000 0 101 70 130

Sample ID: 116135-019A-MSD SampType: MSD TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/9/2011 RunNo: 129867

Client ID: zzz777 Batch ID: 70561 TestNo: WET DI/ EPA WET Analysis Date: 2/11/2011 SeqNo: 2108813

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.098 0.25 5.000 0 130 5.057 0.818 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

“ Advanced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045
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Fax: 562.989.4040

H
R

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116042

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _ST

Sample ID: MB-70403A SampType: MBLK TestCode: 7420_ST Units: mg/L Prep Date: 2/4/2011 RunNo: 129716

Client ID: PBS Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105840

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70403 SampType: LCS TestCode: 7420_ST Units: mg/L Prep Date: 2/4/2011 RunNo: 129716

Client ID: LCSS Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105841

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.061 0.25 5.000 0 101 80 120

Sample ID: 116006-046A-DUP SampType: DUP TestCode: 7420_ST Units: mg/L Prep Date: 2/4/2011 RunNo: 129716

Client ID: 777777 Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105854

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 2.545 0.25 2.582 1.46 20
Sample ID: 116006-046A-MS SampType: MS TestCode: 7420_ST Units: mg/L Prep Date: 2/4/2011 RunNo: 129716

Client ID: zzz77Z Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105855

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 7.129 0.25 5.000 2.582 90.9 80 120

Sample ID: MB-70403B SampType: MBLK TestCode: 7420_ST Units: mg/L Prep Date: 2/4/2011 RunNo: 129716

Client ID: PBS Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105856

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116042

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _ST

Sample ID: 116042-046A-DUP SampType: DUP TestCode: 7420_ST Units: mg/L 2/4/2011 RunNo: 129716

Client ID:  1127-179-2.0 Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105867

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.691 0.25 3.696 0.140 20
Sample ID: 116042-046A-MS SampType: MS TestCode: 7420_ST Units: mg/L 2/4/2011 RunNo: 129716

ClientID: 1127-179-2.0 Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105868

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 8.770 0.50 5.000 3.696 120

Sample ID: 116042-046A-MSD SampType: MSD TestCode: 7420_ST Units: mg/L 2/4/2011 RunNo: 129716

ClientID: 1127-179-2.0 Batch ID: 70403 TestNo: WET/ EPA 74 WET Analysis Date: 2/8/2011 SeqNo: 2105869

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 8.896 0.50 5.000 3.696 120 8.770 1.42 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

E  Value above quantitation range
ND Not Detected at the Reporting Limit

Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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H
R

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

Work Order: 116042

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _TC

Sample ID: MB-70707A SampType: MBLK TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112017

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: MB-70685A TCLP SampType: MBLK TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID:  PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112018

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70707 SampType: LCS TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: LCSS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112019

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.963 0.25 1.000 0 120

Sample ID: 116042-038A-DUP SampType: DUP TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID:  1127-180-0.5-1.0 Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112025

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.682 0.25 0.6682 2.04 20
Sample ID: 116042-038A-MS SampType: MS TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID:  1127-180-0.5-1.0 Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112026

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.240 0.25 2.500 0.6682 130

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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E  Value above quantitation range

ND Not Detected at the Reporting Limit

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116042

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _TC

Sample ID: MB-70707B SampType: MBLK TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID: PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112027

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: MB-70685B TCLP SampType: MBLK TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID:  PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112028

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: 116069-032A-DUP SampType: DUP TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID: zzz777 Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112039

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.656 0.25 0.6450 1.68 20
Sample ID: 116069-032A-MS SampType: MS TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID: zzz77Z Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112040

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.017 0.25 2.500 0.6450 94.9 70 130

Sample ID: 116069-032A-MSD SampType: MSD TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID: zzz77ZZ Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112041

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.039 0.25 2.500 0.6450 95.8 70 130 3.017 0.748 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116042

Project: State Route 10 ADL, S9500-06-04 TestCode: 7471 S

Sample ID: MB-70695 SampType: MBLK TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID: PBS Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111727

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury ND 0.10

Sample ID: LCS-70695 SampType: LCS TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID: LCSS Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111728

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.825 0.10 0.8300 0 99.4 80 120

Sample ID: 115950-007A-MS SampType: MS TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID: zzz777 Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111729

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.983 0.10 0.8300 0.04249 113 70 130

Sample ID: 115950-007A-MSD SampType: MSD TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID: zzz77Z Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111730

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.982 0.10 0.8300 0.04249 113 70 130 0.9829 0.0679 20
Sample ID: 115950-007A-DUP SampType: DUP TestCode: 7471_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129990

Client ID: zzz77ZZ Batch ID: 70695 TestNo: EPA 7471A Analysis Date: 2/15/2011 SeqNo: 2111732

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.044 0.10 0.04249 0 20 J
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT: Geocon Consultants, Inc.

Work Order: 116042 Q
Project: State Route 10 ADL, S9500-06-04 TestCode: 9045 S
Sample ID: 116069-022ADUP SampType: DUP TestCode: 9045_S Units: pH Units Prep Date: RunNo: 129968
Client ID: zzz77Z Batch ID: R129968 TestNo: EPA 9045C Analysis Date: 2/15/2011 SeqNo: 2111271
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
pH 7.860 0.10 7.950 1.14 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits

S Spike/Surrogate outside of limits due to matrix interference

“ Advanced Technology

DO Surrogate Diluted Out Calculations are based on raw values

; — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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April 20, 2011

Mike Conkle ELAP No.: 1838
Geocon Consultants, Inc. NELAP No.:02107CA
3303 N. San Fernando Blvd., Suite 100 CSDLAC No.:10196
Burbank, CA 91504 ORELAP No.:CA300003
TEL: (818)841-8388

FAX: (818)841-1704 Workorder No.: 116043

RE: State Route 10 ADL, S9500-06-04

Attention: Mike Conkle

Enclosed are the results for sample(s) received on January 27, 2011 by Advanced Technology
Laboratories . The sample(s) are tested for the parameters as indicated in the enclosed chain of
custody in accordance with the applicable laboratory certifications.

This is an addendum report. Please incorporate with documentation previously submitted.
Thank you for the opportunity to service the needs of your company.

Please feel free to call me at (562)989-4045 if I can be of further assistance to your company.

Sincerely,

Laboratory Director

The cover letter is an integral part of this analytical report. This Laboratory Report cannot be reproduced in part or in
its entirety without written permission from the client and Advanced Technology Laboratories.

‘ 10f6

& Advanced Technology ] : . ,
A . 7 ey —_— 3275 Walnut Avenue  Signal Hill, CA 90755 Tel: 562 989-4045 Fax: 562 989-4040




Advanced Technoloayv Laboratories Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc.
Project: State Route 10 ADL, S9500-06-04 CASE NARRATIVE
Lab Order: 116043

Results were J-Flag. "J" is used to flag those results that are between the PQL (Practical Quantitation
Limit) and the calculated MDL (Method Detection Limit). Results that are "J" Flagged are estimated
values since it becomes difficult to accurately quantitate the analyte near the MDL.

e

Page 1 of 5
Advanced Technology ) .
L ‘ 7 e 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
S Laboratories
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ANALYTICAL RESULTS

Advanced Technology Laboratories Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: EB-100-11
Lab Order: 116043 Collection Date: 1/27/2011 8:12:00 AM
Project: State Route 10 ADL, S9500-06-04 Matrix: WATER
Lab ID: 116043-001A
Analyses Result MDL PQL  Qual Units DF Date Analyzed
LEAD BY ICP
EPA 3010A EPA 6010B
RunID:  ICP10_110204B QC Batch: 70366 PrepDate: 2/3/2011 Analyst: JSD
Lead ND  0.0046 0.25 mg/L 1 2/4/2011 09:16 AM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits

ND Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference

Results are wet unless otherwise specified DO Surrogate Diluted Out
" Advanced Technology ) .
L ‘ 7 — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
‘ Laboratories
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ANALYTICAL RESULTS

Advanced Technology Laboratories Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: EB-100-12
Lab Order: 116043 Collection Date: 1/27/2011 2:54:00 PM
Project: State Route 10 ADL, S9500-06-04 Matrix: WATER
Lab ID: 116043-002A
Analyses Result MDL PQL  Qual Units DF Date Analyzed
LEAD BY ICP
EPA 3010A EPA 6010B
RunID:  ICP10_110204B QC Batch: 70366 PrepDate: 2/3/2011 Analyst: JSD
Lead ND  0.0046 0.25 mg/L 1 2/4/2011 09:18 AM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits

ND Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference

Results are wet unless otherwise specified DO Surrogate Diluted Out
" Advanced Technology ) .
L ‘ 7 — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
‘ Laboratories
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ANALYTICAL RESULTS

Advanced Technology Laboratories Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: EB-100-13
Lab Order: 116043 Collection Date: 1/27/2011 8:10:00 AM
Project: State Route 10 ADL, S9500-06-04 Matrix: WATER
Lab ID: 116043-003A
Analyses Result MDL PQL  Qual Units DF Date Analyzed
LEAD BY ICP
EPA 3010A EPA 6010B
RunID:  ICP10_110204B QC Batch: 70366 PrepDate: 2/3/2011 Analyst: JSD
Lead ND  0.0046 0.25 mg/L 1 2/4/2011 09:20 AM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits

ND Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference

Results are wet unless otherwise specified DO Surrogate Diluted Out
" Advanced Technology ) .
L ‘ 7 — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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Advanced Technology Laboratories

Date: 20-Apr-11

Laboratories

CLIENT: Geocon Consultants, Inc. ANALYTICAL QC SUMMARY REPORT
Work Order: 116043
Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_WPB
Sample ID: MB-70366 SampType: MBLK TestCode: 6010_WPB Units: mg/L Prep Date: 2/3/2011 RunNo: 129585
Client ID: PBW Batch ID: 70366 TestNo: EPA 6010B EPA 3010A Analysis Date: 2/4/2011 SeqNo: 2103095
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead ND 0.25
Sample ID: LCS-70366 SampType: LCS TestCode: 6010_WPB Units: mg/L Prep Date: 2/3/2011 RunNo: 129585
Client ID: LCSW Batch ID: 70366 TestNo: EPA 6010B EPA 3010A Analysis Date: 2/4/2011 SeqNo: 2103096
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 1.000 0.25 1.000 0 100 85 115
Sample ID: 116070-003A-DUP SampType: DUP TestCode: 6010_WPB Units: mg/L Prep Date: 2/3/2011 RunNo: 129585
Client ID: zzz77Z Batch ID: 70366 TestNo: EPA 6010B EPA 3010A Analysis Date: 2/4/2011 SeqNo: 2103103
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25 0 0 20
Sample ID: 116070-003A-MS SampType: MS TestCode: 6010_WPB Units: mg/L Prep Date: 2/3/2011 RunNo: 129585
Client ID: zzz77ZZ Batch ID: 70366 TestNo: EPA 6010B EPA 3010A Analysis Date: 2/4/2011 SeqNo: 2103104
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 2.483 0.25 2.500 0 99.3 80 118
Sample ID: 116070-003A-MSD SampType: MSD TestCode: 6010_WPB Units: mg/L Prep Date: 2/3/2011 RunNo: 129585
Client ID: zzz77ZZ Batch ID: 70366 TestNo: EPA 6010B EPA 3010A Analysis Date: 2/4/2011 SeqNo: 2103105
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 2.489 0.25 2.500 0 99.6 80 118 2.483 0.231 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values
‘ Advanced Technology i i
L ’ e TR 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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April 20,2011

Mike Conkle ELAP No.: 1838
Geocon Consultants, Inc. NELAP No.:02107CA
3303 N. San Fernando Blvd., Suite 100 CSDLAC No.: 10196
Burbank, CA 91504 ORELAP No.:CA300003
TEL: (818)841-8388

FAX: (818)841-1704 Workorder No.: 116069

RE: State Route 10 ADL, S9500-06-04

Attention: Mike Conkle

Enclosed are the results for sample(s) received on January 28, 2011 by Advanced Technology
Laboratories . The sample(s) are tested for the parameters as indicated in the enclosed chain of
custody in accordance with the applicable laboratory certifications.

This is an addendum report. Please incorporate with documentation previously submitted.
Thank you for the opportunity to service the needs of your company.

Please feel free to call me at (562)989-4045 if I can be of further assistance to your company.

Sincerely,

Eddie F. Bodriguez

Laboratory Director

The cover letter is an integral part of this analytical report. This Laboratory Report cannot be reproduced in part or in
its entirety without written permission from the client and Advanced Technology Laboratories.
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Advanced Technoloav Laboratories Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc.

Project: State Route 10 ADL, S9500-06-04 CASE NARRATIVE
Lab Order: 116069

Results were J-Flag. "J" is used to flag those results that are between the PQL (Practical Quantitation
Limit) and the calculated MDL (Method Detection Limit). Results that are "J" Flagged are estimated
values since it becomes difficult to accurately quantitate the analyte near the MDL.

Analytical Comments for Method 6010

RPD for Matrix Spike (MS)/Matrix Spike Duplicate (MSD) is outside criteria for sample 116069-
020AMSD; however, the analytical batch was validated by the Laboratory Control Sample (LCS).
Analytical Comments for Method 7420

Dilution was necessary for samples 116069-007A, 116069-008A, 116069-009A, 116069-013A, 116069-
014A, 116069-017A, 116069-018A, 116069-019A, 116069-021A, 116069-022A, 116069-027A,
116069-029A, 116069-030A, 116069-031A, 116069-032A, 116069-033A, 116069-034A, 116069-
035A and 116069-036A, due to sample matrix.

Matrix Spike (MS) and /or Matrix Spike Duplicate (MSD) are/is outside recovery criteria for sample
116069-036 AMS; however, the analytical batch was validated by the Laboratory Control Sample (LCS).

' Page 1 of 23
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B

CLIENT: Geocon Consultants, Inc. Lab Order: 116069

Project: State Route 10 ADL, S9500-06-04 Date Received 1/28/2011 8:05:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: JSD
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116069-001A  1127-182-0.5-1.0 26 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-002A  1127-182-1.5-2.0 9.4 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-003A  1127-182-2.5-3.0 9.5 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-004A  1127-179-1.5-2.0 16 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-005A  1127-191-0.5-1.0 38 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-006A  1127-191-1.5-2.0 63 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-007A  1127-192-0.5-1.0 270 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-008A  1127-192-1.5-2.0 150 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-009A  1127-192-2.5-3.0 200 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-010A  1127-193-0.5-1.0 110 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-011A  1127-193-1.5-2.0 37 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-012A  1127-193-2.5-3.0 110 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-013A  1127-194-0.5-1.0 260 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-014A  1127-194-1.5-2.0 100 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-015A  1127-185-0.5-1.0 62 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-016A  1127-185-1.5-2.0 74 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-017A  1127-185-2.5-3.0 160 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-018A  1127-186-0.5-1.0 180 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011

Qualifiers: B

Analyte detected in the associated Method Blank

Holding times for preparation or analysis exceeded

Not Detected at the Reporting Limit
Results are wet unless otherwise specified

Advanced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out
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Advanced Technology Laboratories

Date: 4/20/2011

Qualifiers: B

Analyte detected in the associated Method Blank
Holding times for preparation or analysis exceeded
Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

Laboratories

E  Value above quantitation range

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out
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LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B

CLIENT: Geocon Consultants, Inc. Lab Order: 116069

Project: State Route 10 ADL, S9500-06-04 Date Received 1/28/2011 8:05:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: JSD
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116069-019A  1127-187-0.5-1.0 230 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-020A  1127-186-1.5-2.0 41 mg/Kg 70274 0.11 5.0 1 1/28/2011 2/3/2011
116069-021A  1127-187-1.5-2.0 290 mg/Kg 70277 0.11 5.0 1 1/27/2011 2/3/2011
116069-022A  1127-187-2.5-3.0 270 mg/Kg 70277 0.11 5.0 1 1/27/2011 2/3/2011
116069-023A 1127-184-1.0 86 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
116069-024A 1127-184-2.0 8.2 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
116069-025A 1127-183-1.0 18 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
116069-026A 1127-183-2.0 7.1 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
116069-027A 1127-196-1.0 160 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
116069-028A 1127-196-2.0 45 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
116069-029A 1127-195-1.0 370 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
116069-030A 1127-195-2.0 270 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
116069-031A 1127-188-1.0 320 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
116069-032A 1127-188-2.0 300 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
116069-033A 1127-189-1.0 210 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
116069-034A 1127-189-2.0 430 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
116069-035A 1127-189-3.0 300 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
116069-036A 1127-190-1.0 590 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011

Fax: 562.989.4040



Advanced Technology Laboratories Date: 4/20/2011

LEAD BY ICP
ANALYTICAL RESULTS EPA 6010B
CLIENT: Geocon Consultants, Inc. Lab Order: 116069
Project: State Route 10 ADL, S9500-06-04 Date Received 1/28/2011 8:05:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: JSD
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116069-037A 1127-190-2.0 45 mg/Kg 70277 0.11 5.0 1 1/28/2011 2/3/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out
" Advanced Technology ) .
L ‘ I — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045 Fax: 562.989.4040
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION

ANALYTICAL RESULTS WET DI/ EPA 7420

CLIENT: Geocon Consultants, Inc. Lab Order: 116069

Project: State Route 10 ADL, S9500-06-04 Date Received 1/28/2011 8:05:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116069-007A  1127-192-0.5-1.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-008A  1127-192-1.5-2.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-009A  1127-192-2.5-3.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-010A  1127-193-0.5-1.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-013A  1127-194-0.5-1.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-014A  1127-194-1.5-2.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-016A  1127-185-1.5-2.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-017A  1127-185-2.5-3.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-018A  1127-186-0.5-1.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-019A  1127-187-0.5-1.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-021A  1127-187-1.5-2.0 ND mg/L 70712 0.21 0.25 1 1/27/2011 2/17/2011
116069-022A  1127-187-2.5-3.0 ND mg/L 70712 0.21 0.25 1 1/27/2011 2/17/2011
116069-023A 1127-184-1.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-027A 1127-196-1.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-029A 1127-195-1.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-030A 1127-195-2.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-031A 1127-188-1.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-032A 1127-188-2.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011

Qualifiers: B

Analyte detected in the associated Method Blank

Holding times for preparation or analysis exceeded

Not Detected at the Reporting Limit
Results are wet unless otherwise specified

Advanced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

DO Surrogate Diluted Out
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION

ANALYTICAL RESULTS WET DI/ EPA 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 116069
Project: State Route 10 ADL, S9500-06-04 Date Received 1/28/2011 8:05:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116069-033A 1127-189-1.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-034A 1127-189-2.0 ND mg/L 70712 0.21 0.25 1 1/28/2011 2/17/2011
116069-035A 1127-189-3.0 ND mg/L 70713 0.21 0.25 1 1/28/2011 2/17/2011
116069-036A 1127-190-1.0 ND mg/L 70713 0.21 0.25 1 1/28/2011 2/17/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

&

Advanced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755
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Advanced Technology Laboratories Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (STLC)

ANALYTICAL RESULTS WET/ EPA 7420

CLIENT: Geocon Consultants, Inc. Lab Order: 116069

Project: State Route 10 ADL, S9500-06-04 Date Received 1/28/2011 8:05:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116069-006A  1127-191-1.5-2.0 4.9 mg/L 70501 0.21 0.25 1 1/28/2011 2/10/2011
116069-007A  1127-192-0.5-1.0 15 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-008A  1127-192-1.5-2.0 11 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-009A  1127-192-2.5-3.0 12 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-010A  1127-193-0.5-1.0 6.5 mg/L 70501 0.21 0.25 1 1/28/2011 2/10/2011
116069-012A  1127-193-2.5-3.0 4.9 mg/L 70501 0.21 0.25 1 1/28/2011 2/10/2011
116069-013A  1127-194-0.5-1.0 20 mg/L 70501 0.83 1.0 4 1/28/2011 2/10/2011
116069-014A  1127-194-1.5-2.0 9.6 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-015A  1127-185-0.5-1.0 4.2 mg/L 70501 0.21 0.25 1 1/28/2011 2/10/2011
116069-016A  1127-185-1.5-2.0 6.5 mg/L 70501 0.21 0.25 1 1/28/2011 2/10/2011
116069-017A  1127-185-2.5-3.0 11 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-018A  1127-186-0.5-1.0 13 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-019A  1127-187-0.5-1.0 14 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-021A  1127-187-1.5-2.0 21 mg/L 70501 0.83 1.0 4 1/27/2011 2/10/2011
116069-022A  1127-187-2.5-3.0 17 mg/L 70501 0.41 0.50 2 1/27/2011 2/10/2011
116069-023A 1127-184-1.0 8.2 mg/L 70501 0.21 0.25 1 1/28/2011 2/10/2011
116069-027A 1127-196-1.0 9.5 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-029A 1127-195-1.0 25 mg/L 70502 0.83 1.0 4 1/28/2011 2/10/2011

Qualifiers: B

Analyte detected in the associated Method Blank

Holding times for preparation or analysis exceeded

Not Detected at the Reporting Limit
Results are wet unless otherwise specified

Advanced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (STLC)

ANALYTICAL RESULTS WET/ EPA 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 116069
Project: State Route 10 ADL, S9500-06-04 Date Received 1/28/2011 8:05:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116069-030A 1127-195-2.0 15 mg/L 70502 0.41 0.50 2 1/28/2011 2/10/2011
116069-031A 1127-188-1.0 26 mg/L 70502 1.0 1.2 5 1/28/2011 2/10/2011
116069-032A 1127-188-2.0 12 mg/L 70502 0.41 0.50 2 1/28/2011 2/10/2011
116069-033A 1127-189-1.0 13 mg/L 70502 0.41 0.50 2 1/28/2011 2/10/2011
116069-034A 1127-189-2.0 20 mg/L 70502 0.83 1.0 4 1/28/2011 2/10/2011
116069-035A 1127-189-3.0 11 mg/L 70502 0.41 0.50 2 1/28/2011 2/10/2011
116069-036A 1127-190-1.0 57 mg/L 70502 21 25 10 1/28/2011 2/10/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

2 2

Laboratories

[’1‘~ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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Advanced Technology Laboratories Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (STLC)

ANALYTICAL RESULTS WET/ EPA 7420

CLIENT: Geocon Consultants, Inc. Lab Order: 116069

Project: State Route 10 ADL, S9500-06-04 Date Received 1/28/2011 8:05:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: admin
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116069-006A  1127-191-1.5-2.0 4.9 mg/L 70501 0.21 0.25 1 1/28/2011 2/10/2011
116069-007A  1127-192-0.5-1.0 15 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-008A  1127-192-1.5-2.0 11 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-009A  1127-192-2.5-3.0 12 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-010A  1127-193-0.5-1.0 6.5 mg/L 70501 0.21 0.25 1 1/28/2011 2/10/2011
116069-012A  1127-193-2.5-3.0 4.9 mg/L 70501 0.21 0.25 1 1/28/2011 2/10/2011
116069-013A  1127-194-0.5-1.0 20 mg/L 70501 0.83 1.0 4 1/28/2011 2/10/2011
116069-014A  1127-194-1.5-2.0 9.6 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-015A  1127-185-0.5-1.0 4.2 mg/L 70501 0.21 0.25 1 1/28/2011 2/10/2011
116069-016A  1127-185-1.5-2.0 6.5 mg/L 70501 0.21 0.25 1 1/28/2011 2/10/2011
116069-017A  1127-185-2.5-3.0 11 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-018A  1127-186-0.5-1.0 13 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-019A  1127-187-0.5-1.0 14 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-021A  1127-187-1.5-2.0 21 mg/L 70501 0.83 1.0 4 1/27/2011 2/10/2011
116069-022A  1127-187-2.5-3.0 17 mg/L 70501 0.41 0.50 2 1/27/2011 2/10/2011
116069-023A 1127-184-1.0 8.2 mg/L 70501 0.21 0.25 1 1/28/2011 2/10/2011
116069-027A 1127-196-1.0 9.5 mg/L 70501 0.41 0.50 2 1/28/2011 2/10/2011
116069-029A 1127-195-1.0 25 mg/L 70502 0.83 1.0 4 1/28/2011 2/10/2011

Qualifiers: B

Analyte detected in the associated Method Blank

Holding times for preparation or analysis exceeded

Not Detected at the Reporting Limit
Results are wet unless otherwise specified

Advanced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (STLC)

ANALYTICAL RESULTS WET/ EPA 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 116069
Project: State Route 10 ADL, S9500-06-04 Date Received 1/28/2011 8:05:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: admin
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116069-030A 1127-195-2.0 15 mg/L 70502 0.41 0.50 2 1/28/2011 2/10/2011
116069-031A 1127-188-1.0 26 mg/L 70502 1.0 1.2 5 1/28/2011 2/10/2011
116069-032A 1127-188-2.0 12 mg/L 70502 0.41 0.50 2 1/28/2011 2/10/2011
116069-033A 1127-189-1.0 13 mg/L 70502 0.41 0.50 2 1/28/2011 2/10/2011
116069-034A 1127-189-2.0 20 mg/L 70502 0.83 1.0 4 1/28/2011 2/10/2011
116069-035A 1127-189-3.0 11 mg/L 70502 0.41 0.50 2 1/28/2011 2/10/2011
116069-036A 1127-190-1.0 57 mg/L 70502 21 25 10 1/28/2011 2/10/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out

2 2

Laboratories

[’1‘~ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
11 of 39



Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (TCLP)

Qualifiers: B

Analyte detected in the associated Method Blank
Holding times for preparation or analysis exceeded
Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

Laboratories

ANALYTICAL RESULTS EPA 1311/ 7420

CLIENT: Geocon Consultants, Inc. Lab Order: 116069

Project: State Route 10 ADL, S9500-06-04 Date Received 1/28/2011 8:05:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116069-007A  1127-192-0.5-1.0 0.57 mg/L 70707 0.21 0.25 1 1/28/2011 2/15/2011
116069-009A  1127-192-2.5-3.0 0.40 mg/L 70707 0.21 0.25 1 1/28/2011 2/15/2011
116069-013A  1127-194-0.5-1.0 0.61 mg/L 70707 0.21 0.25 1 1/28/2011 2/15/2011
116069-019A  1127-187-0.5-1.0 0.50 mg/L 70707 0.21 0.25 1 1/28/2011 2/15/2011
116069-021A  1127-187-1.5-2.0 0.68 mg/L 70707 0.21 0.25 1 1/27/2011 2/15/2011
116069-022A  1127-187-2.5-3.0 0.48 mg/L 70707 0.21 0.25 1 1/27/2011 2/15/2011
116069-029A 1127-195-1.0 14 mg/L 70707 0.21 0.25 1 1/28/2011 2/15/2011
116069-030A 1127-195-2.0 0.77 mg/L 70707 0.21 0.25 1 1/28/2011 2/15/2011
116069-031A 1127-188-1.0 0.66 mg/L 70707 0.21 0.25 1 1/28/2011 2/15/2011
116069-032A 1127-188-2.0 0.65 mg/L 70707 0.21 0.25 1 1/28/2011 2/15/2011
116069-034A 1127-189-2.0 0.79 mg/L 70708 0.21 0.25 1 1/28/2011 2/15/2011
116069-035A 1127-189-3.0 0.39 mg/L 70708 0.21 0.25 1 1/28/2011 2/15/2011
116069-036A 1127-190-1.0 2.6 mg/L 70708 0.21 0.25 1 1/28/2011 2/15/2011

E  Value above quantitation range
J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

DO Surrogate Diluted Out
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Advanced Technology Laboratories

Date: 4/20/2011

Qualifiers: B

Analyte detected in the associated Method Blank
Holding times for preparation or analysis exceeded
Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

Laboratories

H

ANALYTICAL RESULTS EPA 90420

CLIENT: Geocon Consultants, Inc. Lab Order: 116069

Project: State Route 10 ADL, S9500-06-04 Date Received 1/28/2011 8:05:00 PM

Project No: Matrix: Soil

Analyte: pH Analyst: CBB
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116069-007A  1127-192-0.5-1.0 7.2 pH Units R129968 0.10 0.10 1 1/28/2011 2/15/2011
116069-009A  1127-192-2.5-3.0 7.6 pH Units R130063 0.10 0.10 1 1/28/2011 2/17/2011
116069-013A  1127-194-0.5-1.0 7.8 pH Units R130063 0.10 0.10 1 1/28/2011 2/17/2011
116069-019A  1127-187-0.5-1.0 8.1 pH Units R130063 0.10 0.10 1 1/28/2011 2/17/2011
116069-021A  1127-187-1.5-2.0 8.0 pH Units R129968 0.10 0.10 1 1/27/2011 2/15/2011
116069-022A  1127-187-2.5-3.0 8.0 pH Units R129968 0.10 0.10 1 1/27/2011 2/15/2011
116069-029A 1127-195-1.0 7.8 pH Units R130063 0.10 0.10 1 1/28/2011 2/17/2011
116069-030A 1127-195-2.0 7.8 pH Units R130063 0.10 0.10 1 1/28/2011 2/17/2011
116069-031A 1127-188-1.0 7.9 pH Units R130063 0.10 0.10 1 1/28/2011 2/17/2011
116069-032A 1127-188-2.0 7.9 pH Units R130063 0.10 0.10 1 1/28/2011 2/17/2011
116069-034A 1127-189-2.0 8.1 pH Units R130063 0.10 0.10 1 1/28/2011 2/17/2011
116069-035A 1127-189-3.0 8.0 pH Units R130063 0.10 0.10 1 1/28/2011 2/17/2011
116069-036A 1127-190-1.0 7.7 pH Units R130063 0.10 0.10 1 1/28/2011 2/17/2011

E  Value above quantitation range
J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

DO Surrogate Diluted Out
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Advanced Technology Laboratories

ANALYTICAL RESULTS

Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: 1127-195-1.0

Lab Order: 116069 Collection Date: 1/28/2011 10:13:00 AM

Project: State Route 10 ADL, S9500-06-04 Matrix: SOIL

Lab ID: 116069-029A

Analyses Result MDL PQL  Qual Units DF Date Analyzed

ICP METALS

EPA 3050B EPA 6010B

RunIiD: ICP8_110215B QC Batch: 70696 PrepDate: 2/15/2011 Analyst: JSD
Antimony 1.2 0.16 2.0 J mg/Kg 1 2/15/2011 02:31 PM
Arsenic 1.2 0.20 1.0 mg/Kg 1 2/15/2011 02:31 PM
Barium 110 0.056 1.0 mg/Kg 1 2/15/2011 02:31 PM
Beryllium ND  0.042 1.0 mg/Kg 1 2/15/2011 02:31 PM
Cadmium 13 0.043 1.0 mg/Kg 1 2/15/2011 02:31 PM
Chromium 39 0.13 1.0 mg/Kg 1 2/15/2011 02:31 PM
Cobalt 59 0.11 1.0 mg/Kg 1 2/15/2011 02:31 PM
Copper 17 018 2.0 mg/Kg 1 2/15/2011 02:31 PM
Molybdenum 1.7  0.097 1.0 mg/Kg 1 2/15/2011 02:31 PM
Nickel 13 0.11 1.0 mg/Kg 1 2/15/2011 02:31 PM
Selenium ND 0.28 1.0 mg/Kg 1 2/15/2011 02:31 PM
Silver ND 0.042 1.0 mg/Kg 1 2/15/2011 02:31 PM
Thallium ND 0.098 1.0 mg/Kg 1 2/15/2011 02:31 PM
Vanadium 19 0.088 1.0 mg/Kg 1 2/15/2011 02:31 PM
Zinc 120 0.13 1.0 mg/Kg 1 2/15/2011 02:31 PM

MERCURY BY COLD VAPOR TECHNIQUE

EPA 7471A

RunID: AA1_110217B QC Batch: 70746 PrepDate: 2/16/2011 Analyst: VWV
Mercury 0.037 0.0076 0.10 J mg/Kg 1 2/17/2011 10:46 AM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded

ND Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

&

Laboratories

Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

DO

3275 Walnut Avenue, Signal Hill, CA 90755
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Surrogate Diluted Out

Tel: 562. 989.4045

Fax: 562.989.4040



Advanced Technology Laboratories

ANALYTICAL RESULTS

Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: 1127-195-2.0

Lab Order: 116069 Collection Date: 1/28/2011 10:37:00 AM

Project: State Route 10 ADL, S9500-06-04 Matrix: SOIL

Lab ID: 116069-030A

Analyses Result MDL PQL  Qual Units DF Date Analyzed

ICP METALS

EPA 3050B EPA 6010B

RuniD: ICP8_110215B QC Batch: 70696 PrepDate: 2/15/2011 Analyst: JSD
Antimony 0.51 0.16 2.0 J mg/Kg 1 2/15/2011 02:41 PM
Arsenic 2.3 0.20 1.0 mg/Kg 1 2/15/2011 02:41 PM
Barium 120  0.056 1.0 mg/Kg 1 2/15/2011 02:41 PM
Beryllium ND  0.042 1.0 mg/Kg 1 2/15/2011 02:41 PM
Cadmium 1.2 0.043 1.0 mg/Kg 1 2/15/2011 02:41 PM
Chromium 14 0.13 1.0 mg/Kg 1 2/15/2011 02:41 PM
Cobalt 8.5 0.11 1.0 mg/Kg 1 2/15/2011 02:41 PM
Copper 14 0.18 2.0 mg/Kg 1 2/15/2011 02:41 PM
Molybdenum 1.4  0.097 1.0 mg/Kg 1 2/15/2011 02:41 PM
Nickel 17 0.11 1.0 mg/Kg 1 2/15/2011 02:41 PM
Selenium ND 0.28 1.0 mg/Kg 1 2/15/2011 02:41 PM
Silver ND  0.042 1.0 mg/Kg 1 2/15/2011 02:41 PM
Thallium ND  0.098 1.0 mg/Kg 1 2/15/2011 02:41 PM
Vanadium 18  0.088 1.0 mg/Kg 1 2/15/2011 02:41 PM
zZinc 98 0.13 1.0 mg/Kg 1 2/15/2011 02:41 PM

MERCURY BY COLD VAPOR TECHNIQUE

EPA 7471A

RunID: AA1_110217B QC Batch: 70746 PrepDate: 2/16/2011 Analyst: VWV
Mercury 0.050  0.0076 0.10 J mg/Kg 1 2/17/2011 10:50 AM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded

ND Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

Laboratories

&

Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

DO

3275 Walnut Avenue, Signal Hill, CA 90755
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Surrogate Diluted Out

Tel: 562. 989.4045

Fax: 562.989.4040



Advanced Technology Laboratories

ANALYTICAL RESULTS

Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: 1127-189-2.0

Lab Order: 116069 Collection Date: 1/28/2011 12:52:00 PM

Project: State Route 10 ADL, S9500-06-04 Matrix: SOIL

Lab ID: 116069-034A

Analyses Result MDL PQL  Qual Units DF Date Analyzed

ICP METALS

EPA 3050B EPA 6010B

RuniD: ICP8_110215B QC Batch: 70696 PrepDate: 2/15/2011 Analyst: JSD
Antimony 0.91 0.16 2.0 J mg/Kg 1 2/15/2011 02:44 PM
Arsenic 6.9 0.20 1.0 mg/Kg 1 2/15/2011 02:44 PM
Barium 150  0.056 1.0 mg/Kg 1 2/15/2011 02:44 PM
Beryllium ND  0.042 1.0 mg/Kg 1 2/15/2011 02:44 PM
Cadmium 3.8  0.043 1.0 mg/Kg 1 2/15/2011 02:44 PM
Chromium 18 0.13 1.0 mg/Kg 1 2/15/2011 02:44 PM
Cobalt 6.6 0.11 1.0 mg/Kg 1 2/15/2011 02:44 PM
Copper 32 0.18 2.0 mg/Kg 1 2/15/2011 02:44 PM
Molybdenum 7.0  0.097 1.0 mg/Kg 1 2/15/2011 02:44 PM
Nickel 31 0.11 1.0 mg/Kg 1 2/15/2011 02:44 PM
Selenium ND 0.28 1.0 mg/Kg 1 2/15/2011 02:44 PM
Silver ND  0.042 1.0 mg/Kg 1 2/15/2011 02:44 PM
Thallium ND  0.098 1.0 mg/Kg 1 2/15/2011 02:44 PM
Vanadium 65  0.088 1.0 mg/Kg 1 2/15/2011 02:44 PM
zZinc 130 0.13 1.0 mg/Kg 1 2/15/2011 02:44 PM

MERCURY BY COLD VAPOR TECHNIQUE

EPA 7471A

RunID: AA1_110217B QC Batch: 70746 PrepDate: 2/16/2011 Analyst: VWV
Mercury 0.047  0.0076 0.10 J mg/Kg 1 2/17/2011 10:56 AM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded

ND Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

Laboratories

=

Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

DO

3275 Walnut Avenue, Signal Hill, CA 90755
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Surrogate Diluted Out

Tel: 562. 989.4045

Fax: 562.989.4040



Advanced Technology Laboratories

ANALYTICAL RESULTS

Print Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc. Client Sample ID: 1127-190-1.0

Lab Order: 116069 Collection Date: 1/28/2011 1:07:00 PM

Project: State Route 10 ADL, S9500-06-04 Matrix: SOIL

Lab ID: 116069-036A

Analyses Result MDL PQL  Qual Units DF Date Analyzed

ICP METALS

EPA 3050B EPA 6010B

RuniD: ICP8_110215B QC Batch: 70696 PrepDate: 2/15/2011 Analyst: JSD
Antimony 1.3 0.16 2.0 J mg/Kg 1 2/15/2011 02:47 PM
Arsenic 2.7 0.20 1.0 mg/Kg 1 2/15/2011 02:47 PM
Barium 120  0.056 1.0 mg/Kg 1 2/15/2011 02:47 PM
Beryllium ND  0.042 1.0 mg/Kg 1 2/15/2011 02:47 PM
Cadmium 1.7  0.043 1.0 mg/Kg 1 2/15/2011 02:47 PM
Chromium 20 0.13 1.0 mg/Kg 1 2/15/2011 02:47 PM
Cobalt 7.4 0.11 1.0 mg/Kg 1 2/15/2011 02:47 PM
Copper 46 0.18 2.0 mg/Kg 1 2/15/2011 02:47 PM
Molybdenum 11 0.097 1.0 mg/Kg 1 2/15/2011 02:47 PM
Nickel 22 0.11 1.0 mg/Kg 1 2/15/2011 02:47 PM
Selenium ND 0.28 1.0 mg/Kg 1 2/15/2011 02:47 PM
Silver ND  0.042 1.0 mg/Kg 1 2/15/2011 02:47 PM
Thallium ND  0.098 1.0 mg/Kg 1 2/15/2011 02:47 PM
Vanadium 24 0.088 1.0 mg/Kg 1 2/15/2011 02:47 PM
zZinc 360 0.13 1.0 mg/Kg 1 2/15/2011 02:47 PM

MERCURY BY COLD VAPOR TECHNIQUE

EPA 7471A

RunID: AA1_110217B QC Batch: 70746 PrepDate: 2/16/2011 Analyst: VWV
Mercury 0.11  0.0076 0.10 mg/Kg 1 2/17/2011 10:58 AM

Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range

H  Holding times for preparation or analysis exceeded

ND Not Detected at the Reporting Limit

Results are wet unless otherwise specified

Advanced Technology

&

Laboratories

Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

DO

3275 Walnut Avenue, Signal Hill, CA 90755
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Surrogate Diluted Out

Tel: 562. 989.4045

Fax: 562.989.4040



Advanced Technology Laboratories

Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc.
Work Order: 116069

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: MB-70696 SampType: MBLK TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
ClientID: PBS Batch ID: 70696 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111640
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 0.171 2.0 J
Arsenic ND 1.0
Barium ND 1.0
Beryllium ND 1.0
Cadmium ND 1.0
Chromium ND 1.0
Cobalt ND 1.0
Copper ND 2.0
Molybdenum ND 1.0
Nickel ND 1.0
Selenium ND 1.0
Silver ND 1.0
Thallium ND 1.0
Vanadium ND 1.0
Zinc 0.220 1.0 J
Sample ID: LCS-70696 SampType: LCS TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
ClientID: LCSS Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SegNo: 2111641
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 49.670 2.0 50.00 0.1712 99.0 80 120
Arsenic 49.827 1.0 50.00 0 99.7 80 120
Barium 51.901 1.0 50.00 0 104 80 120
Beryllium 51.067 1.0 50.00 0 102 80 120
Cadmium 49.784 1.0 50.00 0 99.6 80 120
Chromium 47.473 1.0 50.00 0 94.9 80 120
Cobalt 51.031 1.0 50.00 0 102 80 120
Copper 51.387 2.0 50.00 0 103 80 120
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded

o

Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Advanced Technology

L" e —————— 3275 Walnut Avenue, Signal Hill, CA 90755
Laboratories

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045  Fax: 562.989.4040
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R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.
Work Order: 116069

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S

Sample ID: LCS-70696 SampType: LCS TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987

Client ID: LCSS Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111641

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Molybdenum 52.935 1.0 50.00 0 106 80 120

Nickel 50.522 1.0 50.00 0 101 80 120

Selenium 48.054 1.0 50.00 0 96.1 80 120

Silver 48.722 1.0 50.00 0 97.4 80 120

Thallium 49.730 1.0 50.00 0 99.5 80 120

Vanadium 52.583 1.0 50.00 0 105 80 120

Zinc 50.103 1.0 50.00 0.2199 99.8 80 120

Sample ID: 115950-007A-DUP SampType: DUP TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987

Client ID: 777777 Batch ID: 70696 TestNo: EPA 6010B EPA 3050B Analysis Date: 2/15/2011 SeqNo: 2111643

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Antimony 0.503 2.0 0.3335 0 20 J
Arsenic ND 1.0 0 0 20
Barium 87.920 1.0 92.48 5.06 20
Beryllium ND 1.0 0 0 20
Cadmium 0.484 1.0 0.4796 0 20 J
Chromium 11.976 1.0 13.01 8.31 20
Cobalt 7.806 1.0 8.123 3.97 20
Copper 16.945 2.0 17.21 1.57 20

Lead 119.364 1.0 115.6 3.22 20
Molybdenum ND 1.0 0 0 20
Nickel 10.425 1.0 11.69 11.5 20
Selenium ND 1.0 0 0 20
Silver ND 1.0 0 0 20
Thallium ND 1.0 0 0 20
Vanadium 29.441 1.0 30.04 2.02 20

Zinc 63.084 1.0 61.20 3.03 20
Qualifiers:

B Analyte detected in the associated Method Blank
J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

Advanced Technology

& Laboratories

E

3275 Walnut Avenue, Signal Hill, CA 90755

Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045  Fax: 562.989.4040
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H  Holding times for preparation or analysis exceeded

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.
Work Order: 116069

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S

Sample ID: 115950-007A-MS SampType: MS TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
ClientID: 777777 Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqNo: 2111644
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Antimony 99.412 2.0 125.0 0.3335 79.3 32 105

Arsenic 105.642 1.0 125.0 0 84.5 49 106

Barium 205.619 1.0 125.0 92.48 90.5 31 133

Beryllium 108.341 1.0 125.0 0 86.7 56 106

Cadmium 104.937 1.0 125.0 0.4796 83.6 51 103

Chromium 115.561 1.0 125.0 13.01 82.0 45 114

Cobalt 115.696 1.0 125.0 8.123 86.1 52 106

Copper 136.054 2.0 125.0 17.21 95.1 54 125

Lead 223.864 1.0 125.0 115.6 86.6 34 126

Molybdenum 108.027 1.0 125.0 0 86.4 54 106

Nickel 117.827 1.0 125.0 11.69 84.9 45 111

Selenium 105.711 1.0 125.0 0 84.6 47 104

Silver 112.685 1.0 125.0 0 90.1 56 112

Thallium 87.971 1.0 125.0 0 70.4 46 101

Vanadium 142.992 1.0 125.0 30.04 90.4 54 114

Zinc 170.373 1.0 125.0 61.20 87.3 28 125

Sample ID: 115950-007A-MSD SampType: MSD TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987

Client ID: 777777 Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111645
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Antimony 95.522 2.0 125.0 0.3335 76.2 32 105 99.41 3.99 20
Arsenic 101.141 1.0 125.0 0 80.9 49 106 105.6 4.35 20
Barium 200.985 1.0 125.0 92.48 86.8 31 133 205.6 2.28 20
Beryllium 103.888 1.0 125.0 0 83.1 56 106 108.3 4.20 20
Cadmium 100.464 1.0 125.0 0.4796 80.0 51 103 104.9 4.36 20
Chromium 111.613 1.0 125.0 13.01 78.9 45 114 115.6 3.48 20
Cobalt 111.870 1.0 125.0 8.123 83.0 52 106 115.7 3.36 20
Copper 131.149 2.0 125.0 17.21 91.1 54 125 136.1 3.67 20
Lead 218.194 1.0 125.0 115.6 82.1 34 126 223.9 2.57 20
Qualifiers:

B Analyte detected in the associated Method Blank
Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference

o

Advanced Technology

& Laboratories

ND Not Detected at the Reporting Limit

E

Value above quantitation range

DO Surrogate Diluted Out

3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045

Fax: 562.989.4040

20 of 39

H  Holding times for preparation or analysis exceeded

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT: Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT
Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_S
Sample ID: 115950-007A-MSD SampType: MSD TestCode: 6010_S Units: mg/Kg Prep Date: 2/15/2011 RunNo: 129987
Client ID: 777777 Batch ID: 70696 TestNo: EPA 6010B  EPA 3050B Analysis Date: 2/15/2011 SeqgNo: 2111645
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Molybdenum 103.377 1.0 125.0 0 82.7 54 106 108.0 4.40 20
Nickel 113.534 1.0 125.0 11.69 81.5 45 111 117.8 3.71 20
Selenium 101.064 1.0 125.0 0 80.9 47 104 105.7 4.49 20
Silver 108.446 1.0 125.0 0 86.8 56 112 112.7 3.83 20
Thallium 83.224 1.0 125.0 0 66.6 46 101 87.97 5.55 20
Vanadium 140.087 1.0 125.0 30.04 88.0 54 114 143.0 2.05 20
Zinc 168.089 1.0 125.0 61.20 85.5 28 125 170.4 1.35 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values
‘ Advanced Technology
L T Iabarataries 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: MB-70274A SampType: MBLK TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129532

Client ID: PBS Batch ID: 70274 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/3/2011 SeqNo: 2101878

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Sample ID: LCS-70274 SampType: LCS TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129532

Client ID: LCSS Batch ID: 70274 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/3/2011 SeqNo: 2101879

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 267.373 5.0 250.0 0 107 80 120

Sample ID: 116069-010A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129532

ClientID: 1127-193-0.5-1.0 Batch ID: 70274 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/3/2011 SeqgNo: 2101890

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 114.523 5.0 1111 3.03 20
Sample ID: 116069-010A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129532

Client ID:  1127-193-0.5-1.0 Batch ID: 70274 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/3/2011 SeqNo: 2101891

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 316.449 5.0 250.0 111.1 82.1 34 126

Sample ID: MB-70274B SampType: MBLK TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129532

Client ID: PBS Batch ID: 70274 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/3/2011 SeqNo: 2101892

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Advanced Technology
Laboratories

A

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: 116069-020A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129532

Client ID:  1127-186-1.5-2.0 Batch ID: 70274 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/3/2011 SeqNo: 2101903

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 46.513 5.0 41.07 12.4 20
Sample ID: 116069-020A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129532

ClientID: 1127-186-1.5-2.0 Batch ID: 70274 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/3/2011 SeqNo: 2101904

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 253.675 5.0 250.0 41.07 85.0 34 126

Sample ID: 116069-020A-MSD SampType: MSD TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129532

Client ID: 1127-186-1.5-2.0 Batch ID: 70274 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/3/2011 SeqgNo: 2101905

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 178.909 5.0 250.0 41.07 55.1 34 126 253.7 34.6 20 R
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045
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H  Holding times for preparation or analysis exceeded

Fax: 562.989.4040

R RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: MB-70277A SampType: MBLK TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129533

Client ID: PBS Batch ID: 70277 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/3/2011 SeqNo: 2101916

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Sample ID: LCS-70277 SampType: LCS TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129533

Client ID: LCSS Batch ID: 70277 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/3/2011 SeqNo: 2101917

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 227.928 5.0 250.0 0 91.2 80 120

Sample ID: 116069-030A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129533

Client ID: 1127-195-2.0 Batch ID: 70277 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/3/2011 SeqNo: 2101928

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 238.400 5.0 272.9 135 20
Sample ID: 116069-030A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129533

Client ID:  1127-195-2.0 Batch ID: 70277 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/3/2011 SeqNo: 2101929

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 503.367 5.0 250.0 272.9 92.2 34 126

Sample ID: MB-70277B SampType: MBLK TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129533

Client ID: PBS Batch ID: 70277 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/3/2011 SeqNo: 2101930

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 5.0

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB

Sample ID: 116069-037A SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129533

Client ID:  1127-190-2.0 Batch ID: 70277 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/3/2011 SeqNo: 2101988

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 42.351 5.0 45.37 6.89 20
Sample ID: 116069-037A SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129533

Client ID:  1127-190-2.0 Batch ID: 70277 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/3/2011 SeqNo: 2101989

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 274.887 5.0 250.0 45.37 91.8 34 126

Sample ID: 116069-037A SampType: MSD TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/2/2011 RunNo: 129533

Client ID:  1127-190-2.0 Batch ID: 70277 TestNo: EPA 6010B  EPA 3050M Analysis Date: 2/3/2011 SeqgNo: 2101990

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 280.561 5.0 250.0 45.37 94.1 34 126 274.9 2.04 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045
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Fax: 562.989.4040

H
R

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:
Work Order: 116069

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _DI_GEOCON

Sample ID: MB-70712A SampType: MBLK TestCode: 7420_DI_GEO Units: mg/L 2/15/2011 RunNo: 130070

Client ID: PBS Batch ID: 70712 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113647

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70712 SampType: LCS TestCode: 7420_DI_GEO Units: mg/L 2/15/2011 RunNo: 130070

Client ID: LCSS Batch ID: 70712 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113648

Analyte Result PQL SPKvalue SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 4.923 0.25 5.000 0 120

Sample ID: 116069-019A-DUP SampType: DUP TestCode: 7420_DI_GEO Units: mg/L 2/15/2011 RunNo: 130070

Client ID: 1127-187-0.5-1.0 Batch ID: 70712 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113659

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25 0 0 20
Sample ID: 116069-019A-MS SampType: MS TestCode: 7420_DI_GEO Units: mg/L 2/15/2011 RunNo: 130070

Client ID:  1127-187-0.5-1.0 Batch ID: 70712 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113660

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 4.944 0.25 5.000 0 130

Sample ID: MB-70712B SampType: MBLK TestCode: 7420_DI_GEO Units: mg/L 2/15/2011 RunNo: 130070

Client ID: PBS Batch ID: 70712 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113661

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Advanced Technology

& Laboratories

E  Value above quantitation range

ND Not Detected at the Reporting Limit

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _DI_GEOCON

Sample ID: 116069-034A-DUP SampType: DUP TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130070

Client ID:  1127-189-2.0 Batch ID: 70712 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113672

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25 0 0 20
Sample ID: 116069-034A-MS SampType: MS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130070

Client ID:  1127-189-2.0 Batch ID: 70712 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113673

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.021 0.25 5.000 0 100 70 130

Sample ID: 116069-034A-MSD SampType: MSD TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130070

Client ID:  1127-189-2.0 Batch ID: 70712 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113674

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.039 0.25 5.000 0 101 70 130 5.021 0.359 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range
ND Not Detected at the Reporting Limit
DO Surrogate Diluted Out

Tel: 562. 989.4045
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Fax: 562.989.4040

H
R

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _DI_GEOCON

Sample ID: MB-70713A SampType: MBLK TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072

Client ID: PBS Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113685

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70713 SampType: LCS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072

Client ID: LCSS Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113686

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 4.849 0.25 5.000 0 97.0 80 120

Sample ID: 116098-002A-DUP SampType: DUP TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072

Client ID: 777777 Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113690

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25 0 0 20
Sample ID: 116098-002A-MS SampType: MS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072

Client ID: zzz77Z Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113691

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.006 0.25 5.000 0 100 70 130

Sample ID: 116098-002A-MSD SampType: MSD TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072

Client ID: zzz77ZZ Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113692

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.069 0.25 5.000 0 101 70 130 5.006 1.25 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _ST

Sample ID: MB-70501A SampType: MBLK TestCode: 7420_ST Units: mg/L Prep Date: 2/8/2011 RunNo: 129833

Client ID: PBS Batch ID: 70501 TestNo: WET/ EPA 74 WET Analysis Date: 2/10/2011 SeqNo: 2108181

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70501 SampType: LCS TestCode: 7420_ST Units: mg/L Prep Date: 2/8/2011 RunNo: 129833

Client ID: LCSS Batch ID: 70501 TestNo: WET/ EPA 74 WET Analysis Date: 2/10/2011 SeqNo: 2108182

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.067 0.25 5.000 0 101 80 120

Sample ID: 116069-013A-DUP SampType: DUP TestCode: 7420_ST Units: mg/L Prep Date: 2/8/2011 RunNo: 129833

Client ID:  1127-194-0.5-1.0 Batch ID: 70501 TestNo: WET/ EPA 74 WET Analysis Date: 2/10/2011 SeqNo: 2108190

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 20.209 1.0 20.14 0.344 20
Sample ID: 116069-013A-MS SampType: MS TestCode: 7420_ST Units: mg/L Prep Date: 2/8/2011 RunNo: 129833

Client ID:  1127-194-0.5-1.0 Batch ID: 70501 TestNo: WET/ EPA 74 WET Analysis Date: 2/10/2011 SeqNo: 2108191

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 25.707 1.0 5.000 20.14 111 80 120

Sample ID: MB-70501B SampType: MBLK TestCode: 7420_ST Units: mg/L Prep Date: 2/8/2011 RunNo: 129833

Client ID: PBS Batch ID: 70501 TestNo: WET/ EPA 74 WET Analysis Date: 2/10/2011 SeqNo: 2108192

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Advanced Technology
Laboratories

A

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _ST

Sample ID: 116069-027A-DUP SampType: DUP TestCode: 7420_ST Units: mg/L 2/8/2011 RunNo: 129833

Client ID:  1127-196-1.0 Batch ID: 70501 TestNo: WET/ EPA 74 WET Analysis Date: 2/10/2011 SeqNo: 2108203

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 9.533 0.50 9.496 0.394 20
Sample ID: 116069-027A-MS SampType: MS TestCode: 7420_ST Units: mg/L 2/8/2011 RunNo: 129833

Client ID:  1127-196-1.0 Batch ID: 70501 TestNo: WET/ EPA 74 WET Analysis Date: 2/10/2011 SeqNo: 2108204

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 14.752 1.0 5.000 9.496 120

Sample ID: 116069-027A-MSD SampType: MSD TestCode: 7420_ST Units: mg/L 2/8/2011 RunNo: 129833

Client ID:  1127-196-1.0 Batch ID: 70501 TestNo: WET/ EPA 74 WET Analysis Date: 2/10/2011 SeqNo: 2108205

Analyte Result PQL SPK value SPK Ref Val %REC HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 14.804 1.0 5.000 9.496 120 14.75 0.352 20
Qualifiers:

B Analyte detected in the associated Method Blank

J
S

& Advi

Analyte detected below quantitation limits

E  Value above quantitation range
ND Not Detected at the Reporting Limit

Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

anced Technology

Laboratories

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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H
R

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _ST

Sample ID: MB-70502A SampType: MBLK TestCode: 7420_ST Units: mg/L Prep Date: 2/8/2011 RunNo: 129834

Client ID: PBS Batch ID: 70502 TestNo: WET/ EPA 74 WET Analysis Date: 2/10/2011 SeqNo: 2108206

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70502 SampType: LCS TestCode: 7420_ST Units: mg/L Prep Date: 2/8/2011 RunNo: 129834

Client ID: LCSS Batch ID: 70502 TestNo: WET/ EPA 74 WET Analysis Date: 2/10/2011 SeqNo: 2108207

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.107 0.25 5.000 0 102 80 120

Sample ID: 116069-036A-DUP SampType: DUP TestCode: 7420_ST Units: mg/L Prep Date: 2/8/2011 RunNo: 129834

Client ID:  1127-190-1.0 Batch ID: 70502 TestNo: WET/ EPA 74 WET Analysis Date: 2/10/2011 SeqNo: 2108216

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 56.336 2.5 57.41 1.89 20
Sample ID: 116069-036A-MS SampType: MS TestCode: 7420_ST Units: mg/L Prep Date: 2/8/2011 RunNo: 129834

Client ID:  1127-190-1.0 Batch ID: 70502 TestNo: WET/ EPA 74 WET Analysis Date: 2/10/2011 SeqNo: 2108217

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 61.144 2.5 5.000 57.41 74.7 80 120 S
Sample ID: 116069-036A-MSD SampType: MSD TestCode: 7420_ST Units: mg/L Prep Date: 2/8/2011 RunNo: 129834

Client ID:  1127-190-1.0 Batch ID: 70502 TestNo: WET/ EPA 74 WET Analysis Date: 2/10/2011 SeqNo: 2108218

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 61.899 25 5.000 57.41 89.8 80 120 61.14 1.23 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _ST

Sample ID: MB-70713A SampType: MBLK TestCode: 7420_ST Units: mg/L Prep Date: 2/15/2011 RunNo: 130066

Client ID: PBS Batch ID: 70713 TestNo: WET/ EPA 74 WET Analysis Date: 2/17/2011 SeqNo: 2113592

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70713 SampType: LCS TestCode: 7420_ST Units: mg/L Prep Date: 2/15/2011 RunNo: 130066

Client ID: LCSS Batch ID: 70713 TestNo: WET/ EPA 74 WET Analysis Date: 2/17/2011 SeqNo: 2113593

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 4.952 0.25 5.000 0 99.0 80 120

Sample ID: 115975-045A-DUP SampType: DUP TestCode: 7420_ST Units: mg/L Prep Date: 2/15/2011 RunNo: 130066

Client ID: 777777 Batch ID: 70713 TestNo: WET/ EPA 74 WET Analysis Date: 2/17/2011 SeqNo: 2113599

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 6.859 0.25 6.913 0.785 20
Sample ID: 115975-045A-MS SampType: MS TestCode: 7420_ST Units: mg/L Prep Date: 2/15/2011 RunNo: 130066

Client ID: zzz77Z Batch ID: 70713 TestNo: WET/ EPA 74 WET Analysis Date: 2/17/2011 SeqNo: 2113600

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 11.922 0.50 5.000 6.913 100 80 120

Sample ID: 115975-045A-MSD SampType: MSD TestCode: 7420_ST Units: mg/L Prep Date: 2/15/2011 RunNo: 130066

Client ID: zzz77ZZ Batch ID: 70713 TestNo: WET/ EPA 74 WET Analysis Date: 2/17/2011 SeqNo: 2113601

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 11.970 0.50 5.000 6.913 101 80 120 11.92 0.397 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT: Geocon Consultants, Inc.

Work Order: 116069

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _TC

Sample ID: MB-70707A SampType: MBLK TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112017

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: MB-70685A TCLP SampType: MBLK TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID:  PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112018

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70707 SampType: LCS TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: LCSS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112019

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.963 0.25 1.000 0 120

Sample ID: 116042-038A-DUP SampType: DUP TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: zzz77Z Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112025

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.682 0.25 0.6682 2.04 20
Sample ID: 116042-038A-MS SampType: MS TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129996

Client ID: zzz77ZZ Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112026

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.240 0.25 2.500 0.6682 130

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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E  Value above quantitation range

ND Not Detected at the Reporting Limit

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _TC

Sample ID: MB-70707B SampType: MBLK TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID: PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112027

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: MB-70685B TCLP SampType: MBLK TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID:  PBS Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112028

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: 116069-032A-DUP SampType: DUP TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID:  1127-188-2.0 Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112039

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.656 0.25 0.6450 1.68 20
Sample ID: 116069-032A-MS SampType: MS TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID:  1127-188-2.0 Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112040

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.017 0.25 2.500 0.6450 94.9 70 130

Sample ID: 116069-032A-MSD SampType: MSD TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129996

Client ID:  1127-188-2.0 Batch ID: 70707 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112041

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.039 0.25 2.500 0.6450 95.8 70 130 3.017 0.748 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT: Geocon Consultants, Inc.

Work Order: 116069

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _TC

Sample ID: MB-70686A TCLP SampType: MBLK TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129997

Client ID: PBS Batch ID: 70708 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112047

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Sample ID: LCS-70708 SampType: LCS TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129997

Client ID: LCSS Batch ID: 70708 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112048

Analyte Result PQL SPKvalue SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.953 0.25 1.000 0 120

Sample ID: 116135-024A-DUP SampType: DUP TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129997

Client ID: 777777 Batch ID: 70708 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112059

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.512 0.25 0.5725 11.2 20
Sample ID: 116135-024A-MS SampType: MS TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129997

Client ID: zzz77Z Batch ID: 70708 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112060

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.108 0.25 2.500 0.5725 130

Sample ID: MB-70708B SampType: MBLK TestCode: 7420_TC Units: mg/L 2/15/2011 RunNo: 129997

Client ID: PBS Batch ID: 70708 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112061

Analyte Result PQL SPK value SPK Ref Val HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.244 0.25 J
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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E  Value above quantitation range

ND Not Detected at the Reporting Limit

Holding times for preparation or analysis exceeded
RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _TC

Sample ID: MB-70686B TCLP SampType: MBLK TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129997

Client ID: PBS Batch ID: 70708 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112062

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 0.215 0.25 J
Sample ID: 116136-018A-DUP SampType: DUP TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129997

Client ID: 777777 Batch ID: 70708 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112073

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 1.381 0.25 1.349 2.34 20
Sample ID: 116136-018A-MS SampType: MS TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129997

Client ID: zzz777 Batch ID: 70708 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112074

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 3.449 0.25 2.500 1.349 84.0 70 130

Sample ID: 116136-018A-MSD SampType: MSD TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129997

Client ID: zzz77Z Batch ID: 70708 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112075

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 3.505 0.25 2.500 1.349 86.2 70 130 3.449 1.60 20
Sample ID: MB-70708A SampType: MBLK TestCode: 7420_TC Units: mg/L Prep Date: 2/15/2011 RunNo: 129999

Client ID: PBS Batch ID: 70708 TestNo: EPA 1311/ 74 EPA3010A Analysis Date: 2/15/2011 SeqNo: 2112076

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25

Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Work Order: 116069

Project: State Route 10 ADL, S9500-06-04 TestCode: 7471 S

Sample ID: MB-70746 SampType: MBLK TestCode: 7471_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130056

Client ID: PBS Batch ID: 70746 TestNo: EPA 7471A Analysis Date: 2/17/2011 SeqNo: 2113500

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury ND 0.10

Sample ID: LCS-70746 SampType: LCS TestCode: 7471_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130056

Client ID: LCSS Batch ID: 70746 TestNo: EPA 7471A Analysis Date: 2/17/2011 SeqNo: 2113501

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.811 0.10 0.8300 0 97.7 80 120

Sample ID: 116069-029A-MS SampType: MS TestCode: 7471_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130056

Client ID:  1127-195-1.0 Batch ID: 70746 TestNo: EPA 7471A Analysis Date: 2/17/2011 SeqNo: 2113503

Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.963 0.10 0.8300 0.03672 112 70 130

Sample ID: 116069-029A-MSD SampType: MSD TestCode: 7471_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130056

Client ID:  1127-195-1.0 Batch ID: 70746 TestNo: EPA 7471A Analysis Date: 2/17/2011 SeqNo: 2113504

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.965 0.10 0.8300 0.03672 112 70 130 0.9625 0.256 20
Sample ID: 116069-029A-DUP SampType: DUP TestCode: 7471_S Units: mg/Kg Prep Date: 2/16/2011 RunNo: 130056

Client ID:  1127-195-1.0 Batch ID: 70746 TestNo: EPA 7471A Analysis Date: 2/17/2011 SeqNo: 2113506

Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Mercury 0.036 0.10 0.03672 0 20 J
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference

Laboratories

“ Advanced Technology

3275 Walnut Avenue, Signal Hill, CA 90755

E  Value above quantitation range

ND Not Detected at the Reporting Limit

DO Surrogate Diluted Out

Tel: 562. 989.4045

H  Holding times for preparation or analysis exceeded
R RPD outside accepted recovery limits
Calculations are based on raw values

Fax: 562.989.4040
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CLIENT: Geocon Consultants, Inc.

Work Order: 116069 Q
Project: State Route 10 ADL, S9500-06-04 TestCode: 9045 S
Sample ID: 116069-022ADUP SampType: DUP TestCode: 9045_S Units: pH Units Prep Date: RunNo: 129968
Client ID:  1127-187-2.5-3.0 Batch ID: R129968 TestNo: EPA 9045C Analysis Date: 2/15/2011 SeqNo: 2111271
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
pH 7.860 0.10 7.950 1.14 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits

S Spike/Surrogate outside of limits due to matrix interference

“ Advanced Technology

DO Surrogate Diluted Out Calculations are based on raw values

; — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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CLIENT: Geocon Consultants, Inc.

Work Order: 116069 Q
Project: State Route 10 ADL, S9500-06-04 TestCode: 9045 S
Sample ID: 116069-009ADUP SampType: DUP TestCode: 9045_S Units: pH Units Prep Date: RunNo: 130063
Client ID:  1127-192-2.5-3.0 Batch ID: R130063 TestNo: EPA 9045C Analysis Date: 2/17/2011 SeqNo: 2113450
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
pH 7.560 0.10 7.570 0.132 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits

S Spike/Surrogate outside of limits due to matrix interference

“ Advanced Technology

DO Surrogate Diluted Out Calculations are based on raw values

; — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
Laboratories
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April 20, 2011

Mike Conkle ELAP No.: 1838
Geocon Consultants, Inc. NELAP No.:02107CA
3303 N. San Fernando Blvd., Suite 100 CSDLAC No.: 10196
Burbank, CA 91504 ORELAP No.:CA300003
TEL: (818)841-8388

FAX: (818)841-1704 Workorder No.: 116070

RE: State Route 10 ADL, S9500-06-04

Attention: Mike Conkle

Enclosed are the results for sample(s) received on January 28, 2011 by Advanced Technology
Laboratories . The sample(s) are tested for the parameters as indicated in the enclosed chain of
custody in accordance with the applicable laboratory certifications.

This is an addendum report. Please incorporate with documentation previously submitted.
Thank you for the opportunity to service the needs of your company.

Please feel free to call me at (562)989-4045 if I can be of further assistance to your company.
Sincerely,

Eddie F. Redriguez

Laboratory Director

The cover letter is an integral part of this analytical report. This Laboratory Report cannot be reproduced in part or in
its entirety without written permission from the client and Advanced Technology Laboratories.

10f4
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Advanced Technoloayv Laboratories Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc.
Project: State Route 10 ADL, S9500-06-04 CASE NARRATIVE
Lab Order: 116070

Results were J-Flag. "J" is used to flag those results that are between the PQL (Practical Quantitation
Limit) and the calculated MDL (Method Detection Limit). Results that are "J" Flagged are estimated
values since it becomes difficult to accurately quantitate the analyte near the MDL.

e

Page 1 of 3
Advanced Technology ) .
L ‘ 7 e 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
S Laboratories
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Advanced Technology Laboratories

Date: 4/20/2011

LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B
CLIENT: Geocon Consultants, Inc. Lab Order: 116070
Project: State Route 10 ADL, S9500-06-04 Date Received 1/28/2011 8:05:00 PM
Project No: Matrix: Water
Analyte: Lead Analyst: JSD

Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116070-001A EB-100-14 ND mg/L 70366 0.0046  0.25 1 1/28/2011 2/4/2011

116070-002A EB-100-15 ND mg/L 70366 0.0046 0.25 1 1/28/2011 2/4/2011

116070-003A EB-100-16 ND mg/L 70366 0.0046 0.25 1 1/28/2011 2/4/2011

Qualifiers: B
H
ND

2 2

Analyte detected in the associated Method Blank
Holding times for preparation or analysis exceeded
Not Detected at the Reporting Limit

Results are wet unless otherwise specified

[’1‘~ Advanced Technology

Laboratories

[

DO

Value above quantitation range

Analyte detected below quantitation limits

Spike/Surrogate outside of limits due to matrix interference
Surrogate Diluted Out

3275 Walnut Avenue, Signal Hill, CA 90755

30f4
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Advanced Technology Laboratories

Date: 20-Apr-11

Laboratories

CLIENT: Geocon Consultants, Inc. ANALYTICAL QC SUMMARY REPORT
Work Order: 116070
Project: State Route 10 ADL, S9500-06-04 TestCode: 6010_WPB
Sample ID: MB-70366 SampType: MBLK TestCode: 6010_WPB Units: mg/L Prep Date: 2/3/2011 RunNo: 129585
Client ID: PBW Batch ID: 70366 TestNo: EPA 6010B EPA 3010A Analysis Date: 2/4/2011 SeqNo: 2103095
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead ND 0.25
Sample ID: LCS-70366 SampType: LCS TestCode: 6010_WPB Units: mg/L Prep Date: 2/3/2011 RunNo: 129585
Client ID: LCSW Batch ID: 70366 TestNo: EPA 6010B EPA 3010A Analysis Date: 2/4/2011 SeqNo: 2103096
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 1.000 0.25 1.000 0 100 85 115
Sample ID: 116070-003A-DUP SampType: DUP TestCode: 6010_WPB Units: mg/L Prep Date: 2/3/2011 RunNo: 129585
Client ID: EB-100-16 Batch ID: 70366 TestNo: EPA 6010B EPA 3010A Analysis Date: 2/4/2011 SeqNo: 2103103
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25 0 0 20
Sample ID: 116070-003A-MS SampType: MS TestCode: 6010_WPB Units: mg/L Prep Date: 2/3/2011 RunNo: 129585
Client ID: EB-100-16 Batch ID: 70366 TestNo: EPA 6010B EPA 3010A Analysis Date: 2/4/2011 SeqNo: 2103104
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 2.483 0.25 2.500 0 99.3 80 118
Sample ID: 116070-003A-MSD SampType: MSD TestCode: 6010_WPB Units: mg/L Prep Date: 2/3/2011 RunNo: 129585
Client ID: EB-100-16 Batch ID: 70366 TestNo: EPA 6010B EPA 3010A Analysis Date: 2/4/2011 SeqNo: 2103105
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 2.489 0.25 2.500 0 99.6 80 118 2.483 0.231 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values
‘ Advanced Technology i i
L ’ e TR 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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April 20, 2011

Mike Conkle ELAP No.: 1838
Geocon Consultants, Inc. NELAP No.:02107CA
3303 N. San Fernando Blvd., Suite 100 CSDLAC No.:10196
Burbank, CA 91504 ORELAP No.:CA300003
TEL: (818)841-8388

FAX: (818)841-1704 Workorder No.: 116098

RE: State Route 10 ADL, S9500-06-04
Attention: Mike Conkle
Enclosed are the results for sample(s) received on February 01, 2011 by Advanced Technology

Laboratories . The sample(s) are tested for the parameters as indicated in the enclosed chain of
custody in accordance with the applicable laboratory certifications.

This is an addendum report. Please incorporate with documentation previously submitted.
Thank you for the opportunity to service the needs of your company.

Please feel free to call me at (562)989-4045 if I can be of further assistance to your company.

Sincerely,

Eddie F. Rodriguez

Laboratory Director

The cover letter is an integral part of this analytical report. This Laboratory Report cannot be reproduced in part or in
its entirety without written permission from the client and Advanced Technology Laboratories.
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Advanced Technoloayv Laboratories Date: 20-Apr-11

CLIENT: Geocon Consultants, Inc.
Project: State Route 10 ADL, S9500-06-04 CASE NARRATIVE
Lab Order: 116098

Results were J-Flag. "J" is used to flag those results that are between the PQL (Practical Quantitation
Limit) and the calculated MDL (Method Detection Limit). Results that are "J" Flagged are estimated
values since it becomes difficult to accurately quantitate the analyte near the MDL.
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Advanced Technology Laboratories Date: 4/20/2011

LEAD BY ICP
ANALYTICAL RESULTS EPA 6010B
CLIENT: Geocon Consultants, Inc. Lab Order: 116098
Project: State Route 10 ADL, S9500-06-04 Date Received 2/1/2011 6:50:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: JSD
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116098-001A  1127-131-0.5-1.0 82 mg/Kg 70398 0.11 5.0 1 1/31/2011 2/8/2011
116098-002A  1127-131-1.5-2.0 61 mg/Kg 70398 0.11 5.0 1 1/31/2011 2/8/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out
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Advanced Technology Laboratories Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION

ANALYTICAL RESULTS WET DI/ EPA 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 116098
Project: State Route 10 ADL, S9500-06-04 Date Received 2/1/2011 6:50:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116098-002A  1127-131-1.5-2.0 ND mg/L 70713 0.21 0.25 1 1/31/2011 2/17/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out
" Advanced Technology ) .
L ‘ I — 3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045 Fax: 562.989.4040
‘ Laboratories

4 0f 9



Advanced Technology Laboratories Date: 4/20/2011

LEAD BY ATOMIC ABSORPTION (STLC)

ANALYTICAL RESULTS WET/ EPA 7420
CLIENT: Geocon Consultants, Inc. Lab Order: 116098
Project: State Route 10 ADL, S9500-06-04 Date Received 2/1/2011 6:50:00 PM
Project No: Matrix: Soil
Analyte: Lead Analyst: \AY
Laboratory  Client Sample Results Units QC Batch MDL PQL Qual DF Date Date
ID ID Collected Analyzed
116098-001A  1127-131-0.5-1.0 4.8 mg/L 70564 0.21 0.25 1 1/31/2011 2/14/2011
116098-002A  1127-131-1.5-2.0 5.0 mg/L 70564 0.21 0.25 1 1/31/2011 2/14/2011
Qualifiers: B Analyte detected in the associated Method Blank E  Value above quantitation range
H  Holding times for preparation or analysis exceeded J  Analyte detected below quantitation limits
ND  Not Detected at the Reporting Limit S Spike/Surrogate outside of limits due to matrix interference
Results are wet unless otherwise specified DO Surrogate Diluted Out
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Advanced Technology Laboratories

Date: 20-Apr-11

Laboratories

CLIENT: Geocon Consultants, Inc. ANALYTICAL QC SUMMARY REPORT
Work Order: 116098
Project: State Route 10 ADL, S9500-06-04 TestCode: 6010 _SPB
Sample ID: MB-70398 SampType: MBLK TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/4/2011 RunNo: 129711
Client ID:  PBS Batch ID: 70398 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/8/2011 SeqNo: 2105779
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead ND 5.0
Sample ID: LCS-70398 SampType: LCS TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/4/2011 RunNo: 129711
Client ID: LCSS Batch ID: 70398 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/8/2011 SeqNo: 2105780
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 272.099 5.0 250.0 0 109 80 120
Sample ID: 116098-002A-DUP SampType: DUP TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/4/2011 RunNo: 129711
Client ID:  1127-131-1.5-2.0 Batch ID: 70398 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/8/2011 SeqgNo: 2105783
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 62.380 5.0 60.60 2.89 20
Sample ID: 116098-002A-MS SampType: MS TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/4/2011 RunNo: 129711
Client ID:  1127-131-1.5-2.0 Batch ID: 70398 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/8/2011 SeqNo: 2105784
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 274.450 5.0 250.0 60.60 85.5 34 126
Sample ID: 116098-002A-MSD SampType: MSD TestCode: 6010_SPB Units: mg/Kg Prep Date: 2/4/2011 RunNo: 129711
Client ID:  1127-131-1.5-2.0 Batch ID: 70398 TestNo: EPA 6010B EPA 3050M Analysis Date: 2/8/2011 SeqNo: 2105785
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit Qual
Lead 281.513 5.0 250.0 60.60 88.4 34 126 274.4 2.54 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values
‘ Advanced Technology i i
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CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Laboratories

Work Order: 116098
Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _DI_GEOCON
Sample ID: MB-70713A SampType: MBLK TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072
Client ID: PBS Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113685
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25
Sample ID: LCS-70713 SampType: LCS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072
Client ID: LCSS Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113686
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 4.849 0.25 5.000 0 97.0 80 120
Sample ID: 116098-002A-DUP SampType: DUP TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072
Client ID: 1127-131-1.5-2.0 Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113690
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25 0 0 20
Sample ID: 116098-002A-MS SampType: MS TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072
Client ID:  1127-131-1.5-2.0 Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113691
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.006 0.25 5.000 0 100 70 130
Sample ID: 116098-002A-MSD SampType: MSD TestCode: 7420_DI_GEO Units: mg/L Prep Date: 2/15/2011 RunNo: 130072
Client ID:  1127-131-1.5-2.0 Batch ID: 70713 TestNo: WET DI/ EPA WET Analysis Date: 2/17/2011 SeqNo: 2113692
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 5.069 0.25 5.000 0 101 70 130 5.006 1.25 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values
‘ Advanced Technology . .
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CLIENT: Geocon Consultants, Inc.

Work Order: 116098

ANALYTICAL QC SUMMARY REPORT

Project: State Route 10 ADL, S9500-06-04 7420 _ST

Sample ID: MB-70564A : MBLK TestCode: 7420_ST Units: mg/L RunNo: 129941

Client ID: PBS 1 70564 TestNo: WET/ EPA 74 WET Analysis Date: SeqNo: 2110507

Analyte Result PQL SPK value SPK Ref Val %RPD RPDLimit Qual
Lead ND 0.25

Sample ID: LCS-70564 . LCS TestCode: 7420_ST Units: mg/L RunNo: 129941

Client ID: LCSS 1 70564 TestNo: WET/ EPA 74 WET Analysis Date: SeqNo: 2110508

Analyte Result PQL SPKvalue SPK Ref Val %RPD RPDLimit  Qual
Lead 4.964 0.25 5.000 0

Sample ID: 116098-002A-DUP : DUP TestCode: 7420_ST Units: mg/L RunNo: 129941

Client ID:  1127-131-1.5-2.0 70564 TestNo: WET/ EPA 74 WET Analysis Date: SeqgNo: 2110512

Analyte Result PQL SPK value SPK Ref Val %RPD RPDLimit  Qual
Lead 5.036 0.25 0.780 20
Sample ID: 116098-002A-MS : MS TestCode: 7420_ST Units: mg/L RunNo: 129941

ClientID: 1127-131-1.5-2.0 70564 TestNo: WET/ EPA 74 WET Analysis Date: SeqNo: 2110513

Analyte Result PQL SPK value SPK Ref Val %RPD RPDLimit Qual
Lead 10.506 0.50 5.000 4.997

Sample ID: 116098-002A-MSD : MSD TestCode: 7420_ST Units: mg/L RunNo: 129941

Client ID:  1127-131-1.5-2.0 70564 TestNo: WET/ EPA 74 WET Analysis Date: SeqNo: 2110514

Analyte Result PQL SPK value SPK Ref Val %RPD RPDLimit Qual
Lead 10.574 0.50 5.000 4.997 0.650 20
Qualifiers:

B Analyte detected in the associated Method Blank

J  Analyte detected below quantitation limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out

Laboratories

“ Advanced Technology

E  Value above quantitation range

ND Not Detected at the Reporting Limit

3275 Walnut Avenue, Signal Hill, CA 90755  Tel: 562. 989.4045  Fax: 562.989.4040
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RPD outside accepted recovery limits
Calculations are based on raw values




CLIENT:

Geocon Consultants, Inc.

ANALYTICAL QC SUMMARY REPORT

Laboratories

Work Order: 116098
Project: State Route 10 ADL, S9500-06-04 TestCode: 7420 _ST
Sample ID: MB-70713A SampType: MBLK TestCode: 7420_ST Units: mg/L Prep Date: 2/15/2011 RunNo: 130066
Client ID: PBS Batch ID: 70713 TestNo: WET/ EPA 74 WET Analysis Date: 2/17/2011 SeqNo: 2113592
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead ND 0.25
Sample ID: LCS-70713 SampType: LCS TestCode: 7420_ST Units: mg/L Prep Date: 2/15/2011 RunNo: 130066
Client ID: LCSS Batch ID: 70713 TestNo: WET/ EPA 74 WET Analysis Date: 2/17/2011 SeqNo: 2113593
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 4.952 0.25 5.000 0 99.0 80 120
Sample ID: 115975-045A-DUP SampType: DUP TestCode: 7420_ST Units: mg/L Prep Date: 2/15/2011 RunNo: 130066
Client ID: 777777 Batch ID: 70713 TestNo: WET/ EPA 74 WET Analysis Date: 2/17/2011 SeqNo: 2113599
Analyte Result PQL SPK value SPK Ref Val %REC LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 6.859 0.25 6.913 0.785 20
Sample ID: 115975-045A-MS SampType: MS TestCode: 7420_ST Units: mg/L Prep Date: 2/15/2011 RunNo: 130066
Client ID: zzz77Z Batch ID: 70713 TestNo: WET/ EPA 74 WET Analysis Date: 2/17/2011 SeqNo: 2113600
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 11.922 0.50 5.000 6.913 100 80 120
Sample ID: 115975-045A-MSD SampType: MSD TestCode: 7420_ST Units: mg/L Prep Date: 2/15/2011 RunNo: 130066
Client ID: zzz77ZZ Batch ID: 70713 TestNo: WET/ EPA 74 WET Analysis Date: 2/17/2011 SeqNo: 2113601
Analyte Result PQL SPK value SPK Ref Val %REC  LowLimit HighLimit RPD Ref Val %RPD RPDLimit  Qual
Lead 11.970 0.50 5.000 6.913 101 80 120 11.92 0.397 20
Qualifiers:
B Analyte detected in the associated Method Blank E  Value above quantitation range H  Holding times for preparation or analysis exceeded
J  Analyte detected below quantitation limits ND Not Detected at the Reporting Limit R RPD outside accepted recovery limits
S Spike/Surrogate outside of limits due to matrix interference DO  Surrogate Diluted Out Calculations are based on raw values
‘ Advanced Technology . .
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April 26, 2011

Vinnie Robino ELAP No.: 1838
AMEC Geomatrix NELAP No.:02107CA
510 Superior Avenue, Suite 200 CSDLAC No.: 10196
Newport Beach, CA 92663-3627 ORELAP No.:CA300003
TEL: (949) 274-6516

FAX: (949) 642-4474 Workorder No.: 116888

RE: Caltrans-TO11A1, 0153240110
Attention: Vinnie Robino
Enclosed are the results for sample(s) received on March 16, 2011 by Advanced Technology

Laboratories . The sample(s) are tested for the parameters as indicated in the enclosed chain of
custody in accordance with the applicable laboratory certifications.

This is an addendum report. Please incorporate with documentation previously submitted.
Thank you for the opportunity to service the needs of your company.

Please feel free to call me at (562)989-4045 if I can be of further assistance to your company.

Sincerely,

Eddie F. Rddriguez
Laboratory Director

The cover letter is an integral part of this analytical report. This Laboratory Report cannot be reproduced in part or in
its entirety without written permission from the client and Advanced Technology Laboratories.

’x Advanced Technology 1 Qf 37 .
“. Taboratories 3275 Walnut Avenue Signal Hill, CA 90755 Tel: 562 989-4045 Fax: 562 989-4040




Advanced Technoloav Laboratories Date: 26-Apr-11
CLIENT: AMEC Geomatrix

Project: Caltrans-TO11A1, 0153240110 CASE NARRATIVE
Lab Order: 116888

Results were J-Flag. "J" is used to flag those results that are between the PQL (Practical Quantitation
Limit) and the calculated MDL (Method Detection Limit). Results that are "J" Flagged are estimated
values since it becomes difficult to accurately quantitate the analyte near the MDL.

Analytical Comments for Method 6010

Matrix Spike (MS) and /or Matrix Spike Duplicate (MSD) are/is outside recovery criteria for samples
116892-009AMS and 116892-009AMSD; however, the analytical batch was validated by the
Laboratory Control Sample (LCS).

RPD for Duplicate (DUP) is outside criteria for samples 116888-050ADUP, 116888-051ADUP and
116892-003ADUP; however, the Laboratory Control Sample (LCS) validated the analytical batch.

' Page 1 of 1
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Advanced Technology Laboratories

Date: 4/26/2011

Quialifiers: B Analyte detected in the associated Method Blank
H  Holding times for preparation or analysis exceeded
ND Not Detected at the Reporting Limit
Results are wet unless otherwise specified

[’1‘ Advanced Technology

Laboratories

E  Value above quantitation range
J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out

30f 37

3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045

LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B

CLIENT: AMEC Geomatrix Lab Order: 116888

Project: Caltrans-TO11A1, 0153240110 Date Received: 3/16/2011 5:38:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: IL
Laboratory  Client Sample  Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116888-001A 1127-201-3.5 0.90 mg/Kg 71695 0.13 5.0 1 3/15/2011 3/22/2011
116888-002A 1127-201-4.5 0.44 mg/Kg 71695 0.13 5.0 1 3/15/2011 3/22/2011
116888-003A 1127-201-5.5 0.80 mg/Kg 71695 0.13 5.0 1 3/15/2011 3/22/2011
116888-004A 1127-201-6.5 0.81 mg/Kg 71695 0.13 5.0 1 3/15/2011 3/22/2011
116888-005A 1127-201-7.5 14 mg/Kg 71695 0.13 5.0 1 3/15/2011 3/22/2011
116888-006A 1127-201-10.5 0.60 mg/Kg 71695 0.13 5.0 1 3/15/2011 3/22/2011
116888-007A 1127-202-3.5 1.2 mg/Kg 71695 0.13 5.0 1 3/15/2011 3/22/2011
116888-008A 1127-202-4.5 11 mg/Kg 71695 0.13 5.0 1 3/15/2011 3/22/2011
116888-009A 1127-202-5.0 0.91 mg/Kg 71695 0.13 5.0 1 3/15/2011 3/22/2011
116888-010A 1127-202-5.5 14 mg/Kg 71695 0.13 5.0 1 3/15/2011 3/22/2011
116888-011A 1127-203-3.5 11 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-012A 1127-203-4.5 14 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-013A 1127-203-5.5 0.69 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-014A 1127-203-6.0 0.79 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-015A 1127-203-6.5 0.79 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-016A 1127-203-7.0 0.37 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-017A 1127-204-3.5 0.87 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-018A 1127-204-4.5 0.57 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011

Fax: 562.989.4040



Advanced Technology Laboratories

Date: 4/26/2011

Quialifiers: B Analyte detected in the associated Method Blank
H  Holding times for preparation or analysis exceeded
ND Not Detected at the Reporting Limit
Results are wet unless otherwise specified

[’1‘ Advanced Technology

Laboratories

E  Value above quantitation range
J  Analyte detected below quantitation limits

S Spike/Surrogate outside of limits due to matrix interference
DO Surrogate Diluted Out
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3275 Walnut Avenue, Signal Hill, CA 90755

Tel: 562. 989.4045

LEAD BY ICP

ANALYTICAL RESULTS EPA 6010B

CLIENT: AMEC Geomatrix Lab Order: 116888

Project: Caltrans-TO11A1, 0153240110 Date Received: 3/16/2011 5:38:00 PM

Project No: Matrix: Soil

Analyte: Lead Analyst: IL
Laboratory  Client Sample  Results Units QC Batch MDL PQL Qual DF Date Date

ID ID Collected Analyzed

116888-019A 1127-204-5.5 1.2 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-020A 1127-204-6.0 13 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-021A 1127-204-6.5 1.3 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-022A 1127-205-2.5 0.64 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-023A 1127-205-3.0 0.88 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-024A 1127-205-3.5 1.6 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-025A 1127-206-2.5 0.39 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-026A 1127-206-3.0 0.72 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-027A 1127-206-3.5 0.61 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-028A 1127-207-4.5 1.0 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-029A 1127-207-5.5 0.52 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-030A 1127-207-6.5 2.0 mg/Kg 71697 0.13 5.0 1 3/15/2011 3/22/2011
116888-031A 1127-207-7.0 3.2 mg/Kg 71698 0.13 5.0 1 3/15/2011 3/22/2011
116888-032A 1127-207-10.5 0.25 mg/Kg 71698 0.13 5.0 1 3/15/2011 3/22/2011
116888-033A 1127-208-3.4 14 mg/Kg 71698 0.13 5.0 1 3/15/2011 3/22/2011
116888-034A 1127-208-4.5 15 mg/Kg 71698 0.13 5.0 1 3/15/2011 3/22/2011
116888-035A 1127-208-5.5 0.90 mg/Kg 71698 0.13 5.0 1 3/15/2011 3/22