

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!
Be energy efficient!*

September 7, 2012

10-SJ-99-6.9/10.6
10-0E6134
Project ID 1000020442

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY IN AND NEAR MANTECA FROM 0.2 MILE NORTH OF YOSEMITE AVENUE UNDERCROSSING TO 0.9 MILE SOUTH OF FRENCH CAMP ROAD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, September 12, 2012.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and Bid book.

Project Plan Sheets 27, 28, 30, 31, 35, 36, and 407 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.18, "RIGHT OF WAS OBSTRUCTIONS," is revised as attached.

In the Bid book, in the "Bid Item List," Item 66 is revised as attached.

To Bid book holders:

Replace page 6 of the "Bid Item List" in the Bid book with the attached revised page 6 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2
Page 2
September 7, 2012

10-SJ-99-6.9/10.6
10-0E6134
Project ID 1000020442

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/10/10-0E6134

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

H. Meher Shahi

for REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

10-1.18 RIGHT OF WAY OBSTRUCTIONS

Attention is directed to the occupied improvements located within the right of way at:

Parcel Number	Description	Estimated Date Available to Contractor
16364	Work Around Parcel	1/15/2013
16365	Work Around Parcel	1/15/2013
16366	Work Around Parcel	1/15/2013
16367	Work Around Parcel	1/15/2013
16368	Work Around Parcel	1/15/2013
16370	Work Around Parcel	3/01/2013
16371	Work Around Parcel	3/01/2013
16374	Work Around Parcel	3/01/2013
16375	Work Around Parcel	3/01/2013
16382	Work Around Parcel	3/01/2013
16383	Work Around Parcel	3/01/2013

It is anticipated that the State will have legal possession and control of these Parcels as indicated in the above table. If control is obtained sooner, the Engineer will release the work-around parcel by notifying the Contractor in writing that the State has legal right and possession of the required right of way.

In the event that possession and control of these parcels is not obtained as specified above and, if in the opinion of the Engineer, the contractor's operations are delayed or interfered with by reason that possession and control is not obtained and specified, the State will compensate the Contractor for delays to the extent provided in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

BID ITEM LIST
10-0E6134

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61	153229	REMOVE CONCRETE BARRIER (TYPE K)	LF	10,200		
62	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	2		
63	157551	BRIDGE REMOVAL, LOCATION A	LS	LUMP SUM	LUMP SUM	
64	157552	BRIDGE REMOVAL, LOCATION B	LS	LUMP SUM	LUMP SUM	
65	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	
66	190101	ROADWAY EXCAVATION	CY	231,000		
67	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
68	190185	SHOULDER BACKING	TON	310		
69 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	979		
70	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	1,460		
71 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	678		
72	193006	STRUCTURE BACKFILL (SLURRY CEMENT)	CY	170		
73	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	2,570		
74	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	440		
75	193114	SAND BACKFILL	CY	1,080		
76	193118	CONCRETE BACKFILL	CY	7		
77	198010	IMPORTED BORROW (CY)	CY	106,000		
78	024308	WEED CONTROL MAT (RUBBER)	SQYD	550		
79	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	12		
80	203032	EROSION CONTROL (HYDROSEED) (ACRE)	ACRE	43		