

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe



*Serious Drought.
Help save water!*

November 23, 2015

10-SJ-132, 580-0.2, L0.0/15.3

10-0Q17U4

Project ID 1014000170

ACNHP-X077(023)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY NEAR TRACY FROM STANISLAUS COUNTY LINE TO ALAMEDA COUNTY LINE to revise the project plans and the *Bid* book.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, December 3, 2015. The original bid opening date was previously postponed under Addendum No. 2 dated November 13, 2015.

Project plan sheets 47, 48, 98, 99, 118 and 120 are replaced and attached for substitution for the like-numbered sheets.

In the *Bid* book, in the "Bid Item List," Items 8, 34, and 42 are replaced.

In the *Bid* book, in the "Bid Item List," Item 104 are deleted.

In the *Bid* book, in the "Bid Item List," Items 105 and 106 are added.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

Addendum No. 3
Page 2
November 23, 2015

10-SJ-132, 580-0.2, L0.0/15.3
10-0Q17U4
Project ID 1014000170
ACNHP-X077(023)E

This addendum, EBS addendum file, and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/10/10-0Q17U4

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



SHARRI BENDER EHLERT
District Director
District 6 Central Region

Attachments

**BID ITEM LIST
10-0Q17U4**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	295		
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
6	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	176,000		
7	120165	CHANNELIZER (SURFACE MOUNTED)	EA	400		
8	120300	TEMPORARY PAVEMENT MARKER	EA	7,330		
9	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	LUMP SUM	
10	129000	TEMPORARY RAILING (TYPE K)	LF	63,200		
11	129100	TEMPORARY CRASH CUSHION MODULE	EA	310		
12	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
13	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
14	130330	STORM WATER ANNUAL REPORT	EA	2	2,000.00	4,000.00
15	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	1		
16	130570	TEMPORARY COVER	SQYD	5,700		
17	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	200		
18	130680	TEMPORARY SILT FENCE	LF	18,000		
19	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	26		
20	130730	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	

**BID ITEM LIST
10-0Q17U4**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
22	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
23	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	172,000		
24	141120	TREATED WOOD WASTE	LB	38,300		
25	029976	BIRD EXCLUSION DEVICES	LS	LUMP SUM	LUMP SUM	
26	150661	REMOVE GUARDRAIL	LF	2,700		
27	150768	REMOVE ASPHALT CONCRETE PAVEMENT (CY)	CY	330		
28	150771	REMOVE ASPHALT CONCRETE DIKE	LF	131,000		
29	150801	REMOVE OVERSIDE DRAIN	EA	150		
30	150854	REMOVE CONCRETE PAVEMENT (CY)	CY	4,140		
31	150857	REMOVE ASPHALT CONCRETE SURFACING	SQFT	2,028		
32	152423	ADJUST MONUMENT TO GRADE	EA	82		
33	152430	ADJUST INLET	EA	7		
34	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	22,100		
35	153130	REMOVE CONCRETE CURB (LF)	LF	5,720		
36	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	2,028		
37 (F)	153233	TREAT BRIDGE DECK	SQFT	2,028		
38	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	25		
39	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	
40	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	LUMP SUM	

**BID ITEM LIST
10-0Q17U4**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	180106	DUST PALLIATIVE	LS	LUMP SUM	LUMP SUM	
42	190101	ROADWAY EXCAVATION	CY	19,700		
43	190185	SHOULDER BACKING	TON	4,040		
44	198010	IMPORTED BORROW (CY)	CY	18,000		
45	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	1		
46	210300	HYDROMULCH	SQFT	1,040,000		
47	210350	FIBER ROLLS	LF	88,000		
48	210430	HYDROSEED	SQFT	1,040,000		
49	210600	COMPOST	SQFT	1,040,000		
50	210630	INCORPORATE MATERIALS	SQFT	308,000		
51	BLANK					
52	260203	CLASS 2 AGGREGATE BASE (CY)	CY	6,070		
53	280000	LEAN CONCRETE BASE	CY	260		
54	370120	ASPHALT-RUBBER BINDER	TON	380		
55	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	9		
56	375035	PRECOATED SCREENINGS	TON	2,710		
57	390011	PREPAVING INERTIAL PROFILER	LS	LUMP SUM	LUMP SUM	
58	390020	PREPAVING GRINDING DAY	EA	3		
59	390100	PRIME COAT	TON	19		
60	390132	HOT MIX ASPHALT (TYPE A)	TON	71,600		

**BID ITEM LIST
10-0Q17U4**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
101	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
102	029980	FIBER OPTIC SYSTEM	LS	LUMP SUM	LUMP SUM	
103	029981	INTELLIGENT TRANSPORTATION SYSTEM	LS	LUMP SUM	LUMP SUM	
104	BLANK					
105	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	125,000		
106	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID:

\$
