

INFORMATION HANDOUT

For Contract No. 10-0U2904

At 10-Mer-165-35.6/36.1

Identified by

Project ID 100020436

MATERIALS INFORMATION

Water Source Information dated 03/07/2016

From: Cao, Larry T@DOT
To: Childress, James J@DOT
Subject: FW: Water Source for Construction
Date: Monday, March 07, 2016 10:07:47 AM

James,

I have another Water resource location available from Hilmar County Water District. Please see below.

Thanks

From: Curtis [mailto:curtis@hilmarcwd.org]
Sent: Monday, March 07, 2016 10:02 AM
To: Cao, Larry T@DOT <larry.cao@dot.ca.gov>
Subject: Re: Water Source for Construction

Good Morning Larry,

Great news. We will have a source of water for your construction project. It is the site of the District's Well #4 which is about 2.1 miles from your construction site. This well currently only serves in a stand by capacity and most likely will be pulled off the system in June after we bring our new well online. At that time, the district will be adding a fire hydrant to serve non-potable and construction needs. Looks like it will be perfect timing!!

Our current agreements require a meter deposit (to track usage) and then a fee per 1,000 gallons. Currently that charge is \$2.70, but that does get reviewed annually in June/July.

Let me know if you have any questions or concerns.

Thanks,

-C

Curtis Jorritsma
District Manager

Hilmar County Water District
P.O. Box 1060
Hilmar, CA 95324
(209) 632-3522
curtis@hilmarcwd.org

On Mar 4, 2016, at 2:36 PM, Cao, Larry T@DOT <larry.cao@dot.ca.gov> wrote:

Hi Curtis,

I am glad you are back.

Yes , non-potable source will work for my project.

Thanks

Have a nice weekend Curtis

From: Curtis [<mailto:curtis@hilmarcwd.org>]
Sent: Friday, March 04, 2016 2:19 PM
To: Cao, Larry T@DOT <larry.cao@dot.ca.gov>
Subject: Re: Water Source for Construction

Hey Larry,

My apologies for not getting back to you sooner. I was away at a training the last few days.

I think I have good news but I need to confirm that a non-potable (non-drinkable) source would work for your project.

Let me know.

-C

Curtis Jorritsma
District Manager

Hilmar County Water District
P.O. Box 1060
Hilmar, CA 95324
(209) 632-3522
curtis@hilmarcwd.org

On Mar 2, 2016, at 3:31 PM, Cao, Larry T@DOT
<larry.cao@dot.ca.gov> wrote:

Hi Curtis,
I just follow up on the water resource. Do you have any good news so far.
Thanks

From: Cao, Larry T@DOT
Sent: Tuesday, March 01, 2016 9:30 AM
To: 'Curtis' <curtis@hilmarcwd.org>
Subject: RE: Water Source for Construction

The construction will begin November 1, 2016 and end August 01, 2017.
Thanks

From: Curtis [<mailto:curtis@hilmarcwd.org>]

Sent: Tuesday, March 01, 2016 9:27 AM
To: Cao, Larry T@DOT <larry.cao@dot.ca.gov>
Subject: Re: Water Source for Construction

Great. Thanks Larry.

I am looking into it. One last question - When is construction set to begin?

Thanks.

-C

Curtis Jorritsma
District Manager

Hilmar County Water District
P.O. Box 1060
Hilmar, CA 95324
(209) 632-3522
curtis@hilmarc wd.org

On Mar 1, 2016, at 8:46 AM, Cao, Larry T@DOT
<larry.cao@dot.ca.gov> wrote:

Good morning Curtis,
Caltrans has a project Left Turn Channelization at SR 165 and Fowler Avenue and the contractor will need water during construction. Please provide us the water source information that contractor can use such as contact information, address , location of water source and cost. All the information that you provide will be important to us, I am really appreciated for all your help.
Please contact me if you have any question. Thank you

Larry Cao
Department of Transportation
District-06, Project Development
Design IV-Branch X
(559)243-3859