DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
www.dot.ca.gov/hq/esc/oe

Serious Drought.
Help save water!

May 15, 2015

10-Mer,SJ,Sta-4, 5, 59, 99, 108, 120, 152-Various
10-1C0004
Project ID 1014000105
ACSTP-000C(395)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN MERCED, SAN JOAQUIN AND STANISLAUS COUNTIES AT VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, May 28, 2015.

This addendum is being issued to revise the *Bid* book, and the Federal Minimum Wages with Modification Number 13 dated 05/08/2015.

In the *Bid* book, in the "Bid Item List," Item 11 is replaced.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

10-Mer,SJ,Sta-4, 5, 59, 99, 108, 120, 152-Various
10-1C0004
Project ID 1014000105
ACSTP-000C(395)E

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/10/10-1C0004

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

Sharri Bender Ehlert

SHARRI BENDER EHLERT
District Director
District 6 Central Region

Attachment

BID ITEM LIST
10-1C0004

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
4	120120	TYPE III BARRICADE	EA	17		
5	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	LUMP SUM	
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
8	141120	TREATED WOOD WASTE	LB	4,410		
9	150744	REMOVE ROADSIDE SIGN (WOOD POST)	EA	47		
10	150755	REMOVE SIGN STRUCTURE WALKWAY (EA)	EA	74		
11	566011	ROADSIDE SIGN - ONE POST	EA	47		
12	568016	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	10,100		
13	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	8		
14	028926	FURNISH LAMINATED PANEL SIGN(1"-TYPE A) FOR RETROREFLECTIVE SHEETING(TYPE XI)	SQFT	10,100		
15	028927	FURNISH LAMINATED PANEL SIGN(2-1/2"-TYPEB) FOR RETROREFLECTIVE SHEETING(TYPE XI)	SQFT	680		
16	028928	FURNISH SINGLE SHEET ALUMINUM SIGN(0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING(TYPE XI)	SQFT	940		
17	028929	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	11,700		
18	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
19	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID: **$** _____

REPLACED PER ADDENDUM NO. 1 DATED MAY 15, 2015