

DEPARTMENT OF TRANSPORTATION

DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

April 29, 2004

10-Cal-26-11.5/13.4
10-498404
ACSTPH-P026(021)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in CALAVERAS COUNTY NEAR VALLEY SPRINGS FROM HEINEMANN LANE TO 0.2 KM WEST OF VISTA DEL LAGO DRIVE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on May 18, 2004, instead of the original date of May 11, 2004.

This addendum is being issued to set a new bid opening date as shown herein and revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

In the Special Provisions, in section "NOTICE TO CONTRACTORS," the thirteenth paragraph is replaced as follows:

"Cross sections for this project are available at the office of the District Director of Transportation of the district in which the work is situated in paper copy format."

In the Proposal and Contract, the Engineer's Estimate Items 11 and 35 are revised as attached.

To Proposal and Contract book holders:

Replace pages 3 and 4 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 4 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Addendum No. 1
Page 2
April 29, 2004

10-Cal-26-11.5/13.4
10-498404
ACSTPH-P026(021)E

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments

ENGINEER'S ESTIMATE

10-498404

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	071325	TEMPORARY FENCE (TYPE ESA)	M	12		
2	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
3	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
4	074028	TEMPORARY FIBER ROLL	M	1800		
5	074032	TEMPORARY CONCRETE WASHOUT FACILITY	EA	1		
6 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
7 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
8 (S)	120120	TYPE III BARRICADE	EA	14		
9 (S)	120152	TEMPORARY PAVEMENT MARKING (TAPE)	M2	16		
10 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
11 (S)	150712	REMOVE PAINTED PAVEMENT MARKING	M2	11		
12	150742	REMOVE ROADSIDE SIGN	EA	14		
13	150805	REMOVE CULVERT	EA	5		
14	152255	RESET MAILBOX	EA	3		
15	152320	RESET ROADSIDE SIGN	EA	4		
16	152390	RELOCATE ROADSIDE SIGN	EA	4		
17 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	4660		
18	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
19	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	LUMP SUM	
20	190101	ROADWAY EXCAVATION	M3	37 700		

ENGINEER'S ESTIMATE

10-498404

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
22 (S)	203003	STRAW (EROSION CONTROL)	TONN	7		
23 (S)	203014	FIBER (EROSION CONTROL)	KG	1900		
24 (S)	203024	COMPOST (EROSION CONTROL)	KG	1300		
25 (S)	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	3		
26 (S)	203045	PURE LIVE SEED (EROSION CONTROL)	KG	44		
27 (S)	203056	COMMERCIAL FERTILIZER (EROSION CONTROL)	KG	61		
28 (S)	203061	STABILIZING EMULSION (EROSION CONTROL)	KG	550		
29	260201	CLASS 2 AGGREGATE BASE	M3	10 900		
30	390152	ASPHALT CONCRETE	TONN	13 700		
31	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	M2	31		
32	394040	PLACE ASPHALT CONCRETE DIKE (TYPE A)	M	1620		
33	397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	25		
34 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	M3	11.6		
35	566011	ROADSIDE SIGN - ONE POST	EA	13		
36	620904	300 MM ALTERNATIVE PIPE CULVERT	M	44		
37	620909	450 MM ALTERNATIVE PIPE CULVERT	M	60		
38	620913	600 MM ALTERNATIVE PIPE CULVERT	M	62		
39	650079	900 MM REINFORCED CONCRETE PIPE	M	53		
40	664043	1200 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	2		