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**  WARNING  **  WARNING  **  WARNING  **  WARNING  **

This document is intended for informational purposes only. 

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 

March 29, 2004

11-SD-15-M27.8/M30.7
11-2326U4
Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN DIEGO FROM MERCY ROAD UNDERCROSSING TO 0.6 KM SOUTH OF THE ROUTE 56/15 SEPARATION..

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on April 15, 2004, instead of the original date of April 1, 2004.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 4 dated 3-26-04.
Project Plan Sheets 1, 2, 3, 9, 10, 11, 13, 14, 15, 27, 28, 29, 40, 41, 42, 49, 51, 54, 61, 70, 71, 72, 78, 79, 80, 81, 82, 86, 87, 88, 89, 90, 91, 92, 93, 94, 96, 98, 99, 103, 104, 105, 106, 107, 108, 109, 129, 136, 137, 144, 145, 146, 150, 151, 152, 163, 165, 176, and 225 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheet 109A is added.  Half-sized copies of the added sheet is attached for addition to the project plans.

In the Special Provisions, Section 5-1.035, "INTERNET DAILY EXTRA WORK REPORT," is added as attached after Section 5-1.03, "INTEREST ON PAYMENTS."

In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE," the following part of the subsection of the second paragraph is deleted:

"A. Imported Borrow."

In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE," the seventh paragraph is deleted.

In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE," the fourteenth paragraph is deleted.

In the Special Provisions, Section 10-1.27, "EXISTING HIGHWAY FACILITIES," the following paragraph is added after the third paragraph of the subsection, "REMOVE SIGN STRUCTURE":

"Bridge mounted sign structure removal shall consist of removing sign panels and frames, sign lighting electrical equipment, walkways with safety railings, structural braces and supports, and hardware."
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In the Special Provisions, Section 10-1.27, "EXISTING HIGHWAY FACILITIES," the subsection, "MODIFY BRIDGE MOUNTED SIGN STRUCTURE," is deleted.

In the Special Provisions, Section 10-1.27, "EXISTING HIGHWAY FACILITIES," the attached subsection, "REMOVE SIGN PANEL," is added after subsection, "REMOVE ROADSIDE SIGN."

In the Special Provisions, Section 10-1.30, "EARTHWORK," the following paragraph is added after the third paragraph:

"Surplus excavated material shall become the property of the Contractor and shall be disposed of in conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications."

In the Special Provisions, Section 10-1.30, "EARTHWORK," the sixth paragraph is deleted.

In the Special Provisions, Section 10-1.30, "EARTHWORK," the eighth paragraph and the subparagraphs, "A." and "B." are deleted.

In the Special Provisions, Section 10-1.575, "INSTALL SIGN PANEL ON EXISTING STRUCTURE," is added as attached after Section 10-1.57, "INSTALL ROADSIDE SIGN PANEL ON EXISTING POST."

In the Proposal and Contract, the Engineer’s Estimate Items 17, 18, 19, 22, 25, 28, 40, 61, 62, 63, 64, 65, 68, 69, 96, 97, 98, 99, 104, and 123 are revised, Items 143, 144, 145, 146, and 147 are added and Items 31, 49, 124, and 142 are deleted as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments

5-1.035  INTERNET DAILY EXTRA WORK REPORT

Daily extra work reports shall be submitted in conformance with the provisions in Section 9-1.03C, "Records," of the Standard Specifications and these special provisions.

The Contractor shall send daily extra work reports to the Engineer using the Department’s Internet extra work billing system.  The reports shall conform to the requirements in the "iCAS User’s Guide."  The Guide is available from the Department, and is also found on the Internet at http://www.dot.ca.gov/hq/construc/ewb/EWB_INSTRUCTION.pdf.  The Department will provide system accounts to the Contractor’s authorized representatives when at least one of the representatives has received training.  The Department will provide system training to at least one of the Contractor’s authorized representatives within 30 days of the Contractor’s request for training.

The Department will assign an account and user identification to the Contractor's authorized representative(s), and each Contractor's authorized representative shall maintain a unique password.  A daily extra work report that the Contractor’s authorized representative sends to the Department using the Internet extra work billing system will be considered signed by the Contractor.  A daily extra work report that the Engineer approves using the Internet extra work billing system will be considered signed by the Engineer.

Daily extra work reports that include materials shall be substantiated by a valid copy of a vendor’s invoice in conformance to the requirements in Section 9-1.03C, "Records," of the Standard Specifications.  Each materials invoice shall clearly identify the relative daily extra work report and the associated cost of the materials.  In addition to postal service and parcel service and if approved by the Engineer, invoices may be sent by FAX or as an electronic-mail attachment.

The Contractor shall maintain the Contractor’s interface with the Department’s Internet extra work billing system.  Extra Work Reports submitted by the file transfer process shall conform to the Department’s specified file transfer format and process.

Full compensation for furnishing daily extra work reports using the Department’s Internet extra work billing system shall be included in the various contract items involved, and no separate payment or additional compensation will be made or allowed therefor.
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REMOVE SIGN PANEL

Existing sign panels, at those locations shown on the plans to be removed, shall be removed and disposed of.

Existing sign panels shall not be removed until the existing signs are no longer required for the direction of public traffic, unless otherwise directed by the Engineer.
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10‑1.575  INSTALL SIGN PANEL ON EXISTING STRUCTURE

Sign panels shall be installed at the locations shown on the plans or where designated by the Engineer and in conformance with the provisions in Section 56‑1.06, "Sign Panels and Fastening Hardware," of the Standard Specifications and these special provisions.

Installing sign panels on existing structure will be measured by the square meter and the quantity to be paid for will be the total area, in square meters, of sign panels installed in place.

The contract price paid per square meter for install sign panel on existing structure shall include full compensation for furnishing all labor, materials (except State-furnished sign panels and mounting bolts), tools, equipment, and incidentals, and for doing all the work involved in installing sign panels, complete in place, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.
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ENGINEER'S ESTIMATE

11-2326U4


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


1
070012
PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
LS
LUMP SUM
LUMP SUM



2
070018
TIME-RELATED OVERHEAD 
WDAY
320




3
071325
TEMPORARY FENCE (TYPE ESA) 
M
980




4
(S)
074019
PREPARE STORM WATER POLLUTION PREVENTION PLAN
LS
LUMP SUM
LUMP SUM



5
074020
WATER POLLUTION CONTROL 
LS
LUMP SUM
LUMP SUM



6
032239
TEMPORARY FIBER ROLL (TYPE 2) 
M
300




7
(S)
074023
TEMPORARY EROSION CONTROL 
M2
8190




8
032240
TEMPORARY FIBER ROLL (TYPE 1) 
M
3330




9
032241
TEMPORARY GRAVEL BAG 
EA
760




10
074032
TEMPORARY CONCRETE WASHOUT FACILITY 
EA
3




11
032242
TEMPORARY CONSTRUCTION ENTRANCE (TYPE 2) 
EA
4




12
(S)
120090
CONSTRUCTION AREA SIGNS 
LS
LUMP SUM
LUMP SUM



13
(S)
120100
TRAFFIC CONTROL SYSTEM 
LS
LUMP SUM
LUMP SUM



14
(S)
120151
TEMPORARY TRAFFIC STRIPE (TAPE) 
M
4310




15
(S)
120300
TEMPORARY PAVEMENT MARKER 
EA
960




16
(S)
128650
PORTABLE CHANGEABLE MESSAGE SIGN 
EA
3




17
(S)
129000
TEMPORARY RAILING (TYPE K) 
M
4510




18
(S)
032243
TRAFFIC PLASTIC DRUM 
EA
64




19
(S)
129100
TEMPORARY CRASH CUSHION MODULE 
EA
77




20
(S)
032244
TEMPORARY CRASH CUSHION (ADIEM) 
EA
5
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


21
032245
ABANDON IRRIGATION CROSSOVER 
EA
10




22
150662
REMOVE METAL BEAM GUARD RAILING 
M
1180




23
150710
REMOVE TRAFFIC STRIPE 
M
12 300




24
150742
REMOVE ROADSIDE SIGN 
EA
9




25
150760
REMOVE SIGN STRUCTURE 
EA
4




26
150771
REMOVE ASPHALT CONCRETE DIKE 
M
250




27
150805
REMOVE CULVERT 
M
30




28
(S)
151572
RECONSTRUCT METAL BEAM GUARD RAILING 
M
160




29
152320
RESET ROADSIDE SIGN 
EA
2




30
152390
RELOCATE ROADSIDE SIGN 
EA
1




31
BLANK







32
(S)
153103
COLD PLANE ASPHALT CONCRETE PAVEMENT 
M2
4270




33
153210
REMOVE CONCRETE 
M3
6




34
157561
BRIDGE REMOVAL (PORTION), LOCATION A 
LS
LUMP SUM
LUMP SUM



35
157562
BRIDGE REMOVAL (PORTION), LOCATION B 
LS
LUMP SUM
LUMP SUM



36
157563
BRIDGE REMOVAL (PORTION), LOCATION C 
LS
LUMP SUM
LUMP SUM



37
157564
BRIDGE REMOVAL (PORTION), LOCATION D 
LS
LUMP SUM
LUMP SUM



38
160101
CLEARING AND GRUBBING 
LS
LUMP SUM
LUMP SUM



39
170101
DEVELOP WATER SUPPLY 
LS
LUMP SUM
LUMP SUM



40
190101
ROADWAY EXCAVATION 
M3
10600
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


41

(F)
192003
STRUCTURE EXCAVATION (BRIDGE) 
M3
332




42

(F)
192037
STRUCTURE EXCAVATION (RETAINING WALL) 
M3
6881




43

(F)
192050
STRUCTURE EXCAVATION (TIEBACK WALL) 
M3
92




44

(F)
193003
STRUCTURE BACKFILL (BRIDGE) 
M3
94




45

(F)
193013
STRUCTURE BACKFILL (RETAINING WALL) 
M3
2401




46
032246
FOUNDATION TREATMENT 
M3
3090




47

(F)
193026
STRUCTURE BACKFILL (TIEBACK WALL) 
M3
10




48

(F)
193031
PERVIOUS BACKFILL MATERIAL (RETAINING WALL)
M3
291




49
BLANK







50
(S)
200001
HIGHWAY PLANTING 
LS
LUMP SUM
LUMP SUM



51
(S)
203001
EROSION CONTROL (BLANKET) 
M2
850




52
(S)
032247
BONDED FIBER MATRIX (EROSION CONTROL) 
KG
10 700




53
(S)
203024
COMPOST (EROSION CONTROL) 
KG
950




54
(S)
203045
PURE LIVE SEED (EROSION CONTROL) 
KG
81




55

(S)
204017
PLANT (GROUP W) (WILLOW CUTTING)
EA
244




56
(S)
203056
COMMERCIAL FERTILIZER (EROSION CONTROL)  
KG
59




57
(S)
204099
PLANT ESTABLISHMENT WORK 
LS
LUMP SUM
LUMP SUM



58
(S)
208000
IRRIGATION SYSTEM 
LS
LUMP SUM
LUMP SUM



59
208038
NPS 3 SUPPLY LINE (BRIDGE) 
M
386




60
(S)
208910
EXTEND 250 MM CONDUIT 
M
14
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


61
250401
CLASS 4 AGGREGATE SUBBASE 
M3
3130




62
260201
CLASS 2 AGGREGATE BASE 
M3
2570




63
374002
ASPHALTIC EMULSION (FOG SEAL COAT) 
TONN
2.7




64
390155
ASPHALT CONCRETE (TYPE A) 
TONN
3530




65
390171
ASPHALT CONCRETE BASE

 (TYPE A) 
TONN
2170




66
394001
PLACE ASPHALT CONCRETE DIKE 
M
790




67
397001
ASPHALTIC EMULSION (PAINT BINDER) 
TONN
1.3




68
401000
CONCRETE PAVEMENT 
M3
1570




69
404092
SEAL PAVEMENT JOINT 
M
1500




70
404094
SEAL LONGITUDINAL ISOLATION JOINT 
M
1720




71
(S)
490671
2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING
M
60




72
(S)
490681
2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)
M
95




73
(S)
049591
TEST BORINGS 
M
114




74
(S)
049592
TEST BORINGS (ROCK) 
M
139




75
(S)
500050
TIEBACK ANCHOR 
EA
33




76

(F)
510051
STRUCTURAL CONCRETE, BRIDGE FOOTING 
M3
62




77

(F)
510053
STRUCTURAL CONCRETE, BRIDGE 
M3
2550




78

(F)
049593
STRUCTURAL CONCRETE, BRIDGE (RETROFIT)   
M3
100




79

(F)
510060
STRUCTURAL CONCRETE, RETAINING WALL 
M3
120




80

(F)
510086
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)
M3
31
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


81

(F)
510408
CLASS 1 CONCRETE (RETAINING WALL) 
M3
1571




82

(F)
510502
MINOR CONCRETE (MINOR STRUCTURE) 
M3
32




83

(F)
032248
SWIRLED PLASTER TEXTURE
M2
1800




84

(F)
511064
FRACTURED RIB TEXTURE 
M2
135




85
511106
DRILL AND BOND DOWEL 
M
115




86
(S)
512234
FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (30 M - 35 M)
EA
39




87
(S)
512500
ERECT PRECAST PRESTRESSED CONCRETE GIRDER
EA
39




88
(S)
515072
CORE CONCRETE (0 - 50 MM) 
M
50




89
(S)
515075
CORE CONCRETE (151 MM - 200 MM) 
M
11




90
(S)
519142
JOINT SEAL (MR 40 MM) 
M
33




91
(S-F)
520102
BAR REINFORCING STEEL (BRIDGE) 
KG
608 000




92
(S-F)
049594
BAR REINFORCING STEEL(BRIDGE)(RETROFIT)  
KG
23 000




93
(S-F)
520103
BAR REINFORCING STEEL (RETAINING WALL)   
KG
58 140




94
520120
HEADED BAR REINFORCEMENT 
EA
116




95

(F)
530100
SHOTCRETE 
M3
45




96

(F)
560203
FURNISH SIGN STRUCTURE (BRIDGE MOUNTED   WITH WALKWAY)
KG
5111




97

(F)
560208
FURNISH SIGN STRUCTURE (TUBULAR) 
KG
29 184




98
(S-F)
560209
INSTALL SIGN STRUCTURE (TUBULAR) 
KG
29 184




99
(S)
561010
1070 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)
M
24




100
562004
METAL (RAIL MOUNTED SIGN) 
KG
290
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


101
566011
ROADSIDE SIGN - ONE POST 
EA
8




102
566012
ROADSIDE SIGN - TWO POST 
EA
1




103
568017
INSTALL ROADSIDE SIGN PANEL ON EXISTING POST
EA
1




104
620901
150 MM ALTERNATIVE PIPE CULVERT 
M
66




105
620909
450 MM ALTERNATIVE PIPE CULVERT 
M
13




106
620913
600 MM ALTERNATIVE PIPE CULVERT 
M
40




107
032249
80 MM ALTERNATIVE PIPE CULVERT 
M
42




108
690273
300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN
M
6




109
690280
600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN
M
4




110
703233
GRATED LINE DRAIN 
M
38




111
703450
WELDED STEEL PIPE CASING (BRIDGE) 
M
27




112

(F)
731517
MINOR CONCRETE (GUTTER) 
M
73




113
731530
MINOR CONCRETE (TEXTURED PAVING) 
M2
970




114
(S-F)
750001
MISCELLANEOUS IRON AND STEEL 
KG
1776




115
(S-F)
750501
MISCELLANEOUS METAL (BRIDGE) 
KG
2500




116
(S-F)
049595
MISCELLANEOUS METAL(BRIDGE) (RETROFIT)   
KG
7500




117
820107
DELINEATOR (CLASS 1) 
EA
17




118
833080
CONCRETE BARRIER (TYPE K) 
M
190




119
833126
CONCRETE BARRIER (TYPE 25A) 
M
970




120
833127
CONCRETE BARRIER (TYPE 25B) 
M
230
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


121

(F)
839483
CONCRETE BARRIER (TYPE 50A) 
M
10




122
(S-F)
839521
CABLE RAILING 
M
283




123
(S)
839565
TERMINAL SYSTEM (TYPE SRT) 
EA
2




124

BLANK







125
839704
CONCRETE BARRIER (TYPE 60D) 
M
210




126

(F)
839714
CONCRETE BARRIER (TYPE 80) 
M
402




127
(S)
840515
THERMOPLASTIC PAVEMENT MARKING 
M2
18




128
(S)
840563
200 MM THERMOPLASTIC TRAFFIC STRIPE 
M
2090




129
(S)
840564
200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)
M
1960




130
(S)
840571
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)
M
150




131
(S)
840656
PAINT TRAFFIC STRIPE (2-COAT) 
M
20 100




132
(S)
850101
PAVEMENT MARKER (NON-REFLECTIVE) 
EA
5930




133
(S)
850111
PAVEMENT MARKER (RETROREFLECTIVE) 
EA
2490




134
(S)
860460
LIGHTING AND SIGN ILLUMINATION 
LS
LUMP SUM
LUMP SUM



135
(S)
032250
MODIFY IRRIGATION CONTROLLER ENCLOSURE CABINET
EA
2




136
(S)
860761
LIGHTING CONDUIT (BRIDGE) 
M
180




137
(S)
860792
COMMUNICATION CONDUIT (BRIDGE) 
M
360




138
(S)
860796
SPRINKLER CONTROL CONDUIT (BRIDGE) 
M
400




139
(S)
860810
INDUCTIVE LOOP DETECTOR 
EA
15




140
(S)
032251
FIBER OPTIC COMMUNICATION SYSTEM 
LS
LUMP SUM
LUMP SUM
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


141
(S)
861101
RAMP METERING SYSTEM 
LS
LUMP SUM
LUMP SUM



142
BLANK







143
150763
REMOVE SIGN PANEL
EA
2




144
049689
REMOVE BRIDGE MOUNTED SIGN STRUCTURE (WITH WALKWAY)
EA
2




145
560204
INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)
KG
5111




146
032818
INSTALL SIGN PANEL ON EXISTING STRUCTURE
M2
38




147
999990
MOBILIZATION
LS
LUMP SUM
LUMP SUM


TOTAL BID: ___________
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