

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

May 12, 2011

11-SD-805-20.4/28.1
11-2M1704
Project ID 1100020042

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN DIEGO FROM 0.2 MILE SOUTH OF ROUTE 163/805 SEPARATION TO 0.4 MILE SOUTH OF ROUTE 5/805 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, May 19, 2011.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book.

Project Plan Sheets 2, 28, 29, 30, 31, 32, 33, 34, 35 and 36 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Notice to Bidders, the working days are revised as follows:

"Do not bid more than 150 working days."

In the Notice to Bidders, the estimated project cost is revised as follows:

"The estimated cost of the project is \$5,200,000."

Addendum No. 1
Page 2
May 12, 2011

11-SD-805-20.4/28.1
11-2M1704
Project ID 1100020042

In the Special Provisions, Section 10-1.06, "COOPERATION," is revised as follows:

"It is anticipated that work by another contractor may be in progress adjacent to or within the limits of this project during progress of the work on this contract. The following table lists contracts anticipated to be in progress during this contract:

Contract No.	Co-Rte-PM	Location	Type of Work
11-288904	SD-805-24.7	San Diego	Jack pipe under freeway and abandon existing culvert
11-2T0404	SD-5,805- R31.0/R32.1, 26.5/28.9	San Diego	Construct HOV lanes and direct access ramp
11-089754	SD-805-25.2/26.3	San Diego	Interchange improvements and road widening

Comply with Section 7-1.14, "Cooperation," of the Standard Specifications."

In the Bid book, in the "Bid Item List," Items 10, 11, 14, 16, 17, 18, 19, 21, 22, 23, 24, 25, 26, 28, 29, 30, 33, 34 and 35 are revised as attached.

To Bid book holders:

Replace the entire "Bid Item List" in the Bid book with the attached revised Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2M1704

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



LAURIE BERMAN
District Director

Attachments

BID ITEM LIST
11-2M1704

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	LS	LUMP SUM	LUMP SUM	
3	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
4	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
5	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
6	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
7	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
8	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
9	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	6		
10	150771	REMOVE ASPHALT CONCRETE DIKE	LF	44,600		
11	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	118,000		
12	190101	ROADWAY EXCAVATION	CY	8,860		
13	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
14	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	50		
15	390131	HOT MIX ASPHALT	TON	12,400		
16	390136	MINOR HOT MIX ASPHALT	TON	1,410		
17	390140	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	17,700		
18	394050	RUMBLE STRIP	STA	1,100		
19	394071	PLACE HOT MIX ASPHALT DIKE	LF	44,600		
20	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	380		

BID ITEM LIST
11-2M1704

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	397005	TACK COAT	TON	41		
22	401108	REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	CY	99		
23	406050	DOWEL BAR (DRILL AND BOND)	EA	130		
24	413111	REPAIR SPALLED JOINTS	SQYD	190		
25	413115	SEAL JOINT (EXISTING CONCRETE PAVEMENT)	LF	61,200		
26	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	185,000		
27	665828	18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.168" THICK)	LF	30		
28	820110	MILEPOST MARKER	EA	12		
29	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	12,600		
30	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	11,500		
31	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	610		
32	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	1,760		
33	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	237,000		
34	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	8,920		
35	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	5,230		
36	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
37	860810	INDUCTIVE LOOP DETECTOR	EA	40		
38	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

BID ITEM LIST
11-2M1704

**TOTAL BID
FOR ITEMS:**

\$ _____

**TOTAL BID
FOR TIME:**

$$\frac{\text{WORKING DAYS BID}}{\text{(Not to exceed 150 Days)}} \times \frac{\$10,400.00}{\text{COST PER DAY}} = \$ \underline{\hspace{2cm}}$$

TOTAL BID FOR COMPARISON (COST PLUS TIME):

\$ _____