

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

April 16, 2008

11-SD-15-R16.9/M24.1
11-2T0914

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN DIEGO FROM 0.1 KILOMETER SOUTH OF ROUTE 52/15 SEPARATION TO CARROLL CANYON ROAD OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on May 1, 2008.

In the Special Provisions, Section 1, "Specifications and Plans," the entire subsection "AMENDMENTS TO JULY 1999 STANDARD SPECIFICATIONS" is revised to read as attached.

In the Special Provisions, Section 10-1.23, "MAINTAINING TRAFFIC," Charts No. 22 through No. 26 are revised to read as attached.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachments

**Chart No. 22
HOV Lane Requirements**

County: SD	Route/Direction: NB/SB 15 "Reversible HOV Lanes"	KP: 19.13 – 30.39 PM: 11.89 – 18.89																								
Closure Limits: Jct. Rte 15/163 to 1.13 Km. (.7 Mi.) North of Poway Rd. OC																										
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays																							X	X	X	X
Tuesday through Thursdays	X	X	X	X	X																		X	X	X	X
Fridays	X	X	X	X	X																					
Saturday																										
Sunday																										

Legend:

HOV lanes may be closed.

No HOV lane closure allowed.

REMARKS:

This chart not to be used in conjunction with chart 21

This chart shall be used with coordination from the TMC, phone # 858-467-3090.

1. Each request for any closure on the HOV Lanes MUST be submitted to the District Traffic Manager for approval.
2. Each request for use of the HOV Lanes MUST be submitted to the Transportation Management Center (TMC) 2-weeks in advance for approval. This will expedite scheduling of TMC personnel for weekend work. If the work is cancelled for any reason, the TMC MUST be notified as soon as possible.
3. The Contractor and any Caltrans person responsible for overseeing the work/contract is responsible for maintaining safety on the HOV Lanes during the scheduled work. Caltrans Maintenance units and/or CHP units may be on the lanes when the lanes are not open to the motoring public.
4. The HOV Lanes are used as an alternate route when a major incident occurs on the main lanes of I-15 within the 8-mile length of the HOV Lanes. All Contractor and Caltrans personnel, vehicles, and equipment must be able to vacate the HOV Lanes within approximately 20 minutes of being notified by the TMC.
5. It is imperative the responsible Caltrans person and/or Contractor have cellular phones so the TMC has contact with them at all times while they are on the lanes.
6. A list of Contractor personnel, along with the responsible Caltrans personnel, MUST be on file in the TMC including pager and cellular phone number information prior to approval for use of the HOV lanes for the work.
7. It is the responsibility of the Contractor to post closure information signs 3 days in advance of a full closure occurring during normal operational hours. When closing the HOV lanes completely (all lanes), all entrance gates on the HOV Lanes (Gate 1, Gate 2, Gate 5) will be closed prior to the beginning of work. It is the responsibility of the Contractor and/or Caltrans personnel on the HOV lanes to assist the TMC in this procedure. Once this is done, the work may proceed.
8. After completing work for the night and prior to leaving the I-15 HOV Express Lanes, all HOV Gates MUST be re-opened. Contact TMC personnel by phone (858-467-3090 or 3089) to complete this procedure.

